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INDIAN BANK 

73, Mittal Chamberss, 7th floor, Nariman Point, Mumbai- 400 021.                                                   

To, 
Dear Sir, 

 

 
TENDER NOTICE 

 

Sub. :- TENDER FOR ELECTRICAL AND ALLIED WORK  WORKS of SAM Office for Indian Bank at 73, Mittal 
Chambers, 7th floor, Nariman Point, Mumbai- 400 021. 

We hereby invite you to submit your quotation for above mentioned work from empanelled vendor. The specifications, 
special conditions of contract and schedule of work to be carried out are enclosed herewith. you are requested to inspect the 
site and the nature of work prior to submitting the tenders. You are requested to submit your most competitive offer co 

mplete in all respect to reach THE DY GENERAL MANAGER, INDIAN BANK, 73, Mittal Chambers, 7th floor, 
Nariman Point, Mumbai- 400 021 by 15.00 hrs 02.11.2022 in a sealed cover with the name & address of your firm on the 
left hand bottom corner. 

Tender forms can be downloaded from 15.10.2022 to 02.11.2022 from Bank’s web-site. The tender forms are 
downloaded from web site, the tenderer should submit a pay order of Rs. 500/- favouring Indian Bank , Mumbai in 
a separate sealed cover superscribed “Cost of Tender Forms” inside the tender cover, failing which their tender 
is liable for rejection. 

 
The last date of submission of tenders, duly filled in, is up to 3.00 p.m. on 01.10.2022 to THE DY GEN. 
MANAGER, INDIAN BANK, 73, Mittal Chambers, 7th floor, Nariman Point, Mumbai- 400 021. The rates shall 
be filled both in words and figures. 

 
The envelope should be accompanied by an Earnest money Deposit of 1% of the tender value by Crossed Order A/C. Payee 
Demand Draft, in favor of INDIAN BANK. A tender not accompanied by such Demand Draft as Earnest Money Deposit 
will not be considered. The Earnest Money Deposit of the unsuccessful tenderer will be returned without any interest 
within fifteen days from the date when the decision for award of work is taken by Bank. 

 
This Earnest Money Deposit shall not bear any interest and shall be forfeited in the event of evasion, refusal or delay on th e 
part of the tenderer to sign & execute the contract on acceptance of his tender. The EMD without any interest will be 
returned to the tenderer if his tender is not accepted. 

 
The rates quoted will include and cover all cost, expenses, liabilities of very description and all risk of every kind to be 
taken in execution and handing over the work to the Bank. Rates should be inclusive of All wastage, transportation, 
loading/unloading, disposal of waste/ malba/ unserviceable material out of Bank’s premises at the place earmarked 
by the local authority. The  GST  (state and central)  rates quoted by contractor are Exclusive of the same. 

 
The Tenderer must check all the pages of the Tender Form at the time of collecting the Tender from this office, If any 
pages is found missing, it shall be immediately brought to the notice of the Bank, It may be noted that the Tender will be 
disqualified if any page is found missing after opening the Tender. 

 
Each page of the tender shall bear the signature of the bidder over his name stamp. 

 
Bank reserves the right to accept or reject lowest or any other bid in full or in part and/ or accept any bid other than the 
lowest in full or in part without assigning any reason, whatsoever. No correspondence will be accepted / entered in this 
connection and Bank’s decision shall be final, conclusive and binding on all. 

 
The following document forming a part of tender, are enclosed herewith. 
1.    Tender Notice 
2.    Introduction. 
3.    Special Instructions & conditions. 
4.    Letter of Offer. 
5.    Preamble to B.O.Q. 
6.    Mode of Measurement. 
7.    List of Approved Manufacturers for materials. 
8.    Bill of quantities. 
This tender notice shall form part of the contract and non- submission of tender in the above manner will render your offer 
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Thanking you, 
Yours faithfully, 

 
DY GEN. MANAGER, 
MUMBAI -21 
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I N T R O D U C T I O N 
 
 

1.    NAME OF THE CLIENT                                     INDIAN BANK 
OFFERING CONTRACT 

 
2.    SITE ADDRESS                                                   INDIAN BANK, 73, Mittal Chambers, 7th floor,  

                                                                                     Nariman Point, Mumbai- 400 021                                                                        

3.    SCOPE OF WORK                                               ELECTRICAL AND ALLIED WORK 
WORK OF IB- SAM Office   

 
4.    A.   DATE OF DISPLAY ON WEBSITE            on 15.10.2022 

 
B.   SUBMISSION OF TENDERS                      ON OR BEFORE 0 2 . 1 1 . 2 0 2 2  UP TO 3.00 PM. 

AT INDIAN BANK, 73, Mittal Chambers,   
Nariman Point , Mumbai- 400 021 

           C.  DATE OF OPENING OF TENDERS          on  02.11.2022  AT 4.00 PM 
 

5.    TIME LIMIT FOR EXECUTION                       4 5   DAYS WORKING Except Sunday & Public Holidays 
 

6.    EARNEST MONEY DEPOSIT                           1% of TENDER VALUE 
 

7.    INITIAL SECURITY DEPOSIT                         2% OF ACCEPTED VALUE OF TENDER LESS MONEY 
DEPOSITED. 

 
8.    SECURITY DEPOSIT                                          8% OF EACH INTERIM BILL VALUE. 

 
9.  TOTAL S.D. INCLUDING I.S.D                         10% OF COST OF WORK 

AND RETENTION MONEY 
 

10.  DEFECT LIABILITY PERIOD                           1 2  MONTHS FROM DATE OF COMPLETION OF WORK 
 

11.  INSURANCE                                                        100% OF CONTRACT VALUE 
 

12.  PENALTY OF DELAY                                        1% OF THE CONTRACT SUM PER WEEK MAXIMUM 
AMOUNT OF LIQUIDATED DAMAGE WILL BE 10% OF COST 
OF WORK. 

 
13.  PAYMENT OF R.A. BILLS                                 VALUE OF 1ST RUNNING BILL SHALL BE 50%  OF VALUE 

OF THE WORK COMPLETED AFTER 10 DAYS AS VERIFIED 
BY ARCHITECT. 

 
14 Approved Estimated Cost                                        2.98Lacs 
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LETTER OF OFFER 

  To, 
The Dy G. Manager, 
INDIAN BANK,  
73, Mittal 
Chambers, 7th floor,  

   Nariman Point,  Mumbai- 400 021. 
 

Dear Sir,  
 
Sub. :- TENDER FOR ELECTRICAL & ALLIED  WORKS of  SAM Office for Indian Bank at 73, Mittal 
Chambers, 7th floor, Nariman Point, Mumbai- 400 021. 

   With reference to the tenders regarding the above work invited by you, we have to state as under. 
 

We declare that before quoting the rates, we have visited the site and our rates are as per present site condition, Further we 
herewith deposit EMD (1% of Tender value) as Earnest Money for due execution of the works at my / our tendered rates as 
per the Terms of Contract. In the event of this tender being accepted, I / We agree to enter into and execute the necessary 
contract documents as required by you. 

 
As required by you, I / We are returning herewith the documents (in single) duly signed by us at each page in token of our 
acceptance of the provisions in the documents. 

 
We hereby after to execute and complete the whole of the works strictly in accordance with the said conditions of contract, 
special conditions of contracts, specifications and drawings at the rates set out against each of the items of work in the 
schedule of quantities. The total cost included in the above is Rs.                                       (Rupees 
only) 

 
We  have  carefully  read  and  clearly  understood  the  conditions  of  contracts,  special  conditions  of  contract,  and 
specifications. We agree to complete the work at the rate \ rates quoted by me \ us in the schedule of quantities and within 
the specified time from the date of work order awarding the work to us. 

 
We understand the work is to be completed within scheduled time period. 

 
Our rates are firm and include and cover all cost, expenses, liabilities of very description and all risk of every kind to be 
taken in execution and handing over the work to the Bank. The GST  (state and central) and Any as applicale and 
prevailing from time to time on such item for which the same are leviable and the rates quoted by us are Exclusive of the 
same. 

 
Thanking you, 

Yours faithfully, 

 
 

 
NAME            :    
ADDRESS       ;     

 
 
 

TELE. NO.     : 
FAX. NO.       ; 
MOBILE NO. :_ 
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FORM OF AGREEMENT 
 

THIS AGREEMENT made this   day of               , 2022 between INDIAN BANK (hereinafter called “The Bank”) of one 
part and                              of                                       having registered office at 
(Hereinafter called “the Contractor”) of the other part. 

 
WHEREAS the Bank is desirous of carrying out Electrical and allied work at SAM BRANCH, 73, Mittal 
Chambers, Nariman Point, Mumbai-21 . (Hereinafter called “the Work”) and has caused drawings and Bills of 
Quantities showing and describing the work to be done to be prepared by or under the direction of Architect Shri R. D. 
GADKARI of M/s. RAJVILAS D. GADKARI, Architects & interior Designers,G-3, Rajdarshan- B, Dada Patil 
wadi, Thane- 400 601 AND WHEREAS the Contractor supplied the Bank with a fully priced copy of the said Bills of 
Quantities  (which copy hereinafter referred to as “the Contract Bills”) AND WHEREAS the said drawings (hereinafter 
referred to at “the Contract Drawings”) and the Contract Bills have been signed by on or behalf of the parties hereto: AND 
WHEREAS the contractor has deposited the sum of Rupees 

Only with the Bank for due performance of this Agreement. 
 

NOW IT IS HEREBY AGREED AS FOLLOWS 
1.    For the consideration hereinafter mentioned the contractor will upon and subject to the conditions annexed carry out 

and complete the work shown upon the contract Drawings and described by or referred to in the Contract Bill and in 
said conditions. 

 
2.    The Bank will pay the Contractor the sum of Rupees                                                                             (hereinafter 

referred to as “the Contract Sum”) of such other sum as shall become payable hereunder at the times and in the manner 
specified in the said conditions. 

 
3.    The term “the Architect” in the said conditions shall mean M/s. RAJVILAS D. GADKARI or in the event of his 

death or ceasing to be the Architect for the purpose of this contract or such other person as the owner shall nominate 
for that purpose, not being a person to whom the contractor shall object for reasons considered to be sufficient by, 
mentioned in the said conditions. Provided always that no person subsequently appointed to be the Architect under 
this Contract shall be entitled to disregard or overrule and certificate or opinion or decision or approval or instruction 
given or expressed by the Architect for the time being. 

 
4.    Tender documents containing Notice to the Contractors, Conditions of Contract, Appendix thereto, Special Conditions 

of contract, Specifications, Schedule of Quantities with the rates entered therein shall be read and studied as forming 
part of this agreement, and the parties hereto shall respectively abide by and submit themselves to the conditions, 
stipulations and perform the agreements on their parts respectively in such conditions contained. 

 
5.    Time shall be considered as of the essence of this Agreement and the Contractor hereby agrees to commence the work 

soon after the site is handed over to him as provided for in the said conditions and to complete the entire work within 
sevendays from date of commencement of work, nevertheless to the provisions of extension of time. 

 
6.    This agreement and Contract shall be deemed to have been made in and any question or dispute arising out of or in any 

way connected with this agreement and contract shall be deemed to have arisen in and only the courts in Bombay shall 
have jurisdiction on to determine the same. 

AS WITNESS the hands of the said parties. 

Signed by the said 
In the presence of                                                                                                                   BANK 
Witness 
Name: 
Address: 

 
 

Signed by the said 
In the presence of                                                                                                                   CONTRACTOR 
Witness 
Name: 
Address: 
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TENDER  FORM 
 

The general Terms and Conditions that are more particularly set out herein below for the purpose of appointing contractors 
for the purpose of carrying out Electrical and allied work at SAM  BRANCH, 73,  Mittal Chambers, Nariman Point, 
Mumbai-21  of INDIAN BANK and other ancillary activities which is herein after referred to as “the said work”. The 
definition and interpretation of the certain classes are more particularly set out hereunder. 

 
DEFINITIONS :- 
1.    “THE SAID WORK” includes all items of Electrical and allied work at SAM  BRANCH,73,  Mittal 
Chambers, Nariman Point, Mumbai-21  f INDIAN BANK with bill of quantities, general terms & conditions / special 
conditions / technical conditions. 

 
2.    The “BANK” shall mean the “INDIAN BANK” having its registered address at 73,  Mittal Chambers, Nariman 
Point, Mumbai-21  and authorized representative(s) of the BANK to discharge all or any of its function. 

 
3.    The “CONTRACTOR” shall mean the individual or firm or Company, whether incorporated or not who is assigned the 

subject work, and shall include the personnel representative/ (s) of such individual person, firm or company of such 
individuals or firm or Company, successors and permitted assigns.. The work contractor shall include “Sub- 
Contractor” if expressly permitted by the Bank in writing. 

 
4.    The “ARCHITECT / ARCHITECT” means the authorized person or persons nominated by the BANK for the purpose 

of the contract, who shall inspect, direct, Supervise, measure and issue certificates in respect of the said work and be 
incharge of the work for the purpose of this contract. It also includes any person claiming through or under them. 

 
5.    The “CONTRACT” means instructions to Contractor, Tender, the written acceptance thereof, a form agreement 

between ‘BANK’ and ‘CONTRACTOR’ (where completed) to execute the works as per conditions and specifications 
set in this document including Bill of Quantities. 

 
6.    The “SPECIFICATION” means specification referred to includes General, Special and Technical specifications (with 

drawings if any) and any modification thereof or addition thereof as many from time be furnished or approved in 
writing by the Architect / Bank. 

 
7.    The “CONTRACT PRICE” means the sum named in the tender subject to additions or deductions there from as the 

case may be. 
 

8.    The “PLANT & EQUIPMENT” of the contractor shall mean all plants, machinery, equipment, pipe work services and 
all other things to be provided, erected, commissioned and maintained in accordance with Contract. 

 
ELIGIBILITY FOR TENDERING & GENERAL CONDITIONS OF CONTRACT 
1.    The tender must be submitted in a sealed cover superscribed with the tender number, the name of the work as given 

above and the tenderers name & address on the bottom left side of the envelope and handed over to the BANK. 
Tenders will be received upto 15.00 hrs on 02.11.2022 

 
2.    The tenderer should visit the site and acquaint himself with the site conditions and should study all the tender 

documents carefully and understand the tender contract conditions, specifications etc. before quoting. If there are any 
douts they should get clarification in writing. 

 
3.    Late tenders i.e. tenders submitted / received after 15.00 hrs 02.11.2022  will not be considered. 

 
4.    The tender documents are non-transferable. 

 
5.    All the entries in the tender documents must be made in English and all entries must be by hand and written ink. If any 

of the document is missing or unsigned, the tender may be considered invalid by the BANK in its discretion. 
 

6.    The tenderer should quote the rate and amount for the assessed quantities (area) of each item. The rates for each item 
should be written both in figures as well as in words. Erasures, alteration, and overwriting must be avoided. Wrong 
figures and words, if any, should be scored out and the correct figures and words neatly written authenticated by the 
signature of the tenderer. No advice of any change in rates or conditions after opening the tender will be entertained. 

 
7.    In the event of any discrepancy in the rates quoted in words and figures, the former shall be prevailed. Mathematical 

computation error, if any, in the amount shall however be rectified. 
 

8.    The Bank has assumed that Contractor is fully aware of all items of work. Some items of work will be done 
simultaneously and some items will be done in sequence and different operations in different times. 

 
9.    The Contractor is responsible for the due and proper execution of all the works, terms and conditions stipulated under 

this contract. Before offering his tender, Contractors should visit the site of works to ascertain the nature of work and 
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to collect all relevant information such as general, local, physical & climatic conditions of the site, availability, 
handling and storage of materials, water, electricity, availability of labour, roads, the configuration of the ground. Any 
failure on the part of the Contractor in this regard shall not absolve him from any responsibilities or obligations under 
this contract and no claim whatsoever on account of these shall be entertained. 

 
10.  On receipt of intimation from the BANK for the acceptance of his/ their Tender, the successful Tenderer shall be 

bound to implement the Contract and within one days thereof, the successful Tenderer shall sign an agreement if 
called upon to do so, but the written acceptance by BANK of a Tender will constitute a binding contract between 
BANK and the person so tendering, whether such formal agreement is or is not subsequently executed. 

 
11.  The tenderer should note that unless otherwise stated, the Tender is strictly on item rate basis and his attention is 

drawn to the fact that rates for such a every item should be correct, workable and self –supporting. The quantities in 
the Schedule of Quantities approximately indicated the total extent of work, but may vary and even be omitted thus 
altering the aggregate value of the Contract. No claim for any compensation shall be entertained in this regard. 

 
12.   The tenderer must obtain all the information which may be necessary for the purpose of tendering for himself, on his 

own responsibility and at his own expenses and for entering into a Contract must inspect the Site of the work and all 
matters pertaining thereto, regarding supplying, fabricating and erecting at Site without any damage to the existing 
property of the Client’s or their neighbors, if any. 

 
13.  INDIAN BANK does not bind itself to accept the lowest or any tender and reserves to itself the right to accept or 

reject any or all the tenders either in whole or in part, without assigning any reasons for doing so. INDIAN BANK 
also reserves the right to divide the work between two or more tenderers and the successful tenderers shall have to 
carry out even part orders for various items at quoted rates. No variation in rates shall be allowed on this account under 
any circumstances, whatsoever no correspondence will be accepted / entertained in this connection and Bank decision 
shall be final conclusive and binding on all. 

 
14.  The rates shall be firm and shall not be subject to exchange variations, labour conditions, fluctuations in Railway 

Freights or any conditions whatsoever. 
 

15.  The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the finished work and shall 
include all charges for: 
i.     Design, Fabrication, supply and installation at Site, Labour, maintenance, fixing, arranging, cleaning, making 

good, hauling etc. 
ii.   Plant, double, scaffolding, frame work, ladders, ropes, nails, spikes, tools, materials, workmen, protection from 

weather, temporary support, platform, and maintenance of the Same. Insurance for labour materials and third 
party. 

iii.  GST ( Central & State ) or any other levy imposed by Central Government or State Government or any Local 
       Authorities shall be Extra. 
 iv.   Packing, transportation, loading and unloading, freight charges, transit 
v.    Covering for the walling and other works during inclement weather or strikes or whenever Directed, as necessary. 
vi.   All temporary canvas, lights, tarpaulin, barricade, water shoots etc. 
vii. All measures required to be taken for protection of existing works. 
viii. All such temporary weather-proof sheds at such places and in a manner approved by the Architect for the storage 

and protection of materials against the effects of sun and rain. 
ix.   Testing of materials. 
x.    No tools and plants shall be issued by the Bank under the Contract. 

 
16.  All the payments of bills for the work shall be done only at SAM BRANCH, 73, Mittal chambers, Nariman 

Point, Mumbai, by the Dy Gen. Manager after certification of bills. 
 

17.  For any clarification in any item of work, The contractor should get the same from the Architect before carrying out 
the work and all items of work should be carried out with the approval of the Bank. 
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EARNEST MONEY DEPOSIT/ SECURITY DEPOSIT/ MOBILIZATION ADVANCE 
1.    The tenderer is required to deposit EMD (1% of Tender value) in the form of a Demand Draft drawn in favour of 

“BANK OF INDIA” and submit the Demand Draft along with the tender. Tenders unaccompanied by the requisite 
Earnest Money Deposit will be summarily rejected. 

 
2.    EMD of the selected contractor / Tenderer will be retained as part of the Security Deposit required for due and 

satisfactory fulfillment of the contract in terms of the conditions of contract but shall be forfeited, if the Contractor / 
tenderer fails to execute the agreement or start the work within 2 days of receipt of acceptance letter or if he withdraws 
his bid within the period of validity of the bid (90 days). EMD of the unsuccessful tenderers shall be returned. 

 
3.    The Contractor shall pay Security Deposit @ 10% for the Contracted amount towards the security deposit after 

adjusting the EMD shall be recovered in full from the first “on account “ bill. 
 

4.    50 % of the retention amount shall be refunded to the contractor on virtual completion subject to the following: 
i.     Issue of Virtual completion Certificate by the Architect/Premises Department. 
ii.   Contractor’s removal of his surplus materials, equipment, labour force, temporary sheds /stores etc. from the site. 

(excepting for a small presence required  if  any  for  rectification during defect  liability period and approved by 
the Bank ). 

 
5.    The remaining 50% of the amount may be refunded 14 (fourteen) days after the end of defects liability period provided 

he has satisfactorily carried out all the works and rectified all defects in accordance with the condition of the contract, 
including site clearance. 

 
6.    Defects liability period: Defects pointed out during the defects liability period of 1 2  (Twelve) months from the 

date of virtual completion of work, will be satisfactorily rectified by the contractor at no extra cost to the Bank with 
end satisfaction. 

 
7.    No interest shall be payable on the EMD/SD amount. 

 
8.    No payment will be made towards mobilization Advance. 

 
VALIDITY OF TENDER BID 
1.     The tender rates shall remain valid for a period of 90 days from the date for receipt of tender. 

 
2.     The tendered Rates shall remain firm during the contract period and no price escalation shall be permitted, 

 
 BANK’S RIGHT OF ACCEPTANCE OF 
BIDS.  
The BANK does not bind itself to accept the lowest or any tender and reserves to itself the right to accept or reject any or 
all the tenders either in whole or in part, without assigning any reasons for doing so. BANK also reserves the right to divid e 
the work between two or more tenderers and the successful tenderers shall have to carry out even part orders for various 
items at quoted rates. No variation in rates shall be allowed on this account under any circumstances, whatsoever no 
correspondence will be accepted / entertained in this connection and BANK’s decision shall be final conclusive and 
binding on all. 

 
BID, QUANTITIES / MEASUREMENTS. 
1.    Price bid shall be quoted for all the items described in the schedule of quantities. Price quotation for part items of the 

schedule shall not be accepted and such tender shall be summarily rejected. 
 

2.    No payment shall be made for the personal visit for assessing the quantities/ measurements for the preparation of the 
tender bid. 

 
3.    Quantities / measurements for which the bid for various item is submitted shall be given precisely in the schedule of 

Quantities, These quantities and measurements shall be based on the basic of personal assessment and physical 
verification at site. 

 
4.    The Contractor shall calculate realistic quantities after receipt of drawings and after submitting first interim bill but 

before submitting the second interim bill to Bank. 
 

5.    Any work done at factory will not be counted in the running accounts bill until the material is brought on site. 
 

6.    Excess quantity shall not be executed without written permission from Bank. In case of upward or downward revision 
in quantities of items, the rate quoted by the Contractor shall remain firm at all the times. 

 
7.    The contractor  shall  take  joint  measurements  with  the  Architect/Bank  representative  before  covering  up  or 

otherwise placing beyond the reach of  measurement any item of  work should the  contractor neglect to do so, 
the  same  shall  be  uncovered  at  contractor’s expense  or  in  default  thereof,  no  payment  or  allowance  shall  be 
made for such work or the materials with which the same, was executed. 
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8.    In case of any class of work over which there is no specification mentioned, the same shall be carried out in 
accordance with the latest Indian Standard Specifications subject to the approval of the Architect / Bank. 

 
DIMENSIONS: 
1.    Figured dimension are to be followed in all cases, Large scale details take precedence over small scale drawings, In 

general the drawings shall indicate the dimensions positions and type of construction, the specification shall indicate 
the qualities and methods, and the bill of quantities shall indicate the quantum and rate for each item of work. 

 
2.    Any work indicated in the drawings and not mentioned in the specifications or vice-versa shall be furnished as though 

fully set forth in both. Any ambiguity, conflict of interpretation, errors or inconsistencies discovered in the drawings / 
documents shall be  promptly brought to the  provisions giving more rigorous interpretation shall prevail b ut  in 
the  event  of  disagreement between  the  contractors  and  the  supervisors,  decision  of  interior  Designer  shall  be 
final  Incase  of  any  discrepancy, the  contractor is  to  ask  for  an  explanation before  proceeding with  the  work. 
However specifications will prevail over the drawings. 

 
OBSERVANCE / COMPLIANCE OF LABOR LAWS AND OTHER STATUTORY PROVISIONS FOR THE 
CONTRACT 
1.    The contractor shall, in the execution of the contract, be responsible to comply with all the labor laws & statutory 

provision governing the work, such as, but not limited to, the following Laws or any other act or enactment relating 
thereto and rules as amended up to date. 
a.  Contract labor  (Regulation & Abolition) Act. 1970. The Contractor shall submit a copy o f the license obtained 

under this act along with the bid. 
b.  Employees State Insurance Act for Security and Insurance of staff/ workers. 
c.  Payment of Wages Act. 
d.  Minimum wages Act, 1948. 
e.  Workmen’s Compensation Act. 
f.   Industrial Disputes Act. 
g.  Bank’s Liability Act 
h GST registration 

The Contractor shall abide by and adhere to all labour laws, PF, ESIC, etc. The Contractor shall work only on and during 
hours of working day unless he obtains prior approval of the Architect / Bank. The Contractor will observe and abide by the 
rules and regulations of the public Authorities regarding overtime, night working and any particular rule regarding nuisance 
to the residence that may result there from. 

 
2.    The works to be carried out under the contract shall, except as otherwise provided in theses conditions, include all 

labor, supervision, materials, tools, tackles, plants, equipment, transport, lead/ lift of materials etc. as may be required 
for execution and completion of the works. 

 
3.    The materials used for the work shall be of prescribed quality / standard and the work executed according to the 

prescribed specification. Materials and mix not being of the specified standard / specification shall be rejected at the 
cost of the contractor. 

 
4.    After completion of work all accumulate debris, dirt etc shall be removed and disposed away from the BANK premises 

by the contractor at his expense and no payment shall be done / made for that. 
 

5.    Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract work 
without any additional payment. 

 
6.    The debris shall be removed from the site every three days. 

 
7.    The contractor shall clean the site everyday before the closure of work. 

 
8.    No additional work is to be carried out by the contractor unless instructed by the BANK through Architect. The 

contractor will have to carry out the item of work with prior permission from BANK and as per instruction from 
Architect which may not have been specified in tender but necessary for completion of job. 

 
9.    Any extra item of work carried out other than specified in tender will be paid by the BANK as per the actual expenses 

and 15% for overheads and profit certified by Architect. 
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INCOME TAX 
1.    The bidder shall indicate his Income Tax PAN/GIR Number. 
2.    Income Tax @      of the amount of each payment shall be deducted and deposited with the Government as per Current 

Statutory provision if applicable. On completion of the work, a certificate for the Income Tax deducted at source given 
to the contractor. 

 
DOCUMENTS TO BE COMPLEMENTARY : 
All sections of contract document and working drawings shall be complementary to each other.  In case of ambiguities, 
discrepancies or contradictions between any two sections.  Bank / Architect’s decision shall be final and binding on the 
contractor for interpretation of same. 

 
COMPLETION PERIOD 
Time is the essence of the contract and the contractor is required to complete the entire work to the satisfaction of the Bank 
in  45 DAYS Except Sundays & Public Holidays from 
the date of commencement of work. 

 
PROGRAM WORK AND PROGRESS REPORTS 
The successful contractor will have to submit a detailed bar-Chart indicating the schedule of various activities from the date 
of commencement till completion and get the same approved by Architect. Contractor shall strictly adhere to the same. This 
program shall form part of contract and shall be binding on the contractor. However, the BANK reserves the right to alter 
the Program, if necessary, from time to time, No claim whatsoever of any nature by the Contractor on this account shall be 
entertained by BANK. They shall also have to write their requirements about co-ordination from other agencies working at 
site. 

 
WATER & ELECTRICITY REQUIREMENT 
1.    The Contractor will be permitted to draw and use water from BANK’s U/W Tank and O/W Tank. He will not claim 

any compensation for late, intermittent and no supply of water. At the time of shortfall, the Contractor will arrange 
water without any extra cost. The Contractor has to arrange ‘Sintex’ tanks of adequate capacity to store water and 
pumps and pipes for distribution of water from tanks to work place free of charge. The site for storage and distribution 
of water will be decided by the owner / Bank. 

 
2.    The Contractor will be provided Electricity at one point by the BANK free of cost, only most convenient to the Bank. 

He will also ensure that all safety measures are adhered to at his costs. The Contractor will not make any wastage of 
this facility nor will claim any compensation for late or intermittent supply for electricity. Cost of power shall be born 
by the BANK. Any accidents, mishaps, etc. due to fault and negligence of Contractor’s workmen, the Contractor will 
be responsible and indemnifies and keep indemnified the members of the managing and repair committee and the 
BANK. 

 
DELAY IN COMPLETION OF WORK 
1.    Liquidated damages per week will be 1% of the contract value inclusive of non-completion of work in time including 

Sundays and holidays per week, subject to maximum of 10% of contract value. The Bank may without prejudice to any 
other mode of recovery deduct the amount of such damages from any moneys in his hands due or which may become 
due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor of his obligations 
and liabilities of this contract. 

 
2.    If in the opinion of the Bank / Architect, the works gets delayed due to causes which the Bank may consider being 

beyond the control of the contractor, the Bank at the completion of the time allowed for the contract shall make fair 
and reasonable extension of time for completion in respect there of. For extension of time for completion, the 
contractor has to apply in writing with detail reasons. 

 
PAYMENT SCHEDULE 
1.   Total value of work is Rs.                    including transportation, loading, unloading, Octoi charges etc. and nothing extra 

will be paid on any account. In the event of variation in the Quantity / Area, the payment shall be made on the 
basis of the actual Quantity / Area at the quoted Rate. 

 
2.   Bill in Triplicate duly Certified by Architect shall be submitted to Bank after satisfactory completion of the work. 

Payments to the contractor shall be made within 15 days of submission of each “on account” bill. Bill submitted by the 
contractor must contain item wise quantity of work done in a manner that verification of work done can be done. The 
quantities for which the bills are submitted shall be subject to physical verification before payment. 

 
3.    In the event of variation in the Quantity / Area, the payment shall be made on the basis of the actual Quantity / Area at 

the quoted Rate. 
 

4.    No interest will be given for late payments. 
 

5.    All payments to the Contractor shall be made subject to deduction of taxes at source at the rate applicable. 
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6.    Final payment, except Security Deposit (which is to be released only after the defect liability period including 
observing the performance of water proofing during the  rainy season) shall be  made within 30 days  from the 
submission of the final bill after verification of the completion of the work. No further claim except the security 
Deposit after the submission of the FINAL BILL shall be accepted. 

 
7.    For final payment, the Contractor will submit details of all items, payments received for works and materials, any 

claim and net balance due which Architect/ Bank will check, make any adjustments if any, will receive ‘No Claim’ 
from the Contractor and pay and settle the same if any. 

 
8.    The Contractor will submit original certificate for payment of Works Contract Tax in respect of the Owner / Bank or 

else the same will be deducted from his bills. 
 

9.    The decision of the Architect and repair committee for payment or for any extra work to be made or any deduction to 
be made from the whole cost of the work or any other matter whatsoever relating to the contract shall be final and 
binding to all parties. 

 
10.  The Contractor shall be liable to pay Rs. 500/- per day as penalty in the event of default for any reason whatsoever in 

the removal of debris and / or materials and / or tools and / or plants and / or equipment within 7 days from the written 
instructions given to contractor to do so till such removal takes place. The Bank may without prejudice to any other 
mode of recovery deduct the amount of such damages from any moneys in his hands due or which may become due to 
the Contractor. The payment or deduction of such damages shall not relieve the Contractor of his obligations and 
liabilities of this contract. 

 
SUBLETTING 
The selected contractor shall not sub-contract the work to any other individual, Agency or firm. 

 
DEFECTS IN WORK 
1.    Any defects / deficiency pointed out by the BANK’s authorized person(s) shall be removed / rectified to his / their 

satisfaction, otherwise payment for such items(s) shall not be passed till the defect/ discrepancy is removed / rectified 
by the contractor. 

 
2.    The Architect shall have the power to withhold any certificate of work and/ or part thereof not being carried out to his 

satisfaction and he can make the necessary corrections in previous certificate in any subsequent certificates. 
 

3.    In case the Contractors are disobeying Architect/ Bank, they may get bad work replaced in the manner the Architect 
think fit at the cost and consequences of the Contractor. 

 
4.    The Architect/ Bank shall have the right to alter, omit and abandon any part of work without invalidating the contract. 

If any work is over and above that included into the Contract and is required to be executed at site, the Architect/ Bank 
has power either to delegate this work to Contractor as an extra item or to any outside Contractor, as the case may be. 

 
SECURITY OF WORKS / MATERIALS / STORES ETC OF THE CO N TRAC TO R AND B ANK ’ S P RO P 
ERT Y  
1.    The Contractor shall be responsible to make safety arrangements at his own cost for his materials / stores, storages, etc. 

All such stores shall be cleared away and the ground left in good and proper order on completion of this contract unless 
otherwise expressly mentioned therein. 

 
2.    The Bank will provide the contractor open space for storing the cement. The area has to be maintained by the 

Contractor during the period of work. He can construct a temporary shed and he alone will be responsible for his 
materials. 

 
3.    All stores and materials brought to the site shall become and remain the property of the Bank and shall not remove 

from the site without prior written approval of the Bank. When the work is finally completed or the contract is 
determined for reason other than default of the Contractor, he shall forthwith remove the same from site. 

 
4.    All tools, plant and equipment brought to site by the Contractor shall not be removed from the site without prior 

written approval of the Bank. When the work is finally completed or the Contract is determined for reason other than 
default of the Contractor, the Contractor with prior written permission of the Bank shall forthwith remove the same 
from site all tools, plant and equipment. 

 
5.    For any damage / injury to the BANK’s property or to any member of the BANK or to the members property on 

account of any unsafe practices adopted or by any un-prudential action by the Contractor or by his men, the contractor 
shall be responsible. BANK reserves the right for recovering proper remedy / compensation for the same from the 
contractor. 

 
6.    Contractor should indemnify and keep indemnified the Bank against any legalities arising out of labour rules, local 

authorities rules etc. during the execution of work and any losses and claims for injuries or damage to any person or 
any property and should take third party insurance in the joint name of Bank and contractor. 



14 
 

7.    The Contractor shall ensure protection to the Banks, flat owners, occupiers of the Bank, other properties near site and 
to the public in general. The approach is kept free at any time. 

 
8.    The contractor must take all measures and precautions to prevent death / injury to his own labors or any other person 

and shall take THIRD PARTY (Public Liability) Insurance Policy in the joint name of BANK and contractor at his 
own expenses. This will be comprehensive and all risks covered to safeguard all men, materials and property during 
and on account of the execution of work under this contract and will submit certified copy to employee. 
a.    All Risk Policy with accidental cover to neighboring property due to work of contractor’s workmen. 
b.    Workmen’s Compensation Policy. 
c.    Automobile Third Party Insurance with unskilled third party liability of his vehicles or his suppliers or debris 

removal vehicles, etc. damaging any cars, etc. while bringing, removing materials, etc. 
 

9.    The contractor shall, if required by Architect / bank, arrange to test materials and  / or portion of the work at his own 
cost in order to prove their soundness and efficiency. If after any such test, the material or portion of work is found, in 
the opinion of the Architect and Bank to be defective or is found, in the opinion of the Architect and Bank to be 
defective or unsound, the contractor shall pull down and re-erect the same at his own cost. Samples of materials and 
workmanship shall be submitted by the contractor for the approval of the Architect / bank before procurement and 
execution. 

 
10.  Contractor shall submit written performance guarantee from the manufactures of all bought out items. 

 
11.  The Contractor shall submit original copies of invoices, order forms for any materials purchased for project work, to 

the Bank / Architect if called for. 
 

 CONTRACTO R’ S SUP ER VISIO N  
1.    The Contractor shall give and provide all necessary superintendence during the execution of work and as long after as 

Architect / Bank may consider necessary for proper fulfilling of Contractor’s obligations under the contract. The 
Contractor shall himself supervise the execution of contract and shall appoint a full time competent agent (site engineer 
/ supervisor) approved by the Architect / Bank to act on his behalf and to be present all throughout at site. The 
Contractor shall further employ engineers and assistants to the above to supervise the work in sufficient numbers to the 
satisfaction of Architect / Bank. These engineers must be completely authorized by the Contractor to represent him and 
to receive and execute order and instructions by the  Architect / Bank  as if Contractor himself is present. The 
Contractor shall visit the site daily and shall have minimum once a week, or more as the case may be, joint meeting 
with the Architect & Bank on a day fixed jointly by the Architect and the Bank. 

 
2.    The Contractor shall provide and employ on site in connection with the execution and maintenance of the works: 

a)    Only such assistance’s as are skilled and experienced in their respective fields and qualified and such agents, 
foreman and leading hands as are competent to give proper supervision to the work. 

b)   Such  skilled,  semi-skilled  and  unskilled  labour  as  is  necessary  for  the  proper  and  timely  execution  and 
maintenance of the work. 

c)    The contractor shall employ a whole time qualified and competent supervisor for the work, whose name shall be 
notified and who shall interface with the BANK’s representative(s) for the ongoing contract work. 

 
3.    The Architect / Bank shall be at liberty to object any Contractor man / men, employed by him, for misconduct or is 

incompetent or negligent in the proper performance of his duties or whose employment is otherwise considered by the 
Architect / Bank to be undesirable to work within the premises of BANK. Any person so removed from the works shall 
be replaced immediately by a competent substitute. 

 
INSURANCE: 
The contractor shall obtain adequate insurance cover at his own cost for work against any loss or damages as well as 
workman compensation and third party risk, until the date of virtual completion of the work, The insurance cover shall be 
in joint names of the owner and the contractor, is to be deposited with the owner within 21 (twenty one) days from the date 
of issue of work order. 

 
 

OCCUPATION OF PARTIALLY COMPLETED PORTION BY THE BANK : 
The Bank shall be entitled to and will be at liberty to  occupy even the partially completed portion of the work by 
themselves or through their agents and servants if they so desire.  Necessary extension of time for completing the work 
shall have no claim for any compensation whatsoever due to the delay, if any involved in completing the work on account 
of partial occupation. 

 
 

MOCK UP: 
The Contractor shall prepare a mock-up of items, if required, strictly in accordance with the specification, free of cost, for 
approval of Architect and Bank. The work on these items shall proceed further only after the approval of the mock-up. 
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UNSCHEDULED ITEMS OF WORK 
1.    Work should be carried out strictly as per the standard specifications given in Tender document and the directions of 

the Engineer Workmanship / Work of substandard nature will not be accepted and paid for. 
 

2.    Any work carried out as per specifications and found defective in opinion of architect / consulting engineer shall be 
demolished are replaced by new work by contractor to the satisfaction of architect / consulting engineer. 

 
3.    If change in any item or additional work is to be carried out while executing the job by the contractor will be executed 

with prior consent from the Bank and as per instruction from Architect which may not have been specified in tender but 
necessary for completion of job. 

 
4.    In case of any dispute the decision of Bank will be final and binding on the contractor. 

 
5.    The Contractor shall comply with all acts and regulations for the successful completion of the contract works and shall 

give due notice and pay all fees / taxes etc. as per statutory requirements. 
 

6.    No additional work is to be carried out by the contractor unless instructed by the Bank through Architect. 
 

7.    All materials to be delivered at site.  If the material used for the work is not in conformity with the specifications, the 
same shall be replaced at your cost.  All the material required for the above work shall be arranged by the contractor at 
his own cost. 

 
8.    Selection of material to be done in consultation with the Bank’s representative / Engineer. The Contractor shall, if 

required by Architect/Bank, arrange to test materials and / or portion of the work at his own cost in order to prove their 
soundness and efficiency. If after any such test, the material or portion of work  found, in the opinion of the Architect 
and Bank to be defective or is found, in the opinion of the Architect and Bank to be defective or is found, in the opinion 
of the Architect and Bank to be defective or unsound, the Contractor shall pull down and re-erect the same at his own 
cost. Samples of materials and workmanship shall be submitted by the contractor for the Approval of the Architect / 
Bank before procurement and execution. 

 
9.    Rules for varied/deviated or extra items to be worked out on the rates quoted in the Tender for the similar items. 

Wherever it is not possible to base the rates for varied/ deviated or extra items on Tender quoted rates then the rate 
analysis is to be submitted by the contractor will include the actual cost of material, Taxes, Transportation if any, 
Miscellaneous expenses, Labour, Wastage of materials, 15% towards contractors overheads and profit. 

 
10.  Bank will provide free Electricity and Water for the execution of work. However the Contractor shall make his own 

arrangement to draw the power and water from source as decided by Bank. 
 

11.  While executing the work the contractors have to ensure that no inconvenience whatsoever is caused to the offices / 
people functioning in the premises. 

 
12.  On completion of the work the contractor shall clear away and remove from the site all constructional plant, surplus 

materials, rubbish and temporary works of every kind and leave whole of the site and the works clean and in a 
workman like condition to the satisfaction of client. No extra payment will be made for this purpose.  After completion 
of work all accumulated debris, dirt etc shall be removed and disposed away from the Bank premises by the contractor 
at his expense. The Contractor shall take due care while disposing of such waste materials and ensure that any rules / 
regulations laid down by Municipal Corporation or any other statutory body are not violated. The Contractor shall be 
responsible and answerable to any complaint arising out of improper disposal of waste material. 

 
13.  Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract work 

without any additional payment. The contractor shall clean the site everyday before the closure of work. 
 

14.  Adequate number of fire extinguishers, first aid boxes, must be provided on the site by the contractor. 
 

15.  Any item work which is not specified in the schedule and which is not capable of assessment by sight (visual) 
inspection and which becomes known only after the contract work has commenced, such as broken/ leaky pipes, cracks 
in walls, seepage. Percolating through the walls, beams / pillars etc shall be, on joint inspection, by the BANK and 
Contractor, assessed for quantum and the rate decided on mutual consultation. 

 
VARIATIONS 
1.    The Architect/ Bank shall make any variations of the form, quality or quantity of the works or of any part thereof that 

may in their opinion be necessary and for that purpose or for any other reason it be necessary, the Contractor shall do 
any of the following : 
a] Increase / decrease/ omit any work 
b] Change, character, quality, level, lines, position, dimensions etc. 
c] Execute additional work of any kind as may be necessary for completion of the work. 
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2.    And no such variation shall in any way vitiate or invalidate the contract but the extension of proportionate time 
limit, if any, for all such variations shall be taken in to account. 

3.    The Contractor shall make no such variations without an order in writing by Architect / 
Bank. 

 
 CANCELLATION OF  THE CONTRACT  OR PART  OR FULL ON CONTRACTOR’S           
DEF AULT:  
If the Contractor shall at 
any time: 
a)    Become bankrupt or 
insolvent. 
b)   Make an arrangement without assignment in favour of his creditors or agree to carry out the contract 

under the committee of Inspection of his creditors. 
c)    Being an individual / partner / company or corporation go in to 
liquidation. d)   Have action levied on his goods or property on the 
works. 
e)    Assign the contract or any part thereof otherwise than as provided in the general condition of the 
Contract. f)    Abandon the Contract. 
g)   Persistently disagree the instructions of the Architect / Bank and or contravene any provisions of the contract 

including general accepted principles of working. 
h)   Stopping the work under flimsy excuse with threatening attitude or showing discourtesy to members so the 

majority members wish this. 
In that case, the Bank may determine and terminate the contract after giving due notice and time to the 
Contractor. The 
Bank shall be entitled after giving due notice in writing for removal of the Contractor from whole or any portion of 
work, without avoiding the Contract or releasing the Contractor from any of his obligation or liabilities under the 
Contract and adopt any or several of the following measures: 
I.    Rescind the Contract, in which case the security deposit of the Contractor shall stand forfeited to the Bank 
without 

prejudice to Bank’s right to recover any amount from Contractor, 
II.   Carry out the work or any part thereof by employing other agency and required labour and materials and 
debiting on 

Contractor’s account. 
III.  Measure up the work executed by the Contractor and to get the remaining work completed by another contractor 

at the risks and expenses of the Contractor. In the event of any several of the courses referred above being 
adopted. 

IV. Upon non-completion of the work, upon use of sub standard quality, upon non co-operation, upon a 
deadlock on a particular issue between the Owner/ Bank and the Contractor / Architect. 
a.    The contractor shall have no claim for compensation for any loss sustained by him by any reason for 

material purchased by him, tools, machinery, labor to retain the same in further execution of the work for 
wear, tear and destruction caused by his negligence. 

b.    The Bank shall be entitled to take possession of any materials, tools, machinery, equipment which was on 
site, as if those are the property of Bank to carry out the balance work, In this case Contractor is not 
entitled for any 
compensation for use and employment of the same. 
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ARBITRATION CLAUSE 
All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto touching 
of 
concerning the work or the execution or maintenance thereof of this contract or the right touching of concerning the 
works or the execution or maintenance thereof of this contract or the construction, remaining operation or effect 
thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether during or after 
determination, foreclos ure or Branch of the Contract (other than those in respect of which the decision of any person is 
by the contract expressed to be final and binding) shall after written notice by either party to the contract to the other of 
them and to the Appointing Authority who shall be appointed for this purpose by the Bank, be referred for 
adjudication to a sole arbitrator to be appointed as hereinafter provided. 

 
For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will send within thirty days 
of receipt by him of the written notice aforesaid to the Contractor, a panel of three names of persons who shall be 
presently unconnected with the organization for which the work is executed. 

 
The contractor shall on receipt by him of the names as aforesaid, select any of the persons named to be appointed as a 
sole Arbitrator and communicate his name to the Appointing Authority within thirty days of receipt by him of the 
names. The Appointing Authority shall thereupon without any delay appoint the said person as a sole Arbitrator, if the 
contractor fails to communicate such selection as provided above within the period specified, the Appointing Authority 
shall make the selection and appoint the selected person as the sole Arbitrator. 

 
If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid within the period 
specified, the Contractor shall send to the Appointing Authority a panel of three names of persons who shall  all be 
unconnected with either party. The Appointing Authority shall on receipt by him of the names as aforesaid selected 
any one of the persons named and appoint him as the sole Arbitrator. If the appointing authority fails to select the 
person and appoint him as the sole Arbitrator within thirty days of receipt by him of the panel and inform the 
contractor accordingly, the contractor shall be entitled to appoint one of the persons from the panel as the sole 
Arbitrator and communicate his name to the Appointing Authority. 

 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due a ny 
reason whatsoever another sole Arbitrator shall be appointed as aforesaid. 

 
The work under the contract shall, however, continue during the arbitration proceeding and no payment due or payable 
to the contractor shall be withheld on account of such proceedings. 

 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing 
the date of the first hearing. 

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and published the 

award. The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The 

Arbitrator shall 
decide each dispute in accordance with the terms of the contract and give a reasoned award. The venue of arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. 

 
The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and 
ha lf by each of the parties. The cost of the reference and of the award including the Fees, if any of the Arbitrator who 
may direct to and by whom and in what manner such costs or any part thereof shall be paid and may fix or settle the 
amount of costs to be so paid. 

 
The award of the Arbitrator shall be final and binding on both the 
parties. 

 
Subject to aforesaid, the Provisions of the Arbitration Act, 1996 or any statutory modification or re -enactment thereof 
and the rules made there-under, and for the time being in force, shall apply to the arbitration proceeding under this 
clause. 

 
I / We hereby declare that I/We have read and understood the above conditions for the guidance of 
Tenderers. 

 
 

Seal :                                                                                                             Signature of the 
Contractor 
Place :                                                                                                         
Address : 
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SPECIAL CONDITIONS  OF CONTRACTS 
 

1.    All materials, tools, plants and equipment to be used for construction, shall be brought and stored on 
BANK premises by the Contractor in a manner directed in specifications for construction materials at his 
own cost and risk including his own security arrangement without causing hindrance to occupants. 

 
2.    All due precautions shall be taken by the Contractor to prevent damage including that of window panes, as a 

result of Contractor's action will have to be made good by the Contractor at his own expense. 
 

3.    a) All debris resulting from breaking work shall be carefully lowered on specially constructed platforms 
preferably in specially provided chutes and suitable screens and hoppers shall be provided to ensure that as 
far as possible no debris flies or rebounds from the building and / or scaffolding. Under no circumstances 
shall debris be thrown down on the ground or footpath. 

 
b) The Contractor shall regularly remove all waste and debris from the site. Dumping of debris temporarily 
on the premises shall be strictly in location allotted for the purpose and nowhere else. Every day after 
working hour’s sweepers must clean the site. 

 
4.    The Contractor will provide at his own expense necessary sheds, passages, special covering, platforms to 

be constructed in front of main entrance, BANK office, staff toilet, and also netting, kantans, etc. in area of 
common passage at the work site. 

 
5.    Proper cordoning off shall be maintained at all times to ensure that no children or unauthorized persons 

enter the work area. 
 

6.    The Contractor shall bear in mind that he may have to carry out certain part of work inside the premises of 
the occupants and he will take extreme care not to damage inside Branch. 

 
7.    The contractor shall provide at his own cost necessary sanitary and drinking water facilities for his workers 

more about in area of site only and they commit no nuisance. 
 

8.    When a contractor is selected, if Architect/ Bank find any anomaly in rates of some specific items, the 
Contractor shall furnish explanation and rate analysis. 

 
9.    Rates quoted by the Contractor shall include all terminal taxes, octroi duties, central or state excise duties, 

import duties, sales tax and any other taxes leviable under the state or central government or public rules. 
No claim whatsoever shall be entertained in respect of escalation in prices of materials, labour etc. except 
change in taxes announced by Municipal or Government bodies subsequently. Rates quoted also include 
work Contract Tax. M.W. Tax, extra water charges, all liaison work with Municipal Authorities for Building 
Department, Water Department, Pest Control etc. including specific bills of water charges and sewage 
charges raised by BMC towards the repair works under taken including all out of pocket expenses. The 
Contractor at his costs and expenses shall obtain all permission from BMC, etc. 

 
10.  The contract shall not be deemed to be duly completed until maintenance certificate have been issued by 

the Architect recording that the works have been completed and maintained to his satisfaction and will be 
issued after defect liability period is over and after ascertaining the views of the repair committee. 

 
11.  The Contractor is responsible for the execution of all works, which is more particularly set out as per terms 

and conditions of the Agreement. The Contractor is well aware about the dangers and hazards for the 
completion of the said work. It is the Contractor who would be responsible in the event of breakage of glass 
of windows, etc. of the BANK and Contractor will take all precaution of BANK’s property so as not to 
damage them. 

 
12.  The Contractor, shall, at his own expense supply all the stores and materials required for the contract. All 

the materials to be supplied by the Contractor shall be of the best of kinds, and only of ISI standard. The 
Contractor shall  furnish  necessary proof  to  the  satisfaction of  the  Architect  /  Bank  that  the  materials  
complies  with specifications as described in the Technical specifications. The Contractor shall, at his own 
expense and without delay, supply samples of materials proposed to be used in the execution of the 
work for the ap proval of the Architect / Bank, who may reject all materials not corresponding either 
in quality or in character with the approved samples. The Contractor is made aware that there will be no 
basic rate for all construction materials. 
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13.  The Contractor shall not enter on or take possession of the site unless permitted to do so by the Bank. The 
portion of the site to be occupied by the Contractor will be clearly defined and indicated by the Bank and 
the Contractor will on no account be allowed to extend his operation beyond these areas. Then on 
completion, completely clean the areas of works against his final completion of work done in that area. 

 
14.  The Contractor shall suspend the execution of the work of any part/s thereof, wherever called upon in 

writing by the Bank / Architect to do so and shall not resume work thereon until so directed in writing by 
the authority. The Contractor shall also suspend the execution of work or any part thereof under notice of 
court, Government or Municipal Corporation unless the Architect / Bank instructs otherwise in writing. 
The Contractor will be allowed an extension of time for completion equal to period of suspension and no 
claim otherwise will be considered for payment. Time may also be extended to allow for alterations of 
work or deviation from the contract if it is felt reasonable by Architect / Bank. 

 
15.  If Bank has permitted the contractor to house his workers on site in specified areas, during progress of 

work he will erect temporary structures of the approved standards and scales for his workers and maintain 
at his own expenses. The Contractor should demolish / remove temporary structures before the main work 
comes to an end and clear the site. This facility is not incorporated in contract and will be exclusively at 
the discretion of the Bank and the Bank can stop this facility in the middle of work and Contractor cannot 
claim anything whatsoever for taking away this facility any time. If this facility is granted, he shall be 
responsible for giving all necessary notices of infection and contagious disease of his workers and instantly 
remove such cases from site. The Contractor shall obtain all necessary permission from municipality, 
government, etc. at his own costs. 

 
16.  It is hereby clarified that within the guarantee period of the entire work the owner / Bank observes any 

hitches or lacunas or damage caused to the flat and / or common area and / or the BANK’s property, the 
Architect / Contractor shall be communicated regarding the same. The Architect / Bank would visit the 
premi ses and give their  comments in  respect of  the  same.  The  rectification of  the  damaged area  is  
the  sole  prerogative and responsibility of the Contractor who is to rectify the said damage at his costs, etc. 
within the decided time frame as mutually decided between the parties. In the event of failure of the 
Contractor to rectify such error the Bank / Owner shall have the full liberty to deduct the amount of loss at 
cost from the balance amount due end payable to the Contractor. 

 
17.  The Contractor shall clean and level up the premises and open spaces in and around building to the 

satisfaction of the Bank at regular intervals and after completion of work. If he fails to their satisfaction, the 
same shall be carried out by the owner at Contractor’s risk, cost and consequences and work will be treated 
as incomplete. 

 
18.  It  is  hereby clarified that the  Employees /  Workers who  would be  assigned the  work and  who  

would be temporarily lodged in the premises of the owner shall have no access whatsoever in the 
building after the completion of the work for the particular days. The workers shall not enter the building 
for the purpose of taking water or for any other private jobs that would be given by the flat owners during 
the subsistence of the work assigned. 

 
 

19. Safety Regulations: The contractor shall take all the necessary precautions while working and to 
safeguard adjacent property, Bank’s property, Bank’s employees, and traffic persons. 

 
20. Compliance to local laws: The contractor shall conform to the provisions of any Act of the Legislature 

relating to the work and to the Regulation of Bye Laws of any authority. He shall also obtain the 
permission of the Municipality or any other Authorities if required under the existing rules. 

 
21. Complying I.S. specification: Unless otherwise mentioned in the contract, the latest Indian Standard Code for 

material specifications, method of work, mode of measurements shall be followed. The payment shall be made on 
the basis of actual measurement of work done to be submitted along with bill. 

 
22. The contractor must abide with all COVID-19 Protocol and prevailing Govt directives/ Rules etc.  
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TECHNICAL SPECIFICATION 
 

POWER PANELS: 
The Power panels shall be fabricated from MS sheet steel 16 gauge and shall be of compartmental design. The main 
supporting framework shall be of angle iron or of heavier gauge sheet metal. The panel shall be self-supporting design, 
dust and vermin proof, dead front and fully inter locked with isolating switches. The panel-mounted switches shall have 
Interlock defeat for testing and inspection. 

 
The panel shall be designed so as to facilitate inspection, cleaning and repairs. The clearance between phase to phase and 
phase to earth or metal parts shall be as per relevant IS standards. The metering instruments like volt meter, ammeter etc. 
shall be flush mounted and shall be of 1.0 class accuracy and of standard design size shall be 96 mm x 96. All  indication 
lamps shall be of neon type. 

 
The panel shall have separate cable ally and a bus bar chamber. The bus bars shall be rigid hard drawn tinned electrolytic 
copper & sleeved with heat shrinkable sleeves. The current density shall not exceed 1.25 amp per sq. mm. and the neutral 
bus shall be rated for capacity of phase bus unless otherwise stated in schedule of quantities/drawings. However, the 
minimum size of bars shall be 25mm x 3mm. 

 
The panel shall be powder coated comprising of degreasing and de-scaling in sulphuric acid etc. with synthetic enamel 
paint for smooth finish. The color of paint shall be battle-ship Grey or as directed. The Panel shall be tested at site before 
commissioning. The Panel drawings shall be got first approved from Architects before taking up for fabrication. 

 
All wiring inside the panel shall be done with switchboard copper conductors/cables soild copper links. The insulators for 
supporting the Bus-Bars shall be epoxy based cast resin. All hinged doors shall be earthed with flexible braided copper 
earth. An earth bus of copper shall be fixed along the length of the panel at the lower section. Adequate ventilation for 
the panel shall be provided. Logic diagram of operation of switches shall be painted on the panel. The name plates for 
each feeders shall be of engraved design and pasted to the respective switch gear. The letters shall not be less than 10mm 
size for individual feeders and not less than 18mm for the main feeders. All switchgear to be mounted in the panel shall 
be as per schedule of quantities. 

 
SWITCH FUSE UNITS : 
Switch Fuse Units shall be of sheet metal or iron clad with HRC fuses as described in schedule of quantities. The unit 
shall be of robust construction of standard specified make. design to withstand adverse working conditions. It shall have 
quick break type mechanism with ON and OFF position indicators of the  operating handle. The switch shall be 
interlocked so that the unit cannot be opened in ON condition. The interior shall be so arranged that clearance from live 
parts are adequate and shrouded. Manufacture’s instructions shall be followed for installation of switch fuse units. The 
switch shall be solidly earthed. The switch shall be mounted on walls on angle iron support grouted to wall. The supports 
shall be treated for rust treatment & painted with 2 coats of synthetic  enamel paint. The height of the switch board shall 
be such that it is accessible for operation & maintenance. 

 
CABLES : 
Cables shall confirm to IS 1554-1976. Cable shall be heavy duty, armoured, PVC insulated & PVC sheathed 1.1 MV 
grade aluminum or copper. Cable shall be fixed with G.I. spacers & saddles at an interval of 45 cms and on every side of 
bends. The bending radii of cables shall be as per manufacturers instructions and in no case it shall be less than 12 times 
the overall diameter of the cable. Cable shall be so installed that they are not subject to mechanical damage. If there is a 
bend in the cable enclosed in a conduit, care has to be taken to prevent undue compression of insulation. This applies also 
to the top of vertical runs of longer than 5 meters where there could be compression caused by the weight of unsupported 
vertical cables. Cables may rest without fixing in horizontal runs or ducts or trunkings. The cables run in cable trays shall 
be permitted unless the cables exceed the standard drum length. Joints if so necessary shall be located in accessible 
position. Termination of the cables shall be done with heavy duty copper/Aluminum lugs and brass cable glands. 

 
Cables laid under ground shall be to a minimum depth of 600 mm. It shall be ensured that cables laid underground are 
free of water lines, sewage lines etc. The trenches shall be at least 30 cm wide & filled with 10 cms thick of layer of dry 
sand on which the cable shall be laid. Further, 10 cms thick sand layershall be put on the cable over which a brick layer 
shall be kept. The trench shall than be back filled with soft earth, rammed and consolidated to original level. Cable route 
indicators shall be laid at intervals of 20 metres and at all change in directions. For cables laid on walls aluminum tags 
shall be fixed showing the size of the cable and the feeder number of the cable. These tags shall be at each ends and at 
least one or two places at intermediate positions. The mode of measurement of the cables shall be as follows : 
i.     For top entry of the cable, the measurement shall be taken up to the bottom of the switch-gear. 
ii.   For bottom entry of the cable, the measurement shall be taken up to the top of that switch board. No wastage shall be 

allowed for measurements. 
 

DISTRIBUTION BOARDS: 
1.    These shall be of sheet metal and of standard design with copper bus bars. The board shall be fixed at accessible 

heights. The boards shall be solidly fixed to walls/partitions, concealed of open as directed. All connections inside 
the distribution board shall be neatly arranged and tied with PVC strings. The MCB’s shall be of 9 KA for fault 
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level. The distribution board shall be suitably earthed. Legend shall be written on D.B. & Circuits. 

2.    The Distribution Board circuitry shall be as per the schematic/given in Drawing. 
3.    The Sheet steel used for fabrication shall be of CRCA of 14/16 SWG. The Board shall be suitable for wall mounting. 

It shall be totally enclosed, Dust Proof & vermin proof. The fabrication shall be as per relevant is Specifications  for 
degree of protection by enclosure for  low voltage switch-gear IP  52. The Equipment such as  MCB, ELCB, 
Insulators, Bus-Bars shall be as per relevant is specification with latest amendments. 

4.    The Sheet steel shall be smoothly finished, leveled and free from flaws. All doors, removable covers shall be 
Gasketed all round the perimeter. 

5.    The Service Voltage is 440 volts & Busbar will be Electrolytic copper. The copper busbar shall be tinned through 
out the length. 

6.    The door interlock shall be provided so that it shall not be possible to open the door with breaker in close position. 
7.    Enough space shall be provided for termination. The minimum two earth terminals shall be provided for each D. B. 

The Board shall be factory wired with proper ferruling. 
8.    Adequate shrouds shall be provided for avoiding accidental contact with Live Terminals, Busbar etc. 
9.    The Conduit knockout shall be provided for Conduit Entry. 
10.  The guaranteed technical particulars shall be provided for the MCB & ELCB etc. 
11.  The engraved black anodised labels shall be provided on all feeders. 
12.  All Steel works shall undergo a process of degreasing, pickling in acid bath, phosphating. 
13.  This shall be followed by two coats of primer and two coats of final finish paint, both applied with spray. The colour 

shall be light battleship gray. 
14.  The distribution board shall have hinged door. 
15.  The busbar supports shall be non hygroscopic, anti tracking material. 

 
POINT WIRING 
(a)  METAL CONDUITS: 
1.    All  conduit  pipes  shall  confirm  to  IS  9537  PART-II  1981.  Metal  conduits  shall  be  ERW  black  enameled 

20mm/25mm as the case may be depending upon the number of wires permitted. The conduits shall be fixed to 
walls/ceiling with M.S. saddles and spacers at an interval of 1 meter and on either side of bends. 

2.    All conduit accessories shall be 15 gauge & bends shall be of inspection type. All bends, couplers, threaded portions 
etc. shall be painted with anti-corrosive paint. Bends in the pipes shall be done with bending hickeys. 

3.    All pipes shall be cleaned for sharp burrs. Switch boxes shall be of G.I. 16 G/14G. The switch boxes shall be 
concealed as per site requirement & as per Architect’s/Architect’s Instructions. Point shall be controlled with 5A 
switch or directly from DB as specified in schedule of quantities. Where plate type switches are not specified the 
switch-board shall have 3mm thick hylum sheet on which switches shall be mounted. 

4.    While laying the conduits in the slab before casting the slab, all drops shall be laid accurately to fall in position of 
the switchboard. Junction boxes shall be sand filled. All joints shall be airtight. Conduits shall be fastened to the re - 
enforcement properly so that the conduits do not get dislocated while casting the slab. All conduits shall have 18 swg 
fish wire. 

5.    The conduit shall be of 16 guage unto 32mm dia and 14 guage above 32mm dia. reputed and approved make 
conforming is specification. Conduit shall be Heavy guage rigid PVC with All accessories/fittings including ordinary 
& inspection tees; bushings, reducers, junction boxes, terminal boxes, saddles and steel supporting materials shall be 
of the same as of the conduit. The contractor shall have dies for threading of conduit. 

6.    The conduit shall run along walls, ceiling, flooring in accordance with layout drawings. 
7.    The conduit shall be field bend as far as possible with reasonable long radius. The conduit bends shall be free from 

cracks, other damage to the pipe or its coating and shall not have pipe section unduly flatten.. 
8.    The conduit joint shall provide the structural rigidity and low electrical resistance. 
9.    All open conduit ends shall have bushings and all threads shall be cleaned and well painted with coating or red lead 

& oil. All burrs shall be smoothened and cleaned. 
10.  The conduit shall be supported with saddles at regular interval of  1000mm. The saddles shall be fixed with Rawal 

plugs and M. S. screws of 3mm size. 
11.  The No. of wires through a given diameter of conduit shall be as per is specification. 
12.  When two length of conduit are joined together through a coupling, running threads equal to the full length of the 

coupling shall be provided on any one length. Conduit length exceeding 8 meter length shall be provided with 
junction boxes. 

13.  Conduit & accessories shall be securely fixed before any operation like concrete pouring plastering etc. The conduit 
shall be fixed by clips which shall not cause deformation of conduits. The conduit fixing shall be at regular intervals 
not exceeding 1.5 meter. At the bends the fixing shall be secured by fixing clips at 150mm. All the supporting holes 
are to be drilled by electric drill machine. 

 
(b)  PVC CONDUITS: 
The PVC Conduits shall confirm to latest IS standards and shall be of medium gauge. The conduits shall be joined with 
PVC adhesive at joints. The Conduits shall be fixed to walls/ceilings with GI, Spaces and Saddles at an  interval of 60 
cms & on either side of bends. The number of wires drawn in the conduits shall be as per table 1. The point wiring shall 
be controlled as in (a) above. The wiring shall be done with 2nos. of 1.5 sq.mm (Phase & Neutral ).& 2.5 sq. mm. (earth) 
PVC insulated, copper conductors, multi stranded and color coded with green as earth and black neutral. The circuit 
wiring shall be with 3 nos. of 2.5 sq. mm. PVC insulated, copper conductors, multi stranded from distribution board to 
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switch board and the rate shall be included in the point wiring unless otherwise stated in schedule of quantities. All other 
details shall be as for metal conduits. 
 

(c)  CASING CAPPING/TRUNK AND TRUNKLING : 
PVC casing shall be fixed, wooden partitions by means of screws spaced not more than 60 cms apart. Holes for fixing the 
PVC capping shall be done by drilling machine only and these holes shall be plugged with PVC plugs or  grips to which 
the screws shall be fastened.  No less than I inch PVC casing shall be used. All bends, tees, joints etc. shall be done in 
workman like manner with standard accessories. The number of wires in PVC casing capping shall be limited to a fill 
factor of not more than 60%. The point shall be controlled by 5 amp switch. The switch boards shall either be flush 
mounted with partitions or surface mounted or concealed mounted as per site requirements and as directed. The wiring 
shall be carried out as described in (a) and (b) above. 

 
This wiring shall not be done for concealed wiring & wiring over the false ceiling work. 

 
CIRCUIT WIRING 
1.    The Circuit wiring shall comprise of laying PVC conduit from lighting distribution board to the first switch board & 

pulling of wires within the conduits with 2.5 Sq.mm copper wire, PVC insulated, 100v grade wire. 
2.    The scope includes all materials & labour with Installation. It also includes making proper connection in  the 

Distribution board & switch board. 
3.    In case of group control directly from Distribution Board, the primary point shall be from D.B. to the first point and 

secondary point and from first point to the next point looped. The point shall terminate into the 3 plate-ceiling rose. 
 

SWITCH BOARD 
The lighting switch board boxes shall be MS/ zinc passivated with 16 guage made suitably for controlling group of 
light/fixture or light control as indicated in the drawing. The switch board boxes shall be suitably in th e office area as 
concealed type. All the switch boxes shall be provide with removable cover with proper provision of Plate/Piano type 
switches. 

 
WIRING METHODS 
1.    The wire pulling in conduits shall be in accordance with standard practises.  All the wires in a particular section by 

conduit shall be bunched together and pulled at a time. 
2.    The wires used shall be colour coded with Red wires for R phase, Yellow wire for  Y phase, Blue wire for B phase 

Black wire for neutral and Green wire for each continuity conductor. 
3.    All the wires shall be purchased directly form the manufacturers and approved by the Architect. 
4.    All the wire shall be insulated with adequate thickness of extruded PVC. 
5.    All wires shall be of 1100v grade conforming to is 694 with latest amendment. 
6.    All the wire ends shall be ferruled with colour codes & numbers. 
7.    All the circuits shall be identified at both ends of the circuit. 
8.    A maximum of 3 lights to be switched on one switch of 5A. 
9.    The wiring shall be carried out with multi stranded PVC insulated copper wires of 1.5 sq. mm. 2Nos (Phase & 

Neutral) & 2.5 sq.mm. (Earth). In all cases the earth shall be of green color and neutral shall be black color. All 
wires used shall be of 660 V grade. The point wiring shall be inclusive of circuit wiring from Distribution Board to 
the switch-board unless otherwise stated in schedule of quantities. The circuit wiring shall be with 3 nos. of 2.5 
sq.mm PVC insulated multi stranded copper conductors color coded as detailed above. The rate shall also be 
inclusive of any chasing as directed by the Architects/Architect/Client’s Engineer to conceal the drops and finishing 
the same. 

 
5A/15 AMPS. SWITCH SOCKET OUTLET WIRING 
1.    The Point wiring for 15 A Switch socket outlet includes running of 3 x 4.0 sq.mm PVC insulated stranded copper 

wire through conduit from the distribution panel board to the individual S/S/O 
2.    Two nos of 15 A S/S/O are to be looped in and controlled by MCB of 20 Amps in the distribution board at each 

floor. The circuit length shall not exceed a length of 70 meters. 
3.    All the wires for the S/S/O shall be pulled through separate conduit system (not to be mixed with light 5 Amps S/S/O 

etc.) 
 

5 AMPS SWITCH SOCKET OUTLET 
1.    The point wiring for 5 Amps switch socket outlet includes running of 3 x 2.5 sq.mm copper conducto r, PVC 

insulated, 1100v grade wires in PVC conduit from the light distribution board to the Individual socket. 
2.    A maximum of 6/8 Nos. socket are to be looped in & controlled by MCB in the lighting distribution board. The 

circuit length shall not exceed 60 meters. 
 

15/5 A SWITCH SOCKET OUTLET 
1.    It shall be of approved make conforming to latest is standards. The three-pin socket shall be provided with safety 

shutter to prevent accidental contact with live parts. 
2.    The  box  for  socket  outlet  shall  be  suitable  for  concealed/surface  mounting  and  should  be  supplied  by  the 

Manufacturer with the switch & socket unit. 
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20 AMPS POINT WIRING 
1.    The 20 A SP MCB with Reyrolle socket is to be provided including running of 3 x 4.0 sq.mm PVC insulated 

stranded copper wire through PVC conduit from distribution board to the individual switch. 
2.    One switch is to be provided in one circuit and controlled by one MCB of 20 Amp in the distribution board at each 

floor. 
3.    All the wires for the switches shall be pulled through separate conduit system ( not to be mixed light, 5 A S/S/O 

etc.) 
 

TELEPHONE POINTS 
1.    Telephone Points shall include supply & installation of 25mm diameter PVC conduit & Accessories along with 2 

pair/4 Core wire from Tag Block to Individual Point along with the Conduit. The T elephone wire shall be of oelton 
make or of approved sample. 

2.    The Conduit shall be laid concealed in slab/wall/beam column etc., from the Telephone Box to the Individual 
Telephone socket outlet Point as market in the Drawing. 

3.    In case of provision for further point for Telephone G.I. Pull wires shall be laid inside the entire length of conduit. 
4.    The Telephone Tag Block of M.S. shall also be provided by the Contractor including latest Type of Terminal strip 

cover extra as per MTNL approved list. 
 

EARH PITS / STATION 
The earthing station shall be done as per  IS 3043  (1981) and  as  per drawing no. E1.  The earth pit shall  be atleast  2.5 
mtrs 
deep with GI plate electrode shall be hot dipped of 600mm x 600mm x 6mm thick. The size for copper electrode shal l 
be 600 x 600 x 3mm thk.  An alternate layer of salt  and  charcoal  shall be filled up to  200 mm above the top  of  the 
electrode.The  electrode shall be connected with   25mm x 6 mm thick GI Flat which shall be terminated with nuts and 
bolts into brick masonry chamber on  top.  The brick  masonry chamber shall be of size 300mm x 300mm x 300mm 
deep  which  will carrythe  finneling  arrangement  for watering.  A  GI  Flat of  25mm x 3 mm from brick  masonry 
chamber to  the switch gear inside the switch room shall be laid under ground and / or fixed to walls and the rate for this 
shall be paid as a separate item. 

 
INSTALLATION OF ELECTRIC FITTINGS 
All electrical fittings shall be fixed with down rods or on round blocks as  stated in schedule of quantities.  The down 
rods shall be 20 mm dia and 1.6 mm wall thickness of ERW black enameled MS. The down rods shall be fixed with 
ball and 
socket    joints check nuts etc.    Special fixtures like spot lights    etc.  shall be  fixed    to  the  false ceilings as  per 
manufacturer’s recommendations. The fittings shall be connected with  3  core  0.5 sq. mm. flexible copper cord / cable 
from ceiling rose and suitable earthed. 

 
TESTING OF ELECTRICAL INSULATION 
The following tests shall be carried out after completion of the electrical insulation work. 
1)   Insulation Resistance Test. 
2)   Polarity Test of Switches. 
3)   Earth Continuity Test. 

 
1)     Insulation Resistance Test :  The insulation resistance shall be measured by applying between earth and whole 
system of conductors or any section thereof with all fuses in place and all switches closed  ( except in earthed   concentic 
wiring )      all lamps in position and both  poles electrically connected  together.,  or direct current pressure of not less 
than twice the working pressure, provided that it need not exceed   500 volts for   medium voltage circuits, be applied. 
Where the supply is derived from 3  wire DC or Poly phase A.C. System, the neutral pole of which is connected to the 
earth either direct or  through added resistance,  the  working  pressure shall be deemed to be that which is maintained 
between the phase  conductor and the neutral.  The insulation resistance measured in mega  ohms between all conductors 
connected to one pole of phase conductor of the supply and all the other conductor and switches  in  off  position  it’s 
value shall be not less than as specified below : 

 
The insulation resistance measured in mega ohms shall not be less than  50  mega ohms divided by the number of outlets 
or when PVC insulated cables are used for  wiring ,  12.5  mega ohms divided  by the outlet subject to a minimum value 
of 1 mega ohm. 

 
A preliminary and similar test may be made before  lamps  etc.  are installed and in this event the insulation resistance to 
earth shall not be less than  100 mega ohms divided by the number of outlets or when PVC insulated cables are used  25 
mega ohms divided by the number of outlets subject to a minimum of 1 mega ohm. 

 
2)   Polarity Test  of  Switches :  In a  2 wire system a test shall be made to verify that all switches in every circuit  are 
fitted in the same conductor  through  out and such conductors  shall be labelled or marked  for connection to the phase 
conductor or to the non earthed conductor of supply. 
In a 3  wire or 4  wire insulation a test shall be made to verify that every non linked single pole switch is fitted in a 
condutor which is labelled or marked to one of the phase conductor of supply. 
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3)   Earth Continuity Test :  The  Earth  Cntinuity  Condutor  including metal conduits and  metallic  envelopes  of 
cables  in  all  cases shall be tested  for electric continuity   and electrical resistance of the same along with the earthing 
lead  but  excluding any  added  resistance  or  earth  leakage  circuit  breaker  measured  from  connection with earth 
electrode to any point in the earth continuity conductor in the completed insulated shall not exceed 1 ohm. 

 
POWER FACTOR CORRECTION PANEL 
The  power  factor  correction  panel  shall  be  fabricated  from  sheet  steel  &  powder  coated.    The  panel  shall  be 
compartmentalized with tinned copper bus bars TPN as descibed for power panels. 

 
The power capacitors shall be APP type, low loss, 3 phase , delta connected and self discharged type. The power factor 
control shall  be  done by automatic power  factor  control relay for controlling the  power  factor within the set limits 
by auto  switching of  required  capacitor  Banks.  The required  Capacity  /  P.F Banks  shall be as per schedule of 
quantities. The P.F shall be automatically corrected to near Unity. 

 
The C.T. ratio given in the schedule / diagram is indicative. The same shall be matched for correct operation depending 
upon the operating load. The relay shall be totally microprocessor based for setting the desired target power factor band. 
The APFC relay shall have indications like power ON, low current etc  & shall be of required stages as per schedule of 
qualities. The P.F Panel shall have Auto Manual switching facility. 

 
The General Specification shall be as follows  
i.     System supply voltage 415 volts. 
ii.   C.T. secondary rating  5 A,  5 VA Burden. 
iii.  Output switching capacity 5A at 230 V AC  & 2A at 440 V AC, Operating temperature, 10 degree Centigrade to 50 

degree Centigrade. Accuracy better than 1%. Low current release 10% of full rated C.T. 
iv.   Switching time between stages 4 to 6 seconds. 
v.    Range of indications of PF 0.5 lag to 0.5 lead digital. 
vi.   Display LED indications. 
vii. Range of target P.F. setting 0.7 to 0.99. 
viii. Switch for auto / manual operation. 
ix.   Indications for selection of stages. 
x.    Selection of dead band. 
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PREFERRED MAKES OF MATERIALS 
 

1.    All materials to be supplied by the contractor shall confirm to the relevant Indian Standard and bear “ISI” marking 
distinctly. However for the guidance of the Contractor some of the preferred makes of materials are as follows. 

2.    All  materials shall be of the first quality. 
3.    Wherever Contractor proposes to use ‘ equivalent ‘ makes (  ie other than specified )  the same shall be done 

only after prior approval from Bank. Bank may consult Interior Designer before giving approval. Any 
additional expenditure, time due to this will be on Contractor’s account and no claims will be entertained. 

4.    Read “ or equivalent approved “ at the end of the list of approved manufacture / sub-contractor / brand for 
every materials. 

 
SR NO. MATERIAL                                                               APPROVED MANUFACTURES/SUPPLIERS 

 

1. SFU/ Isolator switch EE/L&T/Siemens 
2. L.T. Panels EE/L&T/ Siemens / As approved 
3. Meters AE/MECO/ Rishab/ Silkon/ UE 
4. DB (HRC Fuse ) EE/Standard/ CPL/ Havel 
5. DB (MCB) EE/MDS/ Siemens 
6. Wires Finolex / Polycab 
7. Conduits (MS/GI) Superme BEC/ Precision / Circle Ark 
8. Switches /Sockets Anchor/ Preeision/ CPL/ MK/Northwest/ Avanti/ LK pace 
9. Lugs Dowell/Jainson 
10. Telephone cables Finloex/ Delton/ MTNL approved 
11. Decorative lights (spot lights/ picture lights wall) Phillip / Wipro 
12. Fire detectors Appolo Honry well 
13. Security system Shellain / Radioncis sentrol 
14. ELCB/RCCB EE/MDS/ Datar 
15. Telephone Tag-block Krone 
16. NCCBS L&T/EE/Crompton 
17. Air Circuit Breaker L&T Siemens /EE 
18. Changeover Switches Siemens / Blcon/ Kayee 
19. Contractors Siemens /L&T 
20. Muisc speakers Phillips/ Ahuja 
21. Amplifers Phillips /Ahuja 
22. Elec. Fittings & fixtures Phillips /Crompton/Wipro 
23. PL/ Spot Lights fittings Phillips /K-lite/Wipro 
24. Copper Cable (Conductor) Polycab / CCI ISI Mark 
25. Flourscent Lights, PL Lights and Lamps etc. Phillips/Crompton/Bajaj 
26. MCB/ ELCB MDS/ DATAR 
27. Main switcher (sheet metal boxing) L&T 
28. Ceiling Fan Crompton/ Usha, Bajaj, Orient 
29. Wall fan Usha /Almonard 
30. Exhaust fan Unique/Crompton/GEC 
31. Gland Flange Type BRACO 
32. Casing Caping Patti PRESTO PLAST 
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                                                               PREAMBLE  TO  BOQ 
 

Abbreviations : 
R.M.T.                                                            :             Running Meter 
Sq. MT.                                                         :             Square 
Meter Sq. Ft.                                               :             Square Foot 
Cu. Mt.                                                          :        Cubic Meter 
T.W.                                                          :             Teak Wood 
Q.R.O                                                        :         Quote Rate Only  
C / C                                                              :  Centre to Centre  
M.T.                                                               :             Metric Ton 
C.P.                                                                 :             Chrome 
Plated NO.                                               :              Numbers. 
MM.                                                               :             Millimeter 
 
1.    All dimensions are in M.K.S. unless otherwise stated. 
2.    The quoted rate shall be all inclusive and cover the cost of material including  wastage,  Freight,  all  types  of  

taxes, duties,  royalties,  erection,  construction,  testing  of  materials,  if  required  samples  brought  f or  
approval,  tools and  tackles,  plant  and  equipment’s,  supervision,  overheads,  profit  and  any  other  
expenditure  incurred  for completion of work as per drawings, specifications and to the full satisfaction of 
BANK / Architect. 

3.    The rates quoted shall be valid for working at all heights, depths, and  on  all  floor  levels, No  extra  payment  
shall be  made  for  scaffolding,  staging,  ladders  etc.  for  transportation   of  men  and  materials  at  higher  or  
lower levels. 

4.    The item rate specification are indicative. The  Contractor will  have  to  carry out  the  work In  accordance 
with the  drawings, technical  specifications and  /  or  other  conditions laid  down in  tender  document and  to  
the  ful l satisfaction of BANK /  Architect. 

5.    Quantities mentioned against respective items are approximate and can vary to any extent. Payment shall be made 
on actually executed quantities. 

6.    No claims shall be entertained in case of increase or decrease in quantities, BANK / Architect reserve the right 
to increase / decrease quantities of any item and also to add / Delete any item in totality. BANK / Architect reserve 
right of operating any item for any work. 

7.    Rates for painting shall include cleaning glass panels, floor etc. 
8.    After completion of work the site shall be handed over absolutely clean, after ensuring that all floors, walls, etc.  

are spotless clean. 
9.    Rates of all items shall remain constant irrespective of floor level  and  no  extra  shall  be  Paid  for  handling  

and stacking of materials, removing debris etc. from the site. 
10.  Unless otherwise noted, the method of measurement will be as per I.S. 1200. 
11.  BANK / Architect reserve the right of operating all ‘Quote Rate only’ items. 
12.  Wherever contractor proposes to use ‘equivalent’ makes (i.e. other than specified) he shall obtain BANK’s 

prior approval.  BANK may ask Architect before giving approval to the same.  Any additional cost and time lost 
due to this will be on Contractor’s account and no claims will be entertained. 
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