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£ FATETEIE ALLAHABAD

INDIAN BANK
73, Mittal Chamberss, 7" floor, Nariman Point, Mumbai- 400 021.

To,
Dear Sir, TENDER NOTICE

Sub. :- TENDER FOR RENOVATION WORKS of SAM Office for Indian Bank at 73, Mittal Chambers, 7 floor,
Nariman Point, Mumbai- 400 021.

We hereby invite you to submit your quotation for above mentioned work. The specifications, special conditions of
contract and schedule of work to be carried out are enclosed herewith. you are requested to inspect the site and the nature of
work prior to submitting the tenders. You are requested to submit your most competitive offer complete in all respect to

reach THE DY GENERAL MANAGER, INDIAN BANK, 73, Mittal Chambers, 7" floor, Nariman Point,
Mumbai- 400 021 by 15.00 hrs on 02 / 11 /2022 in a sealed cover with the name & address of your firm on the left hand
bottom corner.

Tender forms can be downloaded from 15/ 10/2022 to 02/11/2022from Bank’s web-site. The tender forms are
downloaded from web site, the tenderer should submit a pay order of Rs. 500/- favouring Indian Bank , Mumbai in
a separate sealed cover superscribed “Cost of Tender Forms” inside the tender cover, failing which their tender
is liable for rejection.

The last date of submission of tenders, duly filled in, is up to 3.00 p.m. on 02/11/2022 to THE DY GEN.
MANAGER, INDIAN BANK, 73, Mittal Chambers, 7" floor, Nariman Point, Mumbai- 400 021. The rates shall
be filled both in words and figures.

The envelope should be accompanied by an Earnest money Deposit of 1% of the tender value by Crossed Order A/C. Payee
Demand Draft, in favor of INDIAN BANK. A tender not accompanied by such Demand Draft as Earnest Money Deposit
will not be considered. The Earnest Money Deposit of the unsuccessful tenderer will be returned without any interest
within fifteen days from the date when the decision for award of work is taken by Bank.

This Earnest Money Deposit shall not bear any interest and shall be forfeited in the event of evasion, refusal or delay on the
part of the tenderer to sign & execute the contract on acceptance of his tender. The EMD without any interest will be
returned to the tenderer if his tender is not accepted.

The rates quoted will include and cover all cost, expenses, liabilities of very description and all risk of every kind to be
taken in execution and handing over the work to the Bank. Rates should be inclusive of All wastage, transportation,
loading/unloading, disposal of waste/ malba/ unserviceable material out of Bank’s premises at the place earmarked
by the local authority. The GST (state and central) rates quoted by contractor are Exclusive of the same.

The Tenderer must check all the pages of the Tender Form at the time of collecting the Tender from this office, If any
pages is found missing, it shall be immediately brought to the notice of the Bank, It may be noted that the Tender will be
disqualified if any page is found missing after opening the Tender.

Each page of the tender shall bear the signature of the bidder over his name stamp.

Bank reserves the right to accept or reject lowest or any other bid in full or in part and/ or accept any bid other than the
lowest in full or in part without assigning any reason, whatsoever. No correspondence will be accepted / entered in this
connection and Bank’s decision shall be final, conclusive and binding on all.

The following document forming a part of tender, are enclosed herewith.
Tender Notice

Introduction.

Special Instructions & conditions.

Letter of Offer.

Preamble to B.O.Q.

Mode of Measurement.

List of Approved Manufacturers for materials.

Bill of quantities.
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Thanking you,
Yours faithfully,

DY GEN. MANAGER,
MUMBALI -21



9.

10.

11.

12.

13.

INTRODUCTION

NAME OF THE CLIENT
OFFERING CONTRACT

SITE ADDRESS

SCOPE OF WORK

A. DATE OF DISPLAY ON WEBSITE
B. SUBMISSION OF TENDERS

TIME LIMIT FOR EXECUTION
EARNEST MONEY DEPOSIT

INITIAL SECURITY DEPOSIT

SECURITY DEPOSIT

TOTAL S.D. INCLUDING L.S.D
AND RETENTION MONEY

DEFECT LIABILITY PERIOD
INSURANCE

PENALTY OF DELAY

PAYMENT OF R.A. BILLS

. Approved estimated cost

INDIAN BANK

INDIAN BANK, 73, Mittal Chambers, 7 floor,

Nariman Point, Mumbai- 400 021

RENOVATION WORK OF IB- SAM Office
(Carpentry and Furnishing )

ON 15.10.2022

ONORBEFORE 02/11/2022 UPTO 3.00 PM.
AT INDIAN BANK, 73, Mittal Chambers,

Nariman Point , Mumbai- 400 021

45 DAYS WORKING Except Sunday & Public Holidays
1% of TENDER VALUE

2% OF ACCEPTED VALUE OF TENDER LESS MONEY
DEPOSITED.

8% OF EACH INTERIM BILL VALUE.

10% OF COST OF WORK

12 MONTHS FROM DATE OF COMPLETION OF WORK

100% OF CONTRACT VALUE

1% OF THE CONTRACT SUM PER WEEK MAXIMUM
AMOUNT OF LIQUIDATED DAMAGE WILL BE 10% OF COST
OF WORK.

VALUE OF 1°" RUNNING BILL SHALL BE 50% OF VALUE
OF THE WORK COMPLETED AFTER 10 DAYS AS VERIFIED
BY ARCHITECT.

20.97Lacs



LETTER OF OFFER

To,

The Dy G. Manager,

INDIAN BANK,

73, Mittal

Chambers, 7" floor,

Nariman Point, Mumbai- 400 021.

Dear Sir,
Sub. :- TENDER FOR FURNISHING WORKS of SAM Office for Indian Bank at 73, Mittal Chambers,
7™ floor, Nariman Point, Mumbai- 400 021.
With reference to the tenders regarding the above work invited by you, we have to state as under.

We declare that before quoting the rates, we have visited the site and our rates are as per present site condition, Further we
herewith deposit EMD (1% of Tender value) as Earnest Money for due execution of the works at my / our tendered rates as
per the Terms of Contract. In the event of this tender being accepted, I / We agree to enter into and execute the necessary
contract documents as required by you.

As required by you, I / We are returning herewith the documents (in single) duly signed by us at each page in token of our
acceptance of the provisions in the documents.

We hereby after to execute and complete the whole of the works strictly in accordance with the said conditions of contract,
special conditions of contracts, specifications and drawings at the rates set out against each of the items of work in the
schedule of quantities. The total cost included in the above is Rs. (Rupees

only)

We have carefully read and clearly understood the conditions of contracts, special conditions of contract, and
specifications. We agree to complete the work at the rate \ rates quoted by me \ us in the schedule of quantities and within
the specified time from the date of work order awarding the work to us.

We understand the work is to be completed within scheduled time period.

Our rates are firm and include and cover all cost, expenses, liabilities of very description and all risk of every kind to be
taken in execution and handing over the work to the Bank. The GST (state and central) and Any as applicale and
prevailing from time to time on such item for which the same are leviable and the rates quoted by us are Exclusive of the
same.

Thanking you,

Yours faithfully,

NAME
ADDRESS ;

TELE. NO.
FAX. NO. s
MOBILE NO. :_




FORM OF AGREEMENT

THIS AGREEMENT made this day of , 2022 between INDIAN BANK (hereinafter called “The Bank”) of one
part and of having registered office at
(Hereinafter called “the Contractor”) of the other part.

WHEREAS the Bank is desirous of carrying out Renovation Work at SAM BRANCH, 73, Mittal Chambers,
Nariman Point, Mumbai-21 . (Hereinafter called “the Work”) and has caused drawings and Bills of Quantities
showing and describing the work to be done to be prepared by or under the direction of Architect Shri R. D. GADKARI
of M/s. RAJVILAS D. GADKARI, Architects & Renovation Work Designers,G-3, Rajdarshan- B, Dada Patil
wadi, Thane- 400 601 AND WHEREAS the Contractor supplied the Bank with a fully priced copy of the said Bills of
Quantities (which copy hereinafter referred to as “the Contract Bills”) AND WHEREAS the said drawings (hereinafter
referred to at “the Contract Drawings”) and the Contract Bills have been signed by on or behalf of the parties hereto: AND
WHEREAS the contractor has deposited the sum of Rupees

Only with the Bank for due performance of this Agreement.

NOW IT IS HEREBY AGREED AS FOLLOWS

1.

For the consideration hereinafter mentioned the contractor will upon and subject to the conditions annexed carry out
and complete the work shown upon the contract Drawings and described by or referred to in the Contract Bill and in
said conditions.

The Bank will pay the Contractor the sum of Rupees (hereinafter
referred to as “the Contract Sum”) of such other sum as shall become payable hereunder at the times and in the manner
specified in the said conditions.

The term “the Architect” in the said conditions shall mean M/s. RAJVILAS D. GADKARI or in the event of his
death or ceasing to be the Architect for the purpose of this contract or such other person as the owner shall nominate
for that purpose, not being a person to whom the contractor shall object for reasons considered to be sufficient by,
mentioned in the said conditions. Provided always that no person subsequently appointed to be the Architect under
this Contract shall be entitled to disregard or overrule and certificate or opinion or decision or approval or instruction
given or expressed by the Architect for the time being.

Tender documents containing Notice to the Contractors, Conditions of Contract, Appendix thereto, Special Conditions
of contract, Specifications, Schedule of Quantities with the rates entered therein shall be read and studied as forming
part of this agreement, and the parties hereto shall respectively abide by and submit themselves to the conditions,
stipulations and perform the agreements on their parts respectively in such conditions contained.

Time shall be considered as of the essence of this Agreement and the Contractor hereby agrees to commence the work
soon after the site is handed over to him as provided for in the said conditions and to complete the entire work within
sevendays from date of commencement of work, nevertheless to the provisions of extension of time.

This agreement and Contract shall be deemed to have been made in and any question or dispute arising out of or in any
way connected with this agreement and contract shall be deemed to have arisen in and only the courts in Bombay shall
have jurisdiction on to determine the same.

AS WITNESS the hands of the said parties.

Signed by the said

In the presence of BANK
Witness

Name:

Address:

Signed by the said
In the presence of CONTRACTOR
Witness

Name:
Address:



TENDER FORM

The general Terms and Conditions that are more particularly set out herein below for the purpose of appointing contractors
for the purpose of carrying out Renovation Work at SAM BRANCH, 73, Mittal Chambers, Nariman Point, Mumbai-
21 of INDIAN BANK and other ancillary activities which is herein after referred to as “the said work”. The definition
and interpretation of the certain classes are more particularly set out hereunder.

DEFINITIONS :-

1. “THE SAID WORK?” includes all items of Renovation Work at SAM BRANCH,73, Mittal Chambers,
Nariman Point, Mumbai-21 f INDIAN BANK with bill of quantities, general terms & conditions / special conditions /
technical conditions.

2. The “BANK” shall mean the “INDIAN BANK” having its registered address at 73, Mittal Chambers, Nariman
Point, Mumbai-21 and authorized representative(s) of the BANK to discharge all or any of its function.

3. The “CONTRACTOR?” shall mean the individual or firm or Company, whether incorporated or not who is assigned the
subject work, and shall include the personnel representative/ (s) of such individual person, firm or company of such
individuals or firm or Company, successors and permitted assigns.. The work contractor shall include “Sub-
Contractor” if expressly permitted by the Bank in writing.

4. The “ARCHITECT / ARCHITECT” means the authorized person or persons nominated by the BANK for the purpose
of the contract, who shall inspect, direct, Supervise, measure and issue certificates in respect of the said work and be
incharge of the work for the purpose of this contract. It also includes any person claiming through or under them.

5. The “CONTRACT” means instructions to Contractor, Tender, the written acceptance thereof, a form agreement
between ‘BANK’ and ‘CONTRACTOR’ (where completed) to execute the works as per conditions and specifications
set in this document including Bill of Quantities.

6. The “SPECIFICATION” means specification referred to includes General, Special and Technical specifications (with
drawings if any) and any modification thereof or addition thereof as many from time be furnished or approved in
writing by the Architect / Bank.

7. The “CONTRACT PRICE” means the sum named in the tender subject to additions or deductions there from as the
case may be.

8. The “PLANT & EQUIPMENT?” of the contractor shall mean all plants, machinery, equipment, pipe work services and
all other things to be provided, erected, commissioned and maintained in accordance with Contract.

ELIGIBILITY FOR TENDERING & GENERAL CONDITIONS OF CONTRACT

1. The tender must be submitted in a sealed cover superscribed with the tender number, the name of the work as given
above and the tenderers name & address on the bottom left side of the envelope and handed over to the BANK.
Tenders will be received upto 15.00 hrs on 02.11.2022

2. The tenderer should visit the site and acquaint himself with the site conditions and should study all the tender
documents carefully and understand the tender contract conditions, specifications etc. before quoting. If there are any
douts they should get clarification in writing.

3. Late tenders i.e. tenders submitted / received after 15.00 hrs 02.11.2022 will not be considered.
4. The tender documents are non-transferable.

5. All the entries in the tender documents must be made in English and all entries must be by hand and written ink. If any
of the document is missing or unsigned, the tender may be considered invalid by the BANK in its discretion.

6. The tenderer should quote the rate and amount for the assessed quantities (area) of each item. The rates for each item
should be written both in figures as well as in words. Erasures, alteration, and overwriting must be avoided. Wrong
figures and words, if any, should be scored out and the correct figures and words neatly written authenticated by the
signature of the tenderer. No advice of any change in rates or conditions after opening the tender will be entertained.

7. In the event of any discrepancy in the rates quoted in words and figures, the former shall be prevailed. Mathematical
computation error, if any, in the amount shall however be rectified.

8. The Bank has assumed that Contractor is fully aware of all items of work. Some items of work will be done
simultaneously and some items will be done in sequence and different operations in different times.

9. The Contractor is responsible for the due and proper execution of all the works, terms and conditions stipulated under
this contract. Before offering his tender, Contractors should visit the site of works to ascertain the nature of work and
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10.

11.

12.

13.

14.

15.

16.

17.

to collect all relevant information such as general, local, physical & climatic conditions of the site, availability,
handling and storage of materials, water, electricity, availability of labour, roads, the configuration of the ground. Any
failure on the part of the Contractor in this regard shall not absolve him from any responsibilities or obligations under
this contract and no claim whatsoever on account of these shall be entertained.

On receipt of intimation from the BANK for the acceptance of his/ their Tender, the successful Tenderer shall be
bound to implement the Contract and within one days thereof, the successful Tenderer shall sign an agreement if
called upon to do so, but the written acceptance by BANK of a Tender will constitute a binding contract between
BANK and the person so tendering, whether such formal agreement is or is not subsequently executed.

The tenderer should note that unless otherwise stated, the Tender is strictly on item rate basis and his attention is
drawn to the fact that rates for such a every item should be correct, workable and self —supporting. The quantities in
the Schedule of Quantities approximately indicated the total extent of work, but may vary and even be omitted thus
altering the aggregate value of the Contract. No claim for any compensation shall be entertained in this regard.

The tenderer must obtain all the information which may be necessary for the purpose of tendering for himself, on his
own responsibility and at his own expenses and for entering into a Contract must inspect the Site of the work and all
matters pertaining thereto, regarding supplying, fabricating and erecting at Site without any damage to the existing
property of the Client’s or their neighbors, if any.

INDIAN BANK does not bind itself to accept the lowest or any tender and reserves to itself the right to accept or
reject any or all the tenders either in whole or in part, without assigning any reasons for doing so. INDIAN BANK
also reserves the right to divide the work between two or more tenderers and the successful tenderers shall have to
carry out even part orders for various items at quoted rates. No variation in rates shall be allowed on this account under
any circumstances, whatsoever no correspondence will be accepted / entertained in this connection and Bank decision
shall be final conclusive and binding on all.

The rates shall be firm and shall not be subject to exchange variations, labour conditions, fluctuations in Railway
Freights or any conditions whatsoever.

The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the finished work and shall

include all charges for:

i.  Design, Fabrication, supply and installation at Site, Labour, maintenance, fixing, arranging, cleaning, making
good, hauling etc.

ii. Plant, double, scaffolding, frame work, ladders, ropes, nails, spikes, tools, materials, workmen, protection from
weather, temporary support, platform, and maintenance of the Same. Insurance for labour materials and third
party.

iii. GST ( Central & State ) or any other levy imposed by Central Government or State Government or any Local
Authorities shall be Extra.

iv. Packing, transportation, loading and unloading, freight charges, transit

v. Covering for the walling and other works during inclement weather or strikes or whenever Directed, as necessary.

vi. All temporary canvas, lights, tarpaulin, barricade, water shoots etc.

vii. All measures required to be taken for protection of existing works.

viii. All such temporary weather-proof sheds at such places and in a manner approved by the Architect for the storage
and protection of materials against the effects of sun and rain.

ix. Testing of materials.

X. No tools and plants shall be issued by the Bank under the Contract.

All the payments of bills for the work shall be done only at SAM BRANCH, 73, Mittal chambers, Nariman
Point, Mumbai, by the Dy Gen. Manager after certification of bills.

For any clarification in any item of work, The contractor should get the same from the Architect before carrying out
the work and all items of work should be carried out with the approval of the Bank.



EARNEST MONEY DEPOSIT/SECURITY DEPOSIT/ MOBILIZATION ADVANCE

1. The tenderer is required to deposit EMD (1% of Tender value) in the form of a Demand Draft drawn in favour of
“INDIAN BANK” and submit the Demand Draft along with the tender. Tenders unaccompanied by the requisite
Earnest Money Deposit will be summarily rejected.

2. EMD of the selected contractor / Tenderer will be retained as part of the Security Deposit required for due and
satisfactory fulfillment of the contract in terms of the conditions of contract but shall be forfeited, if the Contractor /
tenderer fails to execute the agreement or start the work within 2 days of receipt of acceptance letter or if he withdraws
his bid within the period of validity of the bid (90 days). EMD of the unsuccessful tenderers shall be returned.

3. The Contractor shall pay Security Deposit @ 10% for the Contracted amount towards the security deposit after
adjusting the EMD shall be recovered in full from the first “on account “ bill.

4. 50 % of the retention amount shall be refunded to the contractor on virtual completion subject to the following:
i.  Issue of Virtual completion Certificate by the Architect/Premises Department.
ii. Contractor’s removal of his surplus materials, equipment, labour force, temporary sheds /stores etc. from the site.
(excepting for a small presence required if any for rectification during defect liability period and approved by
the Bank ).

5. The remaining 50% of the amount may be refunded 14 (fourteen) days after the end of defects liability period provided
he has satisfactorily carried out all the works and rectified all defects in accordance with the condition of the contract,
including site clearance.

6. Defects liability period: Defects pointed out during the defects liability period of 12 (Twelve) months from the
date of virtual completion of work, will be satisfactorily rectified by the contractor at no extra cost to the Bank with
end satisfaction.

7. No interest shall be payable on the EMD/SD amount.

8. No payment will be made towards mobilization Advance.

VALIDITY OF TENDER BID
1. The tender rates shall remain valid for a period of 90 days from the date for receipt of tender.

2. The tendered Rates shall remain firm during the contract period and no price escalation shall be permitted,

BANK’S RIGHT OF ACCEPTANCE OF

BIDS.

The BANK does not bind itself to accept the lowest or any tender and reserves to itself the right to accept or reject any or
all the tenders either in whole or in part, without assigning any reasons for doing so. BANK also reserves the right to divide
the work between two or more tenderers and the successful tenderers shall have to carry out even part orders for various
items at quoted rates. No variation in rates shall be allowed on this account under any circumstances, whatsoever no
correspondence will be accepted / entertained in this connection and BANK’s decision shall be final conclusive and
binding on all.

BID, QUANTITIES / MEASUREMENTS,
1. Price bid shall be quoted for all the items described in the schedule of quantities. Price quotation for part items of the
schedule shall not be accepted and such tender shall be summarily rejected.

2. No payment shall be made for the personal visit for assessing the quantities/ measurements for the preparation of the
tender bid.

3. Quantities / measurements for which the bid for various item is submitted shall be given precisely in the schedule of
Quantities, These quantities and measurements shall be based on the basic of personal assessment and physical
verification at site.

4. The Contractor shall calculate realistic quantities after receipt of drawings and after submitting first interim bill but
before submitting the second interim bill to Bank.

5. Any work done at factory will not be counted in the running accounts bill until the material is brought on site.

6. Excess quantity shall not be executed without written permission from Bank. In case of upward or downward revision
in quantities of items, the rate quoted by the Contractor shall remain firm at all the times.

7. The contractor shall take joint measurements with the Architect/Bank representative before covering up or
otherwise placing beyond the reach of measurement any item of work should the contractor neglect to do so,
the same shall be uncovered at contractor’s expense or in default thereof, no payment or allowance shall be
made for such work or the materials with which the same, was executed. 10



8.

In case of any class of work over which there is no specification mentioned, the same shall be carried out in
accordance with the latest Indian Standard Specifications subject to the approval of the Architect / Bank.

DIMENSIONS:

1.

Figured dimension are to be followed in all cases, Large scale details take precedence over small scale drawings, In
general the drawings shall indicate the dimensions positions and type of construction, the specification shall indicate
the qualities and methods, and the bill of quantities shall indicate the quantum and rate for each item of work.

Any work indicated in the drawings and not mentioned in the specifications or vice-versa shall be furnished as though
fully set forth in both. Any ambiguity, conflict of interpretation, errors or inconsistencies discovered in the drawings /
documents shall be promptly brought to the provisions giving more rigorous interpretation shall prevail but in
the event of disagreement between the contractors and the supervisors, decision of Renovation Work Designer
shall be final Incase of any discrepancy, the contractor is to ask for an explanation before proceeding with
the work. However specifications will prevail over the drawings.

OBSERVANCE / COMPLIANCE OF LABOR LAWS AND OTHER STATUTORY PROVISIONS FOR THE

CONTRACT

1.

The contractor shall, in the execution of the contract, be responsible to comply with all the labor laws & statutory
provision governing the work, such as, but not limited to, the following Laws or any other act or enactment relating
thereto and rules as amended up to date.

a. Contract labor (Regulation & Abolition) Act. 1970. The Contractor shall submit a copy of the license obtained
under this act along with the bid.

Employees State Insurance Act for Security and Insurance of staff/ workers.

Payment of Wages Act.

Minimum wages Act, 1948.

Workmen’s Compensation Act.

Industrial Disputes Act.

Bank’s Liability Act

h GST registration

meaoe o

a2

The Contractor shall abide by and adhere to all labour laws, PF, ESIC, etc. The Contractor shall work only on and during
hours of working day unless he obtains prior approval of the Architect / Bank. The Contractor will observe and abide by the
rules and regulations of the public Authorities regarding overtime, night working and any particular rule regarding nuisance
to the residence that may result there from.

2.

The works to be carried out under the contract shall, except as otherwise provided in theses conditions, include all
labor, supervision, materials, tools, tackles, plants, equipment, transport, lead/ lift of materials etc. as may be required
for execution and completion of the works.

The materials used for the work shall be of prescribed quality / standard and the work executed according to the
prescribed specification. Materials and mix not being of the specified standard / specification shall be rejected at the

cost of the contractor.

After completion of work all accumulate debris, dirt etc shall be removed and disposed away from the BANK premises
by the contractor at his expense and no payment shall be done / made for that.

Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract work
without any additional payment.

The debris shall be removed from the site every three days.

The contractor shall clean the site everyday before the closure of work.

No additional work is to be carried out by the contractor unless instructed by the BANK through Architect. The
contractor will have to carry out the item of work with prior permission from BANK and as per instruction from

Architect which may not have been specified in tender but necessary for completion of job.

Any extra item of work carried out other than specified in tender will be paid by the BANK as per the actual expenses
and 15% for overheads and profit certified by Architect.
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INCOME TAX

1.
2.

The bidder shall indicate his Income Tax PAN/GIR Number.

Income Tax @  of the amount of each payment shall be deducted and deposited with the Government as per Current

Statutory provision if applicable. On completion of the work, a certificate for the Income Tax deducted at source given
to the contractor.

DOCUMENTS TO BE COMPLEMENTARY :

All sections of contract document and working drawings shall be complementary to each other. In case of ambiguities,
discrepancies or contradictions between any two sections. Bank / Architect’s decision shall be final and binding on the
contractor for interpretation of same.

COMPLETION PERIOD

Time is the essence of the contract and the contractor is required to complete the entire work to the satisfaction of the Bank
in 45 DAYS Except Sundays & Public Holidays from
the date of commencement of work.

PROGRAM WORK AND PROGRESS REPORTS

The successful contractor will have to submit a detailed bar-Chart indicating the schedule of various activities from the date
of commencement till completion and get the same approved by Architect. Contractor shall strictly adhere to the same. This
program shall form part of contract and shall be binding on the contractor. However, the BANK reserves the right to alter
the Program, if necessary, from time to time, No claim whatsoever of any nature by the Contractor on this account shall be
entertained by BANK. They shall also have to write their requirements about co-ordination from other agencies working at

site.

WATER & ELECTRICITY REQUIREMENT

1.

The Contractor will be permitted to draw and use water from BANK’s U/W Tank and O/W Tank. He will not claim
any compensation for late, intermittent and no supply of water. At the time of shortfall, the Contractor will arrange
water without any extra cost. The Contractor has to arrange ‘Sintex’ tanks of adequate capacity to store water and
pumps and pipes for distribution of water from tanks to work place free of charge. The site for storage and distribution
of water will be decided by the owner / Bank.

The Contractor will be provided Electricity at one point by the BANK free of cost, only most convenient to the Bank.
He will also ensure that all safety measures are adhered to at his costs. The Contractor will not make any wastage of
this facility nor will claim any compensation for late or intermittent supply for electricity. Cost of power shall be born
by the BANK. Any accidents, mishaps, etc. due to fault and negligence of Contractor’s workmen, the Contractor will
be responsible and indemnifies and keep indemnified the members of the managing and repair committee and the
BANK.

DELAY IN COMPLETION OF WORK

1.

Liquidated damages per week will be 1% of the contract value inclusive of non-completion of work in time including
Sundays and holidays per week, subject to maximum of 10% of contract value. The Bank may without prejudice to any
other mode of recovery deduct the amount of such damages from any moneys in his hands due or which may become
due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor of his obligations
and liabilities of this contract.

2. If in the opinion of the Bank / Architect, the works gets delayed due to causes which the Bank may consider being
beyond the control of the contractor, the Bank at the completion of the time allowed for the contract shall make fair
and reasonable extension of time for completion in respect there of. For extension of time for completion, the
contractor has to apply in writing with detail reasons.

PAYMENT SCHEDULE

1. Total value of work is Rs. including transportation, loading, unloading, Octoi charges etc. and nothing extra
will be paid on any account. In the event of variation in the Quantity / Area, the payment shall be made on the
basis of the actual Quantity / Area at the quoted Rate.

2. Bill in Triplicate duly Certified by Architect shall be submitted to Bank after satisfactory completion of the work.
Payments to the contractor shall be made within 15 days of submission of each “on account” bill. Bill submitted by the
contractor must contain item wise quantity of work done in a manner that verification of work done can be done. The
quantities for which the bills are submitted shall be subject to physical verification before payment.

3. In the event of variation in the Quantity / Area, the payment shall be made on the basis of the actual Quantity / Area at
the quoted Rate.

4. No interest will be given for late payments.

5. All payments to the Contractor shall be made subject to deduction of taxes at source at the rate applicable.
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10.

Final payment, except Security Deposit (which is to be released only after the defect liability period including
observing the performance of water proofing during the rainy season) shall be made within 30 days from the
submission of the final bill after verification of the completion of the work. No further claim except the security
Deposit after the submission of the FINAL BILL shall be accepted.

For final payment, the Contractor will submit details of all items, payments received for works and materials, any
claim and net balance due which Architect/ Bank will check, make any adjustments if any, will receive ‘No Claim’
from the Contractor and pay and settle the same if any.

The Contractor will submit original certificate for payment of Works Contract Tax in respect of the Owner / Bank or
else the same will be deducted from his bills.

The decision of the Architect and repair committee for payment or for any extra work to be made or any deduction to
be made from the whole cost of the work or any other matter whatsoever relating to the contract shall be final and
binding to all parties.

The Contractor shall be liable to pay Rs. 500/- per day as penalty in the event of default for any reason whatsoever in
the removal of debris and / or materials and / or tools and / or plants and / or equipment within 7 days from the written
instructions given to contractor to do so till such removal takes place. The Bank may without prejudice to any other
mode of recovery deduct the amount of such damages from any moneys in his hands due or which may become due to
the Contractor. The payment or deduction of such damages shall not relieve the Contractor of his obligations and
liabilities of this contract.

SUBLETTING
The selected contractor shall not sub-contract the work to any other individual, Agency or firm.

DEFECTS IN WORK

1.

Any defects / deficiency pointed out by the BANK’s authorized person(s) shall be removed / rectified to his / their
satisfaction, otherwise payment for such items(s) shall not be passed till the defect/ discrepancy is removed / rectified
by the contractor.

The Architect shall have the power to withhold any certificate of work and/ or part thereof not being carried out to his
satisfaction and he can make the necessary corrections in previous certificate in any subsequent certificates.

In case the Contractors are disobeying Architect/ Bank, they may get bad work replaced in the manner the Architect
think fit at the cost and consequences of the Contractor.

The Architect/ Bank shall have the right to alter, omit and abandon any part of work without invalidating the contract.
If any work is over and above that included into the Contract and is required to be executed at site, the Architect/ Bank
has power either to delegate this work to Contractor as an extra item or to any outside Contractor, as the case may be.

SECURITY OF WORKS / MATERIALS / STORES ETC OF THE CONTRACTOR AND BANK’S PROP

ERTY

1.

The Contractor shall be responsible to make safety arrangements at his own cost for his materials / stores, storages, etc.
All such stores shall be cleared away and the ground left in good and proper order on completion of this contract unless
otherwise expressly mentioned therein.

The Bank will provide the contractor open space for storing the cement. The area has to be maintained by the
Contractor during the period of work. He can construct a temporary shed and he alone will be responsible for his
materials.

All stores and materials brought to the site shall become and remain the property of the Bank and shall not remove
from the site without prior written approval of the Bank. When the work is finally completed or the contract is
determined for reason other than default of the Contractor, he shall forthwith remove the same from site.

All tools, plant and equipment brought to site by the Contractor shall not be removed from the site without prior
written approval of the Bank. When the work is finally completed or the Contract is determined for reason other than
default of the Contractor, the Contractor with prior written permission of the Bank shall forthwith remove the same
from site all tools, plant and equipment.

For any damage / injury to the BANK’s property or to any member of the BANK or to the members property on
account of any unsafe practices adopted or by any un-prudential action by the Contractor or by his men, the contractor
shall be responsible. BANK reserves the right for recovering proper remedy / compensation for the same from the
contractor.

Contractor should indemnify and keep indemnified the Bank against any legalities arising out of labour rules, local
authorities rules etc. during the execution of work and any losses and claims for injuries or damage to any person or
any property and should take third party insurance in the joint name of Bank and contractor. 13



7. The Contractor shall ensure protection to the Banks, flat owners, occupiers of the Bank, other properties near site and
to the public in general. The approach is kept free at any time.

8. The contractor must take all measures and precautions to prevent death / injury to his own labors or any other person
and shall take THIRD PARTY (Public Liability) Insurance Policy in the joint name of BANK and contractor at his
own expenses. This will be comprehensive and all risks covered to safeguard all men, materials and property during
and on account of the execution of work under this contract and will submit certified copy to employee.

a. All Risk Policy with accidental cover to neighboring property due to work of contractor’s workmen.

b. Workmen’s Compensation Policy.

¢. Automobile Third Party Insurance with unskilled third party liability of his vehicles or his suppliers or debris
removal vehicles, etc. damaging any cars, etc. while bringing, removing materials, etc.

9. The contractor shall, if required by Architect / bank, arrange to test materials and / or portion of the work at his own
cost in order to prove their soundness and efficiency. If after any such test, the material or portion of work is found, in
the opinion of the Architect and Bank to be defective or is found, in the opinion of the Architect and Bank to be
defective or unsound, the contractor shall pull down and re-erect the same at his own cost. Samples of materials and
workmanship shall be submitted by the contractor for the approval of the Architect / bank before procurement and
execution.

10. Contractor shall submit written performance guarantee from the manufactures of all bought out items.

11. The Contractor shall submit original copies of invoices, order forms for any materials purchased for project work, to
the Bank / Architect if called for.

CONTRACTOR’S SUP ER VISION

1. The Contractor shall give and provide all necessary superintendence during the execution of work and as long after as
Architect / Bank may consider necessary for proper fulfilling of Contractor’s obligations under the contract. The
Contractor shall himself supervise the execution of contract and shall appoint a full time competent agent (site engineer
/ supervisor) approved by the Architect / Bank to act on his behalf and to be present all throughout at site. The
Contractor shall further employ engineers and assistants to the above to supervise the work in sufficient numbers to the
satisfaction of Architect / Bank. These engineers must be completely authorized by the Contractor to represent him and
to receive and execute order and instructions by the Architect / Bank as if Contractor himself is present. The
Contractor shall visit the site daily and shall have minimum once a week, or more as the case may be, joint meeting
with the Architect & Bank on a day fixed jointly by the Architect and the Bank.

2. The Contractor shall provide and employ on site in connection with the execution and maintenance of the works:
a) Only such assistance’s as are skilled and experienced in their respective fields and qualified and such agents,
foreman and leading hands as are competent to give proper supervision to the work.
b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and
maintenance of the work.
¢) The contractor shall employ a whole time qualified and competent supervisor for the work, whose name shall be
notified and who shall interface with the BANK’s representative(s) for the ongoing contract work.

3. The Architect / Bank shall be at liberty to object any Contractor man / men, employed by him, for misconduct or is
incompetent or negligent in the proper performance of his duties or whose employment is otherwise considered by the
Architect / Bank to be undesirable to work within the premises of BANK. Any person so removed from the works shall
be replaced immediately by a competent substitute.

INSURANCE:

The contractor shall obtain adequate insurance cover at his own cost for work against any loss or damages as well as
workman compensation and third party risk, until the date of virtual completion of the work, The insurance cover shall be
in joint names of the owner and the contractor, is to be deposited with the owner within 21 (twenty one) days from the date
of issue of work order.

OCCUPATION OF PARTIALLY COMPLETED PORTION BY THE BANK:

The Bank shall be entitled to and will be at liberty to occupy even the partially completed portion of the work by
themselves or through their agents and servants if they so desire. Necessary extension of time for completing the work
shall have no claim for any compensation whatsoever due to the delay, if any involved in completing the work on account
of partial occupation.

MOCK UP:
The Contractor shall prepare a mock-up of items, if required, strictly in accordance with the specification, free of cost, for
approval of Architect and Bank. The work on these items shall proceed further only after the approval of the mock-up.
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UNSCHEDULED ITEMS OF WORK

1.

10.

11.

12.

13.

14.

15.

Work should be carried out strictly as per the standard specifications given in Tender document and the directions of
the Engineer Workmanship / Work of substandard nature will not be accepted and paid for.

Any work carried out as per specifications and found defective in opinion of architect / consulting engineer shall be
demolished are replaced by new work by contractor to the satisfaction of architect / consulting engineer.

If change in any item or additional work is to be carried out while executing the job by the contractor will be executed
with prior consent from the Bank and as per instruction from Architect which may not have been specified in tender but
necessary for completion of job.

In case of any dispute the decision of Bank will be final and binding on the contractor.

The Contractor shall comply with all acts and regulations for the successful completion of the contract works and shall
give due notice and pay all fees / taxes etc. as per statutory requirements.

No additional work is to be carried out by the contractor unless instructed by the Bank through Architect.

All materials to be delivered at site. If the material used for the work is not in conformity with the specifications, the
same shall be replaced at your cost. All the material required for the above work shall be arranged by the contractor at
his own cost.

Selection of material to be done in consultation with the Bank’s representative / Engineer. The Contractor shall, if
required by Architect/Bank, arrange to test materials and / or portion of the work at his own cost in order to prove their
soundness and efficiency. If after any such test, the material or portion of work found, in the opinion of the Architect
and Bank to be defective or is found, in the opinion of the Architect and Bank to be defective or is found, in the opinion
of the Architect and Bank to be defective or unsound, the Contractor shall pull down and re-erect the same at his own
cost. Samples of materials and workmanship shall be submitted by the contractor for the Approval of the Architect /
Bank before procurement and execution.

Rules for varied/deviated or extra items to be worked out on the rates quoted in the Tender for the similar items.
Wherever it is not possible to base the rates for varied/ deviated or extra items on Tender quoted rates then the rate
analysis is to be submitted by the contractor will include the actual cost of material, Taxes, Transportation if any,
Miscellaneous expenses, Labour, Wastage of materials, 15% towards contractors overheads and profit.

Bank will provide free Electricity and Water for the execution of work. However the Contractor shall make his own
arrangement to draw the power and water from source as decided by Bank.

While executing the work the contractors have to ensure that no inconvenience whatsoever is caused to the offices /
people functioning in the premises.

On completion of the work the contractor shall clear away and remove from the site all constructional plant, surplus
materials, rubbish and temporary works of every kind and leave whole of the site and the works clean and in a
workman like condition to the satisfaction of client. No extra payment will be made for this purpose. After completion
of work all accumulated debris, dirt etc shall be removed and disposed away from the Bank premises by the contractor
at his expense. The Contractor shall take due care while disposing of such waste materials and ensure that any rules /
regulations laid down by Municipal Corporation or any other statutory body are not violated. The Contractor shall be
responsible and answerable to any complaint arising out of improper disposal of waste material.

Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract work
without any additional payment. The contractor shall clean the site everyday before the closure of work.

Adequate number of fire extinguishers, first aid boxes, must be provided on the site by the contractor.

Any item work which is not specified in the schedule and which is not capable of assessment by sight (visual)
inspection and which becomes known only after the contract work has commenced, such as broken/ leaky pipes, cracks
in walls, seepage. Percolating through the walls, beams / pillars etc shall be, on joint inspection, by the BANK and
Contractor, assessed for quantum and the rate decided on mutual consultation.

VARIATIONS

1.

The Architect/ Bank shall make any variations of the form, quality or quantity of the works or of any part thereof that
may in their opinion be necessary and for that purpose or for any other reason it be necessary, the Contractor shall do
any of the following :

a] Increase / decrease/ omit any work

b] Change, character, quality, level, lines, position, dimensions etc.

c] Execute additional work of any kind as may be necessary for completion of the work.
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2. And no such variation shall in any way vitiate or invalidate the contract but the extension of proportionate time
limit, if any, for all such variations shall be taken in to account.

3. The Contractor shall make no such variations without an order in writing by Architect /

Bank.

CANCELLATION OF THE CONTRACT OR PART OR FULL ON CONTRACTOR’S

DEF AULT:

If the Contractor shall at

any time:

a) Become bankrupt or

insolvent.

b) Make an arrangement without assignment in favour of his creditors or agree to carry out the contract
under the committee of Inspection of his creditors.

¢) Beingan individual / partner / company or corporation go in to

liquidation. d) Have action levied on his goods or property on the

works.

e) Assign the contract or any part thereof otherwise than as provided in the general condition of the

Contract. f) Abandon the Contract.

g) Persistently disagree the instructions of the Architect / Bank and or contravene any provisions of the contract
including general accepted principles of working.

h) Stopping the work under flimsy excuse with threatening attitude or showing discourtesy to members so the
majority members wish this.

In that case, the Bank may determine and terminate the contract after giving due notice and time to the

Contractor. The

Bank shall be entitled after giving due notice in writing for removal of the Contractor from whole or any portion of

work, without avoiding the Contract or releasing the Contractor from any of his obligation or liabilities under the

Contract and adopt any or several of the following measures:

I.  Rescind the Contract, in which case the security deposit of the Contractor shall stand forfeited to the Bank

without

prejudice to Bank’s right to recover any amount from Contractor,

II.  Carry out the work or any part thereof by employing other agency and required labour and materials and

debiting on

Contractor’s account.

III. Measure up the work executed by the Contractor and to get the remaining work completed by another contractor
at the risks and expenses of the Contractor. In the event of any several of the courses referred above being
adopted.

IV. Upon non-completion of the work, upon use of sub standard quality, upon non co-operation, upon a
deadlock on a particular issue between the Owner/ Bank and the Contractor / Architect.

a.  The contractor shall have no claim for compensation for any loss sustained by him by any reason for
material purchased by him, tools, machinery, labor to retain the same in further execution of the work for
wear, tear and destruction caused by his negligence.

b. The Bank shall be entitled to take possession of any materials, tools, machinery, equipment which was on
site, as if those are the property of Bank to carry out the balance work, In this case Contractor is not
entitled for any
compensation for use and employment of the same.
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ARBITRATION

CLAUSE

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto touching
of

concerning the work or the execution or maintenance thereof of this contract or the right touching of concerning the
works or the execution or maintenance thereof of this contract or the construction, remaining operation or effect
thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether during or after
determination, foreclosure or Branch of the Contract (other than those in respect of which the decision of any person is
by the contract expressed to be final and binding) shall after written notice by either party to the contract to the other of
them and to the Appointing Authority who shall be appointed for this purpose by the Bank, be referred for
adjudication to a sole arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will send within thirty days
of receipt by him of the written notice aforesaid to the Contractor, a panel of three names of persons who shall be
presently unconnected with the organization for which the work is executed.

The contractor shall on receipt by him of the names as aforesaid, select any of the persons named to be appointed as a
sole Arbitrator and communicate his name to the Appointing Authority within thirty days of receipt by him of the
names. The Appointing Authority shall thereupon without any delay appoint the said person as a sole Arbitrator, if the
contractor fails to communicate such selection as provided above within the period specified, the Appointing Authority
shall make the selection and appoint the selected person as the sole Arbitrator.

If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid within the period
specified, the Contractor shall send to the Appointing Authority a panel of three names of persons who shall all be
unconnected with either party. The Appointing Authority shall on receipt by him of the names as aforesaid selected
any one of the persons named and appoint him as the sole Arbitrator. If the appointing authority fails to select the
person and appoint him as the sole Arbitrator within thirty days of receipt by him of the panel and inform the
contractor accordingly, the contractor shall be entitled to appoint one of the persons from the panel as the sole
Arbitrator and communicate his name to the Appointing Authority.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due any
reason whatsoever another sole Arbitrator shall be appointed as aforesaid.

The work under the contract shall, however, continue during the arbitration proceeding and no payment due or payable
to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing
the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and published the
award. The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The

Arbitrator shall
decide each dispute in accordance with the terms of the contract and give a reasoned award. The venue of arbitration
shall be such place as may be fixed by the arbitrator in his sole discretion.

The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and
half by each of the parties. The cost of the reference and of the award including the Fees, if any of the Arbitrator who
may direct to and by whom and in what manner such costs or any part thereof shall be paid and may fix or settle the
amount of costs to be so paid.

The award of the Arbitrator shall be final and binding on both the
parties.

Subject to aforesaid, the Provisions of the Arbitration Act, 1996 or any statutory modification or re-enactment thereof
and the rules made there-under, and for the time being in force, shall apply to the arbitration proceeding under this
clause.

I / We hereby declare that I/We have read and understood the above conditions for the guidance of
Tenderers.

Seal : Signature of the
Contractor

Place

Address :



1.

10.

I1.

12.

SPECIAL CONDITIONS OF CONTRACTS

All materials, tools, plants and equipment to be used for construction, shall be brought and stored on
BANK premises by the Contractor in a manner directed in specifications for construction materials at his
own cost and risk including his own security arrangement without causing hindrance to occupants.

All due precautions shall be taken by the Contractor to prevent damage including that of window panes, as a
result of Contractor's action will have to be made good by the Contractor at his own expense.

a) All debris resulting from breaking work shall be carefully lowered on specially constructed platforms
preferably in specially provided chutes and suitable screens and hoppers shall be provided to ensure that as
far as possible no debris flies or rebounds from the building and / or scaffolding. Under no circumstances
shall debris be thrown down on the ground or footpath.

b) The Contractor shall regularly remove all waste and debris from the site. Dumping of debris temporarily
on the premises shall be strictly in location allotted for the purpose and nowhere else. Every day after
working hour’s sweepers must clean the site.

The Contractor will provide at his own expense necessary sheds, passages, special covering, platforms to
be constructed in front of main entrance, BANK office, staff toilet, and also netting, kantans, etc. in area of
common passage at the work site.

Proper cordoning off shall be maintained at all times to ensure that no children or unauthorized persons
enter the work area.

The Contractor shall bear in mind that he may have to carry out certain part of work inside the premises of
the occupants and he will take extreme care not to damage inside Branch.

The contractor shall provide at his own cost necessary sanitary and drinking water facilities for his workers
more about in area of site only and they commit no nuisance.

When a contractor is selected, if Architect/ Bank find any anomaly in rates of some specific items, the
Contractor shall furnish explanation and rate analysis.

Rates quoted by the Contractor shall include all terminal taxes, octroi duties, central or state excise duties,
import duties, sales tax and any other taxes leviable under the state or central government or public rules.
No claim whatsoever shall be entertained in respect of escalation in prices of materials, labour etc. except
change in taxes announced by Municipal or Government bodies subsequently. Rates quoted also include
work Contract Tax. M.W. Tax, extra water charges, all liaison work with Municipal Authorities for Building
Department, Water Department, Pest Control etc. including specific bills of water charges and sewage
charges raised by BMC towards the repair works under taken including all out of pocket expenses. The
Contractor at his costs and expenses shall obtain all permission from BMC, etc.

The contract shall not be deemed to be duly completed until maintenance certificate have been issued by
the Architect recording that the works have been completed and maintained to his satisfaction and will be
issued after defect liability period is over and after ascertaining the views of the repair committee.

The Contractor is responsible for the execution of all works, which is more particularly set out as per terms
and conditions of the Agreement. The Contractor is well aware about the dangers and hazards for the
completion of the said work. It is the Contractor who would be responsible in the event of breakage of glass
of windows, etc. of the BANK and Contractor will take all precaution of BANK’s property so as not to
damage them.

The Contractor, shall, at his own expense supply all the stores and materials required for the contract. All
the materials to be supplied by the Contractor shall be of the best of kinds, and only of ISI standard. The
Contractor shall furnish necessary proof to the satisfaction of the Architect / Bank that the materials
complies with specifications as described in the Technical specifications. The Contractor shall, at his own
expense and without delay, supply samples of materials proposed to be used in the execution of the
work for the approval of the Architect / Bank, who may reject all materials not corresponding either
in quality or in character with the approved samples. The Contractor is made aware that there will be no
basic rate for all construction materials.
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21.

22.

13. The Contractor shall not enter on or take possession of the site unless permitted to do so by the Bank. The
portion of the site to be occupied by the Contractor will be clearly defined and indicated by the Bank and
the Contractor will on no account be allowed to extend his operation beyond these areas. Then on
completion, completely clean the areas of works against his final completion of work done in that area.

14. The Contractor shall suspend the execution of the work of any part/s thereof, wherever called upon in
writing by the Bank / Architect to do so and shall not resume work thereon until so directed in writing by
the authority. The Contractor shall also suspend the execution of work or any part thereof under notice of
court, Government or Municipal Corporation unless the Architect / Bank instructs otherwise in writing.
The Contractor will be allowed an extension of time for completion equal to period of suspension and no
claim otherwise will be considered for payment. Time may also be extended to allow for alterations of
work or deviation from the contract if it is felt reasonable by Architect / Bank.

15. If Bank has permitted the contractor to house his workers on site in specified areas, during progress of
work he will erect temporary structures of the approved standards and scales for his workers and maintain
at his own expenses. The Contractor should demolish / remove temporary structures before the main work
comes to an end and clear the site. This facility is not incorporated in contract and will be exclusively at
the discretion of the Bank and the Bank can stop this facility in the middle of work and Contractor cannot
claim anything whatsoever for taking away this facility any time. If this facility is granted, he shall be
responsible for giving all necessary notices of infection and contagious disease of his workers and instantly
remove such cases from site. The Contractor shall obtain all necessary permission from municipality,
government, etc. at his own costs.

16. It is hereby clarified that within the guarantee period of the entire work the owner / Bank observes any
hitches or lacunas or damage caused to the flat and / or common area and / or the BANK’s property, the
Architect / Contractor shall be communicated regarding the same. The Architect / Bank would visit the
premises and give their comments in respect of the same. The rectification of the damaged area is
the sole prerogative and responsibility of the Contractor who is to rectify the said damage at his costs, etc.
within the decided time frame as mutually decided between the parties. In the event of failure of the
Contractor to rectify such error the Bank / Owner shall have the full liberty to deduct the amount of loss at
cost from the balance amount due end payable to the Contractor.

17. The Contractor shall clean and level up the premises and open spaces in and around building to the
satisfaction of the Bank at regular intervals and after completion of work. If he fails to their satisfaction, the
same shall be carried out by the owner at Contractor’s risk, cost and consequences and work will be treated
as incomplete.

18. It is hereby clarified that the Employees / Workers who would be assigned the work and who
would be temporarily lodged in the premises of the owner shall have no access whatsoever in the
building after the completion of the work for the particular days. The workers shall not enter the building
for the purpose of taking water or for any other private jobs that would be given by the flat owners during
the subsistence of the work assigned.

19. Safety Regulations: The contractor shall take all the necessary precautions while working and to
safeguard adjacent property, Bank’s property, Bank’s employees, and traffic persons.

20. Compliance to local laws: The contractor shall conform to the provisions of any Act of the Legislature
relating to the work and to the Regulation of Bye Laws of any authority. He shall also obtain the
permission of the Municipality or any other Authorities if required under the existing rules.

Complying LS. specification: Unless otherwise mentioned in the contract, the latest Indian Standard Code for
material specifications, method of work, mode of measurements shall be followed. The payment shall be made on

the basis of actual measurement of work done to be submitted along with bill.

The contractor must abide with all COVID-19 Protocol and prevailing Govt directives/ Rules etc.
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LIST OF APPROVED MANUFACTURES /SUPPLIERS OF MATERIALS

MATERIALS

Synthetic Enamel Paint
Plastic Emulsion Paint

APPROVED MANUFACTURERS/SUPPLIERS

: .C.I. Dulux / Asian Paints/ Berger
: .C.I. Dulux / Asian Paints/ Berger

Dry Distemper & Oil Bound Distemper Paint : I.C.I. Dulux / Asian Paints/ Berger

Red Oxide Primer Paint : .C.I. Dulux / Asian Paints/ Berger, Bombay Paint

Wood Preservatives : Bison by British Paints / Termiseal by PCI

Plywood : Sarda Plywood Duro Ply (MR Grade) / Green Ply Ecotech (MR Grade) /
URO (MR Grade)

False Ceiling : Armstrong, Indian Gypsum Board

Laminate : Greenlam, Silicon as per drawing

Screws : G.K.W,, Nettle Fold.

Adhesive : Fevicol SH/Mahacol

Locks : Godrej

Night Latch : Godrej

Aluminium Sections : Jindal

Glazing : Modi / Asahi / Saint Gobain

Aluminium Cladding : Euroband / Altobond / Alukbond

Key board drawer :EBCO

Telescopic CPU stand : EBCO Cable

Organizer (Wire Manager) : EBCO Vitrified tiles

: EURO/RAK

Soft & Accoustic Boards : Jolly Boards (Insulex), Sitapur Boards (Sitatex) Phenol Bounded Termite

Proof

Hard Board : Jolly Boards (Insulex), Sitapur Boards(Sitatex), Anchor (Novateak)

Door Closer : Everite

P.V.C. Tiles : Karara

Flush Doors : Sitaboards, Anchor

Metal Sliding Channel : El-Binari

Drawer & Cabinet Lock : Godrej

Water Proofing Compound : Roffe / Impermo / Accoproof/ Algiproof/ Sunanda

Polyurathene Foam : U-Foam Or Equivalent

Rubber Foam : Mm Rubber Foam Or Equivalent

Pest Control : Pest Control & Anti Termite Treatment For Complete Renovation Work Work

To Be

Venetian Blinds
Structural Steels
Cement

Reinforcement/ Structural Steel
White Cement
Sand Fine Aggregates Coarse Aggregates,

Done By Local Renowned Contractor.

: Vista, Mac, Luxaflux & Arolux

: Tata Steel

: Ordinary Portland Cement Of Larsen & Turbo, Ambuja, A.C.C.Century
Cement

: Sail / Tisco / Torsteel

: J. K. Cement Or Birla White

Bricks, Stone Slab And Murrum Filling, Lime : Locally Available Material Duly Tested.

Hardeners Ironite / Ferok / Hardonate

Cement Paint : Snowcem / Colourcem Or Equivalent / Sandex
Cast Iron Fittings : Nicco

GI Pipies : Gujrat, Ambika, Zenith

P.V.C. Pipes : Prince

1. All materials to be delivered at site. If the material used for the work is not in conformity with the specifications, the
same shall be replaced by contractor. All the material required for the above work shall be arranged by the contractor at

his own cost.

Plywood mentioned in the drawings as well as in bill of quantities should be M R Grade only.
Selection of material to be done in consultation with the BANK ’s representative / Engineer.

kW

All materials shall be of the first quality.

Wherever Contractor proposes to use ‘equivalent ‘ makes (i.e. other than specified) the same shall be done only after
prior approval from BANK. BANK may consult Architect before giving approval. Any additional expenditure, time due
to this will be on Contractor’s account and no claims will be entertained.

Read “or equivalent approved “ at the end of the list of approved manufacture / sub-contractor / brand for every
materials.
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PREAMBLE TO BOQ

Abbreviations :

RM.T. Running Meter
Sq. MT. Square
Meter Sq. Ft. Square Foot
Cu. Mt. Cubic Meter
T.W. Teak Wood
QR.O Quote Rate Only
Cc/C : Centre to Centre
M.T. Metric Ton
C.P. Chrome
Plated NO. Numbers.

MM. Millimeter
1. All dimensions are in M.K.S. unless otherwise stated.

The quoted rate shall be all inclusive and cover the cost of material including wastage, Freight, all types of

taxes, duties, royalties, erection, construction, testing of materials, if required samples brought for
approval, tools and tackles, plant and equipment’s, supervision, overheads, profit and any other
expenditure incurred for completion of work as per drawings, specifications and to the full satisfaction of
BANK / Architect.

3. The rates quoted shall be valid for working at all heights, depths, and on all floor levels, No extra payment
shall be made for scaffolding, staging, ladders etc. for transportation of men and materials at higher or
lower levels.

4. The item rate specification are indicative. The Contractor will have to carry out the work In accordance
with the drawings, technical specifications and / or other conditions laid down in tender document and to
the full satisfaction of BANK / Architect.

5. Quantities mentioned against respective items are approximate and can vary to any extent. Payment shall be made
on actually executed quantities.

6. No claims shall be entertained in case of increase or decrease in quantities, BANK / Architect reserve the right
to increase / decrease quantities of any item and also to add / Delete any item in totality. BANK / Architect reserve
right of operating any item for any work.

7. Rates for painting shall include cleaning glass panels, floor etc.

8. After completion of work the site shall be handed over absolutely clean, after ensuring that all floors, walls, etc.
are spotless clean.

9. Rates of all items shall remain constant irrespective of floor level and no extra shall be Paid for handling
and stacking of materials, removing debris etc. from the site.

10. Unless otherwise noted, the method of measurement will be as per LS. 1200.

11. BANK / Architect reserve the right of operating all ‘Quote Rate only’ items.

12. Wherever contractor proposes to use ‘equivalent’ makes (i.e. other than specified) he shall obtain BANK’s
prior approval. BANK may ask Architect before giving approval to the same. Any additional cost and time lost
due to this will be on Contractor’s account and no claims will be entertained.

13. The rate for partition, paneling shall include necessary additional framework supports that may be required to suit

site
conditions or stability of the item. Decision of Architect in regards to the need for such additional supports shall
be final.

14. All wooden frame work / member size mentioned as out of, shall be full size with maximum planing tolerance of 3
mm both ways.

15. Rates for doors include all brass oxidized heavy duty hardware, locks, floor springs, door Springs, door closer,
special door handles etc. as specified in relative items.

16. Size and type of door closer / floor spring shall be suitable for type of door. The Contractor shall give guarantee
for performance of door closer / floor spring from manufacturer.

17. Rates for partitions, paneling shall include making of necessary cut outs, chasing to be Made for conduits,
switch boards etc.

18. Rates for painting and polishing shall include cleaning glass panels, fans, floor etc.

19. After completion of work the site shall be handed over absolutely clean, after ensuring that all laminates, floors,
walls, etc. are spotless clean.

20. Contractor shall clean the site and mark the lining out on the floor with adhesive tape for approval. The same shall
not be paid separately.

21. In case of loose furniture, the specification for side unit or rear side credenza unit in any Item shall be same as
the specification of the table in that item.

22. All key holes should be fixed with metallic key hole ring.

23. Key for all locks should be different and no key should match with two different locks.
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TECHNICAL
SPECIFICATIONS

CIVIL WORK

Specifications for Construction
Materials

All materials consumed during course of construction shall be new, of approved quality, manufactured by renowned
concern confirming to relevant Indian Standard Specifications or equivalent, otherwise the same should be
approved by Architect before using the same. The Contractor shall furnish manufacturer’s Certificate when asked
for. The Contractor shall also get tested the materials at his own cost when asked for. The Architect can
reject any material either not confirming to specifications or deterioration in the same. The contractor shall
keep the register on site for receipt and consumption of materials.

Cement

The cement shall be ordinary portland 43 grade and or 53 grade as required of approved quality i.e. L & T or other
equivalent brand approved by the GIC. It should be delivered at site in sealed bags marked with manufacturer’s
name and trade brand

The bags shall be stored in suitable watertight shed clear of walls by 12’ and on 6’ raised dry floor. Each
consignment shall be stacked separately so that older stocks to use early.

Cement deteriorated in quality or otherwise shall not be used under any circumstances and shall be removed from
site forthwith. ‘Warehouse Set” which takes place when cement is stored in high stacks should not be reason
of rejection. Clogged bags of cement when dropped on-solid floor shall reduce lumps to powder. Such
hardening shall be treated as

‘Warehouse Set’ and the Architect shall decide the same.
Sand

Only river sand free from silt, dust, vegetable clay, alkali or any organic matter or other deteriorating substance and
shall be clean, sharp, hard, grainy, strong and durable. Before use of this sand for any item of construction, washing
of this sand is compulsory so that silt content is less than 4%. (IS 383).

Metal

Coarse aggregates shall be inert, cubical in shape, free from softness, flaky, porous particles, stone or other dust and
confirm to IS 383 and IS 515.

R.C.C. Bars

Only torque m.s. steel bars free from rust from reputed manufacturers to
use.

Epoxy, Antirust, Polymer and Other Waterproofing Compounds
Manufactured by renowned manufacturers to be used as per direction of manufacturer. Admixture shall be used only

after the approval of Engineer-in-charge, who shall be furnished with all the required literature pertaining to its
efficiency. The admixture shall meet the requirement of IS 456 and IS 9103.

CARPENTARY AND FINISHING WORK:

1. GENERAL:

1.1 These specifications are for work to be done, item to be supplied and materials to be used in the works as shown
and defined on the drawings and described herein, to the satisfaction of the banks/architects.

1.2 The workmanship is to be the best possible and of a high standard. The contractor shall take all steps immediately
to make up deficiency if any by the banks / architects. Use must be made of special tradesman in all aspects of the
work and allowance must be made in the rates for the same.

1.3 The materials to be provided by the contractor shall be in accordance with the samples already got approved from
the banks/architects by the contractor and in conformity with specifications and approved list called upon to do so
by the banks / architects.

1.4 Samples of all materials are to be submitted to the banks / architects for their approval before the contractor orders
of deliver the material to the site. Samples together with their packing are to be provided free of charge by the
contractor and should any materials be rejected they will be removed from the site at the contractor’s expense. All
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samples will be required to submit specimen finishes of colors, fabrics etc. for the approval of the banks /
architects before proceeding with the work.

The contractor shall be responsible for providing and maintaining temporary overages required for the protection
of finished work. He is also to clean out all wood shavings, cut ends and other waste from all parts of the works
before coverings or infillings are constructed.

The contractor shall maintain uniform quality and consistency in workmanship throughout the execution of the
work.

Joinery in woodwork
The contract surfaces between internal frame and the cover material shall be glued with approved adhesive in
addition to fixing with necessary screws etc.
After preparing proper surface of the cover material by sand-papering etc. the laminates or veneers shall be fixed
on it with the help of approved adhesive
Framework for full height partition shall be rigidly fixed to the floor, walls and ceiling soffit. The partition height
shall be measured up to bottom of false ceiling and framing members / ply going above shall not be measured,
except hwre specifically mentioned.
Any portions that are warped or found with other defects are to be placed. The whole of the work is to be framed
and finished in a workman like manner in accordance with the detailed drawings and the direction of
banks/architects and
whenever required, fitted with all necessary metal ties, straps, screws, adhesives, etc. joinery work generally to be
finished with fine sand / glass paper.
All joints shall be standard mortise and tenon, dowel, dovetail and cross halved. Screws, nails etc. will be of
standard iron or wire of oxidized nettle fold, tenons should fit the mortises exactly. Where screws show on a
finished surface, those will be sunk and the hole plugged with a wood plug of the same wood and grain of the
finished surfaces will be neatly punched and hole filled with woodfiller to match the colour. The contact surface of
dowel, tenons wedges etc. shall be glued with an approved adhesive.
Nailed or glued butt joined will not be permitted.
Where screw heads are on a finished surface, those will be sunk and hole plugged with a wood plug of the same
wood and grain to match the color.

TIMBER

All wood for internal framework shall be strictly as specified in the tender document under approved list of
material. The wood shall be of natural growth and free from worm holes, loose or dead knots or other defects,
sawn square and shall not suffer warping, splitting or other defects.

All other exposed wood shall be properly seasoned of natural growth and shall be free from worm holes, loose

or dead knots or other defects, sawn square and shall not suffer warping, splitting or other defects.

The moisture content shall not exceed 12%

All Internal framework shall be treated with approved wood preservatives.

All wood brought to site shall be clean, it shall not have any preservative or other coating / covering.

All rejected, decayed, bad quality wood shall be immediately removed from site, as may be directed.

All the dimensions mentioned for T.W. members are finished size.

All woods should be properly seasoned of natural growth and free from worm holes, loose or dead knots or other
defects and shall not suffer warping, splitting or other defects. All internal framework shall be treated with
approved wood preservative.

PLYWOOD

All plywood shall be strictly as per approved list of material and approved by bank/architect. The plywood shall
have ISI mark and relevant registration no. on the product.

Plywood should be used after applying white anti termite liquid. Nails or screws fixed in the plywood should be
equally spaced. The plywood sides wherever they are visible should be covered with the beading patti. Too many joints
in furniture pieces will not be considered. Rough finished sides while fitting the fixtures like locks, hinges etc. will not
be considered. The contractor will have to make punctures of cutouts as required by electrical or any other contractor,

for which no separate payment will be made by the Bank or by the respective contractor. All contractors will work in
team of good spirit and in good faith. Certain details shall be modified as per the site adjustments.

52
53
5.4

Hardware and Metals:

All the screws / bolts with nuts to be used shall have oxidized finish (unless required otherwise). Of approved
shape, size and quality.

Fittings shall be of brass or brass oxidized unless specified otherwise.

Samples of all hardware are required to be got approved in advance.

The agency should cover up and protect the brass surface by suitable material as necessary and subsequently
clean it away at the time of handling over.
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All hardware shall be fitted with good workmanship without the surrounding edges being damaged.
The hardware throughout shall be of approved manufacturer. The screw should match the finish of the article to
be fixed and to be round or flat headed or counter sunk as required.

Laminate :

All laminates on table tops, shall be as specified in tender of approved shade and make.

The contractor shall get the sample showing the surface texture, pattern and color approved by Banks/Architects.
All edges, beadings, etc. shall also be finished in laminate.

No scratches or patches on laminates shall be considered.

Fabrication in Metal
All brazing and welds are to be executed in a clean and smooth manner, rubbed down and finished in flat and
tidiest way, particularly where exposed.

Glazier

All glass is to be of approved manufacture, and as per approved quality and sample to be of the qualities
specified and free from bubbles, air holes, waviness and other defects.

In cutting glass, proper allowance shall be made for expansion.

Glass for mirror shall be approved manufacture and quality.

On completion, all glasses surfaces shall be cleaned inside and all cracked, scratched glass/mirror shall be
replaced.

Sun control film shall be non-reflective type pf approved make and shade. The fixing shall be without any
defects such as air bubbles/creases/adhesive marks etc.

All glasses should be of approved manufacturer and free from bubbles, smoke, air-holes and other such defects.
While cutting glass, proper allowance be made for expansion. All cracked, scratched and broken pane should be
replaced.

Paint and polishes

All material required for the work shall be of approved manufacture, delivered to the site in the manufacturer’s
containers with the seals etc. unbroken and after use empty containers shall be stored till finally cleared by the
banks.

All iron or steel/metal surfaces shall be thoroughly scraped and rubbed down with wire brushes and shall be
entirely free from rust, mill scale etc. Before applying the primary cost.

Melamine polish/French polish/polyurethene finishes shall be properly finished without any flaw marks, spots,
roughness etc.

Metal frame suspended gyp board ceiling:

Unless otherwise specified the suspended false ceiling shall have following specifications i.e. providing and
fixing G.I. perimeter channels of size 0.55 mm size thick having one flange of 20 mm and another flange of 30
mm and a web of 27 mm along with perimeter of ceiling, screw fixed to brick wall/partition with the help of
nylon sleeves and screws, at 610 mm centers. Then suspending G.I. intermediate channels of size 45 mm, 0.9
mm, thick with two flanges of 15 mm each from the soffit at 1220 mm centers with ceiling angle of width
25mmx10mmx0.55mm thick fixed to soffit with G.I. cleat and steel fasteners. Ceiling section of 0.55 mm
thickness having knurled web of 51.5 mm and two flanges of 26mm each with lips of 10.5mm are then fixed to
the intermediate channel at 457mm centers. 12.5mm tapered edge Gyp board (conforming to IS-2095-1982) is
then screw fixed to ceiling section with 25mm drywall screws at 230mm centers. Screw fixing is done
mechanically either with screw-driver and drilling machine with suitable attachment. Finally the boards are to be
joined and finished so as to have a flush lock which includes filling and finishing the tapered and square edges
of the boards with joining compound, paper tape and two coats of primer suitable for Gyp board (as per
recommended practices of India Gypsum or equivalent)

For light fittings, grids diffusers and cutouts etc. have to be made with the frame of perimeter channels of size
20mmx27mmx30mmx0.55mm thick, supported and shall not be considered for extra changes.
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