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INTEGRITY PACT

(Designated authority of CLIENT)

NAME OF WORK: ...cccvcvnrivnmsnnnesn:
= Y e NPT PO
Dear Sir,

I/We acknowledge that the CLIENT is committed to follow the principles thereof as enumerated
in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender
documents, failing which 1/We will stand disqualified from the tendering process. IWe
acknowledge that the making of the bid shall be regarded as an unconditional and absolute
acceptance of this condition of the NIT.

IIWe confirm acceptance and compliance with the Integrity Agreement in letter and spirit and
further agree that execution of the said Integrity Agreement shall be separate and distinct from
the main contract, which will come into existence when tender/bid is finally accepted by the
CLIENT. I/'We acknowledge and accept the duration of the Integrity Agreement, which shall be
in the line with Clause 12 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement,
while submitting the tender/bid, the CLIENT shall have unqualified, absolute and unfeitered right
to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and
conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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PRE-CONTRACT INTEGRITY PACT

To be signed by the bidder and same signatory competent / authorized to sign the
relevant contract on behalf of .................

INTEGRITY AGREEMENT

INTEGRITY PACT Between Indian Bank hereinafter referred to as "The Bank" And
............................ hereinafter referred to as "The Tenderer"

Preamble

The Bank intends to award, under laid down organizational procedures, contract/s for providing
Project Management Consultancy Services for the Proposed Construction of Residential
Building (Stilt + 5 Floors) @ No.2, Ramachandra Road, Luz Avenue, Mylapore, Chennai — 600
004"

The Bank values full compliance with all relevant laws of the land, rules, regulations, economic
use of resources and of fairness /transparency in its relations with its Tenderer.

In order to achieve these goals, the Bank will have an independent External Monitor (IEM), who
will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section1- Commitments of the Bank

The Bank commits itself to take all measures necessary to prevent corruption and to observe
the following principles:

a) No employee of the Bank, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take -a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

b) The Bank will, during the tender process treat all Tenderer(s) with equity and reason. The
Bank will in particular, before and during the tender process, provide to all Tenderer(s) the same
information and will not provide to any Tenderer(s) confidential/ additional information through
which the Tenderer(s) could obtain an advantage in relation to the tender processor the contract
execution.

¢) The Bank will exclude from t_he process aII knoy_x_m prejudiﬂqed persons.
If the Bank obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/ PC Act, or it there be a substantive suspicion in this regard, the Bank will
inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2- Commitment of the Tenderer(s)

The Tenderer(s) commit themselves to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process
and during the contract execution.

Tenderer(s)will not, directly or through any other person or firm, offer, promise or give to any of
the Bank's employees inyolved in the tender process or the execution of the contract or to any
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third person any material or other benefit which he/ she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the tender process or during
the execution of the contract.

The Tenderer(s)will not enter with other Tenderers into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

The Tenderer(s)will not commit any offence under the relevant IPC/ PC Act: further, the
Tenderer (s) will not use improperly, for purpose of competition or personal gain, or pass on to
others, any information or documents provided by the Bank as part of the business relationship,
regarding plans, technical proposals and business details, including information contained or
transmitted electronically.

The Tenderer(s)of foreign origin shall disclose the name and address of the Agents/
Representatives in India, if any. Similarly, the Tenderer(s) of Indian Nationality shall furnish the
name and address of the foreign principals, if any. Further, as mentioned in the "Guidelines on
Indian Agents of Foreign Suppliers” shall be disclosed by the Tenderer(s). Further as mentioned
in the Guidelines, all the payments made to the Indian Agent/ Representative have to be in
Indian Rupees only .

The Tenderer(s)will, when presenting his bid, disclose any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection
with the award of the contract.

The Tenderer(s)will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

Section3- Disqualification from tender process and exclusion from future contracts

If the Tenderer(s) before award or during execution has committed a transgression through a
violation of Section 2, above or any other form such as to put his reliability or credibility in
question, the Bank is entitled to disqualify the Tenderer(s) from the tender process.

Section 4- Compensation for Damages

If the Bank has disqualified the Tenderer(s) from the tender process prior to the award
according to Section 3, the Bank is entitled to demand and recover the damages equivalent to
Earnest Money Deposit/ Bid Security.

If the Bank has terminated the contract according to Section 3, or if the Bank is entitled to
terminate the contract according to Section 3, the Bank shall be entitled to demand and recover
from the consultant liquidated damages of. the contract value or the amount equivalent to
performance Bank Guarantee.

Section 5- Previous Transgression

The Tenderers declares that no previous transgressions occurred in the last three years with
any other Company in any country conforming to the anti-corruption approach or with any other
Public Sector Enterprises in India that could justify his exclusion from the tender process.

The Tenderer agrees that if he makes incorrect statement on this subject, tenderer is liable to

be disqualified from the tender process or the contract, if already awarded, is liable to be
terminated for such reason.

(&
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The imposition and duration of the execution of the tenderer will be determined by the tenderer
based on the severity of transgression.

The Tenderer/ Consultant acknowledges and undertakes to respect and uphold the Bank
absolute right to resort to and impose such exclusion.

Apart from the above, the Bank may take action for banning of business dealings/ holiday listing
of the Tenderer/ Consultant as deemed fit by the Bank.

If the Tenderer(s) can prove that he has resorted/ recouped the damage caused by him and
has implemented a suitable corruption prevention system, the Bank may, at its own discretion,
as per laid down organizational procedures, revoke the exclusion prematurely.

Section 6 - Equal treatment of all Tenderers

The Tenderer(s) to demand from all sub-consultants a commitment in conformity with this
Integrity Pact, and to submit it to the Bank before contract signing. The Tenderer(s) shall be
responsible for any violation(s) of the principles laid down in this agreement/ Pact by any of its
Sub- Consultants/ Sub-vendors.

The Bank will enter into agreement with identical conditions as this one with all
Tenderers/Consultant.

The Bank will disqualify from the tender process all tenderers who do not sign this Pact or
violate its provisions.

Section 7 - Criminal charges against violating Tenderer(s)

If the Bank obtains knowledge of conduct of a Tenderer, or of an employee or a representative
or an associate of a Tenderer, which constitutes corruption, or of the Bank has substantive
suspicion in this regard, the Bank will inform the same to the Chief Vigilance Officer.

Section 8 - Independent External Monitor/ Monitors

The Bank appoints competent and credible Independent External Monitor for this Pact. The task
of the Monitor is to review independently and objectively, whether and to what extent the parties
comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the parties and performs his
functions neutrally and independently. It will be obligatory for him to treat the information and
documents of the Tenderers / Consultants as confidential. He reports to the Authority
designated by the Bank.

The Tenderer(s) accepts that the Monitor has. the right to access without restriction to all Project
documentations of the Bank including that provided by the Consultant. The Consultant will also
grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation. The same is applicable to Sub-Consultants.
The Monitor is under contractual obligation to treat the information and documents of the
Tenderer with confidentiality.

The Bank will provide to the Monitor sufficient information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations
between the Bank and the Consultant. The parties offer to the Monitor the option to participate
in such meetings.

As soon as the Monitor_notices, or believes to notice, a violation of this agreement, he will so
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inform the Management of the Bank and request the Management to discontinue or take
corrective action, or to take other relevant action. The Monitor can in this regard submit
nonbinding recommendations. Beyond this, the Monitor has no right to demand from the parties
that they act in a specific manner, refrain from action or tolerate action.

The Monitor will submit a written report to the Authority designated by the Bank, within 8 to 10
weeks from the date of reference or intimation to him by the Bank and, should the occasion
arise submit proposals for correcting problematic situations.

If the Monitor has reported to Authority designated by the Bank, a substantiated suspicion of an
offence under relevant IPC/ PC Act, and the Authority designated by the Bank has not, within
the reasonable time taken visible action to proceed against such offence or reported it to the
Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner.

The word 'Monitor' would include both singular and plural.
Section9—Pact Duration

This pact begins when both parties have legally signed it. It expires for the Consultant 12
months after the last payment under the contract, and for all other tenderers 6 months after the
contract has been awarded on whomsoever it may be.

If any claim is made/ lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, uniess it is discharged/determined by the
Bank.

Section10—-Examination of Books of Accounts

In case of any allegation of, violation of any provisions of this Integrity Pact or payment of
commission, the Bank or its agencies shall be entitled to examine the Books of Accounts of the
Tenderer and the Tenderer shall provide necessary information of the relevant financial
documents in English and shall extend all possible help for the purpose of such examination.

Section11- Other provisions

This agreement is subject to Indian Law, Place of performance and jurisdiction is the Corporate
Office of the Bank, i.e. Chennai.

Changes and supplements as well as termination notices need to be made in writing Side
agreements have not been made.

If the Tenderer is a partnership or a Consortium, this agreement, must be signed by all partners or
Consortium members. In case of.a Company, the Pact must be signed by a representative duly
authorized by Board resolution.

Should one or several provisions of this agreement turn out to be invalid, the remaining provisions of
this agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity
Pact will prevail.

Any dispute or difference arising between the parties with regard to the terms of this Agreement/ Pact,
any action taken by the Bank in accordance with this Agreement/ Pact or interpretation thereof shall not
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The parties hereby sign this Integrity Pact at ..........c.cccov v, (o] s [N
(For & On behalf of the Bank) (For & On behalf of Tenderer/Contractor)
(Office Seal) (Office Seal)
Place Place
Date Date
Witness 1: Witness 1:
(Name &Address) (Name &Address)
Witness 2: Witness 2:
(Name &Address) (Name &Address)

Name of IEM’'s and Email ID
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GENERAL RULES AND DIRECTIONS

1. All work proposed for execution by contract will be notified in a form of invitation to tender
pasted by publication in Newspapers or posted on website as the case may be. This form will
state the work to be carried out, as well as the date for submitting and opening tenders and the
time allowed for carrying out the work, also the amount of earnest money to be deposited with
the tender, and the amount of the security deposit and Performance guarantee to be deposited
by the successful tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in connection with the
work signed for the purpose of identification by the officer inviting tender shall also be open for
inspection by the contractor at the office of officer inviting tender during office hours.

2. In the event of the tender being submitted by a firm, it must be digitally signed/ signed
separately by each partner thereof or in the event of the absence of any partner, it must be
signed on his behalf by a person holding a power-of attorney authorizing him to do so, such
power of attorney to be produced with the tender, and it must disclose that the firm is duly
registered under the Indian Partnership Act, 1952,

3. Receipts for payment made on account of work, when executed by a firm, must also be
signed by all the partners, except where contractors are described in their tender as a firm, in
which case the receipts must be signed in the name of the firm by one of the partners, or by
some other person having due authority to give effectual receipts for the firm.

4, The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees
by ignoring fifty paisa and considering more than fifty paisa as rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items)
of two or more contractors is same, then such lowest contractors may be asked to submit sealed
revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub heads
as the case may be, but the revised quoted rate of each item of schedule of quantity for all sub
sections/sub heads should not be higher than their respective original rate quoted already at the
time of submission of tender. The lowest tender shall be decided on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of two
or more contractors received in revised offer is again found to be equal, then the lowest tender,
among such contractors, shall be decided. by draw.of lots in the presence of officer nominated by
CLIENT and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item more than their
respective original rate quoted already at the time of submission of tender, then such revised
offer shall be treated invalid. Such case of revised offer of the lowest contractor or case of
refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his
tender before acceptance and shall not be allowed to participate in the retendering process of
the work. Such bidders shall be suspended for one year and shall not be eligible to bid for
tenders invited by CLIENT from date of issue of suspension order for one year.

Bidder Sign and Seal
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rate of individual items), refuse to submit revised offers, then tenders are to be recalled. In this
case, that bidder shall not be allowed to participate in the retendering process of the work. The
bidder shall be suspended for one year and shall not be eligible to bid for tenders invited by
CLIENT from date of issue of suspension order for one year.

Contractor, who refuse to submit revised offers because of non-submission of revised offer, or
quoting higher revised rate(s) of any item(s) than their respective original rate quoted already at
the time of submission of his bid shall not be allowed to participate in the retendering process of
the work. The bidder shall be suspended for one year and shall not be eligible to bid for tenders
invited by CLIENT from date of issue of suspension order for one year.

The officer inviting tender or his duly authorized assistant will open tenders in the presence of
any intending contractors who may be present at the time.

5. The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

6. The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgment or payment to the officer inviting tender and the contractor
shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or
a duly authorized Cashier

75 In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. In event no rate has
been quoted for an item(s), leaving space both in figure(s), word(s), and amount blank, it will be
presuried that the contractor has inéluded the cost of this/these item(s) in 'othér itéms and rate”
for such item(s) will be considered as zero and work will be required to be executed accordingly.
However, if a tenderer quotes nil rates against each item in item rate tender, the tender shall be
treated as invalid and will not be considered as lowest tenderer and earnest money deposited
shall be forfeited.

8. All rates shall be quoted in the price bid format available in e-tendering portal.

9. The Contractor whose tender is accepted will be required to furnish performance
guarantee of 5% (five Percent) of the tendered amount within the period specified in Schedule
F. This guarantee shall be in in form of BG /DD or any other in accordance with the prescribed
form as per Clause 1.

10. The contractor whose-tender is~accepted will also be required to furnish by way of
Security Deposit for the fulfilment of his contract, an amount equal to 5% of the tendered
value of the work. The Security deposit / retention money will be collected by deductions from
the running bills of the contractor at the rates mentioned above.

11. On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-Charge shall be
communicated in writing to the Engineer- in-Charge.

12. GST or any other applicable in respect of inputs procured by the contractor for this
contract shall be payable by the Contactor (GST will be reimbursed) and the Client will not
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entertain any claim whatsoever in respect of the same. However, component of GST at the time
of supply of service (as provided in CGST act 2017) provided by the contract shall be varied if
different from that applicable on the last date of receipt of tender including extensions if any.

13. The contractor shall give a list of both Executive/Non Executive employees of client
related to him.

14. The tender for composite work includes, in addition to building work, all other works such
as sanitary and water supply installations drainage installation, electrical work etc. The tenderer
must associate himself with agencies of appropriate class which are eligible to tender for
sanitary and water supply drainage, electrical works in the composite tender.
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SECTION — 1 CONDITIONS OF CONTRACT
Definition:

1. The Contract means the documents forming the tender and acceptance thereof and
the formal agreement executed between the competent authority as indicated in Schedule ‘F’ on
behalf of the Client and the Contractor, together with the documents referred to therein including
these conditions, the specifications, designs, drawings and instructions issued from time to time
by the Engineer-in-charge of the Consultant appointed by the Client and all these documents
taken together, shall be deemed to form one contract and shall be complementary to one
another

2. In the contract the following expressions shall, unless the context otherwise requires,
have the meanings, thereby respectively assigned to them:-

i) The expressions works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to mean the works by
or by virtue of the contract contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional. The work(s) shall also mean the work
including survey, investigation, design, both permanent and temporary, or services to be carried
out, designed, constructed, manufactured, fabricated, delivered to Site, erected, installed,
completed, tested, commissioned, (including Integrated Testing and Commissioning) and
remedying of any defects, and/ or supplied in accordance with the Contract and include Plant,
Goods and Materials and their accessories and other necessary items/activities to complete the
project/work.

i) Accepting Authority shall mean the authority nominated by CLIENT or as mentioned in
Schedule F.

iii) The Contractor shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such individual or
the persons composing such firm or company, or the successors of such firm or company and
the permitted assignees of such individual, firm or company.

iv) “Client /Owner /Department” shall mean INDIAN BANK, Estate Dept. having its
Corporate Office, No. 254 - 260, Avvai Shanmugam Salai, Royapettah, Chennai — 600 014,
Tamil Nadu, India.

v) “Architect” shall mean M/s. SHILPA Architects Planners Designers Pvt. Ltd, Chennai
appointed as Architect by Client for this project

vi) “PMC” shall mean M/s HLL Infra Tech services Ltd [HITES], Trivandrum (a subsidiary of
HLL Lifecare Ltd., a GOI Enterpr/se) appomted as PrOJect Management Consultant (PMC) by
Client for this project R

vii) “Engineer in Charge” (EIC) means the Engineer / Officer as mentioned in the schedule
“F” hereunder, as authorized by CLIENT to PMC.

viiij Expected risk(s) are risks due to riots (other than those on account of the contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war,
rebellion revolution, insurrection, military or usurped power, any act of Client, damage from
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the Accepting
Authority or causes solely due to use or occupation by Client of the part of the works in respect
of which a certificate of completion has been issued or a cause solely due to Client’'s faulty
design of work.
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ix) Specifications means the specifications followed in the area where the work is to be
executed.
X) Market rate shall be the rate as decided by Engineer-in-charge on the basis of the cost

of materials and labour at the site where the work is to be executed plus the percentage
mentioned in Schedule F to cover, all overheads and profits, provided that no extra overheads
and profits shall be payable on the part(s) of work assigned to other agency(s) by the contractor
as per terms of contract.

xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed
to the tender papers or the standard Schedule of Rates of the Government mentioned in
Schedule “F” hereunder, with the amendments thereto issued upto the date of receipt of the
tender.

Xii) The “Site” shall mean the land/ or place on, into or through which work is to be executed
or any adjacent land, path or street which may be located or used for the purpose of carrying out
the contract.

xii)  “Tendered Value”/ “Contract Price” means the value of the entire work as stipulated in
the letter of award.

xiv)  GST shall mean Goods and Service Tax.

XV) Date of commencement of work: The date of commencement of work shall be the date
of start as specified in schedule 'F

Scope and performance

3. Where the context so requires, words imparting the singular only also include the plural
or vice versa. Any reference to masculine gender shall whenever required include feminine
gender and vice versa.

4. - Heading and Marginal notes ‘to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or construction
thereof or of the contract.

5. The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of rates and such other printed and
published documents, together with all drawings as may be forming part of the tender papers.
None of these documents shall be used for any purpose other than that of this contract.

Works to be carried out

6. The work to be carried out under the contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plants, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion of the
works. The description given in the Schedule of Quantities shall, unless otherwise stated, be
held to include wastage of materials, cartage and carriage, carrying and return of empties,
hoisting, setting, fitting and fixing i position and-all other labour

necessary in and for the full entire execution and completion of the work as aforesaid in
accordance with good practice and recognized principles.

Sufficiency of tender

7. The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and price quoted in the
Schedule of Quantities, which rates and price shall, except as otherwise provided, cover all his
obligations under the contract and all matters and things necessary for the proper completion
and maintenance of the works.

Discrepancies and Adjustment of errors
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8. The several documents forming the contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawings and figured
dimensions in preference to scale and specific conditions in preference to general conditions.

Volume Il — General Contract Conditions (GCC)

i. In the case of discrepancy between the various documents, the following order of
preference shall be observed : —

a) Description of Schedule of Quantities
b) SCC

b) GCC, NIT, ITB

c) Tender Drawings

d) CPWD Specifications including up-to-date correction slips

e) Technical Specification
f Indian Standard Specifications of B.1.S.
g) For items not covered by any of the above, the work shall be done, as per sound

engineering practices and as directed by the Engineer-in-charge.

ii. If there are varying or conflicting provisions made in any one document forming Part of
the contract, Accepting Authority shall be deciding authority with regard to the intention of the
document and his decision shall be final and binding on the Contractor.

Any error in description, quantity or rate in schedule of quantities or any omission therefrom shall
not vitiate the contract or release the contractor from the execution of the whole or any part of
the works comprised therein according to drawings and specifications or from any of his
obligation under the contract.

Signing of Contract . .

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, sign the contract
consisting of:-

(i) The notice inviting tender, all the documents including drawings, if any, forming the
tender as issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.

(ii) Standard Form as mentioned in Schedule 'F'

(iii)  No payment for the work done will be made unless PBG is submitted and the contract is
signed by the contractor
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SECTION - 2 CLAUSES OF CONTRACT

CLAUSE1 PERFORMANCE GUARANTEE

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent)
of the tendered value in addition to other deposits mentioned elsewhere in the contract for his
proper performance of the contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) within period specified in Schedule F from the date of issue of
letter of acceptance. This period can be further extended by the Engineer-in- Charge up to a
maximum period as specified in schedule F on written request of the contractor stating the
reason for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-
in-Charge.

This guarantee shall be in form of Bank Guarantee (BG) or Demand Draft (DD) from any
scheduled commercial bank based in India in accordance with the form annexed hereto or as
amended by Ministry of Finance, GOI from time to time

The Performance Guarantee shall be initially valid up to six months beyond the stipulated date
of completion or the extended period, thereof. In case the time for completion of work gets
extended, the contractor shall get the validity of Performance Guarantee extended to cover such
enlarged time for completion of work. After recording of the completion certificate for the work by
the competent authority, the performance guarantee shall be returned to the contractor, without
any interest. The Bank Guarantee shall be kept alive till the completion or extended period
whichever is later and expenses of renewal thereof are the responsibility of the contractor.

(ii) The Engineer-in-Charge shall not make a claim under the performance guarantee
except for amounts to which the Client is entitled under the contract (not withstanding and/or
. without prejudice to any other provisions in the contract agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.

(b)  Failure by the contractor to pay the Client any amount due, either as agreed by the
contractor or determined under any of the Clauses/Conditions of the agreement, within 30 days
of the service of notice to this effect by Engineer-in-Charge.

(iii) In the event of the Contract being determined or rescinded under provision of any of
the Clause /Condition of the agreement, the performance guarantee shall stand forfeited in full
and shall be absolutely at the disposal of the Client.

(iv) On substantial Completion of any work which has been completed to such an extent
that the intended purpose of the work is met and ready to use, then a provisional Completion
certificate shall be recorded by the Engineer-in-Charge. The provisional certificate shall have
appended with a list of outstanding- balance: item of work that need to be completed in
accordance with the provisions of the contract.

This provisional completion certificate shall be recorded by the concerned Engineer- in— charge.
After recording of the provisional Completion Certificate for the work by the competent authority,
the 80% of performance guarantee shall be returned to the contractor, without any interest.

CLAUSE1A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall
permit HITES/ Client at the time of making any payment to him for work done under the contract
to deduct a sum at the rate of 5% of the gross amount of each running and final bill till the sum
deducted will a )
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deductions will be made and held by HITES by way of Security Deposit unless he/ they
has/have deposited the amount of Security at the rate mentioned above in cash or in the form of
Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is
furnished by the contractor to the HITES as part of the security deposit and the Bank is unable
to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional security to the HITES
to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or
from the interest arising therefrom, or from any sums which may be due to or may become due
to the contractor by HITES on any account whatsoever and in the event of his Security Deposit
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within
10 days make good in cash or fixed deposit receipt tendered by the State Bank of India or by
Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed in
favour of the Engineer-in-Charge, any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof. The security deposit shall be collected
from the running bills of the contractor at the rates mentioned above.

The Security Deposit as deducted above can be released against bank guarantee issued by a
scheduled bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition that
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lakh. Provided
further that the validity of bank guarantee including the one given against the earnest money
shall be in conformity with provisions contained in Clause 17 which shall be extended from time
to time depending upon extension of contract granted under provisions of Clause 2 and Clause
5.

Note-1..Government papers.tendered as security will be taken at 5% (Five per cent) below its.......
market price or at its face value, whichever is less. The market price of Government paper
would be ascertained by the Engineer-in-Charge at the time of collection of interest and the
amount of interest to the extent of deficiency in value of the Government paper will be withheld if
necessary.

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of
the G.F. Rules except fidelity bond. This will be subject to the observance of the condition
mentioned under the rule against each form of security.

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A.

CLAUSE2 COMPENSATION FOR DELAY

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the
work and clear the site on or before the contract or justified extended date of completion as per
clause 5 (excluding any exténsion under Clause 5.5) as well as any extension granted under
clauses 12 and 15, he shall, without prejudice to any other right or remedy available under the
law to the CLIENT on account of such breach, pay as compensation the amount calculated at
the rates stipulated below as the authority specified in schedule F may decide on the amount of
tendered value of the work for every completed day/ month (as determined) that the progress
remains below that specified in Clause 5 or that the work remains incomplete.

(i) Compensation for @ 1.0 % of accepted tendered amount per month of
delay of work delay (to-be computed on per day basis)

Provided always that the total amount of compensation for delay to be paid under this Condition
shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the sectional
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part of the work as mentioned in schedule F for which a separate period of completion is
originally given.

In case no compensation has been decided by the authority in Schedule “F” during the progress
of work, this shall be no waiver of right to levy compensation by the said authority if the work
remains incomplete on final justified extended date of completion. If the Engineer in Charge
decides to give further extension of time allowing performance of work beyond the justified
extended date, the contractor shall be liable to pay compensation for such extended period. If
any variation in amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause 12, the net
period for such variation shall be accounted for while deciding the period for levy of
compensation. However, during such further extended period beyond the justified extended
period, if any delay occurs by events under sub clause 5.2, the contractor shall be liable to pay
compensation for such delay.

Provided that compensation during the progress of work before the justified extended date of
completion for delay under this clause shall be for non-achievement of sectional completion or
part handing over of work on stipulated/justified extended date for such part work or if delay
affects any other works/services. This is without prejudice to right of action by the Engineer in
Charge under clause 3 for delay in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined under
clause 3, the right of action under this clause shall remain post determination of contract but
levy of compensation shall be for days the progress is behind the schedule on date of
determination, as assessed by the authority in Schedule F, after due consideration of justified
extension. The compensation for delay, if not decided before the determination of contract, shall
be decided after of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Client. In case, the contractor does not
achieve a- particular milestone mentioned :in-schedule-F,-or the re-scheduled milestone(s)-in- -
terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied as above. With-holding of this amount on failure to achieve a
milestone, shall be automatic without any notice to the contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall
be released. In case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest, whatsoever, shall be payable on such withheld amount.

CLAUSE 3 WHEN CONTRACT CAN BE DETERMINED

Subject to other provisions contained in this clause, the Engineer-in-Charge gfter having
epproval of Client may, without prejudice to his any other rights or remedy against the contractor
in respect of any delay, not following safety norms, inferior workmanship, any claims for
damages and/or any other provisions of this contract or otherwise, and whether the date of
completion has or has not elapsedyrby hotice-in writing absolutely determine the contract in any
of the following cases:

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed in an
inefficient or otherwise improper or un-workman like manner shall omit to comply with the
requirement of such notice for a period of seven days thereafter.

(ii) If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence and continues to do so after a notice in
writing of seven days from the Engineer-in-Charge.

(iii) If the contractor fails to complete the work or section of work with individual date of
completion on or before _the stipulated or justified extended date, on or before such date of
/o AN
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completion; and the Engineer in Charge without any prejudice to any other right or remedy
under any other provision in the contract has given further reasonable time in a notice given in
writing in that behalf as either mutually agreed or in absence of such mutual agreement by his
own assessment making such time essence of contract and in the opinion of Engineer-in-
Charge the contractor will be unable to complete the same or does not complete the same
within the period specified.

(iv) If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditions of the contract and
does not remedy it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer-in- Charge.

(V) If the contractor shall offer or give or agree to give to any person in CLIENT or to any
other person on his behalf any gift or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining
or execution of this or any other contract for CLIENT.

(vi) If the contractor shall enter into a contract with CLIENT in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Engineer-in-Charge.

(vii) If the contractor had secured the contract with CLIENT as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits breach of integrity pact.

(viii) if the contractor being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any application be made_
‘Under any Insolvency Act for the time bemg in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

(ix) If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle the court to make a winding up order.

(%) If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.
(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the

contractor as per terms of contract), transfers, sublets (engagement of labour on.a piece- work
basis or of labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with
the entire works or any portion thereof without the prior written approval of the Engineer -in-
Charge. When the contractor -has made himself liable for action under any of the cases
aforesaid, the Engineer-in-Charge [n consuitation with CLIENT shall have powers:

(a) To determine the contract as aforesaid so far as performance of work by the Contractor
is concerned (of which determination notice in writing to the contractor under the hand of the
Engineer-in-Charge shall be conclusive evidence). Upon such determination, Security Deposit
already recovered and Performance Guarantee under the contract shall be liable to be forfeited
and shall be absolutely at the disposal of the CLIENT/Client.

(b)  After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to give
it to another contractor to complete the work. The contractor, whose contract is determined as
above, shall not be allowed to participate in the tendering process for the balance work including
any new items needed to complete the work. In the event of above courses being adopted by
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the Engineer-in-Charge, the contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any materials or entered into
any engagements or made any advances on account or with a view to the execution of the work
or the performance of the contract. And in case action is taken under any of the provision
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof
or actually performed under this contract unless and until the Engineer-in-Charge has certified in
writing the performance of such work and the value payable in respect thereof and he shall only
be entitled to be paid the value so certified.

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor within
1/8th of the stipulated time for completion of work or one month whichever is more, either party
may close the contract by giving notice to the other party stating the reasons. In such
eventuality, the Performance Guarantee of the contractor shall be refunded within 60 (sixty)
days of closure of contract.

Neither party shall claim any compensation for such eventuality. This clause is not applicable for
any breach of the contract by either party.

CLAUSE 4 CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT
TAKEN UNDER CLAUSE 3

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3
thereof, shall have become exercisable and the same are not exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor and
the liability of the contractor for compensation shall remain unaffected. In the event of the
[Engineer-in- Charge putting.in force all or. any,of the power vested in him under the preceding
clause he may, if he so desires after giving a notice in writing to the contractor, take possession
of (or at the sole discretion of the Engineer-in- Charge which shall be final and binding on the
contractor) use as on hire (the amount of the hire money being also in the final determination of
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or the
site thereof belonging to the contractor, or procured by the contractor and intended to be used
for the execution of the work/or any part thereof, paying or allowing for the same in account at
the contract rates, or, in the case of these not being applicable, at current market rates to be
certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the
contractor, clerk of the works, foreman or other authorized agent to remove such tools, plant,
materials, or stores from the premises (within a time to be specified in such notice) in the event
of the contractor failing to comply with any such requisition, the Engineer-in-Charge may
remove them at the contractor's expense or sell them by auction or private sale on account of
the contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to the
expenses of any such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the-contractor. -

CLAUSE 5 TIME AND EXTENSION FOR DELAY

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended
time in accordance with these conditions shall be the essence of the Contract. The execution of
the work shall commence from such time period as mentioned in schedule 'F'. If the Contractor
commits default in commencing the execution of the work as aforesaid, the performance
guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal of
the CLIENT without prejudice to any other right or remedy available in law.

5.1 As soon as possible but within fifteen days of award of work and in consideration of
a) Issue of LOA

i
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The Engineer-in- Charge may within 14 days thereafter, if required modify, and communicate
the program approved to the contractor failing which the program submitted by the contractor
shall be deemed to be approved by the Engineer-in-Charge. The work programme shall include
all details of balance drawings and decisions required to complete the contract with specific
dates by which these details are required by contractor without causing any delay in execution
of the work. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended
as necessary by agreement between the Engineer-in-charge and the Contractor within the
limitations of time imposed in the Contract documents.

il. In case of non-submission of construction programme by the contractor the
program approved by the Engineer-in-Charge shall be deemed to be final.

iii. The approval by the Engineer-in-Charge of such programme shall not relieve
the contractor of any of the obligations under the contract.

iv. The contractor shall submit the Time and Progress Chart and progress report
using the mutually agreed software or in other format decided by Engineer-in-Charge for the
work done during previous month to the Engineer-in-charge on or before 5th day of each month
failing which a recovery of Rs.5000/- shall be made on per week or part basis in case of delay in
submission of the monthly progress report.

5.2  If the work(s) be delayed by:-

1. force majeure, or pandemic or epidemic
il. abnormally bad weather, or
iii. serious loss or damage by fire, or

iv. civil commotion, local commotlon of workmen, strike or lockout, affecting any of the
trades empleoyed on the work,.or - .

V. delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or

vi. any other cause like above which, in the reasoned opinion of the Engineer-in- Charge is
beyond the Contractor’s control.

then upon the happening of any such event causing delay, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge for entry in the physical hindrance register
but shall nevertheless use constantly his best endeavours to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the works.

The contractor shall have no claim of damages for extension of time granted or rescheduling of
milestone/s for events listed in sub clause 5.2.

5.3 In-case. the. work. is.hindered, by the. CLIENT or for any reason / event, for which the
CLIENT is responsible, the authority as indicated in Schedule 'F' shall, if justified, give a fair and
reasonable extension of time and reschedule the mile stones for completion of work Such
extension of time or rescheduling of milestone/s shall be without prejudice to any other right or
remedy of the parties in contract or in law; provided further that for concurrent delays under this
sub clause and sub clause 5.2 to the extent the delay is covered under sub clause 5.2 the
contractor shall be entitled to only extension of time and no damages.

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed forms i.e. Form of application by the
contractor for seeking rescheduling of milestones or Form of application by the contractor for
seeking extension of time (Appendix-XVI) respectively to the authority as indicated in Schedule
F. The Contractor shall indicate in such a request the period by which rescheduling of

Page 21 of 102 Bidder Sign and Seal




Volume Il — General Contract Conditions (GCC)

milestone/s or extension of time is desired. With every request for rescheduling of milestones, or
if at any time the actual progress of work falls behind the approved programme by more than
10% of the stipulated period of completion of contract, the contractor shall produce a revised
programme along with all required designs, drawings and documents pending and are to be
made available by the contractor without causing any delay in execution of the work. It shall also
include decisions required from CLIENT to complete the contract.
A non refundable recovery @ Rs. 5,000/- per day shall be made on per day basis in case of
delay in submission of the revised programme.

5.4.1 In any such case the authority as indicated in Schedule F may give a fair and
reasonable extension of time for completion of work or reschedule the mile stones. Engineer—in-
Charge shall finalize/ reschedule a particular mile stone before taking an action against
subsequent mile stone. Such extension or rescheduling of the milestones shall be
communicated to the Contractor by the authority as indicated in Schedule F in writing, within 30
days of the date of receipt of such request from the Contractor in prescribed form. In event of
non-application by the contractor for extension of time Engineer—in-Charge after affording
opportunity to the contractor may give, supported with a programme (as specified under 5.4
above), a fair and reasonable extension within a reasonable period of occurrence of the event,
duly approved by the Client.

5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge,
by the contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or clause
5.4 and beyond the justified extended date; without prejudice to right to take action under
Clause 3, Engineer-in-Charge after getting approval from Client may grant extension of time
required for completion of work without rescheduling of milestones. The contractor shall be
liable for levy of compensation for delay for such extension of time.

CLAUSE6 COMPUTERIZED MEASUREMENT BOOK

Engineer-in-Charge~ shall, &xcépt * as ~ otherwise provided, ‘ascertain and detérmine by ™~ """

measurement the value of work done in accordance with the contract.

All measurements as per the stage payments having financial value shall be entered by the
contractor and compiled in the shape of the Computerized Measurement Book having pages of
A-4 size as per the format of the CLIENT / PMC so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representative
from time to time, during the progress of the work, shall be got checked by the contractor from
the Engineer-in-Charge or his authorized representative as per interval or program fixed in
consultation with Engineer-in-Charge or his authorized representative. After the necessary
corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge for
the dated signatures by the Engineer-in- Charge and the contractor or their representatives in
token of their acceptance.

TR, A oear v

Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked/ test checked from the
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter,
incorporate such changes as may be done during these checks/test checks in his draft
computerized measurements, and submit to the CLIENT / PMC a computerized measurement
book, duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his
authorized representative would thereafter check this MB, and record the necessary certificates
for their checks/ test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its
pages machine numbered, should be 100% correct, and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall
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have to submit a fresh computerized MB with its pages duly machine numbered and bound,
after getting the earlier MB cancelled by the CLIENT / PMC. Thereafter, the MB shall be
taken in the Engineer- in- charge’s Office records, and allotted a number as per the Register of
Computerised MBs. This should be done before the corresponding bill is submitted to the EIC.
After scrutiny of MB's for Bills, EIC will recommend for payment to the Contractor by the Client.
The contractor shall submit two spare copies of such computerized MB’s for the purpose of
reference and record by the various officers of the CLIENT / PMC.

The contractor shall also submit to the PMC separately his computerized Abstract of Cost and
the bill based on these measurements, duly bound, and its pages machine numbered along with
two spare copies of the bill. Thereafter, this bill will be processed by the PMC and allotted a
number as per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for checking of measurements/levels by the Engineer-in- Charge or
his representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general
or local custom. In the case of items which are not covered by specifications, measurements
shall be taken in accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available then a mutually
agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in charge of the work before covering up or otherwise placing beyond
the reach of checking and/or test checking the measurement of any work in order that the same
may be checked and/or test checked and correct dimensions thereof be taken before the same
is-covered- up-or- placed-beyond-the: reach of checking and/or test checking measurement-and:-
shall not cover up and place beyond reach of measurement any work without consent in writing
of the Engineer-in-Charge or his authorized representative in charge of the work who shall
within the aforesaid period of seven days inspect the work, and if any work shall be covered up
or placed beyond the reach of checking and/or test checking measurements without such notice
having been given or the Engineer-in-Charge’s consent being obtained in writing the same shall
be uncovered at the Contractor's expense, or in default thereof no payment or allowance shall
be made for such work or the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through
another officer of the CLIENT/PMC to check the measurements recorded by contractor and all
provisions stipulated herein above shall be applicable to such checking of measurements or
levels.

It is also a term of this contract that checking and/or test checking the measurements of any
item of work in the measurement book and/or its payment in the interim, on account of final bill
shall not be considered as’ cohclusive evidence as to the sufficiency of any work or material to
which it relates nor shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

Measurement of works: The contractor has to maintain computerised measurement book as
above. However, all measurements and levels shall be taken jointly by the Engineer-in-Charge
or his authorized representative and by the contractor or his authorized representative from time
to time during the progress of the work and such measurements shall be signed and dated by
the Engineer-in-Charge and the contractor or their representatives in token of their acceptance
and will be maintained by the Engineer-in-Charge.

CLAUSE 7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS
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ADVANCES

The interim or running account bills (RAB) shall be submitted by the contractor with the
minimum value of Rs. 2.5 crores excluding GST for the work executed on the basis of such
recorded measurements on the format of the CLIENT / PMC in triplicate on or before the date of
every month fixed for the same by the Engineer-in-Charge.

Payments will be released after receipt of bills along with all supporting documents in all respect
as per directions of EIC in line with

) 70% payment within 10 working days of receipt of certification from PMC (Adhoc
certificate) by the Client

® 30% within 15 working days of receipt of certification from PMC & Architect for final
certificate on that particular bill.

® Payment will released by CLIENT based on certification of bills by PMC

) No compensation will be paid on account of any delayed payments.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given
by the Engineer-in-Charge relating to the work done or materials delivered forming part of such
payment, may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials to which it
relates is/are in accordance with the contract and specifications. Any such interim payment, or
any part thereof shall not in any respect conclude, determine or affect in any way powers of the
Engineer-in-Charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

.Pending.consideration of.extension.of date of. completion, interim payments shall continue.to be ......

made as herein provided without prejudice to the right of the CLIENT/ PMC to take action under
the terms of this contract for delay in the completion of work, if the extension of date of
completion is not granted by the competent authority.

In case main contractor fails to make the payment to his subcontractor associated by him within
15 days of receipt of each running account payment, then on the written complaint of
subcontractor associated for such component, Engineer in charge shall serve the show cause to
the main contractor and if reply of main contractor either not received or found unsatisfactory
and payment will be released directly to the subcontractor, if approved by client, associated for
such component as per the terms and conditions of the agreement drawn between main
contractor and associate contractor fixed by him. Such payment if any made to the associate
contractor shall be recovered by Engineer-in-charge from the next RA/ final bill due to main
contractor as the case may be.

CLAUSE 7A

No running account bill shall be paid for the work till the applicable labour licenses, registration
with EPFO, ESIC and BOCW Welfare Board, whatever applicable, are submitted by the
contractor to the Engineer-in-charge.

The Contractor shall also ensure the compliance of EPF & MP Act, 1952 (Employees' Provident
Fund & Miscellaneous Provisions Act, 1952) by the sub-contractors, if any, engaged by
contractor for above said work.

The contractor shall submit affidavit to indemnify and save harmless the Client and against all
actions, suits, proceedings, losses, costs, damages, charges, claims and demands of every
nature and description brought or recovered against the CLIENT by reasons of any act or
omission of the Contﬁlﬁte , his agents or employees in connection with complying the provisions
Q)
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of the Employees Provident Fund & Miscellaneous Provisions Act, 1952 as amended from time
to time. All sums payable by way of compensation/ penalty/ damages/ interest on the
outstanding amounts payable by the contractor shall be considered as reasonable and be
payable by the contractor to the CLIENT immediately and if the contractor does not pay the
amount immediately the same will be deducted from security deposit or earnest money or any
other amount available with the CLIENT or any money payable to the Contractor by the
CLIENT.

Contractor should submit a Compliance Certificate as per the proforma (Appendix-XX)
mentioned in every bill as per the provisions of the EPF and ESI Act as amended from time to
time.

CLAUSE 8 COMPLETION CERTIFICATE AND COMPLETION PLANS

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in- Charge and within thirty days of the receipt of such notice, the
Engineer-in- Charge shall inspect the work and if there is no defect in the work, shall furnish the
contractor with a final certificate of completion, otherwise a provisional certificate of physical
completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment
will be made at reduced rates, shall be issued. But no final certificate of completion shall be
issued, nor shall the work be considered to be complete until the contractor shall have removed
from the premises on which the work shall be executed all scaffolding, surplus materials,
rubbish and all huts and sanitary arrangements required for his/their work people on the site in
connection with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or other
parts of the building, in, upon, or about which the work is to be executed or of which he may
have had possession for the purpose of the execution; thereof, and not until the work shall have
been measured by the Engineer-in- Charge. If the contractor shall fail to comply with the
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all

- huts-and-sanitary-arrangements-as aforesaid and cleaning off-dirt on-or before the date-fixed-for

the completion of work, the Engineer-in-Charge may at the expense of the contractor remove
such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit
and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale
thereof.

CLAUSE 8A COMPLETION DOCUMENTS TO BE SUBMITTED BY THE CONTRACTOR

The contractor shall submit completion plans As Build drawings for the entire scope of work
within thirty days of the completion of the work, provided that the service plans having been
issued for execution by the Engineer-in-Charge, unless the contractor, by virtue of any other
provision in the contract, is required to prepare such plans.

In case, the-contractor fails to: submit the completion plan As Build drawings as aforesaid, he
shall be liable to pay a sum equivalent to 0.1%of the tendered value of the work or as may be
fixed by the Engineer- in- charge concerned and in this respect the decision of the Engineer- in-
charge shall be final and binding on the contractor.

CLAUSE9 PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor, along with all supporting documents and as
per Specific Conditions of Contract in the same manner as specified in interim bills within three
months of physical completion of the work or within one month of the date of the final certificate
of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments of those items of the bill in respect of which there is
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no dispute and of items in dispute, for quantities and rates as approved by Engineer-in-Charge,
will, as far as possible be made by the Client based on recommendation of PMC E-I-C within
the period specified here-in-under, the period being reckoned from the date of receipt of the bill
by the Engineer-in-Charge or his authorized Engineer, complete with account of dismantled
materials.

The Contractor shall submit the final bill along with all supporting documents such as As build
drawings , Guarantee / Warranty certificates of MEP items , Waterproofing , ATT and etc
completed of in all respect as per directions of EIC within 30 days of completion of work as duly
certified by the EIC / PMC. If final bills are not received within this time limit, it will be considered
that there are no further bills / claims by the Contractor for this work. If final bill is not submitted
within the stipulated period as stated above, contractor is liable to pay a compensation (not as
penalty) @ 0.01% per week subject to a maximum of 1% of the tendered value. This
compensation shall be over and above compensation mentioned under clause 2.

The final bill payment will be released within 180 days of receipt of final bill recommendations
along with all supporting documents in all respect as per directions of PMC and all Statutory
clearances by the contractor.

CLAUSE 9A PAYMENT OF CONTRACTOR’S BILLS TO BANKS

Payments due to the contractor will be made by the CLIENT through direct payment transfer
mechanism to the designated account of the contractor with bank / treasury / registered financial
/ co-operative or thrift societies / recognized financial institutions. Required documents for direct
bank transfer shall be submitted by the Contractor to the PMC / Client as per requirement.

CLAUSE 10A MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall, at his own expense, provide all materials, required for the works other than ..
those which are stipulated to be supplied by the Client.

The contractor shall, at his own expense and without delay, supply to the Project Manger
samples of materials to be used on the work and shall get these approved in advance. All such
materials to be provided by the Contractor shall be in conformity with the specifications laid
down or referred to in the contract. The contractor shall, if requested by the Project Manager
furnish proof, to the satisfaction of the Project Manager that the materials so comply. The
Project Manager shall within thirty days of supply of samples or within such further period as he
may require intimate to the Contractor in writing whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange to supply to the Project
Manager for his approval, fresh samples complying with the specifications laid down in the
‘contract. When materials are required to be tested in accordance with specifications, approval
of the Project Manager shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of maierials to be tested or
analysed and shall not make. use-of or.incorporate in the work any materials represented by.the
samples until the required tests or analysis have been made and materials finally accepted by
the Project Manager. The Contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities
as the Project Manager may require for collecting, and preparing the required number of
samples for such tests at such time and to such place or places as may be directed by the
Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for
otherwise elsewhere in the contract or specifications. The Project Manager or his authorized
representative shall at all times have access to the works and to all workshops and places
where work is being prepared or from where materials manufactured articles or machinery are
being obtained for th and the contractor shall afford every facility and every assistance
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in obtaining the right to such access.

The Project Manager shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of
default, the Project Manager shall be at liberty to employ at the expense of the contractor, other
persons to remove the same without being answerable or accountable for any loss or damage
that may happen or arise to such materials. The Project Manager shall also have full powers to
require other proper materials to be substituted thereof and in case of default, the Project
Manager may cause the same to be supplied and all costs which may attend such removal and
substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the site for conducting
routine field tests. The lab shall be equipped at least with the testing equipment as specified in
schedule F. \

CLAUSE 10B
(i) SECURED ADVANCE ON NON-PERISHABLE MATERIAL - NOT APPLICABLE

(i) MOBILISATION ADVANCE - NOT APPLICABLE

(iii) Interest & recovery
The mobilization advance in (ii) above bear simple interest at the rate of 10 per cent per annum
and shall be calculated from the date of payment to the date of recovery, both days inclusive, on
the outstanding amount of advance. Recovery of such sums advanced shall be made by the
deduction from the contractors bills commencing after first ten per cent of the gross value of the
work is executed and paid, on pro-rata percentage basis to the gross value of the work billed
beyond 10% in such a way that the entire advance is recovered by the time eighty per cent of
the gross value of the contract is executed and paid, together with interest due on the entire
~outstanding-amount:upo-the-date-of recovery-of the instalment: - - - o - emervmmnmvor e mi

(iv) If the circumstances are considered reasonable by the Engineer-in-Charge, the period
mentioned in (ii) and {iii) for request by the contractor in writing for grant of mobilization advance
and plant and equipment advance may be extended in the discretion of the Engineer-in-Charge.

CLAUSE 10C PAYMENT ON ACCOUNT OF INCREASE IN PRICES/WAGES DUE TO
STATUTORY ORDER(S)- NOT APPLICABLE

CLAUSE 10 CA PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER
RECEIPT OF TENDER - NOT APPLICABLE

CLAUSE 10 CC NOT APPLICABLE

CLAUSE 10D DISMANTLED MATERIAL GOVT. PROPERTY

The contractor shall treat all materials other than the scope of work obtained during dismantling
of a structure, excavation of the site for a work, etc. as Government's property and such
materials shall be disposed off to the best advantage of Government according to the
instructions in writing issued by the Engineer-in-Charge

CLAUSE 11 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS,
DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict
accordance with the specmcatlons The contractor shall also conform exactly, fully and faithfully
to the design, drawin structions in writing in respect of the work signed by the Engineer-
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in-Charge and the contractor shall be furnished free of charge one copy of the contract
documents together with specifications, designs, drawings and instruction.

B
n

Volume Il — General Contract Conditions (GCC)

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including
for measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The Contractor shall
take full responsibility for adequacy, suitability and safety of all the works and methods of
construction.

CLAUSE 12 DEVIATIONS/ VARIATIONS EXTENT AND PRICING

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to,
or substitutions for the original specifications, drawings, designs and instructions that may
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a
part of the works in case of non-availability of a portion of the site or for any other reasons and
the contractor shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner
specified above as part of the works, shall be carried out by the contractor on the same
conditions in all respects including price on which he agreed to do the main work except as
hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered, be extended, if requested by the
contractor, as follows:

(i) In the proportion which the additional cost of the altered, additional or substituted work,
bears.to the original tendered value plus : e o

(ii) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the PMC / Client.

12.2 Deviation, Extra Items and Pricing:

In the case of extra item(s) (items which are not available in the contract), the contractor
may within fifteen days of receipt of order or occurrence of the item(s), submit claim for market
rates (s), supported with proper analysis of rates and manufacturer’s specification for the work,
invoices, vouchers, etc (as applicable), failing which the rate(s) approved later by the EIC &
Client shall be final and binding. Where the contractor submits claim for market rates(s) in the
manner prescribed above, the EIC shall, within 45 days of the receipt of claims, after giving
consideration to the analysis of rates and other documents submitted by the contractor,
determine the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates s¢6" déterifiined with approval from Client. The rates (s) of extra -
items so determined by the EIC shall be final and binding on the contractor, and shall not
be arbitrable.

Deviation, Deviated Quantities & Pricing:

In the case of contract items which exceed the limit laid down in schedule F, the contractor may
within fifteen days of receipt of order or occurrence of the excess, claim revision of the rates,
supported with proper analysis of rates and invoices, vouchers, etc (as applicable), for the
quantity in excess of the above mentioned limit. The EIC & Client shall within 45 days of receipt
of the claims, after giving consideration to the analysis of the rates submitted by the contractor,
determine the rates on the basis of the market rates and the contractor shall be paid in
accordance with the so determined. The rates (s) so determined by the EIC & Client shall
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be final and binding on the contractor, and shall not be arbitrable.

12.3 In case of contract items which exceed the limit laid down in schedule F, the EIC shall
after giving notice to the contractor within 30 days of submission of that bill by the contractor
which contains such item(s), and after taking into consideration any reply received from the
contractor within 15 days of the issue of such notice, reduce the rate for quantity in excess of
the above mentioned limit on , within 30 days of the expiry of the said period of 15 days, and the
contractor shall be paid in accordance with the rates so determined. The rates (s) so determined
by the EIC & Client shall be final and binding on the contractor, and shall not be arbitrable

12.4 The cost of any operation necessarily in contemplation of tenderer while quoting tender
or necessary or incidental to proper execution of an item of work included in the Schedule of
quantities or in the schedule of rates mentioned in schedule F, whether or not specifically
indicated in the description of the item and the relevant specifications, shall be deemed to be
included in the rates quoted by the tenderer or the rate given in the said schedule of rates, as
the case may be. Nothing extra shall be admissible for such operations.

The EIC & Client reserves the right to vary the quantities of items or groups of items to be
ordered as specified in the Bill of quantities, as may be necessary, during the execution of the
Contract.

CLAUSE 13 FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION
IN SCOPE OF WORK

If at any time after acceptance of the tender or during the progress of work, the purpose or
object for which the work is being done changes due to any supervening cause and as a result
of which the work has to be abandoned or reduced in scope, CLIENT shall decide to abandon
or reduce the scope of the works for any reason whatsoever and hence not require the whole or

_any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that, |

effect to the contractor stating the decision as well as the cause for such decision and the
contractor shall act accordingly in the matter. The contractor shall have no claim to any payment
of compensation or otherwise whatsoever, on account of any profit or advantage which he might
have derived from the execution of the works in full but which he did not derive in consequence
of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder
mentioned which could not be utilized on the work to the full extent in view of the foreclosure;

) Any expenditure incurred on preliminary site work, e.g. temporary access roads,
temporary labour huts, staff quarters and site office; storage accommodation and water storage
tanks.

(ii) CLIENT shall have the option to take over contractor’'s materials or any part thereof
either brought to site or of which the contractor is legally bound to accept delivery from suppliers
(for incorporation in or incidental to the work) provided, however CLIENT shall be bound to take
over the materials or such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by CLIENT, cost of such materials as detailed by
Engineer-in- Charge shall be paid. The cost shall, however, take into account purchase price,
cost of transportation and deterioration or damage which may have been caused to materials
whilst in the custody of the contractor.

(iii) Reasonable compensation for transfer of T & P from site to contractor’'s permanent
stores or to his other works, whichever is less. If T & P are not transported to either of the said
places, no cost of transportation shall be payable.

(iv) Reasonable compensation for repatriation of contractor’s site staff and imported
labour to the extent necessa
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The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account,

wage books, time sheets and other relevant documents and evidence as may be necessary to
enable him to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the
work as per accepted tender less the cost of work actually executed under the contract and less
the cost of contractor's materials at site taken over by the CLIENT as per item (ii) above.
Provided always that against any payments due to the contractor on this account or otherwise,
the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding balances
due from the contractor for advance paid in respect of any tool, plants and materials and any
other sums which at the date of termination were recoverable by the CLIENT from the
contractor under the terms of the contract.

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor
may furnish fresh Performance Guarantee on the same conditions, in the same manner and at
the same rate for the balance tendered amount and initially valid up to the extended date of
completion or stipulated date of completion if no extension has been granted plus minimum 60
days beyond that. Wherever such a fresh Performance Guarantee is furnished by the contractor
the Engineer-in-Charge may return the previous Performance Guarantee.

CLAUSE 14 CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR
If contractor:

(i) At any time makes default during currency of work or does not execute any part of
the work with due diligence and continues to do so even after a notice in writing of 7 days in this
respect from the Engineer-in- Charge; or

(ii) Commits default in complying with any of the terms and conditions of the contract

.and.does nat remedy.it.or.takes.effective steps to remedy. it within 7 days even. after.a.natice.in . ..

writing is given in that behalf by the Engineer-in-Charge; or

Fails to complete the work(s) or items of work with individual dates of completion, on or before
the date(s) so determined, and does not complete them within the period specified in the notice
given in writing in that behalf by the Engineer-in-Charge.

iii) The Engineer-in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either accrued or
accrue thereafter to CLIENT, by a notice in writing to take the part work / part incomplete work
of any item(s) out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores,
etc., thereon; and/or

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk
and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and
execute at the risk and cost of the contractor, the liability of contractor on account of loss or
damage suffered by Government /CLIENT because of action under this clause shall not exceed
10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in
all respect in the same manner and at the same rate as if it had been carried out by the original
contractor under the terms of his contract, the value of contractor's materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor.

The certificate of the Engineer-in-Charge as to the value of work done shall be final and
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taken after giving notice in writing to the contractor. Provided also that if the expenses incurred
by the CLIENT are less than the amount payable to the contractor at his agreement rates, the
difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by CLIENT in completing the part work/ part
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by
CLIENT as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to CLIENT in law or per as agreement be recovered from any money due
to the contractor on any account, and if such money is insufficient, the contractor shall be called
upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials,
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale
thereof towards the dues recoverable from the contractor under the contract and if thereafter
there remains any balance outstanding, it shall be recovered in accordance with the provisions
of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased
or procured any materials or entered into any engagements or made any advance on any
account or with a view to the execution of the work or the performance of the contract.

CLAUSE 15 SUSPENSION OF WORK

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose
decision shall be final and binding on the contractor) suspend the progress of the works or any
part thereof for such time and in such manner as the Engineer-in-Charge may consider
necessary so as not to cause any damage or injury to the work already done or endanger the
.safety thereof for any of the following reasons:

(a)  on account of any default on the part of the contractor or;

(b)  for proper execution of the works or part thereof for reasons other than the default of the
contractor; or

(c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Engineer- in- Charge.

(i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(a) the contractor shall be entitled to an extension of time equal to the period of every such
suspension PLUS 25%, for completion of the item or group of items of work for which a
separate period of completion is specified in the contract and of which the suspended work
forms a part, and;

(b) If the total period of ali such suspensions in respect of an item or group of items or work
for which a separate period of completion is specified in the contract exceeds thirty days, the
contractor shall, in addition, be entitled to such compensation as the Engineer-in-Charge may
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim supported by
details to the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days.

iii) if the works or part thereof is suspended on the orders of the Engineer-in-Charge for
more than three months at a time, except when suspension is ordered for reason (a) in sub-para
(i) above, the contractor may after receipt of such order serve a written notice on the Engineer-
in-Charge requiring permission within fifteen days from receipt by the Engineer- in-Charge of the
said notice, to proceed with the work or part thereof in regard to which progress has been
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suspended and if such permission is not granted within that time, the contractor, if he intends to
treat the suspension, where it affects only a part of the works as an omission of such part by
CLIENT or where it affects whole of the works, as an abandonment of the works by CLIENT,
shall within ten days of expiry of such period of 15 days give notice in writing of his intention to
the Engineer-in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by CLIENT, he shall have no claim to payment of any
compensation on account of any profit or advantage which he might have derived from the
execution of the work in full but which he could not derive in consequence of the abandonment.
He shall, however, be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his employees and labour at site,
remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of the
contractor provided the contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS

All works under or in course of execution or executed in pursuance of the contract, shall at all
times be open and accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work and all the superior officers, officer of
the Quality Assurance Unit of the CLIENT / PMC or any organization engaged by the CLIENT
for Quality Assurance and of the Chief Technical Examiner's Office, and the contractor shall, at
all times, during the usual working hours and at all other times at which reasonable notice of the
visit of during the usual working hours and at all other times at which reasonable notice of the
visit of such officers has been given to the contractor, either himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor’s agent shall be considered to have the same force as if they had
been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work

- orto~the-Officer-in-charge -of Quality-Assurance-or his subordinate officers -or the officers-of the - o~

organization engaged by the CLIENT / PMC for Quality Assurance or to the Chief Technical
Examiner or his subordinate officers, that any work has been executed with unsound, imperfect,
or unskillful workmanship, or with materials or articles provided by him for the execution of the
work which are unsound or of a quality inferior to that contracted or  otherwise not in
accordance with the contract, the contractor shall, on demand in writing which shall be made
within twelve months (six months in the case of work costing Rs. 10 Lac and below except road
work) of the completion of the work from the Engineer-in- Charge specifying the work, materials
or articles complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as
the case may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charge and cost. In the event
of the failing to do so within a period specified by the Engineer-in- Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under
clause 2 of the contract (for non- completlon of the work in time) for this default.

In such case the Englneer-ln Charge may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the authority specified in
schedule “F” may consider reasonable during the preparation of on account bills or final bill if
the item is so acceptable without detriment to the safety and utility of the item and the structure
or he may reject the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final
and binding on the contractor.

CLAUSE 17 CONTRACTORS LIABLE FOR DAMAGES, DEFECTS DURING
MAINTENANCE PERIOD / DEFECT LIABILITY PERIOD
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If the contractor or his working people or servants shall break, deface, injure or destroy any part
of building in which they may be working, or any building, road, road kerb, fence, enclosure,
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or
cultivated ground contiguous to the premises on which the work or any part is being executed,
or if any damage shall happen to the work while in progress, from any cause whatever or if any
defect, shrinkage or other faults appear in the work during the Defect Liability Period (DLP) after
a certificate final or otherwise of its completion or handing over shall have been given by the
Engineer-in-Charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his own
expense or in default the Engineer-in- Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time thereafter may
become due to the contractor, or from his security deposit or the proceeds of sale thereof or of a
sufficient portion thereof. The security deposit of the contractor shall not be refunded before the
expiry of Defect Liability Period (DLP) after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit deducted
from contractors shall be refunded within one month from the date of final payment or within one
month from the date of completion of the maintenance contract whichever is earlier.

CLAUSE 18 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials, tools & plants as specified in schedule
F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding
and temporary works required for the proper execution of the work, whether original, altered or
substituted and whether included in the specifications or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to
which under these conditions he is entitled to be satisfied, or which he is entitled to require
together with carrlage therefore to and from the work. The contractor shall also supply without
charge the requisite number of persons with the means and materials, necessary for the
purpose of setting out works, and counting, weighing and assisting the measurement for
examination at any time and from time to time of the work or materials. Failing his so doing, the
same may be provided by the Engineer- in-Charge at the expense of the contractor and the
expenses may be deducted, from any money due to the contractor, under this contract or
otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18A RECOVERY OF COMPENSATION PAID TO WORKMEN

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen's Compensation Act, 1923, CLIENT is obliged to pay compensation to a workman
employed by the contractor, in execution of the works, CLIENT will recover from the contractor,
the amount of the compensation so paid; and, without prejudice to the rights of the CLIENT
under sub-section’(2) of Seétion 12, of the said Act, CLIENT shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due by
CLIENT to the contractor whether under this contract or otherwise. CLIENT shall not be bound
to contest any claim made against it under sub-section (1) of Section 12, of the said Act, except
on the written request of the contractor and upon his giving to CLIENT full security for all costs
for which CLIENT might become liable in consequence of contesting such claim.

CLAUSE 18B ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR
FAILS

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971,
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CLIENT is obliged to pay any amounts of wages to a workman employed by the contractor in
execution of the works, or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act and the rules under Clause 19H or under the
Contractor’'s Labour Regulations, or under the Rules framed by Government / CLIENT / PMC
from time to time for the protection of health and sanitary arrangements for workers employed
by Contractors, CLIENT will recover from the contractor, the amount of wages so paid or the
amount of expenditure so incurred; and without prejudice to the rights of the CLIENT under
sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour
(Regulation and Abolition) Act, 1970, CLIENT shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by CLIENT to the
contractor whether under this contract or otherwise CLIENT shall not be bound to contest any
claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the
said Act, except on the written request of the contractor and upon his giving to the CLIENT full
security for all costs for which CLIENT might become liable in contesting such claim.

CLAUSE 19 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR

The contractor shall comply with the provision of the Contract Labour (Regulation & Abolition)
Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971. The
Contractor shall obtain a valid license under the said Act before the commencement of the work,
and continue to have a valid license until its completion.

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation
of Employment and Conditions of Service) Act, 1979.

The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Serwce) Act, 1996 and the bU|Id|ng and
-other-Construction Workers-Welfare Cess Act1996. -~ mvee e s

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising
out of the resultant non- execution of the work.

CLAUSE 19A
No labour below the age of Eighteen years shall be employed on the work.

CLAUSE 19 BPAYMENT OF WAGES

Payment of wages:

(i) The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the Central Government Labour
Department / Contractor’s Labour Regulations or as per the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had been
immediately employed by him.

(iii) In respect of all labour directly or indirectly employed in the works for performance of the
contractor’'s part of this contract, the contractor shall comply with or cause to be complied with
the Central Government Labour Department contractor's Labour Regulations made by
Government from time to time in regard to payment of wages, wage period, deductions from
wages recovery of wages not paid and deductions unauthorizedly made, maintenance of wage
books or wage slips, publication of scale of wages and other terms of employment, inspection
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and submission of periodical returns and all other matters of the like nature or as per the
provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys
due to the contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract for
the benefit of the workers, non-payment of wages or of deductions made from his or their wages
which are not justified by their terms of the contract or non- observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to
allow to the labours directly or indirectly employed in the works one day rest for 6 days
continuous work and pay wages at the same rate as for duty. In the event of default, the
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of
wages for weekly holidays to any labours and pay the same to the persons entitled thereto from
any money due to the contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages fixed
under Notification of the Delhi Administration No. F.12(162)MWO / DAB/43884- 91, dated 31-
12-1979 as amended from time to time are inclusive of wages for the weekly day of rest, the
question of extra payment for weekly holiday would not arise.

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act,
1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor's Labour
(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rules made thereunder from time to time.

(vi)  The contractor shall indemnify and keep indemnified CLIENT against payments to be
made under and for the observance of the laws aforesaid and the Central Government
Labour Department Contractor's Labour Regulations without prejudice to his right to claim
indemnity from his sub-contractors.

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than
such wage, such wage shall be paid by the contractor to the workmen directly without the
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount
from the minimum wage payable to the workmen as and by way of commission or otherwise.

(ix)  The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety
provisions a$ per ‘Saféty Code framed from time to time and shall at his own expense providé
for all facilities in connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each
default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a
true statement showing in respect of the second half of the preceding month and the first half of
the current month respectively:-

(1) the number of labourers employed by him on the work,
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(2)  their working hours,

(3) the wages paid to them,

(4)  the accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them, and

(6)  the number of female workers who have been allowed maternity benefit according to
Clause 19F and the amount paid to them.

Failing which the contractor shall be liable to pay to CLIENT, a sum not exceeding Rs.200/- for
each default or materially incorrect statement. The decision of the Engineer in charge shall be
final in deducting from any bill due to the contractor; the amount levied as fine and be binding on
the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with
all the rules framed by CLIENT from time to time for the protection of health and sanitary
arrangements for workers employed by the CLIENT and its contractors.

CLAUSE 19 F
Leave and pay during leave shall be regulated as follows:-
1. Leave :
1) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to
and including the day of delivery and 4 weeks following that day,
(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay: e e s
‘ Q)] in the case of delivery - leave pay during maternity leave will be at the rate of

the women"s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

(i) in the case of miscarriage - leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been employed for
a total period of not less than six months immediately preceding the date on which she
proceeds on leave.

4, The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as
shown in Appendix -l and Il, and the same shall be kept at the place of work.

CLAUSE 19 G

In the event of the contractor(s) committing a default or breach of any of the provisions of the
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information or
submitting or filing any statement under the provisions of the above Regulations and Rules
which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the
CLIENT a sum not exceeding Rs.200/- for every default, breach or furnishing, making,
submitting, filing such materially incorrect statements and in the event of the contractor(s)
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defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for
each day of default subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing
and complying with the provisions of the Central Government Labour Department / Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour (Regulation and
Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for the protection of
health and sanitary arrangements for work-people employed by the contractor(s) (hereinafter
referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in writing to
the contractor(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in the notice. If
the contractor(s) shall fail within the period specified in the notice fo comply with and/observe
the said Rules and to provide the amenities to the work-people as aforesaid, the Engineer-in-
Charge shall have the power to provide the amenities hereinbefore mentioned at the cost of the
contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense and to
approved standards all necessary huts and sanitary arrangements required for his/their work-
people on the site in connection with the execution of the works, and if the same shall not have
been erected or constructed, according to approved standards, the Engineer-in-Charge shall
have power to give notice in writing to the contractor(s) requiring that the said huts and sanitary
arrangements be remodeled and/or reconstructed according to approved standards, and if the
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements according
to approved standards within the period specified in the notice, the Engineer-in-Charge shall
have the power to remodel or reconstruct such huts and sanitary arrangements according to
approved standards at the cost of the contractor(s).

CLAUSE 19H

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of
- -huts: (hereinafter referred to-as the camp) of the following specifications on a suitable plot of
land to be approved by the Engineer-in- Charge.

@) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the
floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each
member of the worker’s family staying with thelabourer.

(b) The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6'x5') adjacent to the hut for each family.

(c) The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided for
women.

() The contractor(s) shall construct sufficient number of bathing and washing
places, one unit for every 25 persons residing in the camp. These bathing and
‘'washing places shall be suitably screened.

i (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or
other suitable local materials as may be approved by the Engineer-in-Charge.
In case of sun-dried bricks, the walls should be plastered with mud gobri on
both sides. The floor may be kutcha but plastered with mud gobri and shall be
at least 15 cm (6") above the surrounding ground. The roofs shall be laid with
thatch or any other materials as may be approved by the Engineer-in-Charge
and the contractor shall ensure that throughout the period of their occupation,
the roofs remain water-tight.

(b) The contractor(s) shall provide each hut with proper ventilation.
(©) All doors, windows, and ventilators shall be provided with suitable leaves for
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security purposes.

(d) There shall be kept an open space of at least 7.2m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the availability
of site with the approval of the Engineer-in- Charge. Back to back construction
will be allowed.

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use
of labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of clean
water per head per day for bathing and washing purposes. Where piped water
supply is available, supply shall be at stand posts and where the supply is from wells
or river, tanks which may be of metal or masonry, shall be provided. The
contractor(s) shall also at his/ their own cost make arrangements for laying pipe
lines for water supply to his/ their labour camp from the existing mains wherever
available, and shall pay all fees and charges therefore.

(iv) The site selected for the camp shall be high ground, removed from jungle.

%) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the
disposal of excreta from the latrines by trenching or incineration which shall be
according to the requirements laid down by the Local Health Authorities. If trenching
or incineration is not allowed, the contractor(s) shall make arrangements for the
removal of the excreta through the Municipal Committee/authority and inform it
about the number of labourers employed so that arrangements may be made by
such Committee/authority for the removal of the excreta. All charges on this account
shall be borne by the contractor and paid direct by him to the Municipality/authority.
The contractor shall provide one sweeper for every eight seats in case of dry
system. P — S

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away
sullage water so as to keep the camp neat and tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers.

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and
sanitation in the labour camps according to the rules of the Local Public Health and
Medical Authorities.

CLAUSE 19l

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the
work any person or persons in the contractors’ employ upon the work who may be incompetent
or misconduct himself and-the contractor shall forthwith comply with such requirements. In
respect of maintenance/repair or renovation works etc. where the labour have an easy access
to the individual houses, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on the part of such
labour.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorizedly during construction, and is handed over to the Engineer-in-
Charge with vacant possession of complete building. If such building though completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in-tha

o
g o
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delay in completion and for such delay, a levy upto 5% of tendered value of work may be
imposed by the Engineer-in-Charge whose decision shall be final both with regard to the
justification and quantum and be binding on the contractor.

Volume It — General Contract Conditions (GCC)

However, the Engineer- in- charge, through a notice, may require the contractor to remove the
illegal occupation any time on or before construction and delivery.

CLAUSE 19K EMPLOYMENT OF SKILLED/SEMI SKILLED WORKERS

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are
qualified and possess certificate in particular trade from CPWD Training Institute/ Industrial
Training Institute/National Institute of construction Management and Research (NICMARY)/
National Academy of Construction, CIDC, National Skill Development Corporation certified
training institute or any similar reputed and recognized Institute managed/ certified by
State/Central Government. The number of such qualified tradesmen shall not be less than 20%
of total skilled/semi-skilled workers required in each trade at any stage of work. The contractor
shall submit number of man days required in respect of each trade, its scheduling and the list of
qualified tradesmen along with requisite certificate from recognized Institute to Engineer in
charge for approval. Notwithstanding such approval, if the tradesmen are found to have
inadequate skill to execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer- in-Charge. Failure on the part of
contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen wiill
attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per
day. Decision of Engineer in Charge as to whether particular tradesman possesses requisite
skill and amount of compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause, shall not be applicable for works with
estimated cost put to tender being less than Rs. 10 crores.

-~ For work-costing more than-Rs. 10 Crores, and upto-Rs. 50 Crores, the contractor shall arrange”
on site training as per National Skill Development Corporation (NSDC) norms for at least 20% of
the unskilled workers engaged in the project in co-ordination with the CPWD Regional Training
Institute & National Skill Development Corporation (NSDC) for certification at the level of
skilled/semi skilled tradesmen.

For works costing more than Rs. 50 Crores, the contractor shall arrange on site training as per
National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker
engaged in the project in co-ordination with the CPWD Regional Training Institute & National
Skill Development Corporation (NSDC) for certification at the level of skilled/semi skilled
tradesmen. The cost of such training as stated above shall be born by the Government. The
necessary space and workers shall be provided by the contractor and no claim what so ever
shall be entertained.

CLAUSE1OL = = o
The ESI and EPF contributions, all other statutory payments including royalty etc on the part this
Contract shall be paid by the Contractor and nothing shall be reimbursed by the Client.

CLAUSE 20 MINIMUM WAGES ACT TO BE COMPLIED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed thereunder and other labour laws affecting contract labour that may be brought into
force from time to time.

CLAUSE 21 WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY

assigned or sublet without the written approval of the Engineer-in -
AN &5 » Bidder Sign and Seal
=

The contract shall no
Page 39 of 102 é<>‘




Volume Il — General Contract Conditions (GCC)

O ALLAHARAD

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become
insolvent or commence any insolvency proceedings or make any composition with his creditors
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary
or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of CLIENT in any way
relating to his office or employment, or if any such officer or person shall become in any way
directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the Client
shall have power to adopt the course specified in Clause 3 hereof in the interest of CLIENT and
in the event of such course being adopted, the consequences specified in the said Clause 3
shall ensue.

CLAUSE 22

Any amount payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the use of CLIENT without reference to the actual
loss or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23 CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the Engineer- in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu undivided family business concern, such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement
where under the partnership firm wouid have the right to carry out the works hereby undertaken
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be
deemed to have been assigned in contravention of Clause 21 hereof and the same action may
be taken, and the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24 DELETED

CLAUSE 25 SETTLEMENTS OF DISPUTES

a. If any dispute or difference of any kind whatsoever shall arise between the Bank and the
supplier in connection with or arising out of the contract, the parties shall make every effort to
resolve amicably such disputes or difference by mutual consultation.

b. If after 30 days, the parties have failed to resolve their disputes or difference by such
mutual consultation, then either the Bank or the supplier may give notice to the other party of
its intention to commence arbitration, as hereinafter provided, as to the matter in dispute, and
no arbitration in respect of this matter may be commenced unless such notice is given.

Any dispute or difference in respect of which a notice of intention to commence arbitration has
been given in.accordance with this clause shall be finally settled by arbitration. Arbitration may be.
commenced prior to or after delivery of the goods under the contract. Arbitration proceedings shall
be conducted in accordance with the following rules of procedure.

The dispute resolution mechanism to be applied shall be as foliows:

a) in case of dispute or difference arising between the Purchaser and a Supplier relating to
any matter arising out of or connected with the agreement, such dispute or difference shall be
settled in accordance with the Arbitration and Conciliation Act, 1996. The arbitral tribunal
shall consist of 3 arbitrators one each to be appointed by the Purchaser and the Supplier; the
third Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties and shall
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‘act as Presiding Arbitrator. In case of failure of the two arbitrators appointed by the parties to
reach upon a consensus within a period of 30 days from the appointiment of the presiding
Arbitrator, the Presiding Arbitrator shall be appointed by the Indian Banks’ Association, India
which shall be final and binding on the parties.

Volume Il — General Contract Conditions (GCC)

b) If one of the parties fails to appoint its arbitrator within 30 days after receipt of the notice of
the appointment of its Arbitrator by the other party, then the Indian Banks’ Association shall
appoint the Arbitrator. A certified copy of the order of the Indian Banks’ Association making
such an appointment shall be furnished to each of the parties.

c) Arbitration proceedings shall be held at Chennai, India, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be
English.

d) The decision of the maijority of arbitrators shall be final and binding upon both parties. The
cost and expenses of Arbitration proceedings will be paid as determined by the Arbitral
Tribunal. However, the expenses incurred by each party in connection with the preparation,
presentation etc. of its proceedings as also the fees and expenses paid to the arbitrator
appointed by such party or on its behalf shall be borne by each party itself.

e) Where the value of the contract is Rs.10 million and below, the disputes or differences
arising shall be referred to the Sole Arbitrator. The Sole Arbitrator shall be appointed by
agreement between the parties; failing such agreement, by the appointing authority namely
the Indian Banks’ Association (IBA).

f) Notwithstanding any reference to arbitration herein,

a. the parties shall continue to perform their respective obligation under the contract unless
they otherwise agree; and

b. the Bank shall pay the supplier any monies due to the supplier.

Submitting to arbitration may be considered as an additional remedy and it does not preclude Parties
to seek redressal/ other legal recourse.

CLAUSE 26  CONTRACTORS(S) TO INDEMNIFY GOVT. AGAINST PATENT RIGHTS

The contractor(s) shall fully indemnify and keep indemnified the CLIENT against any action,
claim or proceeding relating to infringement or use of any patent or design or any alleged patent
or design rights and shall pay any royalties which' may be payable in respect of any article or
part thereof included in the contract. In the event of any claims made under or action brought
against CLIENT in respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or
to conduct any litigation that may arise therefrom, provided that the contractor shall not be liable
to indemnify the CLIENT if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27 LUMPSUM PROVISIONS IN TENDER

When the estimate on which a tender is made includes lump sum in respect of parts of the work,
the contractor shall be entitled to payment in respect of the items of work involved or the part of
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the work in question at the same rates as are payable under this contract for such items, or if
the part of the work in question is not, in the opinion of the Engineer-in- Charge payable of
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum amount entered
in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him under the
provisions of the clause.

CLAUSE 28 ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class of work for which there is no such specifications as referred to in Clause
11, such work shall be carried out in accordance with the Bureau of Indian Standards
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work
shall be carried out as per manufacturers’ specifications, if not available then as per CPWD /
State PWD Specifications. In case there are no such specifications as required above, the work
shall be carried out in all respects in accordance with the instructions and requirements of the
Engineer-in-Charge.

CLAUSE 29 WITHHOLDING AND LIEN IN RESPECT OF SUM DUE FROM
CONTRACTOR
D Whenever any claim or claims for payment of a sum of money arises out of or under

the contract or against the contractor, the Engineer-in-Charge or the Client shall be entitled to
withhold and also have a lien to retain such sum or sums in whole or in part from the security, if
any deposited by the contractor and for the purpose aforesaid, the Engineer- in-Charge or the
CLIENT shall be entitled to withhold the security deposit, if any, furnished as the case may be
and also have a lien over the same pending finalisation or adjudication of any such claim. In the
event of the security being insufficient to cover the claimed amount or amounts or if no security
has been taken from the contractor, the Engineer-in-Charge or the Client shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to .
above, from any sum or sums found payable or which may at any time thereafter become
payable to the contractor under the same contract or any other contract with the Engineer-in-
Charge of the CLIENT or any contracting person through the Engineer- in-Charge pending
finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained
under the lien referred to above by the Engineer-in-Charge or CLIENT will be kept withheld or
retained as such by the Engineer-in-Charge or CLIENT till the claim arising out of or under the
contract is determined by the arbitrator(if the contract is governed by the arbitration clause) by
the competent court, as the case may be and that the contractor will have no claim for interest
or damages whatsoever on any account in respect of such withholding or retention under the
lien referred to above and duly notified as such to the contractor. For the purpose of this clause,
where the contractor is a partnership firm or a limited company, the Engineer- in-Charge or the
CLIENTshall be entitled to withhold and also have a lien to retain towards such claimed amount
or amounts in whole or in part from any sum found payable to any partner/limited company as
the case may be, whether in"his individual capacity or otherwise.

(ii) CLIENT / CLIENT shall have the right to cause an audit and technical examination of
the works and the final bills of the contractor including all supporting vouchers, abstract, etc., to
be made after payment of the final bill and if as a result of such audit and technical examination
any sum is found to have been overpaid in respect of any work done by the contractor under the
contract or any work claimed to have been done by him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of over-payment and it
shall be lawful for CLIENT / CLIENT to recover the same from him in the manner prescribed in
sub-clause (i) of this clause or in any other manner legally permissible; and if it is found that the
contractor was paid less than what was due to him under the contract in respect of any work
executed by him under it, the amount of such under payment shall be duly paid by CLIENT /
CLIENT to the contractar, without any interest thereon whatsoever.
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Provided that the CLIENT / CLIENT shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has been
agreed upon between the Engineer- in- charge on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment by the Engineer-
in- charge.

CLAUSE 29A LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit returnable
to him) under the contract may be withheld or retained by way of lien by the Engineer- in-
Charge or the CLIENT or any other contracting person or persons through Engineer-in-Charge
against any claim of the Engineer-in-Charge or CLIENTor such other person or persons in
respect of payment of a sum of money arising out of or under any other contract made by the
contractor with the Engineer- in-Charge or the CLIENT or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this
clause by the Engineer-in- Charge or the CLIENT will be kept withheld or retained as such by
the Engineer- in-Charge or the CLIENTor till his claim arising out of the same contract or any
other contract is either mutually settled or determined by the arbitration clause or by the
competent court, as the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any sum of money
withheld or retained under this clause and duly notified as such to the contractor.

CLAUSE 29B EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR
NOT PERMISSIBLE

The contractor shall not employ coal mining or controlled area labour falling under any category
whatsoever on or in connection with the work or recruit labour from area within a radius of 32
km (20 miles) of the controlied area. Subject as ‘above the contractor shall ‘employ imported’
labour only i.e., deposit imported labour or labour imported by contractors from area, from which
import is permitted.

Where ceiling price for imported labour has been fixed by State or Regional Labour Committees
not more than that ceiling price shall be paid to the labour by the contractor.

The contractor shall immediately remove any labourer who maybe pointed out by the Engineer-
in-Charge as being a coal mining or controlled area labourer. Failure to do so shall render the
contractor liable to pay to Client a sum calculated at the rate of Rs.10/- per day per labourer.
The certificate of the Engineer-in-Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and binding upon all
parties to this contract.

It .is declared and agreed between the parties that the aforesaid stipulation in this clause.is.one.
in which the public are interested within the meaning of the exception in Section 74 of Indian
Contract Act, 1872.

Explanation:- Controlled Area means the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur.

Any other area which may be declared a Controlled Area by or with the approval of the Central
Government.
CLAUSE 30 WATER FOR WORKS
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The Contractor(s) shall make his /their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

(@) That the water used by the contractor(s) shall be fit for the intended purpose to the
satisfaction of the Engineer- in-Charge.
(i) The Engineer-in-Charge shall make alternative arrangements for supply of water at

the risk and cost of contractor(s) if the arrangements made by the contractor(s) for procurement
of water are in the opinion of the Engineer-in- Charge, unsatisfactory.

CLAUSE 30A ALTERNATE WATER ARRANGEMENTS

The contractor shall be allowed to construct temporary wells / bore well in Client land for taking
water for construction purposes only after he has got permission of the Engineer-in- Charge in
writing. Moreover, statutory approvals from all concerned authorities for the same shall aiso
have to be obtained by the contractor. No charges shall be recovered from the contractor on this
account, but the contractor shall be required to provide necessary safety arrangements to avoid
any accidents or damage to adjacent buildings, roads and service lines. He shall be responsible
for any accidents or damage caused due to construction and subsequent maintenance of the
wells and shall restore the ground to its original condition after the wells are dismantled on
completion of the work.

CLAUSE 31 HIRE OF PLANT & MACHINERY

The contractor shall arrange at his own expense all tools, plant, machinery and equipment
(hereinafter referred to as T&P) required for execution of the work

CLAUSE 32 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES

TR B

Contractors Superintendence, Supervision, Technical Staff & Employees

)] The contractor shall provide all necessary superintendence during execution of the work
and all along

thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
actual commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s),
qualifications, experience, age, address(s) and other particulars along with certificates, of the
principal technical representative to be in charge of the work and other technical
representative(s) who will be supervising the work. Minimum requirement of such technical
representative(s) and their qualifications and experience shall not below than specified in
Schedule ‘F’. Even of the contractor (or partner(s) in case of firm/ company) is himself / herself
an Engineers, it is necessary on the part of the contractor to employ principal technical
representative / technical representative (s) as per stipulation in Schedule 'F'

The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in writing
his approval or otherwise of such a representative(s) to the contractor. Any such approval may
at any time be withdrawn and in case of such withdrawal, the contractor shall appoint another
such representative(s) according to the provisions of this clause. Decision of the tender
accepting authority shall be final and binding on the contractor in this respect. Such a principal
technical representative and other technical representative(s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and shall be available at
site before start of work.

All the provisions applicable to the principal technical representative under the Clause will also
be applicable to other technical representative(s) The principal technical representative and
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when any construction activity is in progress and also present himself/themselves, as required,
to the Engineer-in-Charge and/or his designated representative to take instructions. Instructions
given to the principal technical representative or other technical representative(s) shall be
deemed to have the same force as if these have been given to the contractor. The principal
technical representative and other technical representative(s) shall be actually available at site
fully during all stages of execution of work, during recording/checking/test checking of
measurements of works and whenever so required by the Engineer-in-Charge and shall also
note down instructions conveyed by the Engineer-in- Charge or his designated representative(s)
in the site order book and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements/ checked measurements/test checked
measurements. The representative(s) shall not look after any other work. Substitutes, duly
approved by Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in
event of absence of any of the representative(s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor,
is convinced that no such technical representative(s) is/are effectively appointed or is/are
effectively attending or fulfilling the provision of this clause, a recovery (non-refundable) shall
be effected from the contractor as specified in Schedule “F* and the decision of the Engineer-in-
Charge as recorded in the site order book and measurement recorded checked/test checked in
Measurement Books shall be final and binding on the contractor. Further if the contractor fails
to appoint suitable Principal technical representative and/or other technical representative(s)
and if such appointed persons are not effectively present or are absent by more than two days
without duly approved substitute or do not discharge their responsibilities satisfactorily, the
Engineer-in-Charge shall have full powers to suspend the execution of the work until such date
as suitable other technical representative(s) is/are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit a certificate of
employment of the technical representative(s) along with every on account bill/ final bill and
shall produce evidence if at any time so required by the Engineer-in-Charge. The contractor
shall submit a certificate of employment of the technical representative(s) (in the form of copy of
Form-16 or CPF deduction issued to the Engmeers employed by him) along with every on
account bill/final bill and shall produce evidence if at any time so required by the Engineer-in-
Charge.

(ii) The contractor shall provide and employ on the site only such technical assistants as
are skilled and experienced in their respective fields and such foremen and supervisory staff as
are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who in his opinion misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered by the
Engineer-in-Charge to be undesirable. Such person shall not be employed again at works site
without the written permission of the Engineer-in-Charge and the persons so removed shaII be
repiaced ds soon as possible by competent substitutes.

CLAUSE 33 LEVY/TAXES PAYABLE BY CONTRACTOR

@] GST, Building and other Construction Workers Welfare Cess or any other tax, levy or
Cess in respect of

input for or output by this contract as applicable shall be payable by the contractor and
Government / CLIENT shall not entertain any claim whatsoever in this respect except as
provided under clause 34.

(i) The contractor shall deposit royalty and obtain necessary permit for supply of the red
bajri, stone, kankar, etc. from local authorities.

If pursuant to or un ny law, notification or order any royalty, cess or the like becomes
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payable by the Government of India and does not any time become payable by the contractor to
the State Government, Local authorities in respect of any material used by the contractor in the
works, then in such a case, it shall be lawful to the Government of India and it will have the right
and be entitled to recover the amount paid in the circumstances as aforesaid from dues of the
contractor.

CLAUSE 34 CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER
RECEIPT OF TENDERS

(i) All tendered rates shall be inclusive of any tax (except GST), levy or cess applicable
on last stipulated date of receipt of tender including extension if any. No adjustment i.e. increase
or decrease shall be made for any variation in the rate of GST, Building and Other Construction
Workers Welfare Cess or any tax, levy or cess applicable on inputs.

However, effect of variation in rates of GST or Building and Other Construction Workers Welfare
Cess or imposition or repeal of any other tax, levy or cess applicable on output of the works
contract shall be adjusted on either side, increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess or any tax
(other than GST), levy or cess varied or imposed after the last date of receipt of tender including
extension if any, any increase shall be reimbursed to the contractor only if the contractor
necessarily and properly pays such increased amount of taxes/levies/cess.

Provided further that such increase including GST shall not be made in the extended period of
contract for which the contractor alone is responsible for delay as determined by authority for
extension of time under Clause 5 in Schedule F.

(i) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by the
Engineer-in-Charge and shall also furnish such other information document as the Engineer-in-
Charge may reqwre from time to time.

nxs ety | vy, ghar 2

(m) ) Thé contractor shaII W|th|n a perlod of 30 days of the |mp03|t|on of any such furtherh
tax or levy or cess, give a written notice thereof to the Engineer-in-charge that the same is given
pursuant to this condition, together with all necessary information relating thereto.

CLAUSE 35 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
authority indicated in schedule “F” on behalf of the CLIENT shall have the option of terminating
the contract without compensation to the contractor.

CLAUSE 36 IF RELATIVE WORKING IN OFFICE OF CLIENT / CLIENT THEN THE
CONTRACTOR NOT ALLOWED TO TENDER

The contractor shall not be permitted to tender for works in the CLIENT & Client’s department
responsible for award and execution of contracts in which his near relative is posted as an
officer in any capacity. He shall also intimate the names of persons who are working with him in
any capacity or are subsequently employed by him and who are near relatives to any Officer in
CLIENT. Any breach of this condition by the contractor would render him liable to be removed
from the approved list of contractors of CLIENT. If however the contractor is registered in any
other Dept. of CLIENT, he shall be debarred from tendering in the CLIENT in future for any
breach of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children
and grandchildren, brothers and sisters and their corresponding in- laws.

CLAUSE 37 NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE
YEAR OF RETIREMENT
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No officer employed in engineering or administrative duties in an engineering department of the
Government of India shall work as a contractor or employee of a contractor for a period of one
year after his retirement from government service without the previous permission of
Government of India in writing. This contract is liable to be cancelled if either the contractor or
any of his employees is found at any time to be such a person who had not obtained the
permission of Government of India as aforesaid, before submission of the tender or
engagement in the contractor’s service, as the case may be.

CLAUSE 38 THEORETICAL CONSUMPTION OF MATERIALS

(D) After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, theoretical quantity of materials used in the wo k s hall be
calculated on the basis and method given hereunder:-

(@ Quantity of cement & bitumen shall be calculated on the basis of quantity of cement &
bitumen required for different items of work as shown in the Schedule of Rates mentioned in
Schedule “F”. In case any item is executed for which standard constants for the consumption of
cement or bitumen are not available in the above mentioned schedule/statement or cannot be
derived from the same shall be calculated on the basis of standard formula to be laid down by
the Engineer-in-Charge.

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as
the quantity required as per design or as authorized by Engineer-in-Charge, including
authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical
guantity being determined and compared with the actually procured each diameter wise, section
wise and category wise separately.

(© Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and
G.1./M.S. sheets shall be taken as quantity actually required and measured plus 5% for wastage
due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), such
..determination & comparison being made diameter wise & category wise. )

(d) For any other material as per actual requirements.

Over the theoretical quantities of materials so computed a variation shall be allowed as
specified in Schedule 'F'. For non-scheduled items, the decision of the Engineer-in-Charge
regarding theoretical quantities of materials which should have been actually used, shall be final
and binding on the contractor

(ii) The said action under this clause is without prejudice to the right of the CLIENT to take
action against the contractor under any other conditions of contract for not doing the work
according to the prescribed specifications.

CLAUSE 39 COMPENSATION DURING WARLIKE SITUATIONS

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor: until the work has been delivered to the Engineer-in-Charge and a certificate from
him to that effect obtained. In the event of the work or any materials properly brought to the site
for incorporation in the work being damaged or destroyed in consequence of hostilities or
warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to
remove any debris from the site, collect and properly stack or remove in store all serviceable
materials salvaged from the damaged work and shall be paid at the contract rates in
accordance with the provision of this agreement for the work of clearing the site of debris,
stacking or removal of serviceable material and for reconstruction of all works ordered by the
Engineer- in-Charge, such payments being in addition to compensation upto the value of the
work originally executed before being damaged or destroyed and not paid for. In case of works
damaged or destroyed but not already measured and paid for, the compensation shall be
assessed by the Engineer- in- charge or his authorized representative. The contractor shall be
paid for the damages/ destruction suffered and for restoring the material at the rate based on
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analysis of rates tendered for in accordance with the provision of the contract. The certificate of

the Engineer-in-Charge regarding the quality and quantity of materials and the purpose for
which they were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations

(a8 unless the contractor had taken all such precautions against air raid as are deemed
necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. not on the
site of the work or for any tools, plant, machinery, scaffolding, temporary building and other
things not intended for the work.In the event of the contractor having to carry out reconstruction
as aforesaid, he shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer- in- charge.

Volume Il — General Contract Conditions (GCC)

CLAUSE 40 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the
contract and the CLIENT may, in his discretion, cancel the contract. The contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of the provisions of the
said Act.

CLAUSE 41 RELEASE OF SECURITY DEPOSIT

The Security Deposit of the work shall be refunded if no labour complaint has been received
from the Labour Officer till the due date of its payment. If a labour complaint is received during
this period, the Engineer-In-Charge shall, after issue of notice in this regard to the Contractor,
deduct the amount required to settle the complaint from his security deposit and refund the
balance amount.

CLAUSE 42 INSURANCE

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the
Contract, the Contractor shall at his own cost arrange, secure and maintain insurance in the
joint names of the CLIENT and the contractor with any insurance company selected by the
contractor and acceptable to CLIENT, in such a manner that the CLIENT and the contractor are
covered for all time during the period of contract, i.e. time allowed for completion of works and
end of DLP period.

The insurance shall be affected in accordance with terms approved by the CLIENT and the
contractor shall submit the insurance policies to the Engineer-In-Charge within one week of
signing of the agreement along with the receipt of premium. The contractor shall timely pay and
submit the receipts of payment of premiums for extensions of policies, if any. The insurance
shall cover the following:-

a) Contractor’s All Risks Insurance : The contractor shall insure the work for a sum
equivalent-{o-the 115% of the Contract value together with materials and Plant for incorporation
therein, to the full replacement cost and it being understood that such insurance shall provide
for compensation to be payable to rectify the loss or damage incurred, and, cost to cover any
additional costs of and incidental to the rectification of loss or damage including professional
fees and the cost of demolishing and removing any part of the Works and of removing debris of
whatsoever nature, and it being understood that such insurance shall provide for compensation
to be payable to rectify the loss or damage incurred or such additional sums as specified and
the interests of the CLIENT against ALL RISKS claims, proceedings, loss or damages, costs,
charges and expenses from whatsoever cause arising out of or in consequence of the execution
and maintenance of the work for which the contractor is responsible under the contract.

Workman Compensation & Employers Liability Insurance: This insurance shall be
effected for all the tractor's employees engaged in the performance of the contract. The
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CLIENT shall not be liable in respect of any damages or compensation payable at law in respect
of or in consequence of any accident or injury to any workman or any other person in the
employment of the contractor and the contractor shall indemnify and keep indemnified the
CLIENT against all such damages and compensation and against all claims, demands,
proceedings, costs, charges and expenses, whatsoever in respect or in relation thereof.

c) Third Party Insurance: The contractor shall be responsible for making good to the
satisfaction of the Engineer- in-Charge any loss or any damage to all structures and properties
belonging to the CLIENT or being executed or procured or being procured by the CLIENT or of
the other agencies within the premises of all work of the CLIENT if such loss or damage is due
to fault and or the negligence or willful acts or omissions and commissions of the contractor, his
employees, agents, representatives.

The contractor shall take sufficient care in moving his plants, equipment and materials from one
place to another so that they do not cause any damage to any person or to the property of the
CLIENT or any third party including overhead and underground cables and in the event of any
damage resulting to the property of the CLIENT or to a third party during the movement of the
aforesaid plant, equipment or materials, the cost of such damages including eventual loss of
production, operation or services in any plant or establishment as estimated by the CLIENT or
ascertained or demanded by the third party, shall be borne by the contractor.

Before commencing the execution of the work, the contractor, shall insure and indemnify and
keep the CLIENT harmless of all claims, against the .contractor’s liability for any materials or
physical damage, loss or injury which may occur to any property, including that of the CLIENT
or to any person including any employee of CLIENT, or arising out of the execution of the work
or in the carrying out of the contract, otherwise than due to the matters referred to in the
provision to (a) above. Such insurance shall be effected for an amount sufficient to cover such
risks. The terms shall include a provision whereby, in the event of any claim in respect of which
~the contractor; would be entitled 1o receive indemnify under the policy being brought or made
against the CLIENT, the insurer willfully indemnify CLIENT against such claims and any costs,
charges and expenses in respect thereof. Third party insurance shall be for a sum of Rs. 5
Lakhs per accident.

d) The Contractor shall also at times indemnify the CLIENT against all claims, damages or
compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages Act,
1948, Employer’s Liability Act, 1938, the Workman's Compensation Act, 1947, Industrial
Disputes Act, 1947 and Maternity Benefit Act, 1961, or any modification thereof or any other law
relating thereof and rules made there under from time to time.

e) The Contractor shall also at his own cost carry and maintain any and all other
insurance(s) which he may be required for the Contractor's Equipment and other things brought
onto the Site by the Contractor, for a sum sufficient to provide for their replacement at the Site.

"4217 " The Contractor shall have to furnish documentary evidence to the Engineer-in-charge ™
from time to time he has obtained all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till all time during the period of contract i.e.
the time period allowed for completion of work and extended period.

42.2 The aforesaid insurance policies shall provide that they shall not be cancelled till the
Engineer- in-charge has agreed for cancellation.

42.3 Remedy on the contractor’s failure to insure: If the contractor shall fail to effect and
keep in force the insurance referred to above or any other insurance which he/they may be
required to effect under the terms of the contract then and in any such case Engineer-in-charge
may without being bound to, effect and keep in force any such insurance and pay such premium
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or premiums, as may be necessary for that purpose and from time to time deduct the amount so
paid by the Engineer-in-charge from any moneys due or which may become due to the
contractor or recover the same as a debt due from the contractor.
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APPENDIX-XVI (REFER CLAUSE 5.4)

Form of application by the Contractor for seeking Rescheduling of Mile Stone / Extension
of Time

1. Name of contractor
2. Name of work as given in the agreement
3. Agreement no
4. Estimated amount put tender
5. Date of commencement of work as per agreement
6. Period allowed for completion of work as per agreement
7. Date of completion stipulated in agreement
8. Period for which extension of time if has been given by authority in schedule “F”
previously
Letter No. And date Extension granted -
Months Days
(a) 1% extension
(b) 2" extension
(c) 3" extension
e ‘-(a')-"ﬁtﬁ'g-);(-‘tgﬁéibﬁm e . B U 5
e) Total extension
previously given
9. Reasons for which extension have been previously given (copies of the previous
applications should be attached)
10. Period for which extension if applied for
11. Details of Hindrances on account of which extension is applied for with dates on

which hindrances occurred and the period for which these are likely to last ( for cause
under clause 5.2/ and 5.3)

12. Value of work completed asondate Rs. ................ and ......... % of work
completed

- “S{bmittéd to the authority indicated in schedule F with copy to the Engineer —in ~charge.”

Signature of contractor
Dated
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APPENDIX XX

Undertaking by the Contractor to have complied with the provisions of Contract Labour
(Regulation & Abolition) Act & Rules, EPF and ESI Obligations.

(To be submitted alongwith each RA/ Final Bill) (Clause 7)

T S/o Sh Authorized

representative of M/s ... do hereby declare and undertake
as under:

1. That in the capacity of independent Contractor for M/s Indian Bank. at

...................... , Contractor engaged by me for the above said work, if any, have complied with
the provisions of Contract Labour (Regulation & Abolition) Act, 1970 by holding a valid
license under the Act and Rules thereto. | have paid the wages for the month of

These wages are not less than the minimum rates applicable to all the employees and no other
dues are payable to any employee.

2, That | and the sub-contractor engaged by me for the above said work, if any , have
covered all the eligible employees under Employees Provident Funds and Miscellaneous
Provisions Act, 1952 and the Employees State Insurance Act, 1948 and deposited the
Contributions for the months up to

............................ And as such no amount towards EPF/ES| contributions, whatsoever is
payable, is pending.

3. I, further declare and undertake that in case any liablity pertaining to my employees or
towards employees of the sub-contractor engaged by me for the above said work, if any,
arises in future, | shall be fully responsible for all consequences. In case, any Liability is
discharged by Indian Bank. due to my/ my sub- contractor's lapse. | undertake to
reimburse the same or Indian Bank. is authorized to deduct the same from my dues at
this Project or at any other Project.

Authorized Signatory (Name & Seal of Company)

Date: __

Witness:

1.
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SECTION-3 SAFETY CODE

1.

6.
M

Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can
be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged
for holding the ladder and if the ladder is used for carrying materials as well suitable
footholds and hand-hold shall be provided on the ladder and the ladder shall be given an
inclination not steeper than % to 1 (1/4 horizontal and 1 vertical).

Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly attached or bolted, braced and otherwise secured atleast 90 cm (3 ft.)
high above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such opening as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened
as to prevent it from swaying from the building or structure.

Working Platforms, gangways and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the
stairway is more than 3.6 m (12 ft.) above ground level or floor level, they should be
closely boarded, should have adequate width and should be suitably fastened as
described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm (3 ft.).

Safe means of access shall be provided to all working platforms and other working
places. Every fadder shali'bé sécureiy fixed. No portabie singié iadder shali be over 9 m
(30 ft) in length while the width between side rails in rung ladder shall in no case be less
than 29 cm. (11 %2") for ladder upto and including 3 metre (10 ft.) in length. For longer
ladders this width should be increased atleast 4" for each additional 30 cm.(1 foot) of
length. Uniform step spacing of not more than 30 cm shall be kept. Adequate
precautions shall be taken to prevent danger from electrical equipment. No materials on
any of the sites or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary
fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which maybe awarded in any such suit, action or
proceedings to any such person or which may, with the consent of the contractor, be
paid to compensate any claim by any such person.

:~ a) Excavation and trenching--All trenches 1.2 m (4 ft,) or more in depih, shall at all

times be supplied with at least one ladder for each 30 metre (100 ft) in length or fraction
thereof. Ladder shall extend from bottom of the trench to at least 90 cm. (3 ft) above the
surface of the ground. The sides of the trenches, which are 1.5 m (5 ft) or more in depth
shall be stepped back to give suitable slope or securely held by timber bracing, so as to
avoid the danger of sides collapsing. The excavated material shall not be placed within
1.5 m (5 ft) of the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances undermining or
undercutting shall be done.

(b) Safety Measures for digging bore holes:-

if the bore well is successful, it should be safely capped to avoid caving and
well. The failed and the abandoned ones should be completely
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refilled to avoid caving and collapse;

(i) During drilling, Sign boards should be erected near the site with the address of
the drilling contractor and the Engineer in-charge of the work;

(iif) Suitable-fencing should be erected around the well during the drilling and after
the installation of the rig on the point of drilling, flags shall be put 50m all-round the point
of drilling to avoid entry of people;

(iv) After drilling the bore well, a cement platform (0.50m x 0.50m to 1.20m) 0.60m
above ground level and 0.60m below ground level should be constructed around the well
casing;

) After the completion of the bore well, the contractor should cap the bore well

properly by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump; After the bore
well is drilled the entire site should be brought to the ground level.

7. Demolition. - Before any demolition work is commenced and also during the progress of
the work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

i) No electric cable or apparatus which is liable to be a source of danger or a cable or

apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-

‘Charge should be kept avaiiable” for the use of the person employed on the ‘sife and = ™

maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned. The following
safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

i) Those engaged in whitewashing and mixing or stacking of cement bags or any
material, which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder"s protective eye
shields.

iv) Stonebreakers shall be provided with protective goggles and protective clothing and

seated at sufficiently safe intervals.

V)rezie e o YWhen workers are employed in sewers and manholes, which are in active:use; the
contractors shall ensure that the manhole covers are opened and ventilated atleast for
an hour before the workers are allowed to get into manholes and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals or
boards to prevent accident to the public. In addition , the contractor shall ensure that the
following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of
the Engineer in Charge or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for
atleast 2 to 3 hours before any man is allowed to enter into the manhole for working
inside.

) _Bgfp@;-- ntry presence of toxic gases should be tested by inserting wet lead
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acetate paper, which changes colour in the presence of such gases and gives indication
of their presence.
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d) Presence of oxygen should be verified by lowering a detector lamp into the
manhole. In case, no oxygen is found inside the sewer line, worker should be send only
with oxygen kit.

e) Safety belt with rope should be provided to the workers. While working inside the

manhole such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

1)) The area should be barricaded or cordoned off by suitable means to avoid
mishaps of any kind. Proper warning signs should be displayed for the safety of the
public whenever for the cleaning works is undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of the
malba.

i) Workers should not be allowed to work inside the manhole continuously. He

should be given rest intermittently. The Engineer-in-Charge may decide the time upto
which worker may be allowed to work continuously inside the manhole.

i) Gas masks with Oxygen cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The motors for
these, shall be vapour proof and of totally enclosed type. Non-sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and
on the leeward side, protected from wind so that they will not be the source of friction on
-ahy'inflammable gasthat might be présent”” ~ ~ oo o

1) The workers engaged for cleaning the manholes/sewers should be properly
trained before allowing working in the manhole.

m) The worker shall be provided with Gumboots or non-sparking shoes bump
helmets and gloves non- sparking tools and safety lights and gas masks and portable
air-blowers (when necessary). They must be supplied with barrier cream for anointing
the limits before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully
before putting his full weight on it to guard against insecure fastening due to corrosion of
the rung fixed to manhole well.

0) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

on. P). wws ... The extent to which these precautions are to be taken depend on: individual

situation but the decision of the Engineer-in-Charge regarding the steps to be taken in
this regard in an individual case will be final.

vi) The contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Whenever men above the
age of 18 years are employed on the work of lead painting, the following precautions
should be taken: -

a) No paint containing lead or lead products shall be used except in the form of
paste or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed and scrapped.
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c) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during and on the
cessation of work.

0. The Contractor shall not employ women and men below the age of 18 years on the
work of painting with product containing lead in any form. Whenever men above the age
of 18 are employed on the work of lead painting, the following principles must be
observed for such use:

i) White lead, sulphate of lead or product containing these pigments, shall not be used
in painting operation except in the form of pastes or paint ready for use.

if) Measures shall be taken, wherever required in order to prevent danger arising from
the application of paint in the form of spray.

iii) Measures shall be taken, wherever practicable to prevent danger arising out of from
dust caused by dry rubbing down and scrapping.

iv) Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours

being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by the competent authority of
CLIENT/Client.

viii) CLIENT any require, when necessary, medical examination of workers.

g ameensednstructions with regard te speeial-hygienic-precautions, to be taken-ir- the-painting -
trade, shall be distributed to working painters.

10. When the work is done near any place where there is risk of drowning, all necessary
equipment should be provided & kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the

work.

11. Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions: -

0] (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as means of suspension

-+ - shallbe of - durable quality and adequate strength, and free from patent defects. -

(i) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley blocks used in hoisting or as means of suspension the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear, referred to
above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.
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(iv) In case of CLIENT machines, the safe working load shall be notified by the Electrical
Engineer- in-Charge. As regard contractor's machines the contractors shall notify the
safe working load of the machines to the Engineer-in-Charge whenever he brings any
machinery to the site of work and get it verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent
of the load. Adequate precautions should be taken to reduce to the minimum the risk of
any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations, which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves and boots, as may be necessary, should be
provided. The worker should not wear any rings, watches and carry keys or other
materials, which are good conductors of electricity.

13. All scaffolds ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance
of the safety code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by
Labour Officer or the Engineer- in-Charge or their representatives.

16. During demolition of existing building and during proposed construction proper green
net provision to be made by the Contractor on all sides.
~17. . ~.Notwithstanding the abeve clauses from (1) to.{16).there is nothing in these to-exempt-
the contractor from the operations of any other Act or Rule in force in the Republic of
India.
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SECTION -4

RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS EMPLOYED BY CONTRACTORS

1. APPLICATION

These rules shall apply to all buildings and construction works in charge of the Client in
which twenty or more workers are ordinarily employed or are proposed to be employed
in any day during the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work, on any day during the period, during which the
contract work is in progress.

3. FIRST-AID FACILITIES

i) At every work place there shall be provided and maintained, so as to be easily
accessible during working hours, first aid boxes at the rate of not less than one box for
150-contract labour or part thereof ordinarily employed.

i) The first-aid box shall be distinctly marked with a red cross on white back ground
and shall contain the following equipment: -

a) For work places in which the number of contract labour employed does not
exceed 50- Each first-aid box shall contain the following equipment: -

1 6 small sterilised dressings.

2 3 medium size sterilised dressings.
3. 3 large size sterilised dressings.

4, 3 large sterilised burn dressings.

5 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine
6

1 (30ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

7. 1 snakebite lancet.

8. 1 (30gms.) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institute, Government of India or his Client.

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.

12. Ointment for burns. .

13. A bottle of suitable surgical antiseptic solution

b) For workplaces in which the number of contract labour exceeds 50- Each first—

aid- box shall contain the following equipment.

12 small sterilized dressing.
6 medium size sterilised dressings.
6 large size sterilised dressings.
6 large size sterilised burn dressings.
6 (15-gms.) packets sterilised cotton wool.
8 ml.) bottle containing two percent alcoholic solution iodine.

Q20
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7. 1 (60-ml.) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

8. 1 roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms.) bottle of potassium permanganate crystals.

11. 1 pair of scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice
Service and Labour Institute/ Government of India or Client of India.

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

14. Qintment for burns.

15. A bottle of suitable surgical antiseptic solution.

iii) Adequate arrangements shall be made for immediate procurement of the
equipment when necessary.

iv) Nothing except the prescribed contents shall be kept in the First-aid box.

V) The first-aid box shall be kept in charge of a responsible person who shall always
be readily available during the working hours at the work place.

vi) A person in charge of the first-aid box shall be a person trained in First-Aid
treatment, at the work places where the number of contract labour employed is 150 or
more.

vii) In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works, First-aid posts
shall be established and run by a trained compounder. The compounder shall be on duty
and shall be available at all hours when the workers are at work.

iy Wiiere work” places are situated in places, which are riot towns or citie’s, ‘d stitabie
motor transport shall be kept readily available to carry injured person or person suddenly
taken ill to the nearest hospital.

4. DRINKING WATER

i) In every work place, there shall be provided and maintained, at suitable places,
easily accessible to labour, a sufficient supply of cold water fit for drinking.

i) Where drinking water is obtained from an intermittent public water supply, each
work place shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from
any latrine drain or other source of pollution. Where water has to be drawn from an
existing well, which is within such proximity of latrine, drain or any other source of
poliution, the well shall be properly chlorinated before water is drawn from it or for
drinking. All such wells shall be entirely closed in and be provided with a trap door, which
shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for cleaning or inspection which shall be done at least once a
month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided
and maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and
female workers.

iii) Such faciliti all be conveniently accessible and shall be kept in clean and
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hygienic condition.
6. LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely:-

a) Where female are employed there shalil be at least one latrine for every 25
females.

b) Where males are employed, there shall be at least one latrine for every 25
males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and
one for every 50 thereafter.

i) Every latrine shall be under cover and so partitioned off as to secure privacy, and
shall have a proper door and fastenings.
iif) Construction of latrines: The inside walls shall be constructed of masonry or some

suitable heat- resisting nonabsorbent materials and shall be cement washed inside and
outside at least once a year. Latrines shall not be of a standard lower than bore-hole
system.

iv) a) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of the
workers “For Men only” or “For Women only” as the case may be.

b) The notice shall also bear the figure of a man or a woman, as the case may be.

v) There shall be at least one urinal for upto 50 number of male workers and one for upto
50 number of female workers employed at a time, provided that where the number of
male or female workers, as the case may be, exceeds 500, it shall be sufficient if there is
one urinal for every 50 males or females, upto the first 500 and one for every 100 or part
thereafter. g Sl el ea rs wlawn i as i eme e e meey e e

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

vii) Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

vii)  Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed off by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of
earth for a fortnight (When it will turn to manure).

s S Lot S ot Ses R RN

ix) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in- Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor's workmen or employees on the site. The contractor shall be
responsible for payment of any charges, which may be levied by Municipal or
Cantonment Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals
and the other two for rest separately for the use of men and women labour. The height of
each shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part
of the roof. These shall be kept clean and the space provided shall be on the basis of 0.6
sqg. m. (6 sft.)-perhead.
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Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of
the building under construction or other alternative accommodation to be used for the
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purpose.
8. CRECHES
i) At every work place, at which 20 or more women worker are ordinarily employed, there

shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a playroom for the children and the
other as their bedroom. The rooms shall be constructed with specifications as per clause
19 H(ii)a,b &ec.

i) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

i) The contractor shall supply adequate number of toys and games in the playroom and
sufficient number of cots and beddings in the bedroom.

iv) The contractor shall provide one ayah to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceeds 50.

V) The use of the rooms earmarked as créches shall be restricted to children, their
attendants and mothers of the children. —

9. CANTEENS

i) In every work place where the work regarding the employment of contract labour is likely
to continue for six months and where in contract labour numbering one hundred or more
are ordinarily employed, an adequate canteen shall be provided by the contractor for the
use of such contract labour.

i) The contractor shail maintain the canteen in an efficient manner.

Giy 777 The canteen’ shall consist of atleast a’ dining hall, kitchen, storeroom, pantry and
washing places, separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has access to
it.

V) The floor shall be made of smooth and impervious materials and inside walls shall

be lime- washed or colour washed atleast once in each year. Provided that the inside
walls of the kitchen shall be lime-washed every 4 months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Wastewater shall be carried away in suitable covered drains and shall not be
allowed to accumulate so as to cause a nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

ix) The dining hall shall accommodate at a time 30 percent of the contract labour

working at a time.

X) The floor area of the dining hall, excluding the area occupied by the service counter
and any furniture, except tables and chairs, shall not be less than one square metre (10
sft.) per diner to be accommodated as prescribed in sub-Rule 9.

xi)

a) A portion of the dining hall and service counter shall be partitioned off and
reserved for women workers in proportion to their number.

b) Washing places for women shall be separate and screened to secure
privacy.

Xii) Sufficient s" stools, chair or benches shall be available for the number
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Xiii) a)

1. There shall be provided and maintained, sufficient utensils, crockery, furniture
and any other equipment’s, necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and
hygienic condition.

b)

1. Suitable clean clothes for the employees serving in the canteen shall be
provided and maintained.

2. A service counter, if provided, shall have top of smooth and impervious
material.

3. Suitable facilities including an adequate supply of hot water shall be provided
for the cleaning of utensils and equipment's.

Xiv) The foodstuffs and other items to be served in the canteen shall be in conformity
with the normal habits of the contract labour.

XV) The charges for foodstuffs, beverages and any other items served in the canteen
shall be based on ,No profit, No loss" and shall be conspicuously displayed in the
canteen.

Xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the
following items shall not be taken into consideration as expenditure namely: -

a) The rent of land and building.

b) The depreciation and maintenance charge for the building and

-equipment’s provided for the canteen -~ .-

c) The cost of purchase, repairs and replacement of equipment’s including
furniture, crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

€) The interest and amounts spent on the provision and maintenance of
equipment’s provided for the canteen.

Xvii) The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions given to
him by the Engineer-in- Charge including the filling-up of any borrow pits which may
have been dug by him.

11. The above rules shall be incorporated in the contracts and in notices Trviting tendars
and shall form an integral part of the contracts.

12. AMENDMENTS
CLIENT may, from time to time, add to or amend these rules and issue directions it may
consider necessary for the purpose of removing any difficulty, which may arise in the
administration thereof.
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SECTION-5
CONTRACTOR’S LABOUR REGULATIONS TO BE FOLLOWED IN THIS PROJECT

1. SHORT TITLE

These regulations may be called the Contractors Labour Regulations and shall be
followed by the Contractor for this Project.

2, DEFINITIONS

i) Workman means, any person employed by CLIENT/Department or its contractor
directly or indirectly, through a subcontractor, with or without the knowledge of the
CLIENT/Department, to do any skilled, semiskilled or unskilled, manual, supervisory,
technical or clerical work, for hire or reward, whether the terms of employment are
expressed or implied, but does not include any person: -

a) Who is employed mainly in a managerial or administrative capacity; or,

b) Who, being employed in a supervisory capacity draws wages exceeding five
hundred rupees per mensem or exercises either by the nature of the duties attached to
the office or by reason of powers vested in him, functions mainly of managerial nature;
or,

c) Who is an out worker, that is to say, person to whom any article or materials are
given out by or on behalf of the principal employers to be made up cleaned, washed,
altered, ornamental finished, repaired adopted or otherwise processed for sale for the
purpose of the trade or business of the principal employers and the process is to be
carried out either in the home of the out worker or in some other premises, not being
premises under the control and management of the principal employer.

No person below the of 18 vears shall be employed to act as a workman

ii) Fair Wages means wages whether for time or piecework fixed and notified under the
provision of the Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given result
other than a mere supply of goods or articles of manufacture through contract labour or
who supplies contract labour for any work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.
3.
i) Normally working hours of an adult employee should not exceed 9 hours a day.

The working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for
more than 48 hours in any week he shall be paid over time for the extra hours put in by
him at double the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in
accordance with the provisions of Minimum Wages (Central) Rules 1960, as amended
from time to time, irrespective of whether such worker is governed by the Minimum
Wages Act or not.

b) Where the minimum wages prescribed by the Government, under the Minimum
Wages Act, are not inclusive of the wages for the weekly day of rest, the worker shall be
entitled to rest day wages, at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker
to work on a normal weekly holiday, he shall grant a substituted holiday to him for the
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whole day, on one of the five days, immediately before or after the normal weekly
holiday, and pay wages to such worker for the work performed on the normal weekly
holiday at the overtime rate.

4, DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall, before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain, in a clear and legible condition
in conspicuous places on the work, notices in English and in local Indian languages
spoken by the majority of the workers, giving the minimum rates of the wages fixed
under Minimum Wages Act, the actual wages being paid, the hours of work for which
such wage are earned, wages periods, dates of payments of wages and other relevant
information as per Appendix “III”

5. PAYMENT OF WAGES.

i) The contractor shall fix wage periods in respect of which wages shall be payable.
ii) No wage period shall exceed one month.
1if) The wages of every person employed as contract labour in an establishment or by a

contractor, where less than one thousand such persons are employed, shall be paid
before the expiry of seventh day and in other cases before the expiry of tenth day after
the last day of the wage period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor
the wages earned by him shall be paid before the expiry of the second working day from
the date on which his employment is terminated.

v) All payment of wages shall be made on a working day at the work premises and
during the working time and on a date notified in advance and in case the work is
completed before the expiry of the wage period, final payment shall be made within 48

- hours of the last working day, . .. ... ... LA RS R
vi) Wages due to every worker shall be paid to him direct or to other person authorised
by him in this behalf.
vii) All wages shall be paid in current coin or currency or in both.
Vviii) Wages shall be paid without any deductions of any kind except those specified

by the Central Government by general or special order in this behalf or permissible
under the Payment of Wages Act 1956.

ix) A notice showing the wages period and the place and time of disbursement of wages
shall be displayed at the place of work and a copy sent by the contractor to the
Engineer-in-Charge under acknowledgement.

X) It shall be the duty of the contractor to ensure the disbursement of wages in presence
of authorised representative of the Engineer-in-Charge who will be required to be
present at the place and time of the disbursement of wages by the contractor to
workmen.

xi) The contractor shall obtain from the junior engineer or any other authorised
representative of the Engineer-in-Charge, as the case may be, a certificate under his
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster
Roll”, as the case may be, in the following form:

“Certified that the amount shown in the column No has been paid to the workman
concerned in my presence

ON....cevvnnnn at...

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

6)] The wages of a worker shall be paid to him without any deduction of any kind except
the following: -
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(a) Fines
(b) Deductions for absence from duty i.e. from the place or the places where by the

terms of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

(©) Deductions for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money or any other deductions which he is required to
account, where such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.

(e) Any other deduction, which the Central Government may from time to time,
allows.

(ii) No fines should be imposed on any worker save in respect of such acts and

omissions on his part as have been approved of by the Chief Labour Commissioner.

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at
Appendix-1.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing cause
against such fines or deductions.

(iv)  The total amount of fine, which may be imposed, in any one-wage period, on a worker,
shall not exceed an amount equal to three paise in a rupee of the total wages, payable
to him in respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the
expiry of sixty days from the date on which it was imposed.

(vi)  Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

7. LABOUR RECORDS

6)) The contractor shall maintain a Register of Persons employed on work on contract
in Form XlII of the CL (R&A) Central Rules 1971 (Appendix IV)

(i) The contractor shall maintain a Muster Roll register in respect of all workmen
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971
(Appendix V)

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed
by him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix
V1)

@iv) Register of accident — The contractor shall maintain a register of accidents in such
form as may be convenient at the work place but the same shall include the following
particulars:

a) Full Particulars of the labourers who met with accident.

b) Rate of wages.

c) sex

d) Age

e) Nature of accident and cause of accident

) Time and date of accident

g2) Date and time when admitted in hospital

h) Date of discharge from the hospital

i) Period of treatment and result of treatment
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) Percentage of loss of earning capacity and disability as assessed by Medical
Officer.

k) Claim required to be paid under Workmen’s Compensation Act.

)] Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid

n) Authority by whom the compensation was assessed

0) Remarks.

) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A)
Rules 1971 (Appendix XI)

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omission for which fines can be imposed (Appendix X)

(vi) The contractor shall maintain a Register of deductions for damage or loss in
Form XX of the CL (R&A) Rules 1971 (Appendix XII).

(vii) The contractor shall maintain a Register of Advances in Form XXIIl of the CL (R&A)
Rules 1971 (Appendix-XIiI).

(viii) The contractor shall maintain a Register of Overtime in Form XXlII of the CL
(R&A) Rules 1971 (Appendix-XIV).

8. ATTENDANCE CARD-CUM WAGE SLIP

@ The contractor shall issue an Attendance card cum wage slip to each workman
employed by him in the specimen form at (Appendix-VII).

(ii) The card shall be valid for each wage period.

(iii) The contractor shall mark the attendance of each workman on the card twice each
day, once at the commencement of the day and again after the rest interval, before he

“dctually starts work, 7 Ty o T

(@iv) The card shall remain in possession of the worker during the wage period under
reference.

W) The contractor shall complete the wage slip portion on the reverse of the card at
least a day prior to the disbursement of wages in respect of the wage period under
reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the
wage slip at the time of disbursement of wages and retain the card with him.

9. EMPLOYMENT CARD
The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker
(Appendix-VIII).

10. SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to
the workman whose services have been terminated, a Service Certificate in the Form XV
of the CL (R&A) Central Rules 1971 (Appendix- [X).

1. PRESERVATION OF LABOUR RECORDS
All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall
be made available for inspection by the Engineer-in- Charge or Labour Officer or any
other officers authorised by the CLIENT/Department this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

AN
Oy
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The labour officer or any person authorised by the Central Government on their behalf
shall have power to make enquiries with a view to ascertaining and enforcing due and
proper observance of Fair Wage Clauses and provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or
subcontractor in regard to suchprovision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of
result of his investigation or enquiry to the Engineer in charge concerned indicating the
extent, if any, to which the default has been committed with a note that necessary
deductions from the contractor's bill be made and the wages and other dues be paid to
the labourers concerned. In case an appeal is made by the contractor under Clause 13
of these regulations, actual payment to labourers will be made by the Engineer in charge
after the Client / CLIENT has given his decision on such appeal.

Volume Il — General Contract Conditions (GCC)

i) Engineer in charge shall arrange payments to the labour concerned within 45
days from the receipt of the report form or the Client / CLIENT as the case may be the
Labour Officer

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or
other person so authorised may appeal against such decision to the Client / CLIENT
concerned within 30 days from the date of decision, forwarding simultaneously a copy of
his appeal to the PMC concerned but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or enquiry
under these regulations by: - -

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to
in Clause

(a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an

officer of a registered trade union, connected with the industry in which the worker is
employed or by any other workman employed in the industry in which the worker is

employed.

ii) An employer shall be entitled to be represented in any investigation or enquiry
under these regulations by:-

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association
referred to in Clause :

(a) is affiliated.

c) Where the employer is not a member of any association of employers, by an

officer of association of employer connected with the industry, in which the employer is
engaged or by any other employer, engaged in the industry in which the employer is
engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any
investigation inquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notice is received or to
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the Labour Officer or any other person, authorised by the Central Government on his
behalf.

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.
18. AMENDMENTS

The Central Government/CLIENT may from time to time add to or amend the regulations
and on any question as to the application/interpretation or effect of those regulations the
decision of the EIC concerned shall be final.
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APPENDIX *I”
REGISTER OF MATERNITY BENEFITS (Clause 19F)
Name and address of the contractor
Name and Location of the work
Name Father's/ Nature of |Period of |Date on
ofthe Employe{ husband’s name [Employment actual confinemen which notice of

confinement given

1 2 3 4 5

Date on which maternity leave commenced and ended

Date of Delivery/ |In case of delivery In case of miscarriage
Miscarriage Commenced Ended Commenced Ended

6 7 8 9 10
Leave pay paid to the employee Remarks
In case of delivery In case of miscarriage

Rate of leave pay /Amount paid Rate of leave pay [Amount paid

11 12 13 14 15
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APPENDIX “lI*

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSIBLE
TO THE CONTRACTOR"S LABOUR

Name and address of the contractor_

Name and location of the work

1. Name of the woman and her husband’s name.

2. Designation

3. Date of appointment.

4, Date with months and years in which she is employed.

5. Date of discharge / dismissal, if any.

6. Date of production of certificates in respect of pregnancy.

7. Date on which the woman informs about the expected delivery.

8. Date of delivery / miscarriage / death.

9. Date of production of certificates in respect of delivery / miscarriage.

10. Date with the amou?i':tnoic lﬁia.térniiy/ death~ beneflt pald in;é_dvahée of expected delivery.
11. Date with amount of subsequent payment of maternity benefit.

12. Name of the person nominated by the woman to receive the payment of the maternity

benefit after her death.

13. If the woman dies, the date of death, the name of the person to whom maternity benefit

amount was paid, the month thereof and the date of payment.

14. Signature of the contractor authenticating entries in the register.

15. Remarks column for the use of inspecting officer.
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APPENDIX “llI*

LABOUR BOARD

Name of work:

Name of Contractor:

Address of Contractor:

Name and address of Construction divn./unit

Name of CLIENT Labour Officer :

Address of CLIENT Labour Officer:

Name of Labour Enforcement Officer:

Address of Labour Enforcement Officer:

Name of Deputy Chief Labour Commissioner :

SI.No Category Minimu Actual  wageNumber Re

m Present mar
wage ks
Fixed

Weekly holiday

Wage period

Date of payment of Wages

Working hours

Rest interval
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APPENDIX IV
Form-XIlll (See Rule 75)
Register of Workmen Employed by Contractor
Name and address of Contractor :
Name and address of establishment under which contract is carried on
Nature and location of Work
Name and address of Principal Employer
Permanent
home
ddress of .
Name a Signature
Nature of the Date of
and Age Father's/ Date of or thumb miit Reasons
Scl; surname and | Husband's emplo/yment w&?ﬁ;ngzn Alc-igfea;s commencement | impression Termg;atlon For Remarks
WonT:n ” Sex Name designation. | an -? ':'ekhsil, of employment Wg: kt:]nea ] employment. terminations
aluka
and
District)
1 2 3 4 5 6 7 8 9 10 11 12
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Form-XVI (See Rule 78(2)(a)
Muster Roll

Name and address of the contractor

Volume Il — General Contract Conditions (GCC)

Name and address  of establishment under which

Nature and location of work

Name and address of Principal Employer

For the month of fortnight

APPENDIX “V*

contract is carried on

SI. No. [Name of [Sex |Father's/ Dates Remarks
'workman Husband’s_
Name
1 2 3 4 5 6
1 2 3 4 5
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APPENDIX VI
Form —XVII (See Rule 78(2)(a))
REGISTER OF WAGES
Name and address of the contractor
Name and address of establishment under which contract is carried on
Nature and location of work
Name and address of Principal Employer
Wages period Monthly/fortnightly
Serial Designatio No. of Units Daily rate ]
Si.No Name of No.in the n Nature da. B of of Basic Waqes
workman register of of work wor!)(,n d work | wages/piec | 9
workmah | ~ “done I done e rate
1 2 3 4 5 6 7 8
N Other . Signature Initial of
Desasrne cash Dsegctgc:on Net or thumb | contractor or
allowan Overtime | payments Total (in dica}tlé amoun | impression his
ces (Indicate nature) t paid of the representativ
nature) workman e
9 10 11 12 13 14 15 16
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APPENDIX"*VII” (OBSERVE)
Wage Card No.

Wage Card
Name and address of the contractor Date of issue Name and location of work__Designat
Rate of Wages
DATE
12 345 617 B8 9 10/1112[1314115[16/17 18|19(20 21 22 23 [24 25 26 [27 |28 29 30 [31
Morning
Evening
Night Work
Initial’ '

Rate Amount —

Received from the sum of Rs. on account of my wages.

Signature

The wage card is valid for one month from the date of issue
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APPENDIX “VII*
(REVERSE)
Form-XIX

(See rule 78(2)(b))
Wages Slip

Name and address of the contractor

Name and Father's/Husband’s name of workman

Nature and location of work

For the Week/Fortnight/Month ending

1. No. of days worked

2. No. of units worked in case of piece rate workers
3. Rate of daily wages/piece rate

4, Amount of overtime wages

5. Gross wages payable

6. Deduction, if any

7. Net amount of wages paid

Initials of the Contractors or his representative
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Form-XIV (See rule 76)

Employment Card

Name and address of the contractor

Name and address of establishment under which contract is carried on

Nature of work and location of work

Name and address of Principal Employer

1. Name of Workman
2. SI No. in the register of workman employed
3. Nature of employment/designation

4. ..Wage rate (with particulars of unit in case of piece work)___
5. Wages period

6. Tenure of employment

7. Remarks

Signature of contractor
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APPENDIX “IX*

Form-XV (See Rule 77)

Service Certificate

Name and address of the contractor

Nature and location of work

Name and Address of workman

Age or date of birth

Identification marks

Father's/Husband’'s name

Name and address of establishment in under which contract is carried on

Name and address of Principal Employer

[SI. No. [Total period for which |Nature of work| ~ Rate of Wages (with [Remarks
employed done particulars of unit in case
From 0 of
piece work)
1 2 3 4 5 6
Signature
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APPENDIX "X*

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

1.

10.
11.
12.
13.
14.

15.

16.
17.
18.
19.

20.
21.

Willful insubordination or disobedience, whether along or in combination with
other.

Theft fraud or dishonestly in connection with the contractors beside a business
or property of CLIENT/Department.

Taking or giving bribes or any illegal gratifications.

Habitual late attendance.

Drunkenness fighting, riotous or disorderly or indifferent behaviour.
Habitual negligence.

Smoking near or around the area where combustible or other materials are
locked.

Habitual indiscipline.

Causing damage o' woik i the progress oi’ to property of the
CLIENT/Department or of the contractor.

Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father’s name etc.
Habitual loss of wage cards supplied by the employers.

Unauthorized use of employer’s property of manufacturing or making of
unauthorized particles at the work place.

Bad workmanship in construction and maintenance by skilled workers which is
not approved by the CLIENT/Department and for which the contractors are
compelled to undertake rectification.

Making false complaints and/or misleading statements.
Engaging on trade within the premises of the establishments.
Any unauthorized divulgence of business affairs of the employees.

Collection or canvassing for the collection of any money within the premises of
an establishment unless authorized by the employer.

Holding meeting inside the premises without previous sanction of the employers.

Threatening or intimidating any workman or employer during the working hours
within the premises.

.li!’ //
{
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Form-XIl (See Rule 78(2)(d))

Register of Fines

Name and address of the contractor

Name and address of establishment in under which contract is
carried on
Nature and location of work
Name and address of Principal Employer
S|.No. [Name of workma'Father’s/Husband’s Designation/naturéAct/Omission F¢Date of
name of employment  which finOffence
imposed
1 2 3 4 5 6
{
Whether Name of person Wage  period Amount of fine [Date on which |Remarks.
workman in whose And wages imposed fine realized
Showed cause |presence payable
against fine employees
explanation was
heard
7 8 9 10 11 12
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APPENDIX “XII*
Form-XX (See Rule 78(2)(d))
Register of Deduction for Damage or Loss
Name and address of the contractor
Name and address of establishmentin under which contract is carried on__
Nature and location of work
Name and address of Principal Employer
SI. No. IName of workmaiFathers/Husband’s  Designation/natureParticulars of Date of
name of employment _ldamage or loss damage or loss
1 2 3 4 ] 6
s T . ey it e A T - 1"~18A-;-1m’--~v4,r‘ e e wea
Whether Name of Amount  of [No. of [Date of recovery Remarks
workman person in deduction [installments
showed caus¢whose imposed :
against fine |presence First Last
employees installment  |installment
explanation
was heard
7 8 9 10 11 12 13
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APPENDIX “XllI*

REGISTER OF ADVANCES
Name and address of the contractor

Nature and location of work

Name and address of establishment in under which contract is carried on

Name and address of Principal Employer

Wage | Date Nurgfber Date Date on
Designat | perio and Purpos and X
Name ) Installm which

Sl. of Father's/Husb on dand | Amou | e(s) for ents b amount last Rema
No nature of | wage | ntof which Y| of each Instalim tks

workm | and's name which .
employm s Advan | Advanc installme
ploy advance ents was

an
ent paya ce e made nts .
. to be . repaid
ble given repaid repaid
1 2 3 4 9 6 | 7 | 8 9 10 | 11
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Form-XXIll (See Rule 78(2)(e))

Register of Overtime

Name and address of the contractor

Volume Il — General Contract Conditions (GCC)

APPENDIX “XIV*

Name and address of establishmentin under which contract is carried
Nature and location of work
Name and address of Principal Employer
Sl.  [Nam|Father'SexDesigniDate on  [Total overtimJNormaI OvertinlOvertianate on [Remsz
No. of Jhusbai tion |which worked or rate of e rate ce which ks
workd’s /nature/Overtime |production in wages wages earningovertime
man name of worked  |case of piece S wages paid
employ; rated
ment
1T 2 B &5 e T 8 e 10 11 12
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SECTION - 6
PROFORMA OF SCHEDULES
(Operative Schedules)
R - Attached as Volume -V, Bill of
SCHEDULE “A” | Schedule of quantities (BOQ) Quantities.
SCHEDULE “B” _Schedule of materials to be NIL
issued to the contractor
«pn | TOOIS and plants to be hired to
SCHEDULE “C the contractor NIL
Extra schedule for specific
SCHEDULE “D” | requirements/ document for the NIL
work, if any.
«=» | Reference to General Conditions
SCHEDULE "E of Contract as per Vol-2
Proposed Construction of
Residential Building (Stilt + 5
Name of work : Floors) @ No. 2, Ramachandra
Road, Luz Avenue, Mylapore,
Chennai — 600 004
. ] Rs. (Excluding
Estimated cost of work: GST)
Clause: 1- -Performance Guarantee: -~ —{-5%-of-Tendered Value -
Additional Performance Security | Applicable
Clause: 1A Security Deposit: 5% of quoted value
«=» | GENERAL RULES &
SCHEDULE “F" | hiRECTIONS
General Manager (Estate)
M/s. INDIAN BANK, Corporate
T \ Office, 254-260, Avvai
Officer inviting bid Shanmugam Salai, Royapettah,
Chennai — 600 014, Tamil Nadu,
India
Maximum percentage for quantity
of items of work to be executed
beyond which the rates are to be | Under class 12 below
determined in accordance with
Clause 12.2 & 12.3
DEFINITIONS
Authority executing the
1 agreement on behalf of the Competent authority of CLIENT
CLIENT
2(ii) Accepting Authority Competent authority of CLIENT
2(viii) Engineer-in-Charge (F?If/;ger nominated by CLIENT &
Percentage on cost of materials
2(xi) and labour to cover all 15%
Overheads agmjﬁ
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Latest Delhi Schedule of Rates
2021, with up to date correction

2(xii) Standard Schedule of Rates slips (up to date of floating of NIT)
and Local Market Rate (LMR)
CLAUSES OF CONTRACT
(i) Time allowed for submission of Performance
Guarantee from the date of issue of letter of 15 days
acceptance
(i) Time allowed for submission of Programme
Chart (Time & Progress), manpower deployment | 25 days
from the date of issue of letter of acceptance
Clause 1 iii) Time allowed for submission of applicable
labour licenses, registration with EPFO, ESIC & 15 davs
BOCW Welfare Board or proof of applying thereof y
from the date of signing of agreement
(iv)Maximum allowable extension for submission
of Performance Guarantee, with late fee @ 0.1% 07 davs
per day of Performance Guarantee amount y
beyond the period as provided in (i) above.
Clause 2 Authority for fixing compensation under Clause 2. | Competent authority of CLIENT
First date of handing over of the
Clause & Number of days from the date of issue of letter of az;eugro}?ég‘t?eafofeTtérgﬁa.t? of

acceptance for reckoning date of Start

Acceptance (LOA) whichever is
later.

Mile stone(s) will be as per table given below:

Description of

Amount to be with- held in case of

Milestlone Time allowed in days (from date of start) non - achievement of milestone.
(Physical)
Milestone shall be submitted by the
contractor within 25 days from the date of
LOA to the Engineer in charge and it shall be
mutually finalized by the Engineer In Charge
and the contractor
Schedule of rate of recovery for delay in
Clause 5.4 | submission of the modified programmie in'terms Rs. 5000/day
of delay days
Authority to decide:
. : . Competent authority of CLIENT
(i) Extension of time recommended by PMC
. . . Competent authority of CLIENT
(ii) Rescheduling of mile stones recommended by PMC
(iii) Shifting of date of start in case of delay in Competent authority of CLIENT
handing over of site recommended by PMC
Gross work to be done together with net payment
Clause 7 /adjustment of advances for material collected, if | Rs. 2.50 Crores.

any, since the Jggtsugh-payment for being

Chennal 4./ f
AL/
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eligible to interim payment.

Clause 7A | Whether clause 7A shall be applicable | Yes
Authority to decide compensation on account if .
Clause 8A contractor fails to submit completion plans Competent authority of CLIENT
Contractors are advised to provide
: : : . Field Testing Equipments in
List of testing equipment to be provided by the . .
Clause 10A contractor at site laboratory. required number so that Quality of
work does not suffer due to
shortage of Equipment.
(Refer Annexure-35 & 36 of Quality
Assurance Manual 2022 of CPWD)
In addition, contractor shall also
provide testing equipment as per
the requirement & direction of EIC
Secured Advance:- Whether Clause 10 B (i) shall .
Clause 10B be applicable Not applicable
Mobilization Advance:- Whether Clause 10 B (ii) Not applicable
shall be applicable
Payment on Account of Increase in Prices/Wages .
Clause 10C Due To Statutory Order(S) Not applicable
Clause 10CA | Cost escalation for Cement & Steel Not applicable
Cost escalation excluding materials covered .
Clause 10CC under clause 10 (CA)™" ~ - o oimraemenn e e Ot @DpPlicable .
Technical Specifications (Volume
IV) of the tender documents and
Clause 11 Specifications to be followed for execution of CPWD Specifications with up to
work date correction slips, (up to date
floating of tender) approved by
Engineer in charge
Authority to decide deviation upto 1.5 times of .
Clause 12 tendered amount Competent authority of CLIENT
12.2 & 12.3 | Deviation Limit beyond which clauses 12.2 & 12.3 30%
Deviation limit beyond clause 12.2 & 12.3 shall
Q) apply for foundation works (except items 30%
mentioned in earth work sub head in DSR and ?
related items
(i) Deviation limit for items mentioned in earth work 100%

sub head of DSR and related items
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Clause 16 Competent Authority for deciding reduced rates Competent authority of CLIENT
As per requirements of Description
of work in BOQ and Provisions in
Clause 18 Clause in required number so that
Quality and progress of work does
not suffer due to shortage of
machinery, tools and plants.
In addition, contractor shall also
provide machinery, tools and plants
as per the requirement & direction
of EIC
Clause 32(i) | Minimum Requirement of Technical Representative(s) and monthly recovery Rate
Sl Minimum Discipline Designation | Minimum | Minimum Rate at which
No | qualificatio Experience (No.) recovery shall be
SRR | Rt inryears -~ iivade from the
contractor in the
event of not fulfilling
provision of clause 32
(i) (Rs. Per Month)
Figures Words
(Rs) (Rupees)
20yr (and
having Rupees
. experience Sixty
1 g;a?::;? Civil Mpggfcér of one 1 RS'G?’OOO/ Thousan
9 9 similar d per
nature of month
work)
12 yr (and
having Rupees
Deputy experience Forty
2 g;a?::é? Civil / Elec Project of one 1 RSA?’OOO/ Thousan
g Manager similar d per
nature of month
work)
Rupees
Graduate Twenty
Engineer or - Project / site | 5yr or 10yr Rs.25,000/ Five
3 Dgiploma Civil / Elec engineer respectively 1+1 - Thousan
Engineer d per
month
/A N\
NI
/ \
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| Rupees
Civil/ Quality Twenty
4 Grac_iuate Electrical/ Engineer/ 8 years 141 Rs.25,000/ Five
Engineer . Safety - Thousan
Mechanical .
Engineer d per
month
Rupees
. Fifteen
5 D|p|_o ma Civil Surveyor 8 . 1 Rs.15,000/ Thousan
Engineer respectively -
d per
month
Project I'T'\Lrjvpeerﬁs
Graduate | Civil/Electrical planning/ 6 Rs.20,000/ y
6 . . . . 1+1 Thousan
Engineer / Mechanical billing respectively - d
: per
engineer
month

Note: The personnel above to be in position at site as per requirements at project site or within 15 days
of directions of Engineer-in-Charge whichever is earlier.

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers

Diploma holder with 10 years relevant experience with a reputed construction company can be treated at
par with graduate Engineer for the purpose of such deployment subject to the condition that such
diploma holders should not exceed 50% of the requirement of Graduate Engineers.

Electrician of the Contractor should hold “C” Grade license obtained from the concern department.

T L S S e

Authority having option of
terminating the Contract in event

M/s. INDIAN BANK Corporate
Office, Avvai Shanmugam

Clause 35 of death of Contractor incase of Salai, Royapettah, Chennai —
an individual 600 014, Tamil Nadu, India
Clause 38
a) Schedule/statement for | CPWD PAR 2021 and Delhi
i determining theoretical quantity of | Schedule of Rates 2021 with
cement & bitumen on the basis of | amendments up to the last
Delhi Schedule of Rates date of submission of the bid.
i) Variation permissible on
theoretical quantities
i) Cement for works with
estimated cost put to tender not 3% plus/minus
| more than Rs. 25 lakhs.
a
ii) Cement for works with
estimated cost put to tender more | 2% plus/minus
than Rs. 25 lakhs.
o . .
b) Bitumen all works 2..5/0 plus only & Nil on minus
side
Steel reinforcement and structural
c) steel Sections for each diameter, | 2% plus/minus
section and category
d) Nil |
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O TR ALLAWABAD
CEMENT GODOWN
T
5 e
| T
J-"-, H-H
" T~ ~ ALC.ORG.L OR ANY OTHER
| T = WEATHER PROOF ROOF
/ | r THAT THE CONTRACTOR
‘ | ‘ MAY BUILD
‘ == = =3 \
ANY KIND ] == = <
OF WALL 3 %53 S Ll 10BAGSHIEGHT
2400 ‘ ._| = = = ped
s ==
il < o WOODEN PLANK OVER
o WOODEN BATTENS

150 MM DRY BRICK IN TWO LAYERS
150 MM CONSULIDATED EARTH

SECTION BB

_ CEMENT IN BAGS

AL

B/

TOTAL QUANTITY OF CEMENT IN THE
GODOWN IS 30 TONNES
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FORMATS FOR FORMS & GUARANTEES

INDENTURE FOR SECURED ADVANCES
(For use in cases in which the contract is for finished work and the contractor has

entered into an agreement for the execution of certain specified quantity of work in a
given time)

THIS INDENTURE made the............. . day of

to advance to the Contractor the sum of Rupees ... on the
security of materials the quantities and other particulars of which are detailed in Accounts of

Secured-Advances attached-te-the -Running -Account Bill for the said works signed by -the -

Contractor on and the CLIENT has reserved to
himself the option of making any further advance or advances on the security of other materials
brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees on or before the execution of these presents paid to the
Contractor by CLIENT (the

receipt whereof the Contractor do hereby acknowledge) and of such further advances (if any) as
may be made to him as aforesaid the

Contractor do hereby covenant and agree with the CLIENT and declare as follows: -

(1) That the said sum of Rupees ...... TR so advanced on
recommendation from CLIENTto the Contractor as aforesaid and all or any further sum or sums
advanced as aforesaid shall be employed by the Contractor in or towards expediting the
execution of the said works and for no other purpose whatsoever.

(2) That the materials detailed in the said Account of Secured Advances which have been offered
to and accepted by the CLIENT as security are absolutely the Contractor's own property and free

(3) That the materials detailed in the said Account of Secured Advances and all other materials
on the security of which any further advance or advances may hereafter be made as aforesaid
: 7ald materials) shall be used by the Contractor solely in the execution of
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......................... (hereinafter called the Engineer in charge) and in the term of the said
agreement

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch, safe custody and protection against all risks of the said materials and that until
used in construction as aforesaid the said materials shall remain at the site of the said works in
the Contractor's custody and on his own responsibility and shall at all times be open to inspection
by the Engineer in charge or any officer authorised by him. In the event of the said materials or
any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater
degree than is due to reasonable use and wear thereof the Contractor will forthwith replace the
same with other materials of like quality or repair and make good the same as required by the
Engineer in charge.

(5) That the said materials shall not on any account be removed from the site of the said works
except with the written permission of the Engineer in charge or an officer authorized by him on
that behalf.

(6) That the advances shall be repayable in full when or before the Contractor receives payment
recommendation from CLIENT of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to the
Contractor on account of work done than on the occasion of each such payment the CLIENT wiill
be at liberty to make a recovery from the Contractor's bill for such payment by deducting there
from the value of the said materials then actually used in the construction and in respect of which
recovery has not been made previously, the value for this purpose being determined in respect of
each description of materials at the rates at which the amounts of the advances made under
these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or observance in
any respect of any of the terms and provisions of the said agreement or of these presents the
total amount of the advance or advances that may still be owing to the CLIENT shall immediately
on the happening of such default be repayable by the Contractor to the CLIENT together with
interest thereon at twelve per cent per annum from the date or respective dates of such advance
or advances to the date of repayment and with all costs charges, damages and expenses
incurred by the CLIENTIn or

for the recovery thereof or the enforcement of this security or otherwise by reason of the default
of the Contractor and the Contractor hereby covenants and agrees with the CLIENT to repay and
pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the CLIENT of
the said sum of Rupees

................................................ and any further sum or sums advanced as aforesaid and all
costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and
it is hereby agreed and declared that notwithstanding anything in the said agreement and without
prejudice to the powers contained therein if and whenever the covenant for payment and
repayment herein before contained shall become enforceable and the money owing shall not be
paid in accordance therewith the CLIENT may at any time thereafter adopt all or any of the
following courses as he may deem best :-

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on
behalf of the Contractor in accordance with the provisions in that behalf contained in the said
agreement debiting the Contractor with the actual cost of effecting such completion and the
amount due in respect of advances under these presents and crediting the Contractor with the
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rates thereby provided. If the balance is against the Contractor he is to pay same to the CLIENT
on demand

(b) Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the CLIENT
under these presents and pay over the surplus (if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the said agreement.

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on
the said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which has
not been herein before expressly provided for the same shall be finally resolved as per provisions
of clause 25 of the contract.

In witness whereof the said ........................ and by the order and under the direction
of the CLIENT have hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by the said contractor in the presence of

Signature .........c.coooviienne.
WithessName ...........c..coeiinii..
Address .....oooovviiiviiiii,

- e Agas ra sdae e - LN Al e e VEITYE CwermToWtRYS WSSl T WAL ST Tz e e a8

Signed by........coooiiiiiiinin
by the order and direction of CLIENT in the presence of

Signature ...........ccoiiiieenl
Withess Name ........cooieiviininnnn,
Address .....oooeiiiiiiiiiin
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FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE

BANK GUARANTEE NO: ISSUE DATE:
To

.................. veveee... Dear Sirs,

Mobilization Advance Guarantee No.
Amount of Guarantee Rs. Guarantee cover from:
Last Date of Lodgment for Claim:

In consideration of the M/s. INDIAN BANK Corporate Office, Avvai Shanmugam Salai,
Royapettah, Chennai — 600 014, Tamil Nadu, India (CLIENT), as SPV of (hereinafter

called "CLIENT") which expression shall unless repugnant to be subject or context include its
successors and permitted assigns) having agreed under the terms and conditions of CLIENT
LOANO......cocenvnininne. Design, Engineering, Procurement and Construction (EPC) of ,
entered into between INDIAN BANK and having its Registered Office at , (hereinafter called
"the said contractor') to make mobilization advance lump-sum advance to the tune of Rs........
(Rupees... )subject to submission of the Bank Guarantee for equal amount from any
Schedule B. We , and having its registered office at & a branch office inter alia at
..........(Hereinafter called as Bank) Do hereby undertake and agree to pay to'the CLIENT to
the extent of Rs. .......... (Rupees... ) on demand stating that the amount claimed by the
CLIENT is due and payable by the contractor for the reasons of non-refund and non- recovery
of the amount with simple interest at the rate of 10% p.a. thereon and to unconditionally pay the
amount claimed by the CLIENT under this guarantee on such demand without any demur to the
extent aforesaid.

We, ...... , agree that CLIENT shall be the sole judge as to whether the said contractor has
failed/ neglect in performing any of the terms and conditions of the said contract and the
decision the CLIENT in this behalf shall be final and binding on us, in terms hereof.

We,... further agree that the guarantee herein contained shall remain in full force and
effect upto and any claim received after the said date shall in no case bind the bank.

CLIENT shall have the fullest liberty without affecting in any way the liability of the Bank under
this guarantee or indemnify from time to time vary any of the terms and condition of the said
contract or to extend the time of performance by the said contractor or to postpone any time and
from time to time any of the powers exercisable by it against to the said contractor and either to
enforce or to forbear from enforcing any of the terms and conditions governing the said contract
or securities available to CLIENT and the said Bank shall not be released from its liability under
these presents.

Notwithstanding anything contained herein the liability of the said Bank under this guarantee is
restricted to Rs... /- (Rupees_only) and this Guarantee shall come into force from
the date hereof and shall remain in full force and effect till unless the written demand or claim
under this guarantee is made by CLIENT with us on or before all rights of CLIENT under
this guarantee shall cease to have any effect and we shall be relieved and discharged from our

liabilities hereunder, <N &
=,
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We .......... lastly undertake not to revoke this guarantee during its currency except with the
previous consent of CLIENT in writing and agree that any change in the constitution of the said
contractor or the said Bank shall not discharge our liability hereunder.

NOTWITHSTANDING anything contained hereinabove:

1. Our liability under the Bank Guarantee shall not exceed Rs...(Rupees...... )

2. This Bank Guarantee shall be valid upto .................

3. We are liable to pay the Guarantee amount or any part thereof under this guarantee
only and if you serve upon a written claim or demand at .......... on or before ...
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GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY
INSTALLATIONS AT ...

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One hundred Only)

The agreement made this...................... Dayof ............. Two thousand and ...........
between .............. ......... (hereinafter called the GUARANTOR of the one part) and the(herein
after called the Client of the other part).

WHEREAS THIS agreement is supplementary to the contract. (Herein after called the Contract)
NO..oviereiireierenans dated and made between the GUARANTOR OF THE ONE
PART AND the Client of the other part, whereby the contractor interalia, undertook to render the
work in the said contract recited structurally stable workmanship and use of sound materials.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work
will remain structurally stable and guarantee against faulty workmanship, finishing,
manufacturing defects of materials and leakages etc.

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally
stable, after the expiry of maintenance period prescribed in the contract for the minimum life of
ten years, to be reckoned from the date of completion of work, to be reckoned after the expiry of
maintenance period prescribed in the contract.

The decision of the Engineer- in- charge with regard to nature and cause of defects shall be
final.

During the period of guarantee the guarantor shall make good all defects to the satisfaction of
the Engineer- in- charge calling upon him to rectify the defects, failing which the work shall be
got done by the Client by some other contractor at the guarantor’s cost and risk. The decision of
the Engineer —in- charge as to the cost payable by the Guarantor shall be final and binding.

That if the guarantor fails to make goods all the defects, commits breach there-under then the
guarantor will indemnify the Principal and his successor against all loss, damage cost expense
or otherwise which may be incurred by him by reason of any default on the part of THE
GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and/or damage and/or cost incurred by the Client the decision of the Engineer in
charge will be final and binding on the parties.

IN WITNESS WEHREOF those presents have been executed by the obligator. And by for
and on behalf of the Client on the day, month and year first above written.

Signed sealed and delivery by OBLIGATOR in the presence of:
1.

2.

SIGNED FOR AND ON BEHALF OF BY... in the
present of: 1.

2.
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR ANTI TERMITE
TREATMENT AT .........0c0veeeeeneenanneneene,
(BANK GUARANTEE TO A VALUE OF 5% OF WORK DONE FOR 10 YEARS)

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One hundred Only)

The agreement made this..................... Day of ............. Two thousand and ........... between
....................... (hereinafter called the GUARANTOR of the one part) and the (herein after
called the Client of the other part).

WHEREAS this agreement is supplementary to a contract (Herein after called the Contract)
o[ T dated.................. and made between the GUARANTOR OF THE ONE
PART AND the Client of the other part, whereby the contractor interalia, undertook to render the
building and structures in the said contract recited completely Anti Termite proof.

AND WHEREAS GUARANTOR hereby guarantee that the effect that the building and structures
will remain completely Anti Termite proof for TEN years, to be reckoned from the date after the
expiry of maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that Anti Termite treatment given by him under
agreement ltem No. ............. , will render the structure completely Anti Termite proof and the
minimum life of such Anti Termite treatment given by him will render the structures completely
leak proof and the minimum life of such Anti Termite treatment shall be TEN years, to be
reckoned from the date of completion of work.
Provided that THE GUARANTOR shall be not responsible for leakage caused by earth quake
or structural defects or misuse of Building or alteration and for such purpose:
a) misuse of Buﬂdmg shall mean any operatlon which will Anti Termite treatment to the
Bugldmg g = Com P e n W e s =
b) Alteration shall mean constructlon of any addition or constructlon adjomlng to existing
Building whereby Anti Termite treatment is removed/damaged in parts ;
¢) The decision of the Engineer with regard to nature and cause of defects shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found to render the Anti Termite proof treatment of the building to the satisfaction
of the Engineer at his cost and shall commence the work for rectification within seven days from
the date of issue of the notice from the Engineer calling upon him to rectify the defects failing
which the work shall be got done by the Client by some other contractor at the GUARANTORS
cost and risk. The decision of the Engineer as to cost, payable by the Guarantor shall be final
and binding.

That if the guarantor fails to execute the Anti Termite treatment, or commits breach there-under
then the guarantor will indemnify the Principal and his successor against all loss, damage, cost
of expenses or otherwise which may be incurred by him by reason of any of any default on the
part of the GUARANTOR in performance and observance of this supplementary agreement.

As to the amount of loss and/or cost incurred by the Client on the decision of the Engineer in
charge will be final and binding on the parties.

IN WITNESS WHEREOF those presents have been executed by the obligator

and by by for and on
behalf of ' on the day, month and year first above written.
Signed sealed and delivered by OBLIGATOR in presence of: 1.___2.
SIGNED FOR AND O BY _  _In presence
1. 2,
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING

Page 97 of 102

TREATMENT FOR BASEMENTS AT .........cccoveeiieiaicananee
(BANK GUARANTEE TO A VALUE OF 5% OF WORK DONE FOR 10 YEARS)

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One hundred Only)

The agreement made this...................... Dayof............. Two thousand and ...........
between ..............

......... (hereinafter called the GUARANTOR of the one part) and the (herein after
called

the Client of the other part).

WHEREAS this agreement is supplementary to a contract (Herein after
called the Contract) no........ccccvvennnenn. dated and made
between the GUARANTOR OF THE ONE PART AND the

Client of the other part, whereby the contractor interalia, undertook to render the building
and structures in the said contract recited completely water and leak proof.

AND WHEREAS GUARANTOR hereby guarantee that the effect that the building and
structures will remain completely water and leak proof for TEN years, to be reckoned from
the date after the expiry of maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
under agreement ltem No.

e e 2 -...., Will render the structure completely leak proof and the minimum life of such water
proofing treatment given by him will render the structures completely leak proof and the
minimum life of such water proofing treatment shall be TEN years, to be reckoned from the
date of completion of work.

Provided that THE GUARANTOR shall be not responsible for leakage caused by earth
quake or structural defects or misuse of Basement or alteration and for such purpose:

a. misuse of basement shall mean any operation which will damage proofing treatment
to the basement of the Building.

b. Alteration shall mean construction of any addition or construction adjoining to
existing basement whereby proofing treatment is removed in parts ;

c. The decision of the Engineer with regard to nature and cause of defects shall be
final. -

During this period of guarantee the guarantor shall make good all defects and in case of
any defect being found render the building water proof to the satisfaction of the Engineer at
his cost and shall commence the work for rectification within seven days from the date of
issue of the notice from the Engineer calling upon him to rectify the defects failing which the
work shall be got done by the Client by some other contractor at the GUARANTORS cost
and risk. The decision of the Engineer as to cost, payable by the Guarantor shall be final
and binding.

That if the guarantor fails to execute the water proofing, or commits breach there-under then
the guarantor will indemnify the Principal and his successor against all loss, damage, cost of
expenses or otherwise which may be incurred by him by reason of any of any default on the
part of the G in performance and observance of this supplementary agreement.
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As to the amount of loss and/or cost incurred by the Client on the decision of the Engineer in
charge will be final and binding on the parties.

IN WITNESS WHEREOF those presents have been executed by the obligator

and by by for and on
behalf of on the day, month and year first above written.
Signed sealed and delivered by OBLIGATOR in presence of: 1. 2.
SIGNED FOR AND ON BEHALF OF BY _In presence
1. 2.
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER
PROOFING TREATMENT FOR ROOF AT ........ccccvuienmeiennnnnenns

(BANK GUARANTEE TO A VALUE OF 5% OF WORK DONE FOR 10 YEARS)

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One hundred Only)

The The agreement made this...................... Dayof............. Two thousand and ...........
between ..............

......... (hereinafter called the GUARANTOR of the one part) and the (herein after
called the Client of the other part).

WHEREAS this agreement is supplementary toa contract (Herein after
called the Contract)

(3 1o T dated.................. and made between the GUARANTOR OF THE ONE

PART AND the Client of the other part, whereby the contractor interalia, undertook to render
the building and structures in the said contract recited completely water and leak proof.

AND WHEREAS GUARANTOR hereby guarantee that the effect that the building and
structures will remain completely water and leak proof for TEN years, to be reckoned from
the date after the expiry of maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him

the minimum life of such water prooflng treatment given by him will render the structures
completely leak proof and the minimum life of such water proofing treatment shall be TEN
years, to be reckoned from the date of completion of work.

Provided that THE GUARANTOR shall be not responsible for leakage caused by earth
quake or structural defects or misuse of Basement or alteration and for such purpose:

a. misuse of roof shall mean any operation which will damage proofing treatment like
chopping of fire wood and things of the same nature which might cause damage to the
roof of the building.

b. Alteration shall mean construction of any additional storey or part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts ;

c. The decision of the Engineer with regard to nature and cause of defects shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found to render the building water proof to the satisfaction of the Engineer at
his cost and shall commence the work for rectification within seven days from the date of
issue of the notice from the Engineer calling upon him to rectify the defects failing which the
work shall be got done by the Client by some other contractor at the GUARANTORS cost
and risk. The decision of the Engineer as to cost, payable by the Guarantor shall be final
and binding.

That if the guarantor fails to execute the water proofing, or commits breach there-under then
the guarantor will indemnify the Principal and his successor against all loss, damage, cost of
expenses or otherwise which may be incurred by him by reason of any of any default on the
part of the GUA?AEL in performance and observance of this supplementary agreement.
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As to the amount of loss and/or cost incurred by the Client on the decision of the Engineer in
charge will be final and binding on the parties.

IN WITNESS WHEREOF those presents have been executed by the obligator

and by by for and on
behalf of on the day, month and year first above written.
Signed sealed and delivered by OBLIGATOR in presence of: 1. 2.
SIGNED FOR AND ON BEHALF OF BY _In presence of:
1 2.
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING
TREATMENT (UNDER FLOORS) AT.......co0ceieuieruieranieeneesen:

(BANK GUARANTEE TO A VALUE OF 5% OF WORK DONE FOR 10 YEARS)

(On a Non- Judicial Stamp Paper of Rs. 100/- (Rupees One hundred Only)

The agreement made this...................... Dayof............. Two thousand and ...........
between ..............

......... (hereinafter called the GUARANTOR of the one part) and the (herein after
called

the Client of the other part).

WHEREAS this agreement is supplementary to a contract (Herein after called the Contract)
no........... e dated.................. and made between the GUARANTOR OF THE ONE
PART AND the Client of the other part, whereby the contractor interalia, undertook to render the
toilets, terraces and such related areas of the building in the said contract recited completely
water and leak proof.

AND WHEREAS GUARANTOR hereby guarantee that the effect that the said toilets, terraces
and such related areas will remain completely water and leak proof for TEN years, to be
reckoned from the date after the expiry of maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment under the floors in
toilets, terraces and such related areas given by him under the contract, will render the areas
completely water and leak proof and the minimum life of such water proofing treatment shall be
TEN vyears, to be reckoned from the date of completion of work i.e. to be reckoned from the date
after the expiry of maintenance period prescribed in the contract.

Provided that THE GUARANTOR shall be not responsible for leakage caused by earth quake or
structural defects or misuse of floors or alteration and for such purpose:

misuse of such floors shall mean any operation which will damage proofing treatment
and things of the same nature which might cause damage to the such floors of the building.

Alteration shall mean construction of any addition or construction adjoining to existing
such floors whereby proofing treatment is removed in parts;

The decision of the Engineer with regard to nature and cause of defects shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found to render the building water proof to the satisfaction of the Engineer at his
cost and shall commence the work for rectification within seven days from the date of issue of
the notice from the Engineer calling upon him to rectify the defects failing which the work shall
be got done by the Client by some other contractor at the GUARANTORS cost and risk. The
decision of the Engineer as to cost, payable by the Guarantor shall be final and binding.

That if the guarantor fails to execute the water proofing, or commits breach there-under then the
guarantor will indemnify the Principal and his successor against all loss, damage, cost of
expenses or otherwise which may be incurred by him by reason of any of any default on the part
of the GUARANTOR in n performance and observance of this supplementary agreement.

a(idfor cost incurred by the Client on the decision of the Engineer in
Bidder Sign and Seal

As to the amount/ Of/fOSS
Page 101 of 102 | (
\a\
g




Ef3gqads ﬁ Indian Bank

£ WA ALLAHARAD

Volume Il — General Contract Conditions (GCC)

charge will be final and binding on the parties.

IN WITNESS WHEREOF those presents have been executed by the obligator

and by by for and on
behalf of on the day, month and year first above written.
Signed sealed and delivered by OBLIGATOR in presence of: 1.___ 2.
SIGNED FOR AND ON BEHALF OF BY In presence of:
1. 2,

END OF VOLUME Il - GCC
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