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_________________________________________________________________________________________ 

 
NOTICE INVITING TENDER (NIT) 

 

Invitation of Tender for “Design, Engineering, Supply, Installation, Testing and 

Commissioning of 10 kWp (at Officer Quarters, Sydney, Shastri Nagar, 
Lokhandwala  Complex Road, Andheri (West) Mumbai) GridInteractive Solar Photo 

Voltaic system” at Indian Bank own premises  
 
1) Indian Bank invites sealed tenders in 2- bid system [Technical (Part-1) and Financial bid (Part-2)] 
from the Contractors for their proposed work of Design, Engineering, Supply, Installation, 

Testing and Commissioning of Total Capacity 10 kWp Grid Interactive Solar Photo Voltaic system at 
various location of Indian Bank, own premises. 
 
2) Tenders should be accompanied by an Earnest Money Deposit for an amount of Rs. 14,000/-

(Rupees Fourteen thousand only) in the form of D.D favoring “IndianBank,Zonal Office,Mumbai 
South”/ Bank guarantee from any scheduled Bank in favor of Indian BankZonal Office Mumbaui 
South, shall be enclosed along with Technical Bid Documents. Tender cost of Rs 1000/- (Rupees 
One Thousand Only) in the form of DD in favor of “Indian Bank, Zonal Office Mumbai South” should 
be submitted along with the Technical Bid (Cover-1). Tenders submitted without EMD and Tender 
Cost in the “Technical Bid (Cover-I)” will be rejected. 
 
3) The tenders in duplicate along with enclosures should be submitted in two separate sealed 
covers each with the superscription giving the Name of the work. The EMD in the above form and 
the technical & price bid shall be enclosed in a cover superscripted with the name of the work and 
wording ‘EMD + Technical bid’ (cover 1). 
The Price bid consisting of the Bill of Quantity shall be enclosed in another cover super scribed 
with the name of the work and the working ‘Price Bid’ (Cover 2). 
Both the covers 1 & 2 may be inserted in a third cover super scribed with the name of the work 
(cover 3). 
 
4) Sealed tenders in the prescribed format shall be deposited in the tender box kept at Indian Bank 
Zonal Office, Mumbai South at “ Second floor eAllahabad Bank Building, M. S. Samachar Marg, Fort 
Mumbai (Landmark Bombay Stock Exchange) on orbefore the stipulated date and time of 
submission of the tender, after noting down in the register meant for this in the Expenditure 
department. The Price Bid not submitted in the prescribed format will be summarily rejected. 
 
5) At the time fixed for opening of the tender first, the cover 3 shall be opened and then cover 
containing the EMD and Technical bid will be opened. If the EMD submitted is in the acceptable 
form, then the Technical bid will be evaluated, if not the tender will be rejected. The tender cost of 
Rs 1000/-(Rupees One Thousand Only) in the form of a demand draft in favor of Indian Bank 
Zonal Office Mumbai South, shall also be enclosed in cover-1. 
 

6) Salient Features of Contract: 
Estimated Cost of total Work 

 
Earnest Money Deposit (EMD) 

 
Initial Security Deposit (S.D) 

 
Retention Amount (RMD) 
Total Security Deposit (SD) 
Defects Liability Period (DLP) 
Date of Commencement 
(Clause 33 of the General 
Conditions of Contract) 
Date of Completion 
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Rs. 8.5 Lakhs (Seven 
Lakhs Only) (Excluding 
GST) 
 
Rs. 17,000/- (Rupees Fourteen 
Thousand Only)  
Refundable 
2% of the total contract value 

(shall be submitted within 7 daysof receiving Work Order) 
5% of each Bill Amount 
7% of the total contract price [Initial S.D (2%) + RMD (5%)] 
12 Months from the date of virtual completion 
14 days from the date of issue of Work Order/letter of intent or 
or Date of which the site is handed over whichever is later 
 
60 days from the Date of issue of Work Order/letter of intent
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or Date of which the site is handed over whichever is later. 
Liquidated Damages for Delay 1 % per week of the Contract Value for intermediate 

and final deadlines subject to maximum total of 10% of final 
Contract value 

Frequency of Interim Certificate Monthly 
Minimum Value of work for the Rs.4 lakhs (Rupees Four Lakhs Only)  
issue of Interim Certificates 
Period of honoring certificate for 30 days from the date of receipt of Bill payment recommendation 
interim payment against each received from Engineer-In-charge. 

running bill by Employer 
Period of honoring Final Certificate  Six weeks from the date of receipt of Bill payment 

recommendations from Engineer-In-charge. 
Period of Performance Six years from the date of virtual completion. 
Guarantee for solar PV panels, 
inverters and connected system 

The Tenderer shall be required to deposit 5% of the Executed 
value of work as performance guarantee (format given in 
Appendix V ) for a period of 6 years in the form of 
irrevocable bank guarantee of any scheduled bank in 
accordance with the form prescribed or fixed deposit receipt, wit 
days of the Virtual Completion. 

Start of Issue of Tender down loading from Bank’s Website:  
(Down Loading from Bank’s Website)                  (http://www.indianbank.in/tender.php) 
Last date and Time of 3.00PM on 30.11.2023 
Submission of tenders 
Opening of Technical Bid 3.30PM on 30.11.2023 
Opening of Price Bid Will be informed later to the eligible bidders 
7) Validity of Tender shall be 120 days from the date of opening of tender. 

 
8) A pre-bid meeting will be held at the Zonal Office Premises to give clarifications and 

decisions in connection with any issues or doubts raised by the Tenderer on 23.11.2023 at  Zonal 
Office Mumbai South. The Tenderers should send a list, in duplicate, of any clarifications or 
decisions they need, so as toreach the Employer’s office not later than 2.00PM on 
22.11.2023.Clarifications received through email after 2:00pm on 22.11.2023 will not be 
considered. 

 
The purpose of the pre-bid meeting is to ensure that the bids will be submitted without any 
conditions and to clarify all issues raised by the bidders. The rates quoted by the 
Tenderer shall be based only on the specifications and conditions of the tender documents. 

 
9) The Tenderers shall take care to price his tender rationally. Extreme under-pricing or overpricing in 

item-rates, total amount will be considered adversely in the assessment of tenders. The Tenderer 
shall on demand submit analysis of rates of some items of work if so required by the Employer. 

 
10) The Employer is not bound to accept the lowest tender and reserves the right to accept or reject any 

or all tenders, either in whole or in part, without assigning any reason for doing so. 
 
11) The Tenderers are advised to inspect the site before quoting for the job. The site will be available for 

inspection from 15.11.2023 to 29.11.2023 during office hours (i.e 10:00AM to 6:00PM). Hence, 
the Tenderers are advised to inspect the site in this regard before quoting for the job. 

 
12) The Employer is not liable for the cost incurred in the inspection and preparation of tender and 

submission / participation and also not liable for any other cost what so ever may be. 
13)The Companies who are registered with Micro, Small & Medium Enterprises and also those 

having valid NSIC certificate under Government Store Purchase Programme having certificate 
clearly indicating the amount of “Quantitative Capacity Per Annum” are exempted from the 
submission of Tender document fee/EMD on submission of requisite proof in the form of valid 
certification from MSME and NSIC. 

 
Yours faithfully, 
For Indian Bank 
 
 
 
Zonal Manager 
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ELIGIBILITY CRITERIA 

 
 

1. The Tenderer should be a reputed manufacturer or contractor / system integrator for 
Solar Photo Voltaic Systems based in India. 
 

2. EXPERIENCE: 
 
The Tenderer should have executed similar jobs for the past 5 years in market ending 
on 31.03.2023 
 

S.No Eligible Work Value–Rs. in 
Lakhs 

1 Three similar completed works each costing not less than 5 

2 Two similar completed works each costing not less than    6 

3 One similar completed work each costing not less than 8 

  
Similar works shall mean “Design, Engineering, Supply, Installation, Testing and 
Commissioning of Solar Power Project of capacity not less than 10 kWp – per project” 
 

3. TURNOVER: 
 
Average annual turnover from the works for the last three years ending 31st March 2023 
should not be less than Rs. 10 Lakhs as per the audited balance sheet. (If audited 
balance sheet for the FY 2022-23 is not available, then the Audited Balance sheet for 
FY 2019-20 shall be enclosed.) 

 
4. PROFIT/LOSS:- 

Tenderer should be a Net Profit making firm and should nothave made losses in the last three 
financial years out of past 5 years. Certificate(s) from Chartered Accountant / Statutory 
auditors specifying the net worth of the Applicants, as at the close of the preceding financial 
year. 
 

5. Solvency Certificate: 
 
The contractor should have a solvency of the amount of Rs. 3 Lakhs duly certified by any 
Scheduled Bank obtained on or after 01.03.2023. 

 
6. The manufacturer or contractor / system integrator shall be in the approved list of 

MNRE. 
 

7. The Contractor should have valid Electrical license issued by the respective electrical 
inspectorate to carry out the works in Bank’s Premises (HT / LT). 
 

8. Contractor should have good contacts with respective Electricity Board, CEA and other 
connected Government agencies / State Nodal Agencies for liaisoning. 
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_________________________________________________________________________________________ 
 
 

TENDER DECLARATION 
 
 
I/We have read and examined the notice inviting tender, Schedules, applicable specifications, 

drawings, Conditions of contract and other documents and rules referred to in the conditions of 

contract and all other contents in the tender documents for the work. 
 
 
I/We hereby submit tender for the execution of the work specified for Indian Bank, within the time frame 
specified in the tender and in accordance in all respects with the specifications, designs, drawings and 
instructions in writing referred to in General conditions of contract. 
 
 
I/We agree to keep the tender open for 120 days from the due date of opening thereof and not to 

make any modifications in its terms and conditions. 
 
 
A sum of Rs 17,000/- (Rupees Fourteen Thousand Only) is enclosed in the form 

of demand draft / Bank Guarantee towards EMD and Rs 1000/- (Rupees One Thousand Only) 

towards tender cost. 
 
 
I/We hereby declare that I/we shall treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate the 

information derived there from to any person other than a person to whom I/we am/are authorized to 

communicate the same or use the information in any manner prejudicial to the safety of the state. 

 
 
 
 
Dated: Authorized Signatory of the Tenderer 

Designation: 
 
 
 
Witness Signature 
 
 
Name: 
 
 
Postal Address: 

Occupation. 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Scope of Work: 
 
The scope of work for the purpose of this tender constitutes “Design, Engineering, Supply, 
Installation, Testing and Commissioning of 10 kWp (at Officer Quarters, Sydney, Shastri Nagar, 
Lokhandwala  Complex Road, Andheri (West) Mumbai) Grid interactive Solar Photo Voltaic system” 
at Indian Bank, own premises. 
 
 

2. Price Basis: 
 

a. The unit rates mentioned in schedule of rates shall remain firm and shall not be 
subjected to any escalation throughout the currency of the contract. 

 
b. The quoted rates shall be inclusive of supply of all materials required for completing 

the item works. 
 

c. Payment shall be made on the actual quantum of work executed, duly certified by 
Bank / Engineer-In-charge/ Engineer-In-charge. 

 
d. The rates quoted shall be excluding GST applicable on the date of LOI. Any statutory 

variations thereto and/or new levies due to an act or enactment, after the date, shall 
be to the Owner’s account against documentary evidence within the contractual 
completion date. Any such variation/imposition of new taxes and levies beyond the 
contractual completion date shall be to the contractor’s account. 

 
e. The quoted prices shall be excluding GST. Owner / Bank / Engineer-In-charge shall 

not be liable to any liability of the Contractor on this account. Contractor shall 
periodically produce documentary proof for having fulfilled the above obligations in 
time, including proof of payment, proof of filing of returns, etc. failing which Owner / 
Bank / Engineer-In-charge reserve the right to take appropriate action at the cost 
and consequence of the Contractor. 

 
f. Income Tax, at applicable rates, shall be deducted from the Contractor’s Bills, as per 

Income Tax Act and TDS Certificate issued thereof. 
 

3. Terms of Payment: 
 
Progress Payment: 
 
70% of cost of material on completion of delivery of same to the site of installation covered under the 
order and on submission of invoice, duly certified and verified by our Engineer in-charge / Consultant 
/ Bank. 
 
Balance 25 % shall be released on submission of successful completion of installation, testing and 
commissioning, submission of all final technical documents in the required number of sets and as 
also on statutory approval from relevant statutory Authorities & submission of invoice duly certified by 
Bank / Engineer-In-charge / Consultant. 
 
Balance 5% of retention amount will be retained from each bill and will be released after the defects 
liability period of 1 year. For MSME registered firms, the norms on the release of Retention Money is 
described in the Page 33, Clause 46, of General Conditions of Contract. 
 
The Owner / Bank / Engineer-In-charge will entertain only one running bill per month and for a 
minimum gross amount of Rs. 4,00,000.00 (Rupees Four Lakhs Only). 
 
Owner may withhold payment on account of any defect/deficiency in the work already executed and 
payment released, based on subsequently discovered evidence, failure to make payments to Sub-
Contractors, damage caused by the Contractor to Owner’s property, properties of other agencies 
within the premises, unfulfilled statutory obligations, etc. 
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4. Effective date, Time schedule and Liquidated damages for delay: 

 
a. The date of Letter of Intent issued by Indian Bank shall be deemed as the “Effective 

Date” of contract. 
 

b. The entire work covered under the contract shall be completed in all respects within 
60 days from the Effective Date. 

 
c. Time is the essence of this project and hence completion schedule of 60 daysshould 

be strictly adhered to. 
 

d. However, at the option of the OWNER, such delayed completion may be accepted 
subject to levy of liquidated damages @ 1.00% of the final contract value per week 
of delay or part thereof, subject to a maximum of 10.00% of the final contract value. 

 
The effective date shall be reckoned from 14 days from the date of issue of Work Order/letter of 
intent or date of which the site is handed over whichever is later. 
 

5. Measurement: 
 
The Quantities set out in the schedule of items and rates are estimated quantities of work. The final 
quantities of work executed by the Contractor in fulfilment of his obligations under the contract shall 
be jointly measured by the Contractor and the Owner / Engineer-In-charge. The Owner / Bank / 
Engineer-In-charge will be final authority for the measurement relating to bills. 
 

6. Responsibility: 
 
Owner / Bank / Engineer-In-charge reserve the right to inspect the Solar PV system Equipments at 
the Contractor’s Works as per the technical specifications and the equipment shall be dispatched 
only after receipt of a Release Order issued by the Bank / Engineer-In-charge/ Engineer-In-charge. 
 
Unless otherwise specified in the contract / Work order / Purchase Order, the completion of work 
shall not be deemed to have been achieved until all the works required to be carried out under the 
contract have been completed to the entire satisfaction of the Bank / Engineer-In-charge/ Engineer-
In-charge, in all respects and virtual Completion Certificate is issued. 
 
It is the responsibility of the contractor to obtain all statutory approval from the Electrical Inspector/ 
government departments etc. and hand them over to the owner through the Engineer-In-charge. 
 

7. Progress Report: 
The Contractor shall submit to the Owner / Bank / Engineer-In-charge once in two weeks progress 
report for the previous period showing up-to-date cumulative progress and progress during the 
preceding period alone on all progress items of each section or portion of the works in the proforma 
prescribed by the Owner / Engineer-In-charge. 
 

8. Contractor’s Engineer: 
 
The Contractor shall keep qualified and experienced Engineer(s) for full time during execution of 
work for entire Contract period. 
 

9. Equipment: 
 
The Contractor shall make his own arrangement to procure all constructional plant and equipment for 
his work. He shall also submit with the tender, the type and number of different Equipments with their 
capacities in good working conditions, which he will use on the site to ensure smooth completion of 
the work in specified time. All materials, construction plant and equipment etc., once brought by the 
CONTRACTOR on the site are not to be removed from there without the written approval from the 
Owner / Engineer-In-charge. 
 

10. Extra Items: 
 
Extra items, if any, shall be paid on the basis of analysis of rate of cost of materials and labour 
produced by CONTRACTOR, and the item-rates agreed upon with the Owner / Engineer-In-charge. 
 



 
 
 
 
Zonal Office Mumbai South          Grid Interactive Solar PV system (GISPVS) 

10 | P a g e  
 

The execution of extra item is compulsory in order to complete the project work. In case the 
Contractor fails to execute extra item, Owner / Bank / Engineer-In-chargewill have the right to 
execute these items through other agency / agencies at the risk and cost of the Contractor. 
 
While arriving at the agreed rate of extra items, the Plant & Machinery / Overheads / profit shall be 
considered to the tune of 15% of cost of materials and labour. 
 
Owner / Bank / Engineer-In-charge reserves the right to verify the price of material through market 
survey. 
 

11. Guarantees / Liabilities: 
 
The Installation including all components and accessories shall be guaranteed for a period of 60 
months after one year from the date of Virtual Completion of the same against defective 
material (including Manufacturer’s guarantee for equipments etc.), shortfall in performance and 
faulty workmanship. The contractor shall immediately make free replacement of any of the parts or 
components that might go out of order within this period and Indian Bank / Engineer-In-charge’s 
decision in this regard will be final and binding on the contractor. The work shall be carried out in a 
workmanlike manner. 
 

12. Shut down work: 
 
The work has also to be carried out on bank holidays since there is need to take shut down of 415V 
electrical system for working inside the panels. At least one week before notice to be given for 
arranging such electrical shut downs which will not affect the power supply to continuously energized 
equipments like UPS units, air conditioning units in server room, UPS room etc. 
 

13. INSURANCE 
 
Contractor shall obtain and maintain any and all necessary insurance cover for the entire work that 
may be required under any law or regulations applicable, including but not limited to the following: 
 

 Contractor’s All Risk Policy, for Contractor’s Scope of Work. 
 All materials and Contractor’s own machinery, equipment, tools & tackles, vehicles, etc. 
 Third Party liability. 
 Workmen Compensation 
 ESIC 
 Employer’s Liability 

 
The quoted price shall be inclusive of all costs for such insurance coverage including transit 
insurance and till it is handed over to the employer after its full completion. In all such policies, 
Owner shall be made ‘Co-insured’. Also other Contractors, working at the Site, are covered under 
the policy. 
 
 

14. GENERAL 
 
These Special Conditions of Contract (SCC) shall be read in conjunction with the terms and 
conditions stipulated in the General Conditions of Contract (GCC). However, if there is any 
contradiction between the terms and conditions mentioned in this SCC and those in the GCC, 
stipulations of SCC shall prevail to that extent. 
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ARTICLES OF AGREEMENT 

 
THIS AGREEMENT is made on this .................................... day of ................... 2023 between Indian 
Bank having its Zonal Office atXXXXXXXXXX (hereinafter referred to as the "Employer") which 
expression shall include its successors, legal representatives and assigns of the one part. 
 
 
AND M/s----------------------- having its Registered office at……………………….……………………… 
........................................................................................................................... and Regional Office at 
.............................................................................XXXXXXXXXX. 
 
(hereinafter referred to as the "Contractor") which expression shall include its successors, legal 
representatives and assigns of the second part. 
 
WHEREAS Employer intends to Design, Engineering, Supply, Installation, Testing and 
Commissioning of Total Capacity 10 kWp Grid Interactive Solar Photo Voltaic system at below 
mentioned Indian Bank own premises. 
 

 Location 01:  Officer Quarters, Sydney, Shastri Nagar, Lokhandwala  Complex Road, 
Andheri (West) Mumbai 

  
WHEREAS the Employer has caused drawings and tender documents to be prepared by his Bank / 
Engineer-In-charge (hereinafter referred to as “Bank / Engineer-In-charge”). 
 
AND whereas the Employer has called for tenders for the above work as per Employer’s NIT dated --
---------and whereas the tender dt. -------------- submitted by the contractor has been accepted for 
such sum as may be ascertained to be payable in terms of the Bill of Quantities and which sum is 
estimated to be Rs. ... ...... ...... ..... (Rupees 
…………………………………………………………………) hereinafter referred to as the said 
"Contract Sum". 
 
AND whereas the Contractor has agreed to execute the work as per drawings, specifications, 
conditions of contract of the tender and work Order for the Employer’s project of”. 
 
AND whereas parties herein desirous of reducing the agreed terms into writing as under: 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: - 
 

1) In consideration of the said Contract Sum to be paid at the times and in the manner set forth 
in the said Conditions the Contractor shall carry out and complete all the Civil, electrical 
Works as per terms and conditions herein contained and according to the general conditions 
of the contract, notice inviting tender, special conditions of contract, general scope of 
work,technical specifications, schedule of rates and instructions to be given by Bank / 
Engineer- 

In-charge and to the entire satisfaction of the Employer. 
 

2) Contract Price, Taxes and Payment Terms: 
 

Total contract price is Rs……………………….... which is inclusive of cost of materials, 
equipment, installation charges and tools and tackles required for execution of the job. 
Above price is excluding GST in respect of this contract. No claim in this respect will be 
entertained. Income tax on payments shall be levied as per prevailing rules and will be 
deducted and deposited by Employer in accordance with the law and the provisions of tax 
deductions at source under Income Tax Act 1961. 

 
However, interim payment will be made as per the site measurements on Item Rate basis 
and certification of the Bank / Engineer-In-charge: 

 
3) Completion Period: 

 
Time is the essence of the Contract. The work is to be completed in all respects within 
60days from the date of receipt of the Work Order /letter of intent by the Contractor or 
handing over of site whichever is later. If the Contractor fails to complete the job within the 
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agreed time period, the Contractor will have to bear liquidated damages as per the relevant 
clause mentioned in the Tender Documents. 

 
4) Earnest Money: 

 
The Contractor has deposited Demand Draft / Bank Guarantee for an amount of Rs 17,000/- 
(Rupees Fourteen ThousandOnly) as Earnest Money. In case of MSE empanelled firms, 
they are exempted from paying the EMD and tender cost, provided the registration with 
NSIC is valid and the name of activities/services/stores is related to the work called for. 

 
5) Inspection of Site: 

 
The Contractor has inspected the site before submitting his tender and has satisfied himself 
as to the nature of the work to be executed on the site. Any difficulties which the Contractor 
may come across in the course of the work shall in no way entitle the contractor to claim or 
receive extra payment unless the Employer is of the opinion that such difficulties could not 
have been foreseen and the Employer consents in writing. The site will be handed over to 
the contractor as per the terms of tender and in no case the contractor can claim for non-
suitability of site condition for extension of time unless employer opinions the other way. 

 
6) Supply of Material and Labour: 

 
The Contractor shall arrange all labour, materials, Equipments, tools, tackles and everything 
necessary for the completion of the work. The Contractor will assume all responsibility for 
the safety, protection and accounting of all material and equipment and the work during 
construction. All materials used by the Contractor shall be of the best quality conforming to 
the required specification mentioned in the tender document and will be subject to the 
approval of the Bank / Engineer-In-charge/ Employer. All such materials not approved by 
Bank / Engineer-In-charge/ Employer shall be removed at once by the Contractor at his own 
expense. The Contractor shall also at his own expense arrange for carrying out any test of 
materials which the Bank / Engineer-In-charge/ Employer may from time to time require or if 
so desired by the employer. 
 

7) Defective Work / Materials: 
 
If any part of the work done by the Contractor is found defective in workmanship or if bad or 
inferior materials have been used the Contractor shall at his own risk and cost demolish all 
such defective work and rebuild the same and / or replace the bad or inferior materials used 
within a time frame mentioned to the satisfaction of the ‘Bank / Engineer-In-charge/ 
Employer’. The decision of the Employer / Bank / Engineer-In-charge in this regard shall be 
final and binding on the Contractor. In case of default of the contractor to remove the 
defective work and rebuild the same or replace bad or inferior materials as directed by the 
Employer, the Employer shall be entitled to employ anyone else to carry out the same at risk 
and cost of the Contractor and recover all expenses incurred in this regard from the 
contractor. 
The contractor should not damage the existing water proofing done on the roof. They 
shoulddiscuss about the work they are going to carry out with bank engineer/ Bank / 
Engineer-In-charge before they take up the work. In case of any damage done to the water 
proofing anddetect leakage due to the same, the contractor will be made responsible to 
rectify the sameat their cost to the full satisfaction of the bank. 

 
8) Inspection of Work: 

 
During progress of the work the site engineer of the Employer and Engineer-In-charge/ 
Employer shall be entitled at all times to have access to and inspect the work. If the work is 
inspected by the any Government/ Bank’s authorized persons, the contractor will fully co-
operate and extend all help to meet the observations. 

 
 

9) Supervision: 
 

The Contractor shall provide one or more competent and technically qualified engineers duly 
and fully authorized to act on his behalf in all matters relating to the works to be carried out 
under or any other matter concerning this agreement and who shall at all times be present at 
the works while any work is in progress as per directions, explanations & instructions of 
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Employer / Engineer-In-charge. 
 

10) Compliance with Statutory Regulations & Work Rules: 
 

The Contractor shall be responsible for complying with the applicable laws / bye laws / 
Regulations in force from time to time and shall have to bear all statuary liabilities to the 
workers / personnel engaged for the job. Nothing will be paid extra in this regard. If any 
amount is paid by the Employer in this regard the same amount shall be deducted from the 
Contractor's dues. The Contractor shall have to arrange insurance cover for the workers / 
personnel engaged by him for the job. 

 
11) Determination of Contract: 

 
In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event 
of the Contractor failing to comply with the provisions of this contract by default and / or 
negligence and / or suspension of work or in the event of Contractor failing to complete the 
work within the stipulated period, the Employer may terminate this Agreement forthwith and 
employ, at the Contractor's risk and cost, another contractor or sufficient number of workmen 
to complete the work. 

 
12) Force Majeure: 

 
In case any Force Majeure condition herein mentioned occurs and continues for a period 
exceeding 15 days the parties here to undertake to sit together and devise ways for 
expeditious and proper performance of the obligations of the parties under this order. 
This clause will be operative only if the work is delayed by 
a) Acts of God 
b) Earthquake or floods or similar natural calamities. 
c) Serious loss or damage by fire or lightning. 

 
13) Arbitration: 

 
“In the event of any dispute or difference relating to interpretation and application of 
provisions of the contract and all disputes/claims whatsoever which shall either during the 
continuance of the contract or afterwards either between the parties to the contract or the 
respective representatives touching the construction/application of any provision/clause 
mentioned in the contract or any account or liability between the parties to the contract or as 
to any act or deed or omission of any party to the contract, in any way relating to these 
presents, shall be first at the discretion of the Bank attempted to be resolved in good faith by 
mutual discussion within 30 days of the dispute or question being raised failing which the 
same shall be settled by arbitration in accordance with provisions of Indian arbitration and 
Conciliation act 1996. 

 
The Parties concerned shall designate an arbitrator on mutual consent/consensus. In the 
event of no consensus being arrived, an Arbitral Tribunal shall be constituted comprising 
three Arbitrators, each party appointing one arbitrator and a third arbitrator to be appointed 
by the two arbitrators so appointed by the parties. The venue of the arbitration shall be 
exclusively at Chennai and any award passed by arbitrator or the arbitral Tribunal shall be 
final, conclusive and binding upon the parties and shall be deemed to have been made 
between parties themselves. The parties to the dispute shall share equally the cost of 
arbitration as intimated by the arbitrator”. 

 
Submitting to arbitration may be considered as an additional remedy and it does not preclude 
the Parties to seek redressal/other legal recourse. 

 
 

14) Engineer-In-charge: 
 

The term Bank / Engineer-In-charge in the said conditions shall mean Engineer-In-charge for 
the purpose of this Contract, such other person as shall be nominated for that purpose by 
the Employer, not being a person to whom the Contractor shall object for reasons 
considered to be sufficient by the Employer mentioned in the said Conditions provided 
always that no person subsequently appointed to be Bank / Engineer-In-charge under this 
Contract shall be entitled to disregard or overrule any provision, decision or approval or 
direction given or expressed by the Bank / Engineer-In-charge for the time being. 
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IN WITNESS whereof the said contracting parties have set their hands and seals on the day and 
year first hereinabove witness. 
 
 
 
Witness Address 
 
 
 
 
Witness Address 

Employer 
 
 
 
 
Contractor 
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GENERAL CONDITIONS OF CONTRACT 

 
1. INTERPRETATIONS: 
 

In construing these Conditions and the Specifications, Schedule of Quantities and Contract 
Agreement, the following words, shall have the meanings herein assigned to them except where 
the subject or context otherwise requires: 
 
(a) Employer / Client / owner shall mean Indian Bank with their office at Indian Bank, 

Zonal office Mumbai South and shall include their heirs, legal representatives, 
assignees and successors. 

 
(b) Contractor shall mean the person or the persons, firm or company whose tender has 

been accepted by the Employer and shall include their heirs, and legal representatives, 
and permitted assigns. 

 
(c) The Bank / Engineer-In-charge shall mean the Employer / Client / owner 

 
(d) Engineer – in- Charge shall mean the persons nominated by the Employer/ 

Bank / Engineer-In-charge and shall include those who are expressly authorized by 
him to act for and on his behalf for operation of the contract and co- ordination of 
different works. 

 
(e) Works shall mean the works to be executed and recorded in accordance with the 

Contract and shall include all extra or additional altered or substituted works as required 
and recorded for the performance of the Contract, and Site shall mean the land and 
other places as shown bounded red on the site plan, on or under which the works are to 
be executed or carried out and other lands or places provided by the Employer for the 
purposes of the Contract. 

 
(f) Contract Documents shall include the Notice Inviting Tenders, the Articles of 

Agreement, the General Conditions of Contract, the Special Conditions of Contract, the 
Appendices, the Priced Schedule of Quantities, Specifications, and drawings pertaining 
to the work. All sections of this Contract Document are to be read together. Further such 
correspondence between the Employer and Contractor as admitted by the Employer 
before award of work and thereafter shall also form part of contract documents. 

 
(g) Drawings shall mean the drawings referred to in the Specifications, description of items 

etc. and any modifications of such drawings approved in writing by the Bank / Engineer-
In-chargeand such other drawings as may from time to time be furnished or approved in 
writing by the Engineer-In-charge. 

 
(h) Notice in Writing or written notice shall mean a notice in writing, typed or printed 

characters, sent by the Employer or Bank / Engineer-In-charge (unless delivered 
personally or otherwise) proved to have been received by registered post to the last 
known private or business address or registered office of the Contractors and shall be 
deemed to have been received by them when in the ordinary course of post it would 
have been delivered. 

 
(k) Act of Insolvency shall mean any Act of Insolvency as defined by the Presidency 

Towns Insolvency Act, or the Provincial Insolvency Act or any Act amending such 
original act/s. 

 

(l) Virtual Completion shall mean that the works are in the opinion of the Engineer-In-
charge/ Employer complete or fit for operation. 

 
(m)  Words importing persons include firms and Corporations, words importing the singular 

only also include the plural and vice versa where the context requires. 
 

(n) Headings and marginal notes to these Conditions shall not be deemed to form a part 
thereof or be taken into consideration in the interpretation or construction thereof or of 
the Contract. 
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2. SCOPE OF CONTRACT: 
 

The Contractor shall carry out and complete the works in every respect in accordance with this 
Contract and with the directions of and to the satisfaction of the Bank / Engineer-In-charge/ 
Employer. The Bank / Engineer-In-charge may in absolute discretion and from time to time issue 
further drawings and/or written instructions, details, directions and explanations which are 
hereafter collectively referred to as Instructions reflected either in the Minutes of Meetings or in 
any other form in regard to :- 

 
a. The variation or modification of the design, quality or quantity of works or the addition or 

omission or substitution of any work. 
 

b. Any discrepancy in or divergence between the Drawings or between the Schedule of 
quantities and / or Drawings and /or Specifications. 

 
c. The removal from the site of any material brought thereon by the Contractor and the 

substitution of any other materials thereof. 
 

d. The removal and/or re-execution of any works executed by the Contractor. 
 

e. The postponement of any work to be executed under the provisions of this Contract. 
 

f. The dismissal from the works of any person employed thereupon. 
 

g. The opening up for inspection of any work covered up. 
 

h. The amending and making good of any defects. 
 

i. Co-ordination of work with other agencies appointed by the Employer for due fulfillment 
of the total work. 

 
j. Deletion of any item of work from the scope of contract. 

 
The Contractor shall forthwith comply with and duly execute any work comprised in such 
Engineer-In-charge’s / Employer’s Instructions provided always that verbal instructions, 
directions and explanations given to the Contractor or his representative upon the works by the 
Engineer-In-charge/ Employer shall, if involving a variation, be confirmed in writing by the 
Contractor within 7 days, and if not dissented from in writing within a further 7 days by the Bank / 
Engineer-In-charge/ Employer such shall be deemed to be the Engineer-In-charge's / 
Employer’s Instructions within the scope of the Contract. 

 
If Compliance with the Engineer-In-charge’s / Employer’s Instructions involves any variation, 
such variation shall be dealt with under Clause No. 22. 

 
If the Contractor fails to comply with the Engineer-In-charge's / Employer Instructions within a 
fortnight after the receipt of written notice from the Bank / Engineer-In-charge/ Employer 
requiring compliance with such instructions, the Employer through the Bank / Engineer-In- 
charge may employ some other agency to execute any work whatsoever which may be 
necessary to give effect to such instructions. 

 
 

For the purpose of entering day to day instructions by the Engineer-In-charge/ Employer, the 
Contractor shall maintain at his own cost, a “Site Instruction Book” in triplicate in which the 
instructions shall be entered by Bank / Engineer-In-charge/ Employer. 

 
 
 
3. DRAWINGS AND SPECIFICATIONS: 
 

The Work shall be carried out to the entire satisfaction of the Employer and the Bank / Engineer-
In-charge and in accordance with the signed drawings, specifications and other Contract 
documents and such further drawings and details as may be provided by the Bank / Engineer-In-
charge and in accordance with such written instructions, directions and explanations as may 
from time to time be given by the Employer / Engineer-In-charge. 
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No drawing shall be taken as in itself an order for execution unless, in addition to the Engineer-
In-charge’s signature, it is marked “VALID FOR CONSTRUCTION”. No claim for payment for 
extra work shall be allowed unless the said work shall have been executed under the provisions 
of Clause 10 (Authorities, Notices, Patent Rights and Royalties), or by the authority, directions in 
writing of the Bank / Engineer-In-charge as herein mentioned. 

 
One complete set of the signed Drawings and Specifications and Schedule of Quantities shall be 
furnished by the Bank / Engineer-In-charge to the Contractor. The Bank / Engineer-In-charge 
shall furnish, within such time as he may consider reasonable, one copy of additional drawings 
which in his opinion may be necessary for the execution of any work. Such copies shall be kept 
on the works, and the Bank / Engineer-In-charge or his representatives shall at all reasonable 
times have access to the same. All drawings and specifications shall be returned to the Bank / 
Engineer-In-charge by the Contractor before the issue of the Final Certificate. A copy of the 
Contract shall remain in the custody of the Bank / Engineer-In-charge and shall be produced by 
him at his office as and when required by the Employer or by the Contractor. 

 
Additional prints of drawings, if any, required by the Contractor may be supplied by the Bank / 
Engineer-In-charge but on the payment of charges. 

 
4. SCHEDULE OF QUANTITIES: 
 

The Schedule of the Quantities unless otherwise stated shall be deemed to have been prepared 
in accordance with the standard procedure of quantity measurement, and shall be considered to 
be approximate and no liability shall attach Employer for any error that may be discovered 
therein. 

 
5. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 
 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities. 
The contractor's Rates and Prices shall cover all his obligations under the Contract, and all 
matters and things necessary for the proper completion of the works. 

 
6. ERRORS IN SCHEDULE OF QUANTITIES: 
 

Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 
calculations, it shall be rectified, and such rectification shall not vitiate the Contract but shall 
constitute a variation of the Contract and shall be dealt with as an authorized extra or deduction. 

 
7. NOTICES 
 

The Contractor shall give all notices and pay all fees and royalties in connection with his 
constructional activities and shall comply with all Acts and Regulations for the successful 
completion of the Contract Works. 

 
8. COMMENCEMENT OF WORK AT SITE 
 

The Contractor shall commence his work at site within a maximum period of 14 days from the 
date of receipt of Letter of Intent / Work Order issued by the Employer or handing over the site, 
whichever is later. The contractor shall commence the work and shall regularly proceed with and 
complete the same on or before the date of completion, stated in the Appendix, subject 
nevertheless to provision of extension of time. 

 
9. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 

The Contractor shall provide everything necessary for the proper execution of the works 
according to the true intent and meaning of the Drawings, Specifications and Schedule of 
Quantities taken together whether the same may or may not be particularly shown or described 
therein, provided that the same can be inferred there from and if the Contractor finds any 
discrepancy in the Drawings or between the Drawings, Specifications and Schedule of 
Quantities he shall immediately refer the same in writing to the Engineer-In-charge, who will 
decide which shall be followed, and his decision shall be final and binding. The Contractor shall 
provide ground for himself and fresh water and power for carrying out of the works at his own 
cost. The Employer shall on no account be responsible for the expenses incurred by the 
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Contractor for hired ground or fresh water obtained from elsewhere. If water from any source 
other than Municipal main is to be used for construction, the same shall be tested at the 
Contractor’s cost and a report submitted to the Bank / Engineer-In-charge for his approval, 
before such water is used for the works. 

 
The rates quoted against individual items will be inclusive of everything necessary to complete 
the said items of work within the contemplation of the contract and beyond the unit price no extra 
payment will be allowed for incidental or contingent work, labour and/or materials inclusive of all 
taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents. 

 
The Contractor shall provide and maintain all measuring and surveying instruments, including 
steel tapes, theodolites and dumpy levels at all times for properly carrying out the work and for 
the use of the Bank / Engineer-In-charge/ Employer, including providing skilled attendants as 
required. 

 
The Contractor shall supply, fix and maintain at his cost during the execution of any works, all 
the necessary centering, scaffolding, staging, timbering, strutting, shoring, pumping, fencing, 
hoarding, watching and lighting by night as well as by day required for the proper execution and 
protection of the public and safety of any adjacent roads, streets, cellars, vaults, pavements, 
walls, houses, buildings and all other erections, matters or things. The Contractor shall take 
down and remove any or all such centering, scaffolding, staging, planking, strutting, shoring etc. 
as occasion shall require or when ordered to do so, and shall fully reinstate and make good all 
matters and things described during the execution of the work, to the satisfaction of the 
Engineer-In-charge. 

 
The Contractor shall at all times give access to workers employed by the Employer or any men 
employed on the buildings and to provide such parties with proper sufficient and if required 
special scaffolding, hoists and ladders and provide them with water and lighting and leave or 
make holes, grooves etc. in any work, where directed by the Employer as may be required to 
enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of 
the tenderers shall include all these abovementioned contingent works. 

 
10. AUTHORITIES, NOTICES, PATENTS, RIGHTS&ROYALTIES: 
 

The Contractor shall conform to the provisions of all the statutes relating to the works, and to the 
Regulations and Byelaws of any local Authority, and of any Public Utility Companies or 
Authorities with whose systems the structure is proposed to be connected, and shall before 
making any variation from the drawings or specifications that may be necessitated by so 
conforming, give to the Bank / Engineer-In-charge written notice, specifying the variations 
proposed to be made and the reason for making them, and apply for instruction thereon. In case 
the Contractor shall not within 10 days receive such instructions, he shall proceed with the work 
conforming with the provision or Regulations or Bye-laws in question. 

 
The Contractor shall bring to the attention of the Bank / Engineer-In-charge all notices required 
by the said Acts, Regulations or Bye-laws to be given to any Authority by the Employer or the 
Bank / Engineer-In-charge and pay to such Authority, or to any public Officer, all fees that may 
be properly chargeable in respect of the works, and lodge the receipts with the Engineer-In-
charge. All statutory fees, deposits etc. paid by the contractor for permanent works to be handed 
over to Employer shall be reimbursed to him by the Employer against documentary proof. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, design, trademarks of name or other protected rights in respect of any constructional 
plant, machinery or material used for or in connection with the works or temporary works and 
against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto. The Contractor shall defend all actions arising from such 
claims, and shall himself pay all royalties, license fees, damages, costs and charges of all and 
every sort that may be legally incurred in respect thereof and shall keep the Employer saved 
harmless and indemnified in all respects from such actions, costs and expenses. 

 
11. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION: 
 

All materials and workmanship shall, be of the respective kinds specified in the Schedule of 
Quantities and /or specifications and in accordance with the Engineer-In-charge’s instructions 
and the Contractor shall upon the request of the Bank / Engineer-In-charge furnish him all 
invoices, accounts, receipts and other vouchers to prove that the materials comply therewith. 
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The Contractor shall at his own cost arrange for and/or carry out any test of all materials which 
the contract provides for and Bank / Engineer-In-charge may require. The laboratories, either 
established by the Contractor on site or independent, shall be approved by the Engineer-In-
charge. The Contractor shall submit the samples of various materials to Bank / Engineer-In-
charge for approval well in advance of placing orders. 

 
 

If the Contractor contends that any of the materials, goods or workmanship specified as 
aforesaid is unobtainable, he shall submit to the Employer his grounds for his contention, and 
thereupon the Bank / Engineer-In-charge shall decide whether the same is unobtainable in fact. 
If the Architect shall decide that any of the materials, goods or workmanship is in fact 
unobtainable, they shall issue an order in writing as to be substituted thereof and such order 
shall be deemed to be an order of variation. 

 
12. SETTING OUT: 
 

The Contractor shall at his own expense set out the works accurately in accordance with the 
plans. The Contractor shall be solely responsible for the true and perfect setting out of the 
works, and for the correctness of the position, levels, dimensions and alignment of all parts 
thereof. If at any time any errors shall appear during the progress or on completion of any part of 
the work or within a period of one year from the virtual completion of work, the Contractor shall 
at his own cost rectify such error if called upon to the satisfaction of the Bank / Engineer-In-
charge/ Employer. The Contractor if required shall further set out the works to the alternative 
positions at the site until one is finally approved and no extra costs to this effect shall be 
entertained. 

 
13. REMOVAL OF ALL OFFENSIVE MATTERS: 
 

All soil, filth or other matter of an offensive nature taken out of any trench, sewer, drain, cess-
pool, terrace or other place shall not be deposited on the surface, but shall be at once carried 
away by the Contractor and disposed off as per the rules and regulations of the Local Authorities 
concerned. 

 
14. OPENING UP WORKS 
 

The Contractor shall give due notice in writing to the Employer / Bank / Engineer-In-charge 
whenever any work is to be buried in the earth, concrete or in the bodies of walls or otherwise 
becoming inaccessible later on, in order that the work may be inspected and correct dimensions 
taken before such burial, in default whereof the same shall at the opinion of the Employer / Bank 
/ Engineer-In-charge be either opened up for measurement at the Contractor's expense or no 
payment may be made for such materials. Should any dispute or differences arise after the 
execution of any work as to measurements etc., or other matters which cannot be conveniently 
tested or checked, the notes of the Employer / Bank / Engineer-In-chargeshall be accepted as 
correct and binding on the Contractor. 

 
15. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON WORKS: 
 

The Contractor shall give all necessary personal superintendence during the execution of the 
works and as long thereafter as the Bank / Engineer-In-charge may consider it necessary until 
the expiration of the “Defects Liability Period” stated in Clause 28. The Contractor shall meet the 
Employer / Bank / Engineer-In-charge or his representative whenever required if so informed by 
the Employer / Engineer-In-charge. 

 
The Contractor shall maintain and be represented on site, at all times while the work is in 
progress, by a responsible and efficient Bank / Engineer-In-charge approved by the Bank / 
Engineer-In-charge and who must thoroughly understand all the trades entailed and be 
constantly in attendance, while the men are at work. Any directions, explanations, instructions or 
notices given by the Bank / Engineer-In-charge to such Engineer – In- charge shall be deemed 
to be given to the Contractor and shall be binding as such on the Contractor. The Bank / 
Engineer-In-charge shall be thoroughly conversant with the English Language and should be 
able to read, write and speak English. 

 
16. DISMISSAL OF CONTRACTOR'S EMPLOYEES: 
 

The Contractor shall on the request of the Bank / Engineer-In-charge/ Employer immediately 
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dismiss from the works any person employed thereon who may, in the opinion of the Bank / 
Engineer-In-charge/ Employer, be unsuitable or incompetent or un- co-operative or who may 
misconduct himself and such person shall not again be employed or allowed on the works 
without the permission of the Bank / Engineer-In-charge/ Employer. Such discharges/dismissal 
shall not be the basis of any claim or compensation or damages against the Employer / Bank / 
Engineer-In-charge or any of their officers or employees. The decision of Bank / Engineer-In-
charge/ Employer shall be final and binding on the Contractor. The dismissed person shall be 
replaced by a person acceptable to Engineer-In-charge/ Employer. 

 
 
17. ACCESS TO WORKS: 
 

The Bank / Engineer-In-charge/ Employer / Office Manager and any person authorized by them 
shall at all reasonable times have free access to the works, and to the workshops, factories or 
other places where materials are being prepared or constructed for the Contract and also to any 
place where the materials are lying or from which they are being obtained. The Contractor shall 
give every facility to the Bank / Engineer-In-charge/ Employer and their representative for 
inspection and examination and test of the materials and workmanship. No person unless 
authorized by the Bank / Engineer-In-charge or the Employer, except the Representatives of 
Statutory Public Authorities, shall be allowed on the works at any time. If any work is to be done 
at a place other than the site of the works, the Contractor shall obtain the written permission of 
the Bank / Engineer-In-charge for doing so. 

 
18. SITE SUPERVISION 
 

The Contractor shall afford the Engineer-In-charge/ Employer every facility and assistance for 
examining the works and materials and checking and measuring time and materials. 

 
The Bank / Engineer-In-charge shall jointly record the measurements with Contractor’s 
representative for all items of works. 

 
The Bank / Engineer-In-charge/ Employer shall have the power to give notice to the Contractor 
or his Engineer In charge about the non-approval of any work or materials and such works shall 
be suspended or the use of such materials should be discontinued until the decision of the Bank 
/ Engineer-In-charge in consultation with Employer if required is obtained. The work will from 
time to time be visited by the Bank / Engineer-In-charge/ Employer but such examination shall 
not in any way exonerate the Contractor from the obligation to remedy any defects which may 
be found to exist at any stage of the work or after the same is completed. Subject to the 
limitations of this clause, the Contractor shall take instructions only from the Employer or the 
Bank / Engineer-In-charge as the case may be. The contractors shall take total responsibility for 
the execution of work / items of work by using quality materials and providing best of 
workmanship to fulfill the true intent of the Contract documents. 

 
19. ASSIGNMENT OR SUB-LETTING: 
 

The work included in the Contract shall be executed by the Contractor and the Contractor shall 
not directly or indirectly transfer, assign or underlet the Contract or any part share thereof or 
interest therein, nor shall he take a new partner, without the written consent of the Bank / 
Engineer-In-charge/ Employer and no undertaking shall relieve the Contractor from the full and 
entire responsibility of the Contract or from active superintendence of the works during their 
progress. 

 
20. APPROVAL OF SUPPLIERS: 
 

For all supplies, the names of manufacturers/brands have to be got approved by the Bank / 
Engineer-In-charge and from the Employer after getting the respective samples first approved by 
the Bank / Engineer-In-charge as the case may be. All materials will be of tested quality and as 
per relevant Indian Standards. In addition to the Test Certificates, mandatory tests will also be 
done on them by the Contractor at an approved laboratory at his cost immediately as well as at 
regular frequency laid down in the relevant Indian Standards. 

 
21. VARIATIONS NOT TO VITIATE CONTRACT: 
 

The Contractor shall when directed in writing by the Bank / Engineer-In-charge to omit from or 
vary any works shown upon the drawings or described in the Specifications or included in the 
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Priced Schedule of Quantities, carry out such directions but the Contractor shall not make any 
alterations in the provisions of the Contract without such authorization or direction in writing from 
the Engineer-In-charge. 

 
No claim for an extra shall be allowed unless it shall have been executed by the authority of the 
Bank / Engineer-In-charge as herein mentioned. Any such extra is hereinafter referred to as an 
authorized extra. No variation, i.e. additions, omissions or substitutions shall vitiate the Contract. 
The rates of items not included in the Priced Schedule of Quantities shall be promptly submitted 
by the Contractor for the Engineer-In-charge’s approval and shall be settled by the Bank / 
Engineer-In-charge in accordance with the provisions of Clause 22 thereof. 

 
22. VARIATIONS TO BE APPROVED BY EMPLOYER 
 

The Contractor shall submit through the Bank / Engineer-In-charge a statement of variations 
giving quantities and rates duly supported by Contract rates of comparable items, analysis of 
rates, vouchers etc. The rates on final acceptance by the Employer shall form a part of the 
contract. 

 
In the event such extra / variation items totally differ in specification / character, rates for such 
items will be worked out based on prevailing market rates for the ingredients that go into making 
of such items and finalized by the Bank / Engineer-In-charge in consultation with the Employer. 
Such rates shall however be not eligible for consideration of Price Adjustment Clause, if any. 

 
23. MEASUREMENT OF WORKS: 
 

The Bank / Engineer-In-charge shall from time to time intimate the Contractor that he requires 
the works to be measured and the Contractor shall forthwith attend or send a qualified agent to 
assist the Engineer-In-charge’s representative in taking such measurements and calculations 
and to furnish all particulars or give all assistance required by him. 

 
Should the Contractor omit to attend or neglect or omit to send such agent, then the 
measurements taken by the Bank / Engineer-In-charge or approved by him shall be taken to be 
the correct measurements. The works shall be measured according to the Mode of 
Measurements stated in the Preamble to Schedule of Quantities / specifications. The 
measurement shall wherever not mentioned in the tender be taken in accordance with the Indian 
Standard and its latest revisions, if any. Measurements in part or full may be checked by the 
Employer / Engineer-In-charge, as the case may be, for each trade, and for this the Contractor 
has to render all necessary assistance and cooperation. 

 
The Contractor or his Agent may at the time of measurement take such notes and 
measurements as he may require. 

 
All authorized extra works; omissions and all variations made without the Engineer-In-charge’s 
knowledge, but if subsequently sanctioned by the Employer in writing, shall be included in such 
measurements. 

 
24. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 
 

The Contractor shall take joint measurements with the Bank / Engineer-In-charge/ Employer 
before covering up or otherwise placing beyond the reach of measurement any items of work. 
Should the Contractor neglect to do so, the same shall be uncovered at the Contractor’s 
expense or in default thereof, no payment or allowance shall be made for such work or the 
materials with which the same was executed. 

 
25. PRICES FOR EXTRAS ETC. - ASCERTAINMENT THEREOF: 
 

The Contractor may, when authorized, and shall, when directed in writing by the Bank / 
Engineer-In-charge with the approval of the Employer, add to, omit from, or vary the works 
shown upon the Drawings, or included in the Schedule of Quantities, but Contractor shall make 
no addition, omission or variation without such authorization or direction. A verbal authority or 
direction by the Bank / Engineer-In-charge shall, if confirmed by them in writing within seven 
days, be deemed to have been given in writing. 

 
No claim for an extra shall be allowed unless it shall have been executed under provisions of 
Clause hereof or by the authority of the Bank / Engineer-In-charge with the concurrence of the 
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Employer as herein mentioned. Any such extra is herein referred to as authorized extra and shall 
be made in accordance with the following provisions: 

 
(a) i. The net rates or prices in the original tender shall determine the valuation of the extra work 

where extra work is of similar character and executed under similar conditions as the 
work priced therein. 

 
ii. Rates for all items, wherever possible, should be derived out of the rates given in the 

Priced Schedule of Quantities. 
 

(b) The net rates or prices of the original tender as accepted by the Employer shall determine 
the value of the items omitted, provided if omissions vary the conditions under which only 
remaining items of works are carried out, the prices for the same shall be valued under sub-
clause (c) hereof. 

(c) For extra items/substitute items where the description of items is different from that of any 
tendered item, the following method shall hold good. 

 
Where the extra item works are not of similar character and/or executed under conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items of 
works are carried out or if the amount of any omission or addition relative to the amount or 
the whole of the Contract works or to any part thereof shall be such that in the opinion of the 
Bank / Engineer-In-charge the net rate or price contained in the Priced Schedule of 
Quantities or for any item of the works involves loss or expenses beyond that reasonably 
contemplated by the Contractor or is by reason of such omission or addition rendered 
unreasonable or inapplicable, the Bank / Engineer-In-charge with the approval of the 
Employer shall fix such other rate or price as in the circumstances he shall think reasonable 
and proper on the basis of actual rate analysis cost of work involved plus 15% (Fifteen 
Percent) towards Contractor’s overheads and profits, which shall be final and binding on the 
Contractor. No escalation shall be entertained on the extra items. 

 
(d) The Contractor shall submit claims for Deviated items and Extra items in approved formats 

 
 
26. UNFIXED MATERIALS: 
 

When any materials intended for the works shall have been placed at site by the Contractor, 
such materials shall not be removed there from (except for the purpose of being used in the 
works) without the written authority of the Bank / Engineer-In-charge and when the Contractor 
shall have received payment in respect of any Certificate in which the Bank / Engineer-In-charge 
shall have stated that he has taken into account the value of such unfixed materials on the 
works, such materials shall become the property of the Employer, and the Contractor shall be 
liable for any loss or damage to any such materials. 

 
27. REMOVAL OF IMPROPER WORK AND MATERIALS: 
 

The Bank / Engineer-In-charge/ Employer shall, during the progress of the works, have power to 
order in writing from time to time the removal from the work within such reasonable time or times 
as may be specified in respect of any materials which in the opinion of the Bank / Engineer-In-
charge/ Employer are not in accordance with the specifications or instructions, substitution of 
proper materials, removal and proper re-execution of any work executed with materials or 
workmanship not in accordance with the drawings and specifications or instructions and the 
Contractor shall forthwith carry out such order at his own cost. In case of default on the part of 
the Contractor to carry out such order, the Employer shall have the power to employ and pay 
other agencies to carry out the same; and all expenses consequent thereon, or incidental 
thereto, shall be deducted by the Employer from any money due or that may become due to the 
Contractor. No certificate given by the Bank / Engineer-In-charge shall relieve the Contractor 
from his liability in respect of unsound work or bad materials. 

 
28. DEFECTS AFTER COMPLETION & PERFORMANCE GUARANTEE: 
 

Any defect, shrinkage, settlement unsound construction ,Technical snag in the machinery or 
other faults which may appear either in the work executed or in materials used within the 
“Defects Liability Period” stated in the Appendix hereto arising in the opinion of the Bank / 
Engineer-In-charge from materials or workmanship not in accordance with the Contract shall 
upon the directions in writing of the Engineer-In-charge, and within such reasonable time as 
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shall be specified therein, be amended and made good by the Contractor, at his cost unless, the 
Bank / Engineer-In-charge in consultation with the Employer shall decide that he ought to be 
paid for such amending and making good and in case of default the Employer may employ and 
pay another agency to amend and make good such defects, shrinkage, settlements or other 
faults and all damages, loss and expenses consequent thereon or incidental thereto shall be 
made good and borne by the Contractor and such damage, loss and expenses shall be 
recoverable from him by the Employer or may be deducted by the Employer upon the Engineer-
In-charge’s certificate in writing from the amount retained with the Employer vide Clause 
39(Certificate and Payment) or any money due or that may become due to the Contractor or the 
Employer may in lieu of such amending and making good by the Contractor, deduct from such 
money a sum, to be determined by the Bank / Engineer-In-charge equivalent to the cost of 
amending such works, and in the event the said amount retained under Clause 39 (Certificate 
and Payment) and/or the other sums payable to the Contractor being insufficient, recover the 
balance from the Contractor. 

 
Whenever the works pertain to or include the construction of any building or in the installed 
electrical machinery , the Contractor shall be held responsible for the safety of the electrical 
installation for a period of 12 months till the expiry of the Defects Liability Period, provided 
herein, and shall be wholly and exclusively liable for any latent or patent defect or deficiency 
manifesting itself in the building during such period of ten years and affecting or likely to affect 
the safety of the building. An undertaking / performance guarantee to this effect on non judicial 
stamp paper of appropriate value (draft of which shall be furnished by the Employer / Engineer-
In-charge.) shall be given by the Contractor. 

 
The Tenderer shall be required to deposit 5% of the tendered value of work as 
performance guarantee (format given in Appendix V ) for a period of 6 years in the form of 
irrevocable bank guarantee of any scheduled bank in accordance with the form 
prescribed or fixed deposit receipt, within 15 days of the Virtual Completion. 

. 
29. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS: 
 

The Contractor shall report in writing to the Engineer-In-charge, in the form of a Certificate as 
per Proforma ‘D’ annexed hereto as and when the works are completed in all respects. The 
Engineer-In-charge/ Employer shall after the verification of the works and in consultation with 
Bank / Engineer-In-charge issue to the Contractor a certificate to be called “Virtual Completion 
Certificate”, a copy whereof shall be submitted to the Employer to enable him to take possession 
of the completed works. The Defects Liability period shall commence only from the date of issue 
of such certificate. 

 
30. OTHER PERSONS ENGAGED BY THE EMPLOYER: 
 

The Employer reserves the right to execute any part of the work included in this Contract by 
other agency or persons and the Contractor shall allow all reasonable facilities for the execution 
of such work. The Contractor shall extend all co-operation in this regard. 

 
31. INSURANCE CONTRACT CONDITIONS - CONTRACTOR’S LIABILITY AND INSURANCE 
 

(a) From commencement to completion of works, the Contractor shall take full responsibility 
for the care of the work and for taking precautions to prevent loss or damage to the work 
to the maximum extent possible and shall be liable for any damage or loss that may 
arise to the works or any part thereof from any cause whatsoever including causes 
of fire, lightning, explosion, earthquake, storm, hurricane, floods, inundation, 
subsidence, landslides, rock slides, riots (excluding civil war, rebellion, revolution and 
insurrection) or any latent defect or damage and shall at his own cost repair and make 
good the same so that at all times the work shall be in good order and condition and in 
conformity in every respect with the requirements of the Contract. 

 
For the purpose of this condition this expression "from commencement to completion of 
works" shall mean the period starting with the date of issue of Work Order or date of 
handing over of site whichever is later and ending with issue of Virtual Completion 
Certificate. 

 
(b) Without limiting the obligations and responsibilities under this condition, the Contractor 

shall insure and keep insured the works from commencement to completion, as 
aforesaid, for the full contract value including Price Variation Adjustment if any against 
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the risk of loss or damage from any cause whatsoever including the causes enumerated 
in the foregoing Clause (a). In the event of there being a variation in the nature and 
extent of the works, the Contractor shall from time to time increase or decrease the 
value of the insurance correspondingly. All the premia for the insurance shall be borne 
and paid by the Contractor. 

 
The said insurance shall also provide cover for the removal of debris of the lost or 
damaged works. The said insurance shall be in the joint names of the Employer and the 
Contractor, Employer's name being mentioned first in the policies and the Contractor 
shall deposit with the Employer the said policy or Policies within 15 days from issue of 
Work Order. All money payable by the insurer under such Policy/Policies shall be 
recovered by the Employer only and may be paid to the Contractor or any other agency 
of Employer's choice in installments for the purpose of rebuilding or replacing or 
repairing the works and/or goods destroyed or damaged as the case may be. 

 
 

(c) The Contractor shall at all times indemnify and keep indemnified the Employer against 
all losses, claims, damages or compensation including under the provisions of the 
payment of the Wages Act 1936, Minimum Wages Act 1948, Employer's Liability Act 
1938,Workman’s Compensation Act 1923,the Maternity Benefit Act 1961,the Bombay 
Shops and Establishments Act 1947, 

 
Industrial Disputes Act 1947, and Contract Labour (Regulation and Abolition)Act 1970 

and Employees State Insurance Act 1948, Motor Vehicles Act 1988 or any modifications 
thereof or under any other law relating thereto and rules made thereunder from time to 
time or as a consequence of any accident or injury to any workman or other person in or 
about the work whether in the employment of the Employer or Contractor or not, and 
also against all costs, charges and expenses of any suit, action or proceedings 
whatsoever out of such accident or injury or combination of any such claims. 

 
(d) Before commencing the work, the Contractor shall without limiting his obligations and 

responsibilities under this condition, insure against any loss of life or injury to any 
personnel in the employment of Contractor. For this purpose, insurance shall be taken 
by the Contractor. Such insurance shall be taken to include both employees/workmen 
covered by the Workman’s Compensation Act 1923, as well those employees/workmen 
not covered by the said Act. Separate insurance policies may be taken for employees/ 
workmen covered by Workman’s Compensation Act 1923, and employees / workmen 
not covered by the said Act. All the premia shall be paid by the Contractor. 
Policy/Policies taken under this para for the personnel in employment with the 
Contractor may be in their Employer's names of the Contractor. In the event of any loss 
or injury to personnel in employment with the Contractor, the Employer and Contractor 
shall recover directly from the Insurance Company and ensure that payment of the same 
is made to the affected parties including the Employer. The policy in original shall be 
deposited with the Employer. 

 
(e) The Contractor shall at all times indemnify and keep indemnified the Employer against 

all losses and claims for injuries or damage to any person or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance of the 
work and against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto. Before commencing the 
execution of the works, the Contractor shall without in any way limiting his obligations 
and liabilities under this condition, insure at his cost and expense against any damage or 
loss or injury which may be caused to any person or property including the employees 
and directors of the Employer / Bank / Engineer-In-charge and their property by or in the 
course of the execution of the works. Such insurance to be known as the Third Party 
Insurance shall be in a sum of Rs.5.0 Lakhs (Rupees Five Lakhs Only). The Insurance 
policy to be so obtained by the Contractor shall be deposited by the Contractor with the 
Employer within fifteen days of its issue by the Insurer. 

 
(f) The Contractor shall provide the Employer with documentary evidence from time to time, 

that he has taken all the insurance policies mentioned in the foregoing paragraphs and 
renewed them if required and that he has paid the necessary premia for keeping the 
policies valid till the works are completed and handed over to Employer. 

(g) The Contractor shall ensure that similar insurance policies are taken out by his sub-
Contractors or nominated Contractors, if any. The Contractor shall be responsible to the 
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Employer or to any other person for any claim or loss resulting from the failure of the 
Sub-contractors or nominated Sub-Contractors to obtain such insurance policy. While 
taking the insurance policies, Contractor should indicate clearly to the insurance 
companies that policies issued shall cover their Sub-Contractors and nominated Sub-
Contractors also. 

 
(h) If the Contractor and/or his sub-Contractor or nominated Sub Contractor, if any, shall fail 

to effect and keep in force the insurance referred to above or any other insurance which 
he / they may be required to effect under the terms of the Contract, then in any such 
case, the Employer may, without being bound to effect and keep in force any such 
insurance policy pay such premium or premia, as may be necessary for that purpose 
from time to time and deduct the amount so paid by the Employer from any money due 
or becoming due to the Contractor or recover the same as a debt due from the 
Contractor. 

 
(i) All insurance to be effected by the Contractor, and/or his sub-Contractors, or nominated 

sub-Contractors, if any, shall be taken only with an Insurance Company approved by the 
Employer. 

 
(j) Without prejudice to any of its obligations and responsibilities under this condition, the 

Contractor shall, within 30 days from the date of the Work Order and thereafter at the 
end of each quarter submit a report to the Employer in Proforma ‘C’ annexed hereto the 
detailed information on the Insurance Policies as prescribed in the said proforma 
together with relevant documentary evidence. 

 
(k) No work shall be commenced by the Contractor unless and until he has obtained the 

insurance or insurances required to be obtained by him under or by the foregoing 
clauses and no work shall be carried out or continued by the Contractor unless and until 
such insurance is current and valid at that time. All the receipts in original along with two 
photo copies thereof, for the payment of the premia shall be furnished by the Contractor 
to the Employer. The original receipts will be returned to the Contractor after verification. 
The Employer reserves the right for payment for works done subject to fulfillment of this 
condition and shall instruct the Architect accordingly. 

 
(l) In the event of any claim for insurance becoming due on account of any eventuality 

covered by the respective insurance policy/policies, the Contractor shall reinstate the 
installation, replace the materials or equipments or pay compensations to the affected 
personnel/Employees without waiting for settlement of the claim from insurance 
company. 

 
(m) If the Contractor shall not perform and observe any of the duties and obligations 

devolving upon him hereunder, and such omission or breach by the Contractor shall 
involve the Employer in any liability tortuous or otherwise and/or loss or damage, the 
Employer shall be entitled to the restitution of such loss or damage and shall be entitled 
to recover the amount of restitution from any moneys due to the Contractor from the 
Employer under this Contract or any other Contract. 

 
32. TO DEFINE TERMS AND EXPLAIN PLANS: 
 

The various parts of the Contract are intended to be complementary to one another; but should 
any discrepancy appear, or any misunderstanding arise as to the import of anything contained 
therein, the explanations of the Bank / Engineer-In-charge shall be final and binding. The 
correction of any errors or omissions of the Drawings and Specifications may be made by the 
Engineer-In-charge, when such correction is necessary to bring out clearly the intention which is 
indicated by a reasonable interpretation of the drawings & Specifications as a whole. 

 
33. TIME OF COMPLETION: 
 

TIME IS THE ESSENCE OF THIS CONTRACT 
 

The Contractor shall make all efforts to complete the work in time. Any delays, actual or 
expected, shall be made up by increasing manpower inputs and working in more than one shift, 
without any extra cost. 

 
The entire work is to be completed in all respects within the stipulated period given in 
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APPENDIX TO GENERAL CONDITIONS OF CONTRACT. The work shall be deemed to be 
commenced 14 days from the date of WORK ORDER or date of handing over of site, whichever 
is later. 

 
The work shall not be considered as complete until the Bank / Engineer-In-charge has certified 
in writing that this has been completed and the Defects Liability Period shall commence from the 
date of such certificate. 

 
PROGRESS OF WORK 

 
During the period of construction the Contractor shall maintain proportionate progress on the 
basis of a Programme Chart submitted by the Contractor immediately before commencement of 
work and agreed to by the Employer / Engineer-In-charge. The Contractor shall also include 
planning for procurement of scarce material well-in-advance and reflect the same in the 
Programme Chart so that there is no delay in completion of the period project. 

 
 
34. DELAY AND EXTENSION OF TIME: 
 

If in the opinion of the Bank / Engineer-In-charge the works be delayed (a) by Force Majeure or 
(b)by reason of any exceptionally inclement weather or (c) by reason of proceedings taken or 
threatened by or dispute with adjoining or neighboring Employer’s or Public Authorities arising 
otherwise than through the Contractor’s own default or (d) by the works or delays of other 
Contractors or tradesmen engaged or nominated by the Employer or the Bank / Engineer-In-
charge and not referred to in the Schedule of Quantities and/or Specifications or (e) by reason of 
the Engineer-In-charge’s instructions or (f) by reason of civil commotion, local combinations of 
workmen or strike or lock-out affecting any of the building trades or (g) in consequence of the 
Contractor not having received in due time necessary instructions from the Bank / Engineer-In-
charge for which he shall have specifically applied in writing or (h) from causes which the 
Employer may consider as beyond the control of the Contractor or (i) in the event the overall 
scope of work is increased due to changes in drawings and specifications leading to an increase 
in cost of more than 30% of the original Contract Amount. Extension of time will be granted for a 
reasonable period on receipt of a written request from the contractor with all supporting 
documents. 

 
35. LIQUIDATED DAMAGES FOR DELAYED COMPLETION: 
 

(a)  If the Contractor fails to complete any or all the works by the date/s named in Clause 33 
(Date of Completion) or within any extended time under Clause 34(Extension of Time) 
then the Contractor shall pay or allow the Employer the sum to be worked out at 1% of 
contract value per week to be recovered as Liquidated Damages (and not by way of 
penalty) for the delay, beyond the said date or extended time, as the case may be, 
during which the works shall remain unfinished and such damages may be deducted 
from any moneys due or which may become due to the Contractor. The maximum 
amount of Liquidated damages shall be 10% of contract value. The contractor shall be 
bound to extend validity of Insurance Cover till such period of completion as may be 
considered necessary at their cost. 

 
(b) Liquidated damages shall also be similarly levied for failure to attain intermediate 

milestones if applicable as follows: - 
 

The absolute maximum amount of liquidated damages shall be 10% of final Contract 
Value. 

 
36. FAILUREOFCONTRACTORTOCOMPLYWITHENGINEER-IN-CHARGE INSTRUCTIONS: 
 

If the Contractor after receipt of written notice from the Bank / Engineer-In-charge with prior 
Consultation of Employer requiring compliance with such further drawings and/or instructions to 
remove, fails within seven days to comply with the same, the Bank / Engineer-In-charge with 
prior consent of the Employer may employ other persons to execute any such work whatsoever 
as may be necessary to give effect thereto and all costs incurred in connection therewith shall 
be recoverable from the Contractor by the Employer on a certificate by the Bank / Engineer-In-
charge as a debt to be deducted by him from any moneys due or to become due to the 
Contractor. 
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37. SUSPENSION OF WORKS: 
 

The Bank / Engineer-In-charge may in an extreme case and in prior consultation with the 
Employer suspend works if the quality or safety of the works is likely to be compromised due to 
heavy rains, natural calamities, etc. The Bank / Engineer-In-charge may grant such extension of 
time with the approval of the Employer as may be justified by such a delay in works. The 
Contractor shall not be entitled to any compensation on account of such delay. 

 
38. DETERMINATION OF CONTRACT: 
 

If the Contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the works, or on account of any of the causes mentioned in Clause 34(Extension 
of time) or in the case of a certificate being withheld or not paid when due, shall suspend the 
works, or, in the opinion of the Engineer-In-charge, shall neglect or fail to proceed with due 
diligence in the performance of his part of the Contract or if he shall more than once make 
default in the respects mentioned in Clause 27 (Removal of improper work and materials), the 
Employer through the Bank / Engineer-In-charge shall have power to give notice in writing to the 
Contractor requiring that the works be proceeded with in a reasonable manner and with 
reasonable dispatch. 
 
Such notice shall not be unreasonably given and must signify that it purports to be a notice 
under the provisions of this clause and must signify the act or defaults on the part of the 
Contractor upon which it is based. After such notice shall have been given, the Contractor shall 
not be at liberty to remove from the site of work, or from any ground contiguous thereto, any 
plant or materials belonging to him which shall have been placed thereon for the purpose of the 
works, and the Employer shall have lien upon such plant and materials to subsist from the date 
of such notice being given until the notice shall have been complied with. If the Contractor shall 
fail, for 7(seven) days after such notice has been given to proceed with the works as therein 
prescribed, the Employer may enter upon & take possession of the works and of all such plant 
and materials thereon intended to be used for the work, and the Employer shall retain and hold a 
lien upon all such plant and materials until the works shall have been completed under powers 
hereinafter conferred upon him. If the Employer shall exercise the above power, he may engage 
any other person to complete the works and exclude the Contractor, his agents and servants, 
from entry upon or access to the same, except that the Contractor or any person appointed in 
writing may have access at all reasonable times during the progress of the works to inspect, 
survey and measure the works. Such written appointment or a copy thereof shall be delivered to 
the Bank / Engineer-In-charge before the person so appointed comes on to the works, and the 
Employer shall take such steps as in the opinion of the Bank / Engineer-In-charge may be 
reasonably necessary for completion of the works, without undue delay or expenses, using for 
that purpose the plant and materials above mentioned in so far as they are suitable and 
adaptable to such use. Upon the completion of the work the Bank / Engineer-In-charge shall 
certify the amount of the expenses properly incurred consequent on and incidental to the default 
of the Contractor as aforesaid and in completing the works by other persons. Should the amount 
so certified as the expenses properly incurred be less than the amount which would have been 
due to the Contractor upon the completion of the works by him, the difference shall be paid to 
the Contractor by the Employer, Should the amount of the former exceed the latter, the 
difference shall be paid by the Contractor to the Employer. The Employer shall not be liable to 
make any further payment or compensation to the Contractor for or on account of the proper use 
of the plant for the completion of the works under the provision hereinbefore mentioned other 
than such payment as included in the Contract. After the works shall have been so completed by 
persons other than Contractor, under provision hereinbefore contained, the Bank / Engineer-In-
charge shall give notice in writing to the Contractor to remove his plant and all surplus materials 
as may not have been used in the completion of the works from the site. If such plant and 
materials are not removed within a period of 14 days, after the receipt of notice, the Employer 
may remove and sell the same, holding the proceeds, less the cost of the removal and sale, to 
the credit of the Contractor. The Employer shall not be so responsible for any loss sustained by 
the Contractor from the sale of the plant in the event of the Contractor not removing it after 
notice. 

 
39. CERTIFICATE & PAYMENT: 
 

All bills shall be prepared by the Contractor in the form prescribed in APPENDIX - II. Normally 
one interim bill shall be prepared each month subject to minimum value for interim certificate as 
stated in these documents. The bills in proper forms must be duly accompanied by detailed 
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measurements in support of the quantities of work done and must show deductions for all 
previous payments, retention money etc. 

 
The Employer, based on a certificate by the Bank / Engineer-In-charge and after a cursory study 
of the interim bill shall release approx. 70% of his assessed gross value of the bill as an adhoc 
lump sum within one week of the presentation of the bill together with required documentation. 
The Employer shall make payment within a week of receipt of the Engineer-In-charge’s 
Certificate. 

 
The Bank / Engineer-In-charge after detailed scrutiny of the interim bill shall certify full payment 
within 10 days of the date of receipt of interim bill from the Contractor subject to submission of 
documentation, as required. The Employer shall make payment within 15 days of receipt of the 
Engineer-In-charge’s certificate. 

 
The amount stated in an interim certificate shall be the total value of work properly executed and 
% of invoiced value of Contractor’s materials (as per payment terms) brought to site for 
permanent incorporation into the work up to the date of the bill less installments previously paid 
under these conditions, provided that such certificate shall only include the value of said material 
and goods as they are reasonably, properly and not prematurely brought to or placed adjacent 
to the work and then only if adequately protected against weather or other causalities. 

 
The cost of materials supplied by the Employer shall be recovered from Contractor’s bills. 

 
The Bank / Engineer-In-charge shall have the powers to withhold any Certificate if the works or 
any parts thereof are not carried out to his satisfaction. 

 
The Bank / Engineer-In-charge may by any Certificate make any correction in any previous 
certificates which shall have been issued by him. 

 
The Contractor shall submit interim bills only after working out the appropriate measurements 
jointly recorded with Bank / Engineer-In-charge at site in a register and showing the register to 
Engineer-In-charge. This is not only to regulate the correctness of the quantity but also to 
facilitate expeditious clearing of the bills. 

 
If any part/reduced rate is proposed by the Contractor (recommended by Engineer-In-charge) 
the same should be brought out in an annexure to the Bill. 

 
The Employer may carry out test checking of measurement as and when required. 
The Contractor shall be paid % of the value of the materials (as per payment terms) brought and 
stacked at site on a Certificate, issued by the Engineer-In-charge, in regard to quantity and in 
conformity with the Contract Specifications. No advance shall however be paid for perishable 
materials. On payment, the property in goods shall vest in the Employer and the Contractor will 
keep it in his custody indemnifying the Employer against any damage, loss, theft or mishap 
attributable to their storage. 

 
The Final Bill shall be certified for payment by Bank / Engineer-In-charge within 21 days of 
submission of the bill supported by proper documentation and after full compliance of the 
Contract requirements for all technical submittals. 

 
Payments upon the Engineer-In-charge’s Interim and final certificates shall be made as far as 
practicable within a period named in the Appendix-I as “Period of Honoring of Interim and final 
Certificates” after such Certificates have been delivered to the Employer. The acceptance of 
payment of the final bill by the Contractor would indicate that he will have no further claim in 
respect of the executed work. 

 
The items in the Bill shall be listed separately in 3 categories: 

 
(a) Tender items 
(b) Deviated items 
(c) Extra items 

 
Contractor shall, without fail, submit along with his Interim Bills /Final Bill the test certificates to 
the Bank / Engineer-In-charge for all electrical appliances, equipments, concrete, steel and 
cement as also chemical analysis for basic materials like fine and coarse aggregates, cement, 
construction water, reinforcement steel, etc. all in conformity with latest relevant I.S. Codes, as 



 
 
 
 
Zonal Office Mumbai South          Grid Interactive Solar PV system (GISPVS) 

29 | P a g e  
 

also concrete cube test results for the concrete poured at site. 
 

Such test certificates and results shall be presented to and certified for acceptance by the Bank / 
Engineer-In-charge in consultation with the Architect before submission along with Interim 
Bills/Final Bill. 

 
Together with As-Built drawings the Contractor shall also submit all operating and maintenance 
manuals and full details of all materials used in the works with suppliers’ / manufacturer’s names 
before the final payment is certified. 

 
Interim Bills/Final Bill received without the test certificates/results duly approved by Bank / 
Engineer-In-charge shall be returned to the Contractor for the reason of the same being not 
submitted duly. 

 
All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not preclude 
the requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away 
and reconstructed, or re-erected or be considered as an admission of the due performance of 
the contract, or any part thereof in any respect or the accruing of any claim, nor shall it conclude, 
determine or affect in anyway the power of the Employer under these Conditions or any of them 
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary 
or affect the contract. 

 
40. NOTICES: 
 

Notices of the Employer to the Bank / Engineer-In-charge or the Contractor may be served 
personally or by being left out from the place of work or sent by registered post to the last known 
place of abode or business of the party to whom the same is given or in the case of the 
Contractor by being left on the works. In the case of company or Corporation, Notices may be 
served at or sent by registered post to the Registered office of the Company or Corporation. 

 
Any notice sent by registered post shall be deemed to be served at the time when, in the 
ordinary course of post, it would be delivered. 

 
41. TERMINATION OF CONTRACT BY THE EMPLOYER 
 

If the Contractor being an individual or a firm, commits any “Act of insolvency” or shall be 
adjudged as Insolvent or being an incorporated Company shall have an order for compulsory 
winding up or applies for voluntary winding up or subject to the supervision of the Court and of 
the Official Assignee or the Liquidator in such acts of Insolvency or winding up shall be unable 
within seven days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the Employer/Bank / Engineer-In-charge that he is able to carry out and fulfill the 
Contract, and to give security therefore, if so required by the Employer/Engineer-In-charge. 

 
or if the Contractor (whether an individual; firm or incorporated Company) shall suffer execution 
to be issued, or shall suffer any payment under this Contract, to be attached by or on behalf of 
any of the creditors of the Contractor, 

 
or shall charge or encumber this Contract or any payments due or which might become due to 
the Contractor there under, 

 
or shall assign or sub-let the Contract without obtaining the prior consent in writing of the 
Employer or shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor, 

 
or if in the opinion of the Employer the contractor, 

 
(i) has abandoned the Contract, or 

 
(ii)  has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for seven days after receiving from the 
Bank / Engineer-In-charge written notice to proceed, or 

 
(iii) has failed to proceed with the works with such due diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed upon, 
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or 
 

(iv)  has failed to remove materials from the site or to pull down and replace work for seven 
days after receiving from the Bank / Engineer-In-charge written notice that the said 
materials or work were condemned and rejected by the Bank / Engineer-In-charge 
under these conditions, or 

 
(v)  has neglected or failed persistently to observe and perform all or any of the acts, 

matters or things by this Contract to be observed and performed by the Contractor, or 
 

(vi)  has to the detriment of good workmanship or in defiance of the Engineer-In-charge’s 
instructions to the contrary sublet any part of the Contract. 

 
then in any of the said cases the Employer may notwithstanding any previous waiver, after 
giving seven days notice in writing to the Contractor, determine the Contract but without thereby 
affecting the powers of the Employer or the obligations and liabilities of the Contractor, the whole 
of which shall continue in force as fully as if Contract had not been so determined and as if the 
works subsequently executed had been executed by or on behalf of the Contractor (without 
thereby creating any trust in favour of contractor). Further, the Employer, may enter upon and 
take possession of the work and all plant, tools, scaffoldings, sheds, machinery, steam and other 
power, utensils and materials lying upon the premises or the adjoining lands or roads and seal 
the same as his own property or may employ the same by means of his own servants and 
workmen carrying on and completing the works or by employing any other contractors or other 
persons to complete the works, and the Contractor shall not in any way interrupt or do any act, 
matter or things to prevent or hinder such other contractor or other person or persons employed 
for completing and finishing or using the materials and plant for the works. When the works shall 
be completed or as soon thereafter as convenient, the Employer / Bank / Engineer-In-charge 
shall give a notice in writing to the Contractor to remove his surplus materials and plant, and 
should the Contractor fail to do so within a period of 14 days after receipt thereof by him the 
Employer shall sell the same by public auction, and shall give credit to the Contractor for the 
amount realized after deducting there from the costs of removal and sales by the Employer for 
the values of the said plant and material so taken possession of by the Employer and the 
expense or loss which the Employer shall have been put to in procuring the works to be 
completed and the amount, if any, owing to the Contractor and the amount which shall be so 
payable shall thereupon be paid by the Employer to the Contractor, or, by the Contractor to the 
Employer, as the case may be, On termination of the Contract, the Contractor shall forthwith 
remove himself and his workmen from the works site. 

 
42. PHOTOGRAPHS OF WORKS CARRIED OUT: 
 

The Contractor shall every month supply at his own cost two copies of minimum 8 nos. 8" x 5 
1/2" coloured photographs of the works carried out from time to time as per the instructions of 
the Architect. In the event of any dispute or termination of Contract either by the Employer or the 
Contractor as provided for in the aforesaid Clause 41, the Contractor shall arrange to obtain 
photographs of the works completed upto the date of such termination of Contract. 

 
43. FORECLOSURE OF CONTRACT IN FULL OR IN PART: 
 

If at any time after acceptance of the tender the Employer shall decide to abandon or reduce the 
scope of the works for any reason whatsoever and hence not require the whole or any part of 
the works to be carried out he shall inform the Contractor in writing to that effect and the 
Contractor shall have no claim to any payment or compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the works 
in full but which he did not derive in consequence of the foreclosure of the whole or part of the 
works. 

 
44. INSPECTION OF SITE AND SUFFICIENCY OF TENDER: 
 

(a)  The Contractor shall inspect and examine the site and its surrounding and shall satisfy 
himself before submitting his tender as to the nature of the ground, and sub-soil, the 
form and nature of the site, the quantities and nature of the work and materials 
necessary for the completion of the works and means of access to the site, the 
accommodation he may require and in general, shall himself obtain all necessary 
information as to risk, contingencies and other circumstances which may influence or 
affect his tender. 
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(b) The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things 
necessary for proper completion and maintenance of the works. 

 
(c) No extra charges consequent on any misunderstanding or otherwise shall be allowed. 

 
(d) The Contractor shall, on the basis of his findings emerging from the study of the subsoil 

conditions, examine the foundation drawing furnished in the tender and shall be at liberty 
to submit his objections or suggestions of the proposed foundation as may be relevant to 
subsoil conditions found by him directly to Engineer-In-charge. The Contractor shall not 
be entitled to recover the cost of ascertaining the ground and subsoil conditions at the 
site and such cost shall be deemed to be included in the rates tendered by the 
Contractor. 

 
45. NOTICE TO LOCAL BODIES: 
 

The Contractor shall be registered with & comply with and give all notices required under any 
law, rules, regulations, or bye-law of Parliament, State Legislature or Local Authority relating to 
works. The Contractor shall before commencing the execution of work issue a certificate to the 
Employer / Architect that he has obtained all the permissions Registrations for carrying out the 
work & engaging various kinds of labour and give all the notices as are required to be obtained 
or given under law particularly blasting permission, Police permission etc. 

 
46. TOTAL SECURITY DEPOSIT (S.D): 
 

The Contractor shall within 7 days of receiving the WORK ORDER submit a initial security 
deposit of 2% of the contract value in the form of Demand Draft draw in favour of Indian Bank, 
Zonal Office Mumbai South or a Bank Guarantee in an approved format at which stage the 
Demand draft (DD) or Bank Guarantee submitted in lieu of E.M.D shall be returned. On 
acceptance of the DD or Bank Guarantee by the Employer, the Earnest Money Deposit shall be 
refunded to the Contractor. 

 
In addition an amount equal to 5% of the value of each bill will be recovered as retention 
amount. This, together with the initial S.D. of the 2% referred to above, will constitute the total 
Security Deposit and on virtual completion of work the employer shall refund 50% of the total 
Security Deposit. The remaining 50% will be refunded after completion of the Defect Liability 
Period of 12 months. For MSME registered firms, the retention money shall be released 
against money guarantee before settling the interim or final bill of the work. 

 
47. WATER AND ELECTRICITY: 
 

(a) The contractor should make his own arrangements for required water, supply, drainage 
(including temporary drainage of subsoil dewatering as required by Authorities) etc. at the 
work site during the currency of contract at their own expenses. 

 
(b) In the event of unavailability of power from Utility Companies, the Contractor shall make 

arrangements for installing D.G. Set(s) of adequate capacity at his own cost. Responsibility 
for getting temporary power for construction shall remain with the Contractor. 
Consumption charges will be payable by the Contractor. Temporary power connection shall 
be in the Employer's name. Deposits to the Electric Supply Company shall be paid by the 
Contractor and shall be reimbursed to him based on actuals on production of supporting 
vouchers/receipts for the same. 

 
48. SCHEDULE OF QUANTITIES-NO CLAIM BECAUSE ACTUAL QUANTITIES DIFFER FROM 

PRELIMINARY STATEMENT. 
 

A Schedule of probable quantities in respect of work and Specifications accompany these 
Conditions. The schedule of probable quantities is liable to alterations by omissions, deductions 
or additions at the discretion of the Engineer-In-charge. 

 
The quantities of the various kinds of work to be done and materials to be furnished under this 
Contract which have been estimated and are set forth in the proposal or the Agreement or the 
lists of Contract Prices, are the best available, but may not be accurate in any or all particulars 
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and are only for the purpose of comparing on a uniform basis the bids offered for the works 
under this Contract. 

 
The Contractor agrees that neither the Employer nor the Bank / Engineer-In-charge nor any of 
the employees or agents hereof shall be held responsible if any of the said estimated quantities 
shall be found to be not even approximately correct in the construction of the works and that he 
will not at any time dispute or complain of such statement nor assert that there was any 
misunderstanding in regard to the character, size and type of work to be done or the kind or 
amount of the materials to be furnished or work to be done. 

 
Further the Contractor shall make no claim for anticipated profits, for loss of profits or for 
damages because no work is ordered under certain items or because of differences between the 
quantities of the various kinds of work to be done or materials actually delivered and the 
estimated quantities set forth by the Employer or the Engineer-In-charge. 

 
49 ACCESS FOR INSPECTION: 
 

The Contractor shall provide at all times during the progress of the works and the maintenance 
period proper means of access, ladders, gangways etc. and the necessary attendants to move 
and adapt the same as directed for the inspection or measurement of the works by the Bank / 
Engineer-In-charge or his representatives. 

 
50. DIMENSIONS: 
 

Figured dimensions are in all cases to be followed and in no case should they be scaled. Large 
scale details take precedence over small scale drawings. In case of discrepancy, the Contractor 
is to ask for an explanation before proceeding with the work. 

 
51. PROGRAM OF WORK: 
 

The Contractor shall, along with his bid, submit a schedule for completion of work, either in the 
form of a CPM Net-Work or in the form of a Bar Chart, showing how he proposes to complete 
the works. This program shall be prepared in sufficient detail and shall indicate, among other 
things, the following details on a month-to-month basis (for each month). 

 
(a) Quantum of work under each major item of work that would be carried out. 

 
(b) Amount of resources that would be deployed (e. g. materials, skilled / unskilled labour, 

equipment etc.) 
 

(c) Schedule of delivery of materials to site. 
 

(d) Cash Flow with approximate value of work contemplated to be completed each month. 
 

(d) Schedule and manner in which details or materials (to be issued by the Employer, if any) 
are required from the Engineer-In-charge/Employer. 

 
(f) Time periods allowed for other agencies’ works. 

 
(g) Various milestones to be achieved. 

 
The program, suitably amended after discussions with the Engineer-In-charge, shall become 
binding on the Contractor. However, during the execution of the project, should it become 
necessary, in the opinion of the Bank / Engineer-In-charge to reschedule some of the activities, 
the Contractor shall do so at no extra cost and/or without any other claim. 

 
Acceptance of a bidder's tender does not necessarily imply acceptance of the schedule 
submitted and the Bank / Engineer-In-charge/ Employer reserves to himself the right to modify / 
amend this schedule to suit the overall project schedule and the Contractor shall adhere to 
these revisions/modifications at no extra cost to the Employer. 

 
52. CLEARING THE SITE OF WORKS ON COMPLETION: 
 

The Contractor shall clear site of works as per the instructions of the Engineer-In-charge. The 
site of works shall be cleared of all men, materials, sheds, etc. belonging to the Contractor. The 
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site shall be delivered in a clean and neat condition as required by the Bank / Engineer-In-
charge within a period of one week after the job is completed. In case of failure by the 
Contractor, the Employer under advice of the Bank / Engineer-In-charge will have the right to get 
the site cleared at the risk and cost of the Contractor to the satisfaction of the Engineer-In-
charge. 

 
53. COMPLETION DRAWINGS / TECHNICAL LITERATURE: 
 

The Contractor shall submit one set of reproducible and CD’s and four sets of As-Built drawings 
to Bank / Engineer-In-charge at his own cost. The Contractor shall also submit 2 copies of 
detailed catalogues and technical literature and maintenance manuals of all materials / 
equipment used in the works together with the names and addresses of suppliers / 
manufacturers. 

 
54. OBTAINING INFORMATION: 
 

No claim by the Contractor for additional payment will be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the 
works, nor will any misunderstanding or the obtaining of incorrect information or the failure to 
obtain correct information relieve him from any risks or from the entire responsibility for the 
fulfillment of the contract. 

 
55. SAFETY RULES 
 

55.1 The Contractor shall follow the latest editions of Safety Codes hereunder: 
 
The contractor shall follow the latest safety rules according to the Indian 
Electricity Rules of 1956, Electrical Inspectorate Requirements & BIS (Bureau of 
Indian Standards). 

 
The following are General Safety Rules. 
 
IS 3696 – Part I        -    Safety Codes for Scaffolds and ladders scaffolds 
IS 3696 – Part II       -   -Do- Ladders 
IS 5216 – 1982        -    Code of safety procedures and practices in Electrical works   
 
The following safety regulations shall also be followed. In case of discrepancy between 
the codes and the following regulations, the more stringent of the two shall apply. 
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55.2. Personal Safety Equipments: 

 
i) All necessary personnel safety equipment as considered adequate by the Bank / 

Engineer-In-charge should be kept available for the use of the persons employed 
on the site and maintained in a condition suitable for immediate use, and the 
Contractor should take adequate steps to ensure proper use of equipment by 
those concerned. 

 
ii)  All personnel of the Contractor working within the plant site shall be provided with 

safety helmets. All welders shall wear welding goggles while doing welding work 
and all metal workers shall be provided with safety gloves. Persons employed on 
metal cutting and grinding shall wear safety glasses. 

 
iii) Adequate precautions shall be taken to prevent danger from electrical equipment. 

 
iv) The Contractor shall not employ men below the age of 18 years and women on 

the work of painting with products containing lead in any form. Whenever men 
above the age of 18 are employed on the work of lead painting, the following 
precautions should be taken: 

 
a) No paint containing lead or lead products shall be used except in the form 

of paste or ready-made paint. 
 

b) Suitable face masks should be supplied for use by the workers when 
paint is applied in the form of spray or a surface having lead paint dry 
rubbed and scraped. 

 
c) Overalls shall be supplied by the Contractor to the workmen and 

adequate facilities shall be provided to enable the working painters to 
wash during the cessation of the work. 

 
v)  No materials on any of the sites of work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. 
 

vi) When the work is done near any public place where there is risk of drowning all 
necessary equipment should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger. 

 
vii) i Adequate provision should be made for prompt first aid treatment of all injuries 

likely to be sustained during the course of the work. 
 
55.3. General 

 
i) Adequate washing facilities should be provided at or near places of work. 

 
ii)  These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the 
Contractor. 

 
iii) To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the Contractor shall be open to inspection 
by the Labour Officer, Bank / Engineer-In-charge and Employer. 

 
iv) Notwithstanding the above clauses there shall be nothing in these to exempt the 

Contractor from the operations of any other Act or Rule in Force in the Republic 
of India. 
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56.0 DRAWINGS AND DOCUMENTS: 
 
56.1 DRAWINGS TO BE FURNISHED BY BIDDER AFTER AWARD OF CONTRACT 
 
The Contractor shall furnish the following drawings and obtain approval. 
 
a) General arrangement and dimensioned layout 
 
b) Schematic Drawing showing the requirement of SV panel, Power conditioning Unit(s), Junction 
Boxes, AC and DC Distribution Boards, meters etc. 
 
c) Structural drawing along with foundation details for the structure 
 
d) Itemized bill of material for complete SPV plant covering all the components and associated 
accessories. 
 
e) Overall layout showing SPV Plant. 
 
f) Format for reports and charts for analysis of various parameters 
 
g) SLD showing all the equipments till the final connection to the grid. 
 
6.2 TECHNICAL BID DELIVERABLES 
 
For PV plant of Total capacity 10 kWp following details are to be provided during 
detailedengineering: 
 
1. Systems Diagram 
2. Electrical Line Diagram 
3. Structure design drawings and material specifications 
4. Structure design calculations. 
5. PV panels and structure installation drawings, indicate row spacing 
6. Specifications SPV power plant. 
7. PV module and inverter data sheets 
8. PV array and inverter design calculations 
09. DC and AC electrical Balance of System design calculations 
10. DC and wiring diagrams 
11. DC and AC cable sizes 
12. Earthing system diagram 
13 Detailed Bill of Quantity, Bill of Materials, and specifications inclusive of Vendor names, model 

nos. and Contact details 
14. Plant power performance ratio calculations and guarantee. 
15. Plant energy performance ratio calculations and guarantee 
16. Plant performance simulation using PV system. 
17. Estimated yearly degradation of PV module power output. 
18. Estimated plant energy generation in the first year till 25th year 
19. Total foot print area required for the plant. 
20. Completely filled Guaranteed Technical Particulars (GTP)  
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APPENDIX - I 
 

APPENDIX TO GENERAL CONDITIONS OF CONTRACT 
 
Clause No 
 

46 a 
 

b 
 

c 

 
Earnest Money Deposit 
 
Initial Security Deposit 
(S.D) 
Retention Amount (RMD) 

 
Rs 17,000/- (Rupees FourteenThousand only)(refundable). 
 
2% of the total contract value (shall be submitted within 7 days 
of receiving Work Order) 

5% of actual value of the work 

e Total Security Deposit (SD) 7% of the total contract price [Initial S.D (2%) + RMD (5%)] 

28 Defects Liability Period 
 

8 Date of Commencement 
 
33 Date of Completion 
 
 
35 Liquidated Damages for 

Delay 

39 Frequency of Interim 

Certificate 

39 (i) Minimum Value of work 

for the issue of Interim 

Certificate 

(ii) Period of honoring 

Interim Certificate by 

Employer 

(iii) Period of honoring Final 

bill 

28 Period of Performance 

Guarantee 

 

12 Months from the date of virtual completion. 
 

14 days from the date of issue of Work Order/letter of intent 
or date of handing over site, whichever is later 
60 days from the date of issue of Work Order / Letter of 
intent or date of handing over site, whichever is later 
1% per week of the Contract Value for intermediate and 
final deadlines subject to maximum total of 10% of 
Contract value. 
Monthly 
 
 
Rs. 4 Lakhs (Rupees Four Lakhs Only) 
 
 
 
15 days from the date of receipt of Bill recommendations-
from Engineer-In-charge 
 
 
Six weeks from the date of receipt of Bill recommendations -
from Engineer-In-charge with all supporting documents 

submitted by the contractor 
Six years from the date of virtual completion. 
 
 
The Tenderer shall be required to deposit 5% of the Executed 
value of work as performance guarantee (format given in 
Appendix V ) for a period of 6 years in the form of 

irrevocable bank guarantee of any scheduled bank in 
accordance with the form prescribed or fixed deposit receipt, 
within 15 days of the Virtual Completion. 

 
 
 
 
 
 
 
Name, Signature & Stamp of Contractor
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_______________________________________________________________________________________ 
 
APPENDIX - II 

 
PROFORMA ‘B1’ 

 
MEASUREMENT SHEET 

 
 

Running Bill No. _____________________________________ 
 

Name of the Work __________________________________ 
 

Name of the Contractor ____________________________ 
 

Sr. Item 
No. 

Qty. as per Unit 
contract 

No. / Length Qty. of 
Present Bill 

 
 
 
 
 
 

NOTE: Quantity of Present Bill shall be carried forward to Interim Bill. 
 
 
------------------------------------------------------------------------------------------------------------------------------------ 
 

PROFORMA ‘B2’ 
 

INTERIM BILL 
 
 

Interim Bill No. ______________________________________ 
 

Name of the Work __________________________________ 
 

Name of the Contractor ____________________________ 
 

S. No. Item Unit Qty. as per 
Contract 

Qty. upto 
previous 
bill 

Qty. of 
present 
bill 

Total Qty. Unit Rate Gross 
Amount 

 
 
 
 
 
 
Total cumulative Gross Amount of Bill Rs. ______________________. 
 
Gross Amt. of the present Bill = Gross Amt. of bill – Gross Amt. upto previous bill 
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_________________________________________________________________________________________ 
 
 

APPENDIX - III 
 

PROFORMA ‘C’ 
 

(See Clause 31(j)of General Conditions.) 
 

CONTRACTOR’S LIABILITY AND INSURANCE SUMMARY 
 
___________________________________________________________________________________ 
Name & Number Value of Validity Loss or damage to work 
of Insurance Insurance Period (covered under Policy) 
Policy with                                                                                                    or any part thereof and 
description                                                                                                    all materials at site 
from 

any cause, whatsoever 
___________________________________________________________________________________ 
1. 2. 3. 4. 
___________________________________________________________________________________ 
 
a) 
 
b) 
 
c) 
___________________________________________________________________________________ 
 
Damage, loss or injury Claims under the Workman Remarks 
to any property of the compensation Act 1923,the 
Employer’s or Engineer-In-charge Minimum Wages Act 1948 & 
or his agents and servants                      Contract Labour (Regulation 

and Abolition) Act 1970 
___________________________________________________________________________________ 
5. 6. 7. 
___________________________________________________________________________________ 
a) 
 
b) 
 
c) 
___________________________________________________________________________________ 
NB: Details of further policies taken if any and the loss or damage if any under that policy may please 
be indicated separately at appropriate places. 
 
 
 

Signature of Contractor 
 
 
 
Address: Witness: 
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APPENDIX - IV 
 

PROFORMA 'D' 
 
 

REPORT OF VIRTUAL COMPLETION 
(See Clause 29 of General Conditions) 

 
 
Draft of letter to be written by the Contractor to the Bank / Engineer-In-chargein connection with the 

Virtual Completion Certificate as per Clause No. 29 of General Conditions of Contract. 
 
 
Having executed the work in terms of the Contract, we hereby certify and affirm that we have virtually 

completed the contracted works. 

 

We hereby certify that the work has been executed wholly to our satisfaction and with the materials and 

workmanship in accordance with the contract. 

 

We do certify further that we have executed the work in accordance with the applicable laws and without 

any transgression of such laws. 
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_________________________________________________________________________________________ 
 
 

APPENDIX – V 
 
 

Bank Guarantee No. Date: 

PERFORMANCE BANK GUARANTEE 
 
Indian Bank, a body Corporate constituted under the Banking Companies Acquisition and transfer of 
undertaking Act, having its Zonal Office  Mumbai South, (hereinafter referred to as Indian
 Bank) have entered into Agreement/Contract/Order No.------------------ dt ------------ 
(hereinafter called “the said Contract/ the said Order”)     with M/s -----------------------------
------------- [hereinafter     called “the     said Contractor/Supplier”]     for the work of Design, 
Engineering, Supply, Installation, Testing and Commissioning of total Capacity 10 kWp Grid 
interactive Solar Photo Voltaic system and associated electrical and Civil works at below mentioned 
location. 
 

 Location 01:  Officer Quarters, Sydney, Shastri Nagar, Lokhandwala  Complex Road, 
Andheri (West) Mumbai 
 

1. Whereas under the terms of the said Agreement/Contract/Order, the Contractor/Supplier is 
required to furnish a Performance Bank Guarantee for 5% of tendered value i.e Rs. ------------------
/- (Rs. Amount in words) towards the due fulfilment of the terms and conditions during the agreed 
time period or extension thereof, and also satisfactory performance of the said equipment 
supplied to Indian Bank during warranty period as per the warranty terms stipulated in the 
Agreement / Order. 

 
2.  Accordingly, we ---------------(name & Address of the issuing Bank) (hereinafter referred to 

as “The Surety:”, which expression shall, unless repugnant to the context or meaning thereof, 
include all its successors, administrators, executors and permitted Assignees.) at the request of ---
-------------- (name & Address of the contractor) do hereby undertake to pay to Indian Bank an 
amount not exceeding Rs. ------------------/- (Rs. Amount in words) on the failure of 
Contractor/Supplier in performance of their obligations as per the terms and conditions of the 
Contract/Order including the satisfactory performance of the item during warranty period as per 
the warranty terms stipulated in the Agreement / Contract/Order. 

 
3. The Surety do hereby unreservedly, irrevocably undertake to pay the amounts due and payable 
under this guarantee without any demur, merely on demand from Indian Bank within 10 days of such 
demand stating that the amount claimed is due by way of breach of terms and conditions of the 
Agreement/Contract/Order. Any such demand made on the bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ------------------/- (Rs. Amount in words) 
and We undertake to pay to Indian Bank a amount not exceedingRs. ------------------/- (Rs. Amount in 
words) so demanded not 
 

withstanding any dispute or disputes raised by the contractor/supplier of the equipment in any 
suit or proceeding pending before any Court or Tribunal relating thereto our liability under this 
guarantee being absolute and unequivocal. 

 
The Surety further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract/Order 
and that it shall continue to be enforceable till all the dues of Indian Bank under or by virtue 
of the said Contract/Order have been fully paid and its claims satisfied or discharged or till 
Indian Bank certifies that the terms and conditions of the said Agreement/Contract/Order 
have been fully and properly carried out by the said Contractor/supplier(s) and accordingly 
discharges this guarantee. 

 
4. The Surety further agree with Indian Bank that Indian Bank shall have the fullest liberty without 

our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Agreement or to extend time of performance by the said 
contractor/Supplier of the equipment from time to time or to postpone for any time or from 
time to time any of the powers exercisable by Indian Bank against the said contractor/Supplier 
and to forbear or enforce any of the terms and conditions relating to the said 
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Agreement/Contract/Order and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor/ Supplier or for any 
forbearance, act or omission on the part of Indian Bank or any indulgence by Indian Bank to 
the said Contractor/Supplier or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 

 
5. The Surety lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of Indian Bank in writing and agree that any change in the constitution of the 
said contractor/Supplier or the said Bank shall not discharge the Bank of its liability under this 
deed. 
The validity of Bank Guarantee shall be up to 31.03.2024 
And such date shall cover the period of warranty of all the supplies and excludes the period of 

defect liability. The Bank Guarantee shall remain valid for the period up to which the contractor is 
obliged for due performance of the said Agreement/ Contract/Order including the warranty period. 
 

6. This Bank Guarantee shall be governed by and constitute in accordance with Indian Law and 
shall be subject to exclusive Jurisdiction of Indian Courts. 

 
All the claims under this guarantee must be presented to the bank. 

 
7. Notwithstanding anything contained hereinbefore. 

 
Our liability under this guarantee is restricted to Rs. ------------------/- (Rs. Amount in words). 
The guarantee is valid up to DD/MM/YY or extension thereof. 

 
Unless a claim or demand made in writing is presented to us on or before DD/MM/YY, the 
date of expiry of this guarantee all your rights under this guarantee shall be lapsed and we 
shall be released and discharged from all liabilities there under. 

 
In witness where of the Bank through its officials has set its hand and stamp on ---day of -----
---- and the year------------- at ---------------------. 

 
SIGNED AND DELIVERED for and on behalf of 
 
For and on behalf of above named Bank. (Banker’s Name and Seal) 
Branch Manager  
 
(Banker’s seal) 
 
 
SEAL OF THE BANK 
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APPENDIX – VI 
 
 

PROFORMA 
'E'STRUCTURE AND ORGANISATION 
 
1. Name and address of the applicant – 
 
2. Telephone No./Fax No/E-Mail address – 
 
3. Legal Status (attach copies of original document defining the legal status) 
 

a) An Individual 
 

b) A proprietary Firm 
 

c) A Firm in partnership 
 

d) A Limited Company of Corporation 
 

e) MSME registered company 
 
4. Particulars of registration with various Government Bodies (Attach attested photo-copy) 
a) Registration Number 
b) Organization/Place of registration 
c) Validity 
 
5. Names and Titles of Directors and Officers with designation to be concerned with this work with 
Designation of individuals authorized to act for the organization 
 
6. Was the applicant ever required to suspend the work for a period of more than six months 
continuously after you commenced the work? If so, give the name of the project and give reasons 
thereof. 
 
7. Has the applicant or any constituent partner in case of partnership firm/Company ever abandoned 

the awarded work before its completion? If so, give the name of the project and give reasons thereof. 
 
 
8. Has the applicant or any constituent partner in case of partnership firm/Company ever been debarred 
/black listed for tendering in any organization at any time? If so, give details: 
 
9. Has the applicant or any constituent partner in case of partnership firm, or any directors in case of a 
Company ever been convicted by a court of law? Or any criminal proceedings presently pending? If so, 
give details. 
 
10. Any other information considered necessary but not included above. 
 
 
 

SIGNATURE OF APPLICANT(S) 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
Zonal Office Mumbai South          Grid Interactive Solar PV system (GISPVS) 

43 | P a g e  
 

 
 

BRIEF SCOPE OF WORK 
 
1) The contractor shall Design, Engineering, Supply, Installation, Testing and Commissioning of 
Total Capacity 10 kWp Grid Interactive Solar Photo Voltaic system at below mentioned Indian Bank 
own premises: - 
 

 Location 01:  Officer Quarters, Sydney, Shastri Nagar, Lokhandwala  Complex Road, 
Andheri (West) Mumbai 
 

2) The contractor shall also obtain necessary clearances/approvals for installation of Total Capacity 
10 kWp) grid interactive solar power plant from the competent authorities. The copy of the approvals, 
certificates has to be submitted to the Employer. The contractor is responsible to obtain the 
necessary clearances/approvals for installation/operation of Total Capacity 10 kWp grid interactive 
solar power plant and also for power purchase/sale from the competent authorities, if required. 
Liaisoning for getting all mandatory approval pertaining to subsidy / Net metering etc. 
 
3) The solar panel shall be installed at a suitable height and the entire arrangement shall withstand 
wind speed of 180 KmpH 
 
4) The structure and solar panel drawings with weight shall be vetted by Bank/ Consultant / 
Engineer-In-charge/Employer before installation of solar power plant. The contractor shall not 
damage the existing water proofing done on the roof while installation of support structures of solar 
power plant. They have to get prior approval for the civil works that has to be carried out for support 
structures at terrace of building from Bank / Engineer-In-charge/ Bank. In case of any damage done 
to the water proofing and detect leakage due to the same, the contractor will be responsible to rectify 
the same at their cost to the full satisfaction of the bank. 
 
5) Solar Power plant Single line diagram/ General Arrangement / technical documents / civil 
drawings / Support structures / Cable race way layout including installation details shall be approved 
by the Bank / Engineer-In-charge/ Employer before installation of solar power plant. 
 
6) The contractor shall visit the site, understand the site logistics and access the actual requirement 
before submitting tender. 
 
7) The complete electrical system arrangement, installation, including laying of cables / wiring, 
installation of support structures, civil works shall be done in consultation with Bank / Engineer-In-
charge/ Bank’s Engineer in charge. 
 
8) A copy of SLD, GA, Circuit diagrams, drawings of civil works shall be submitted to the Bank / 
Engineer-In-charge/ Bank at the time of installation. 
 
9) The complete setup from design, engineering, supply, erection and commissioning including grid 
connectivity and Operation & Maintenance of Solar PV System is under contractor’s scope. 
 
10) Suitable Energy meter with time totalizer shall be supplied and installed as directed by Bank / 
Engineer-In-charge / Employer as per specification given in the tender to monitor the daily 
generation. 
 
11) The operation & maintenance of Solar Photovoltaic Power Plant for a period of 05 years (in 
addition to DLP period of one year) would include wear, tear, overhauling, machine breakdown, 
insurance, and replacement of defective modules, invertors / Power Conditioning Unit (PCU), spares, 
consumables & other parts as per warranties & guarantees given in the tender. 
 
12) During the O&M Period (in addition to DLP period of one year) the bidder shall carryout the O&M 
work as detailed in the Clause 17 of Technical specification. 
 
13) The contractor shall make necessary arrangements to safe guard and maintain the solar power 
plant from seasonal changes, thefts, etc. for the entire AMC (O&M) period. 
 
14) Contractor will comply with all the IE Rules. 1956, Indian Electricity Act. 2003 and regarding the 
work of repairs and maintenance 
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15) The bidder is completely responsible for preparation of drawings etc, site survey before 
submitting the bid and after award of contract (successful bidder). 
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_________________________________________________________________________________________ 

 
TECHNICAL SPECIFICATIONS FOR EQUIPMENTS 

 

 Outline scheme of the project for 01 No of Location: 

i. The array capacity of the proposed grid connected PV (Photo Voltaic) power plant shall be total 

capacity of 10 kWp at Officer Quarters, Sydney, Shastri Nagar, Lokhandwala  Complex Road, 
Andheri (West) Mumbai 

 
ii.  PV array should be installed as per the site condition and supported by concrete blocks to be 

prepared at site. The installation is at Indian Bank own premises Officer Quarters, Sydney, 
Shastri Nagar, Lokhandwala  Complex Road, Andheri (West) Mumbai 

 
iii. The power plant shall be connected to the existing (Bank) HT/LT system through the grid tie 

string inverter of suitable capacity (as mention in the Technical Specification) and with output 
voltage of 415V 3-phase, 50 HZ AC. This Inverter may also be used for future expansion of the 
power plant. 

iv. The inverters shall be located in the electrical room as directed by the Engineer in-charge. 

v.  The output of the grid tie inverters is to be terminated to a power evacuation panel (ACDB) 
which shall be fixed at suitable place. 

vi.  The output of ACDB will be connected to a 1no. 32A/64 Amps/100Amps (as mention in the 
Technical Specification) 4P MCCB with suitable enclosure (under scope of contract) fixed near 
the Invertor/Main EB Board at the supply mains and its associated termination with EB Mains. 

vii.  The energy meter (02 nos.) of suitable current rating will be fixed as per local electrical norms. 
Same shall be followed at different locations (2 sites) 

viii. The SPV power plant to be installed should be robust, economic, efficient and type tested. 
 
 
2.0 Solar PV Modules 
 
The cell of the modules shall be Monocrystalline PERC of Minimum 540Wp or higher Rated panels. 
The PV modules shall qualify IEC-61215 or IS-14286 and IEC-61730 and should be certified under 
ISO 9001: 2008 & ISO 14001 or equivalent BIS standard and must have test certificates issued from 
accredited test laboratories of MNRE (Ministry of new and renewable energy). Test certificates 
issued by IEC accredited laboratories are also acceptable. The proposed PV modules shall be 
manufactured in India and included in the ALMM List published by MNRE. 
 
 
If higher capacity Solar Power Panel (540 Wp or more) is used, the quantity of solar panels should be 
such that the total power output (10 kWp) is maintained. 
 
The PV module must conform to the latest edition of the following IEC / equivalent BIS standards for 
PV module design qualification and type approval 
 
Sl No Standard Description 
1 IEC: 61215 Crystalline silicon terrestrial photovoltaic modules – 

Design qualification and type approval 
2 IEC: 61730 – I:2007 Photovoltaic module safety qualification – Requirement for 

Construction 
3 IEC: 61730 – II:2007 Photovoltaic module safety qualification – Requirement for 

testing 
4 IEC 61701 Salt mist corrosion test of the module 
5 IEC 61853 Photovoltaic (PV) module performance testing and energy 

rating 
 
Module efficiency shall be 19% or more at STC. (Measured at standard test conditions of solar 
radiation at 1000 W per sq meter at 25 deg. Celsius, spectrum AM 1.5) 
 
Each PV module used in this project must use an RF (Radio frequency) identification tag. The information 
must be mentioned in the RFID tag used in each module as per guide lines of MNRE which must be 
inside the laminate and able to withstand harsh environment condition. 
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The quantity of solar panels should be such that the total power output (10 kWp) is maintained. 
The bidder offering single module with highest wattage shall be given preference provided all other 
criteria are equal. 
 
 
Technical specification of the PV Module shall include but not limited to the 
following: 
 
Sl.No:  Item  Description  
1.0 Certification i) IEC 61215 or IS 14286  

ii) IEC 61730& latest IEC/IS norms. 
 

1.1 Test certificate issuing 
authority 

NABL/ IEC Accredited Testing Laboratories or MNRE 
accredited test centres (preferably the latest). 

2.0 PV cell   
2.1 Type Mono crystalline  

 
2.2 Panel Dimensions   2272 mm(L) x 1133 mm (W) x 35 mm (T)/ As per 

Manufacturers recommendation  
3.0 PV Module  
3.1 Rating at STC 540 Wp, 144 cells (without any negative tolerance)  
3.2 Module Efficiency  Greater than 20 %.  
3.3 Fill Factor  Greater than 70 %  
3.4  Withstanding voltage  1500 V DC  
3.5 Solar Cell Type & Size  Mono PERC, 91 x 182 mm.  
3.6 Encapsulate  PID free & UV resistant  
3.7 Front Glass  3.2 mm Low Iron (minimum) & Tempered glass with 

ARC  
coating. High transmission, low iron, tampered & 
textured glass with anti reflective coating.   

3.8 Junction Box (Protection 
degree)/ material 

IP 68 rated/Weatherproof PPO. 

3.9 Cable & Connector  
(Protection degree)/ type 

IP 68 rated/MC4 compatible.  

4.0 Frame Anodized Aluminium Alloy 
4.1  Thermal Characteristics – 

Operating Temperature 
range (C) 

-40 to 85  

4.2 Series Fuse rating  25 Amps  
4.3 Product The solar panel supplied to be the latest & with the 

most recent technology.  

 
 

3.0 PV Array 
 

Specification of the PV Array shall include but not limited to the following: 
 
S.No Item Description 
1 Nominal Capacity 10 kWp 
2 PV Module interconnection connector MC – 4 
3 PV Module interconnection cable and array cable PV 1-F standard / NEC standard “ USE-2 

or RHW-2” type (double insulated) 
4 PV array String Voltage Compatible with the MPPT Channel of 

the inverter 
5 Number of Parallel String against each MPPT 

Channel 
02 Nos (Maximum) / As Specified by 
manufacturer. 

 
4.0Module / Array Mounting Structure 
 

i. PV array shall be installed on the GI channel supports resting on the Concrete blocks on the 
terrace floor. 
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ii. PV array mounting channel shall be GI with combination of either I, C, L or as per structural 
design requirement. The structure shall be capable of withstanding a wind load of 180 Km/Hr after 
installation. (Structural design document to be submitted by the contractor.) 
 

iii. The weight of the metallic part of the PV module. 
 

iv. Structure shall be corrosion resistant and electrically compatible with the materials used in the 
module frame, fasteners, nuts and bolts. 
 

v. The mounting channel shall be made of hot dip galvanized MS structure of minimum galvanizing 
thickness of 120 microns (Test certificate to be submitted by the contractor from standard testing 
lab to prove the thickness of galvanization). 

 

vi. The channel shall be supplied complete with all members to be compatible for allowing easy 
installation. 
 

vii. The module mounting channel shall have to be designed and fabricated with optimum tilting angle 
considering the site condition. 
 

viii. The channel shall have to be designed for simple mechanical and electrical installation. It shall 
support solar photo Voltaic modules at a given orientation, absorb and transfer the mechanical 
loads to the building structure. 
 

ix. All fasteners for supporting conduits, nuts and bolts shall be stainless steel of grade SS – 314. 
The same shall be supported on concrete blocks. No drilling on the terrace floor is allowed. 
 

x. The module mounting structure shall have to be adequately protected against climate condition. 
The array support shall support SPV modules at a given orientation and absorb and transfer the 
mechanical load to the building properly. 
 

xi. The channel shall be designed for simple mechanical and electrical installation. There are no 
requirement of welding or complex machinery at the installation site. 
 

xii. The specification of GI section shall be as per IS-808. 
 

xiii. The supplier shall specify the installation details of the PV modules and the support structures 
with appropriate design and drawings. 

 Standards applicable for Structures shall be the Mounting steel structure: BIS 2062 (amended up 
to date) Galvanisation of mounting structure: BIS 4759 (amended up to date). 

 Photovoltaic arrays must be mounted on a stable, durable structure that can support the array 
and withstand wind, rain, and other adverse conditions. The modules will be fixed on structures with fixed 
arrangement. The module mounting structures shall have adequate strength and appropriate design 
suitable to the locations which can withstand the load and high wind velocities. 

 The mechanical structure shall be made up of hot – dip galvanized steel and designed to 
withstand gusts of wind / cyclonic wind up to 140 km/hr from back side of the panel. Stationary structures 
shall support SPV modules at a given orientation, absorb and transfer the mechanical loads to the ground 
properly. 

 

Wind Velocity withstanding capacity 140 km/hr (wind speed as specified in IS 875 Part 3) 

Structure material Hot dip Galvanized Steel with galvanization 
thickness as per BIS specifications 2062 & 4759. 
Minimum Galvanization thickness shall be of 80 
microns. 

Bolts, Nuts, fasteners, panel mounting clamps Stainless Steel SS 304 or above 

Mounting arrangement for RCC flat roofs 

Minimum distance between ground level and 
lower edge of PV panel 

With fixed type concrete ballast 

0.3 m 

Access for panel cleaning and maintenance Panel top and bottom shall be accessible for 
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cleaning and from the bottom for access to the 
module junction box 

Panel Tilt angle North South Orientation with a fixed tilt angle of 10 – 
13 degrees (depending on location) facing true south 

The array will be installed on steel racking structures that are anchored in the ground. Racks will 
be laid out in parallel matrices allowing for individuals to access the area between the racks for cleaning 
and other maintenance needs. In between the row of solar panels sufficient gap need to be provided to 
avoid falling of shadow of previous row on the next row. Seismic factors for the site will be considered 
while making the design of the foundation. 

 

Array support structure shall be fabricated using corrosion resistant GI or anodized aluminium or 
equivalent metal sections electrically compatible with the structural material. Array support structure 
welded joints and fasteners shall be adequately treated to resist corrosion. 

 

4.1 Mechanical Specifications: 

 

i. The tilt angle of the SPV panels shall be 10-13-degree latitude to the horizontal surface facing 
true south direction. However, the module alignment & tilt angle shall be calculated to provide the 
maximum annual energy output. This shall be decided based on the location of array installation 
and bidder shall clearly indicate the details in the Technical Bid. 

ii. The min. Clearance between lower edge of PV panel and terrace ground level shall be 300 mm. 
(to allow ventilation for cooling, also ease of cleaning and maintenance of panels as well as 
cleaning of terrace). The minimum height should be increased according to the site conditions for 
each Roof Top. 

iii. In between the row of solar panels sufficient gap need to be provided to avoid falling of shadow of 
previous row on the next row. Seismic factors for the site will be considered while making the 
design of the foundation.

iv. The height of each PV panel structure shall not exceed 3m above the terrace level. 
v. The PV array structure design shall be appropriate with a factor of safety of min 1.5. 
vi. Array support structure shall be fabricated using corrosion resistant GI. 
vii. Array support structure welded joints and fasteners shall be adequately treated to resist corrosion. 
viii. The support structure shall be free from corrosion when installed. 
ix. PV modules shall be secured to support structure using Stainless Steel screw fasteners and / or 

metal clamps. Screw fasteners shall use existing mounting holes provided by module 
manufacturer. No additional holes shall be drilled on module frames. Module fasteners / clamps 
shall be adequately treated to resist corrosion. 

x. The support structure shall withstand wind loading of up to 140 km/hr. Photo – voltaic arrays must 
be mounted on a stable, durable structure that can support the array and withstand wind, rain, hail 
and other adverse conditions. Stationary structures shall support SPV modules at a given 
orientation, absorb and transfer the mechanical loads to the roof properly. Adequate spacing shall 
be provided between any two modules secured on PV panel for improved wind resistance. 

xi. The structure shall be designed to withstand operating environmental conditions for a period of 
minimum 25 years. 

xii. It is required to design the grid structure (on which PV module will be installed) in such a way that 
all load is transferred to the existing columns of the builidngs. Structure design should be provided 
for the same. 

xiii. The bidder shall specify installation details of the PV modules and the support structures with 
appropriate diagram and drawings. The drawings along with detailed structure design and 
material selected and their standards should be submitted before starting the execution work. 

xiv. Any modification in the equipment or installation that may be demanded by the inspecting 
authorities shall be carried out by the contractor at no additional cost. 

xv. The grid structure should be installed in a manner to leave sufficient space for repair and 
maintenance of the rooftops, particularly for leakages. The rooftop structure shall not be altered 
for foundation structures and on any instance of damage to rooftop shall be rectified by the 
contractor at own expense. 

xvi. Installation of grid structure for solar PV mounting should not tamper with the water proofing of 
roofs if provided. 

 
5.0 String Combiner box orArray Junction Boxes: 
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 Array Junction Box (AJB) shall have to be used for termination of string prior connecting array 
with inverter. There shall be two Arrays Junction Box incase, the inverter is located elsewhere away from 
PV array. The desired specification of the PV Array Junction Box and accessories shall include but not 
limited to the following: 
 
S.No Item Description Desired Data 
1.0 Enclosure  
1.1 Degree of Protection IP65 with UV Protected 
1.2 Material Polycarbonate 
1.3 Withstanding Voltage 1000V DC 
1.4 Withstanding Temperature 1000 C 
1.5 Accessories mounting arrangement DIN Rail 
1.6 Number of Strings entry As may be required 
2.0 Cable Entry and Exit  
2.1 Position Bottom at cable entry and exit 
2.2 Cable Entry and Exit connector type MC 4 Connector (PV Array String Cable) 
2.3 Cable gland Earthing cable entry 
3.0 Surge Protecting Device (SPD)  
3.1 Type DC 
3.2 Approved Make OBO Betterman / ABB / Legrand 
3.3 Protection Class Type B+C 
3.4 Number of Set As may be required as per string Design 
3.5 System Voltage Matched with System Voltage 1000 V DC 
4.0 Fuse with fuse holder  
4.1 Position Positive and Negative terminal for each 

series string 
4.2 Type Glass fuse, for PV Use only 
4.3 Rating Current: Minimum 1.25 times the rated short 

circuit current of the string 
Voltage: Minimum 1000 V DC 

 
 

a) The String combiner box / Array junction box shall be dust, vermin, and waterproof and made of 
FRP / ABS Plastic. The terminal will be connected to copper bus – bar arrangement of proper size 
to be provided. The Junction boxes shall have suitable cable entry points fitted with cable glands 
of appropriate sizes for both incoming and outgoing cables. Suitable markings shall be provided 
on the bus-bars for easy identification and cable ferrules will be fitted at the cable termination 
points for identification. 

b) The String combiner box / Array junction box shall be with protection class IP 65 for mounting 
outside in Open weather condition. 

c) Each string combiner box / junction box will have suitable Reverse Blocking Diodes of maximum 
DC blocking voltage of 600 / 1000V with suitable arrangement for its connecting. 

d) The string combiner box / Array Junction box will also have suitable surge protection devide. The 
Surge Protective Device shall be of Type 2 as per IEC 60364 – 5 -53. 

e) The junction Boxes shall have suitable arrangement for the following (typical): 
 Combine groups of modules into independent charging sub-arrays that will be wired into 

the controller. 
 Provide arrangement for disconnection for each of the groups. 
 Provide a test point for each sub – group for quick fault location 

f) The current carrying ratings of the string combiner box / Array junction box shall be suitable with 
adequate safety factor, to inter connect the Solar PV array. 

g) The string combiner box / Array junction boxes shall conform to IEC 60529 (Degrees of Protection 
provided by Enclosures (IP Code)). 

 
6.0 Grid Connected Inverter 
 The solar grid inverter converts the DC power of the solar PV modules to grid 
compatible AC power. The power generated from PV array shall be fed to the MPPT Tracker of 
 
Three phase grid tied solar string inverter of nominal capacity as per the individual solar PV 
system capacity through array junction box. 
 
 The proposed 10 kWp Plants shall be connected with the grid. As such, the inverters 
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shall be compatible to operate with existing utility supply. The PV system shall comprise of 10 
KVA (or higher 1 Nos) Solar Invertor.   
 
 
 
 

Specification of inverter shall include but not limited to the following: 
 

Sl.No Operating Parameter Desired specification 
1.0 Type Grid Connected String Inverter 
2.0 Usage Specially used for PV system 
3.0 Standards  
3.1 Efficiency Measurement IEC 61683  / Equivalent BIS Std. 
3.2 Environmental testing IEC 60068-2 (1,2,14,30) / 

Equivalent BIS Std. 
3.3 Interfacing with utility grid IEC 61727 
3.4 Islanding Prevention Measurement IEC 62116 
3.5 Type Test certificate issuing authority (for 

item no 3.1, 3.2, 3.3 & 3.4) 
NABL / IEC Accredited Testing 
Laboratories or MNRE approved 
test centers. 

4.0 Input (DC)  
4.1 PV array connectivity capacity 10 kWp 
4.2 MPPT Voltage range Compatible with the array voltage 
4.3 Number of MPPT Channel 2 no (Minimum) 
5.0 Output (AC)  
5.1 Nominal AC Power output 10 kWp 
5.2 Number of Grip Ph 3 
5.3 Adjustable AC voltage range Programmable as per grid 

condition 360V – 455V 
5.4 Frequency range 47 – 53 Hz 
5.5 AC wave form Sine Wave 
5.6 THD Less than 3% 
5.7 Switching High frequency transformer / 

transformer less 
6.0 General Electrical data  
6.1 Efficiency (Maximum) >= 95% 
6.2 Sleep mode consumption Less than 5 W 
7.0 Protection  
7.1 DC Side 1. Reverse-polarity protection 

2. Reverse current to PV array 
protection, over voltage, Under 
voltage protection 
3. Over current 

7.2 AC Side 1. DC inject protection to grid less 
than 1% 
2. Over Voltage and Under Voltage 
3. Over Current 
4. Over and under grid frequency 
protection 
5. Anti-Islanding protection 

7.3 Isolation Switch 1. PV array Isolation Switch( DC) 
7.4 Ground fault detection which can detect 

changes in ground current. Rating shall 
be as suitable for inverter 

To be provided for transformer less 
inverter 

8.0 Display  
8.1 Display type LCD Display 
8.2 Display Parameter  
8.2.1 DC Voltage Current Power 
8.2.2 On grid connected mode Line status 

Grid voltage 
Grid frequency 
Export Power 
Cumulative Export Energy 
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9.0 Interface (Communication protocol) Suitable port must be provided in 
the inverter for 
i) On site upgrade of Software 
ii) On site dumping data from the 
memory 
iii) Web based remote monitoring 
system 

10.0 Web monitoring Matched with the monitoring and 
data logging system 

11.0 Mechanical Data  
11.1 Protection Class IP 65 or higher 
11.2 Operating ambient temperature 00 C to 600 C 
11.3 Cooling Natural / forced cooling 

 

 
7.0 Web enable on line data logger and Remote Monitoring Unit

Web enable data logging system may be an integrated part of the inverter or a 
separate unit. The data logging system includes MPPT wise PV array monitoring 
system also. The data Logger should have the provision of recording the data of solar 
insolation (the amount of solar radiation reaching in a given area), PV cell 
temperature and ambient temperature and associated electrical parameters at 
different stages to study performance of system as well as to study status of the 
system at a particular instant. The data logger should have required transducer to 
monitor and record the required system data. The data logger should be provided 
with an insolation sensor and a module temperature sensor, ambient 
temperature sensor matched with the system. 

 
The data logger shall have reliable battery backup and data storage capacity 
(minimum two days’ data) to record all sorts of data simultaneously round the clock. 
Web based Remote Monitoring system must be compatible with data logger. 

 
The Web based monitoring system should have the provision of graphical 
representation of the data shall include but not limited to the following: 

 
7.a – Web based monitoring system: 

Sl. No. Operating Parameter 
1.0 Input data 

 
2.0 Meteorological data 

 
 

3.0 Output data 
3.1 Inverter

Desired specification PV 
Power 

PV Energy 
Insolation 
Module Temperature 
Ambient Temperature 
 
Export Power 
Export energy 
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8.0 ACDB Panel 

 
Output of the Inverter shall be terminated in ACDB Panel (indoor wall mounting 
type) through 32/63/100 Amps 415V 4 pole MCCB at the incoming side (inverter 
side). The outgoing side (Grid side) shall be connected to the spare feeder 
available in the Main MV panel at the basement through 32/63/100 Amps 415V 4 
pole MCCB. The set of AC surge suppressor (Surge protection Device) shall be 
connected at the outgoing bus. 

 

9.0 Energy Meter: (As per TNERC Order No: 03 dated 25/03/2019) 

 
Two nos of Energy Meters to be installed. One is for measuring solar power 
generation and the other is to measure import and export of energy. The First 
Meter, Solar Generation Meter shall be placed after the invertor at the ground floor 
of the premises to facilitate easy access for meter reading. The Second meter shall 
be bi-directional meter which will replace the existing meter at the branch and used 
for commercial settlement of energy imported and exported. The First and second 
meter will have to be installed at the same location where existing meter for 
recording consumption of energy is installed. 

 
Liasoning with the local Electricity Board for procurement and installation of Energy 
Meters at the site to be done by the contractor only (as per Price Bid (SlNo:13)). 
 
The Contractor is wholly responsible for liaisoning with the local Electricity Board 
during the calibration, testing & commissioning of energy meters procured by them 
as per the Technical Specifications. The liaisoning rates shall be quoted in the 
Price Bid (Sl No:13). 

 
 

10.0 Cables & Wirings: 
 
 Cables: All cables shall be supplied conforming to IEC 60227/ IS 694 & IEC 60502/ IS 1554 

Voltage rating: 1,100V AC, 1,500V DC 
 For the DC cabling, XLPE or XLPO insulated and sheathed, UV stabilized single core flexible 

copper cables shall be used; Multi-core cables shall not be used. 
 For the AC cabling, PVC or XLPE insulated and PVC sheathed single or, multi-core flexible 

Aluminium cables shall be used, Outdoor Ac cables shall have a UV – stabilized outer sheath. 
 All LT XLPE cables shall conform to IS: 7098 part I & II 
 The total voltage drop on the cable segments from the solar PV modules to the solar grid inverter 

shall not exceed 2.0% 
 The total voltage drop on the cable segments from the solar grid inverter to the building 

distribution board shall not exceed 2.0%. 
 The DC cables from the SPV module array shall run through a UV-stabilized PVC conduit pipe of 

adequate diameter with a minimum wall thickness of 1.5mm. 
 Cables and wires used for the interconnection of solar PV modules shall be provided with solar 

PV connectors (MC4) and couplers. 
 All cables and conduit pipes shall be clamped to the rooftop, walls and ceilings with thermos-

plastic clamps at intervals not exceeding 50cm; The minimum DC cables size shall be 4.0 mm2 
copper; The minimum AC cable size shall be 4.0mm2 copper. In three phase systems, the size of 
the neutral wire shall be equal to the size of the phase wires. 

 The following colour code shall be used for cable wires and shall confirm to IEC 69947 DC 
positive: red (the outer PVC sheath can be black with a red line marking) 

 DC negative: black AC single phase: Phase: red; neutral: black AC three phase: phases: red, 
yellow, blue; neutral: black Earth wires: green. 

 Cables and Conduits that have to pass through walls or ceilings shall be taken through PVC pipe 
sleeve. 

 Cable conductors shall be terminated with tinned copper end ferrules to prevent fraying and 
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breaking of individual wire strands. The termination of the DC and Ac cables at the Solar Grid 
Inverter shall be done as per instructions of the manufacturer, which in most cases will include the 
use of special connectors. 

 Bending radii for cables shall be as per manufactures recommendations and IS: 1255. Cables 
shall also conform to IEC 60189 for test and measuring methods. 

 For laying / termination of cables latest BIS/IEC Codes/standards shall be followed. 
 
 

The Specification of wiring material of PV Power plant shall include but not 
limited to the following 
 
 

Sl. 
No 

Item Description 

A DC Cable  
1.1 Conductor Tinned annealed stranded flexible copper 

according to IEC 60228 class 5 
1.2 Standard PV-1F / 2 PfG 1169/08.2007 / VDE 

Standard E PV 01:2008-02/ Equivalent 
1.3 Make KEI, Polycab, Havells or Finolex 
B AC Cable  
2.1 Rated Voltage 1.1kV 
2.2 Construction  
2.2.1 Type Armored or unarmoured as per 

requirement mentioned in the price bid 
2.2.2 Conductor Stranded Flexible Copper 
2.2.3 Insulation PVC 
2.2.5 Standard IS : 1554 – 1 
2.3 Make RR Cable / Polycab / Finolex / Havell’s  
C PVC Conduit tees, 

bends etc (Hard & 
flexible) 

 

3.0 Standard ASTM D 1785 u PVC 
3.1 Ambient 

Temperature 
00 C to 500 C 

3.2 Type UV stabilized, temperatures, Shock proof 
chemical resistant 

3.3 Make  Oriplast / Supreme or equivalent 
D GI Pipe  
2.0 Make TATA B class with the thickness 

mentioned in the Price Bid. 
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Notes: 

(i) All the Array Junction Boxes shall be located at the rear side of the solar array. 
 

(ii) The equipment / structure of the equipment fixed on the array structure then suitable 
insulation must be provided between Array structure and the equipment and 
equipment structure. 

 

(iii) The minimum clearance of the lower edge of the equipments from the developed 
ground level shall be maintained as standard practice. 

11.0 Earthing System, Equipment, Array structure 
 

i. Array Structure must be earthed with GI Strip / Aluminium or Copper conductors as per Norms 
stipulated by the Electrical Inspectorate and conforming to IS - 3043 

 
ii.  The complete earthing system shall be electrically connected to provide return to earth 

from all equipment independent of mechanical connection. 
 

iii.  The equipment grounding wire shall be connected to one grounding electrode per PV 
power plant. 

 
iv. Test point shall be provided for each earth pit. 

 
v.  An earth bus and a test point shall be provided inside the room / location where we 

are installing the inverter and combiner panel. 
 

vi. Earthing system design should be as per the standard practices and conforming IS-3043. 
 

vii. The earth electrode shall be as per relevant standard 
 
viii. The Code of Practice Earthing shall be IS 3043:1987 

 
ix.  Necessary provision shall be made for bolted isolating joints of each earthing pit for 

periodic checking of earth resistance. 
 
x. Minimum four (04) numbers of earth pits. Earthing Pit Cover Needs to be provided. The 

Resistance value of each Earth pit should be submitted. 
 

xi.  Earth Grid must be made by inter connection of earth pit through GI Strip. The size of the 
GI earth strip must be minimum 25 x 3 mm. The thickness of the galvanization should not 
be less than 610gr/M2. 

 
12.0 Lightning Protection 

 
The Building is not provided with Lightning protection. Hence new lightning protection shall 
be installed to protect the building and the solar panels / modules from lightning as per 
relevant IS Standard. Design shall be submitted for approval before installation 
 

 The SPV power plant should be provided with lightning and over voltage protection. 
 The entire space occupying SPV array shall be suitably protected against lightning 

by deploying required number of lightning arresters. Lightning protection should be 
provided as per IEC 62305. 

 The protection against induced high voltages shall be provided by the use of surge 
protection devices (SPDs) and the earthing terminal of the SPD shall be connected 
to the earth through the earthing system. 

 Surge protection shall be provided on the DC side and AC side of the solar system. 
 The DC surge protection device shall be installed in the DC distribution box adjacent 

to the solar grid inverter. 
 The AC surge protection devices shall be in the AC distribution box. 
 The source of over voltage can be lightning or other atmospheric disturbance. The 

lightning conductors shall be made as per applicable Indian Standards in order to 
protect the entire array yard from lightning strike. 
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13.0 Signage: 

 

Safety Signage: Safety Signage must be provided mentioning the level and type of 
voltage and symbols as per IE Rule at different position as may be required. 

 
The Solar PV System Caution Stickers shall be fixed in the following locations. 

 
(a) On the Main LT Panel were the solar power is terminated. 
(b) Near PV Modules / Junction Box / Combiner panel / Inverter / Soar Generation Meter. 
(c) And signage at locations as per the requirement of KSEB 

 
The above stickers shall be non-corrosive caution label with the following text: 

 
  

WARNING – DUAL POWER 
SOURCE 

 

 
The size of the caution label shall be min of 105mm (width) x 20mm (height) with white 

letters on a red background. 
 
14.0 Provision for Module Cleaning 

 

Module Cleaning: Necessary arrangement and equipment is to be provided to facilitate 
easy cleaning of the PV Modules 

 
15.0 Fire Buckets and Fire Bucket holding stand 

 

Fire Bucket of minimum quantity eight (08) numbers and Fire Bucket Stand of minimum 
quantity two (02) shall be provided at Array field. Each fire Bucket holding stand 
(Triangular type) shall have the arrangement to hold four (04) numbers of fire buckets. The 
Fire Bucket stand must be as per IS 2546. The stand shall be installed at the rare side of 
the PV Array. The minimum technical specification is a follows: 

 
 

Bis Specification 
 

Fire Bucket Capacity 
 

Fire Bucket Body Material 
 

Body Thickness 

IS 2546 
 

10 Litres 
 

Galvanized Mild Steel Sheet 
 

1 mm 
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15a Fire Extinguisher: 
  
 A 2.5 KG dry powder fire extinguisher shall be provided in the lift machine room where the 
inverter and ACDB will be installed. The same shall be mounted to the wall and suitable brackets. 
 
15b Rubber Mat: 
  
 A Rubber mat as per IS – 15623 -2006 with thickness of 2mm and tested for 3.3 KV shall be 
spread in front of the inverter and ACDB. 
 

16.0 Spares, Tools and Measuring Instruments: 
 

The minimum number and different type of spares, tools and measuring instruments must 
be supplied under this project within the contract value. Also any special tools, spares, 
measuring instruments if required as may be shall be provided by the contractor within the 
contract value. 

 
17.0 Operation and Maintenance (O&M) 
 

i. Cleaning of solar modules with soft water, wet and dry mops: Monthly once (Yearly 12 
Times). The Solar Panels to be cleaned monthly once as per the instructions of Banks 
Engineer. (The signed (Bank /Contractor) service report should be submitted monthly to 
Banks Engineer). 

ii. DC String / Array and AC Inverter monitoring: Continuous and computerized. 
iii. AC Energy monitoring: Continuous and computerized. 
iv. Visual Inspection of the plant: As and when required. (Monthly once) 
v. Functional Checks of Protection Components and Switchgear: Monthly once. 
vi.  Inverter, transformer, data acquisition, energy meters and power evacuation 

checks: Monthly once. 
vii. Support structure and terrace water-proofing checks: Monthly Once. 
viii. O & M log sheet shall be provided and maintained: Continuous and computerized. 
ix. The repair/replacement work shall be completed within 72 hours from the time of 

identification / reporting of the fault. 
x.  A Monthly performance report of the plant inclusive of energy generation data shall 

be provided. 
xi. All recorded data (monthly & yearly) shall be preserved in both manual and computer format 

and submitted for the first 5 years (in addition to DLP). 
 
18.0 Warranties and Guarantees 
 

Warranties and Guarantees 

1 
 

2 
 

3 
 

4 
 

5 
 

6 

 

Solar Modules 
 

Solar Modules 
 

Inverter 
 
PV Array Installation 
 

Balance of System / Plant – Parts 
and workmanship 

Power Evacuation and Metering 
Equipmen

10 years free replacement guarantee against material 
defect or craftsmanship 
 

90% power output for 10 years and 80% power 
output for 25 years 
 

Workmanship/product replacement - 5 years, 
service - 25 years 
 

Structural -25 years 
 

Parts and Workmanship – 10years, service – 25 
years 

Workmanship / product replacement – 10 years, 
service- 25 years 
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19.0 Standards 
 
 

IEC 60364-7-712 - Electrical 
Installations of Buildings 

 
IEC 61727 or similar 

 
IEC 62103, 62109 and 62040 
(UL 1741) 

 
IEC 62116 

 

PV Modules 
 

IEC 61215 

String/Array junction boxes 

DC/AC distribution boxes 

Static Watt Hour Meter (AC) 

Central Inverter 

Surge Protection Devices 

PV Module/string/string combiner 
box interconnects 

All DC and AC cables, conduits, 
cable trays, hardware 

Earthing System 

PV Array support structure 

Lightning Protection 

Standards 
 
Requirements for Solar PV power supply systems 
 

Utility Interface Standard for PV power plants > 10 kW 
 
Safety of Static Inverters - Mechanical and Electrical safety 
aspects 
 

Testing procedure of Islanding Prevention Methods for 
Utility-Interactive PV Inverters 
 

IEC 61730 - Safety qualification testing, IEC 61701 -
Operation in corrosive atmosphere 

Crystalline Silicon PV Modules qualification 

IP65, Protection Class II, IEC 60439-1, 3 

Rated for IP54 

IS 13779-1999 

Rated for IP54 

Type 2, DC 1000V rated 
 
MC4 compatible. DC 1000V rated 
 

Relevant IS 
 
Relevant IS 

Relevant IS 

Relevant IS 
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APPROVED MAKES 
 

 
SNo:  Description  Make of material  
   
01 Solar PV panels Warre/Emmvee / HHV / TATA / Adani / REC 

/Sun Power /Panasonic/Trina Solar/Bosch/Q 
Cells./Vikram Solar.  

   
02 Solar inverter Delta/ABB/Schneider/ Growatt. 
   
03 Array 

Junction box  

 

Hensel/Spelsberg/ABB/Cooper busman. 

   
04 ACDB panel Local fabrication approved by Consultant/Engineer-In-

charge 
   
05 MCB / MCCB 

 

Legrand/ Schneider/Siemens/ L&T 

 
   

06 Armoured 

cables 1.1 KV 

Polycab/KEI/Havells/ RR Kabel/Finolex.  
 

   

07 Energy Meter L&T/Siemens/Schneider/Secure/HPL 

   

08  Surge protection 
 

OBO Betterman/ ABB/ 

Legrand 

 
   

09 PV module interconnecting 
Connector 

Tyco/ Cooper busman/Nordid 

 

   
10 PVC Conduit tees, bends etc 

(Hard &flexible) 
Oriplast /Supreme  
 
 

   
11 Cables and Wires for AC RR Cable/ Polycab/LAPP/ Havell’s 
   
12 Cables and 

Wires for DC 
 

LAPP/Top Solar / Nexans / 
Siechem.  
 

   
13  Surge Protecting Device (SPD) OBO Betterman / ABB/ 

Legrand 
   
14 GI Pipe TATA-B class- 3 mm thick.   
   
15 Lightning Arrestors Indelec / Star / Erico 

 
   
16  Data logging System Delta/ABB/Schneider/Growatt.  
   
17 Fire Extinguisher Alert / Tyco / Minimax / Newage / Ceasefire 
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18 Indication lamps LED type, 

Pushbutton 
 

Schneider electric, L&T, Siemens, Vaishno 

   
19 Fasteners Hilti / Fisher 
   
20 Paints ICI/Asian / Berger / Kansai Nerolac 

 



 
 
 
 
Zonal Office Mumbai South          Grid Interactive Solar PV system (GISPVS) 

60 | P a g e  
 

 
 
 

GUARANTEED TECHNICAL PARTICULARS (GTP) 

(to be completely filled and submitted along with technical bid) 
 
 

PV MODULE (GTP) 
 

Sl. No Item 
1          Certification 

Specification (as per tender) AS OFFERED 
i) IEC 61215 or IS 14286 

 
ii) IEC 61730 

1.1 Test certificate issuing 
authority. 

 
2 PV Cell 

2.1 Type 

2.2 Size 

3 PV Module 

3.1 Rating at STC 

 
3.2 Efficiency 

3.3 Fill factor 

NABL/ IEC Accredited Testing 
Laboratories or MNRE accredited test 
centers (preferably the latest). 
 

Mono crystalline 

2272x1133x35 

 
540Wp, 144 cells (without 
any negative tolerance) 

Minimum 20% 

Minimum 70% 
 

3.4 Withstanding voltage 

3.5 Glass 

3.5.1 Thickness 

3.5.2 Type 

 
 

3.6 PV Module Junction Box 

3.6.1 Protection level 

3.7 Bypass Diode 

3.7.1 System Voltage (Vsys) 

3.7.2 Number 

3.8 Module Frame 

3.8.1 Type 

4 PV Module: MAKE 
offered 

1500V DC 

Toughened 

3.2 mm (minimum) 

High transmission, low iron, tampered 
& textured glass with anti-reflective 
coating. 
 
 

IP 65 or above 
 
 

1500 V dc 

3 numbers 

 
Anodized aluminum frame 
 
As per the list mentioned in page 57,58 
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PV ARRAY (GTP) 

 
 
For 10 kWp Solar Power Plant: 
 
 

Sl. No Item 
 

1 Nominal Capacity 

Specification (AS PER 
TENDER) 

10 kWp 

 

AS OFFERED 

2 PV Module interconnection MC-4 
connector 

3 PV Module interconnection cable 
and array cable 

 
 

4 PV array String Voltage 
 

5 Number of Parallel String against 
each MPPT Channel 

PV 1-F standard /NEC 
standard “USE-2 or 

RHW-2” type (double 
insulated) 
Compatible with the MPPT 
Channel of the inverter 

03 Nos 
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PV ARRAY JUNCTION BOX (GTP) 
 
 

 
 

S.No Item Description Specification(As per 
Tender) 

As Offered 

1 Enclosure   
1.1 Degree of Protection IP 65 with UV protected  
1.2 Material Polycorbonate  
1.3 Withstanding voltage 1500V DC  
1.4 Withstanding 

Temperature 
1000 C  

1.5 Accessories 
mounting 
arrangement 

DIN Rail  

1.6 Number of Strings 
entry 

As may be required  

1.7 Approved make Hensel / Spelsberg / ABB / 
Cooper busman.As per the 
list mentioned in page 
57,58 

 

2 Cable Entry and Exit   
2.1 Position Bottom at cable entry and 

exit 
 

2.2 Cable Entry and Exit 
connector type 

MC 4 Connector (PV Array 
String cable) 

 

2.3 Cable gland Earthing cable entry  
3 Surge Protecting 

Device (SPD) 
  

3.1 Type DC  
3.2 Approved make OBO Betterman / ABB / 

Legrand. As per the list 
mentioned in page 57,58 

 

3.3 Protection class Type 2  
3.4 Number of set As may be required as per 

string Design 
 

3.5 System Voltage Matched with System 
Voltage 1500 V DC 

 

4 Fuse with fuse 
holder 

  

4.1 Position Positive and Negative 
terminal for each series 
string 

 

4.2 Type Glass fuse, for PV use only  
4.3 Rating Current: Minimum 1.25 

times the rated short circuit 
current of the string 
Voltage: Minimum 1500 V 
DC. 
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GRID CONNECTED INVERTER (GTP) 
 
 
C) 10 KVA INVERTOR: 
 
S.No Operating Parameter Specification (As per tender) As offered 
1 Type Grid connected String Inverter  
2 Usage  Specially used for PV system  
3 Standards   
3.1 Efficiency Measurement IEC 61683 / Equivalent BIS Std.  
3.2 Environmental testing  IEC 60068 – 2 (1,2, 14,30) / Equivalent 

BIS Std. 
 

3.3 Interfacing with utility grid IEC 61727  
3.4 Islanding Prevention 

Measurement 
IEC 62116  

3.5 Type Test certificate 
issuing authority (for item 
no 3.1, 3.2 3.3 & 3.4) 

NABL / IEC Accredited Testing 
Laboratories or MNRE approved Test 
centers. 

 

4 Input(DC)   
4.1 PV array connectivity 

capacity 
10 kWp  

4.2  MPPT Voltage range Compatible with the array voltage  
4.3 Number of MPPT channel 3 nos (minimum)  
5 Output (AC)   
5.1 Nominal AC Power Output 10 KVA  
5.2 Number of Grid Ph 3  
5.3 Adjustable AC voltage 

range 
Programmable as per grid condition 360V 
– 455V 

 

5.4 Frequency range 47-53 Hz  
5.5 AC wave form Sine wave  
5.6 THD Less than 3%  
5.7 Switching High frequency transformer / transformer 

less 
 

6 General Electrical data   
6.1 Efficiency (Maximum) 95%  
6.2 Sleep mode consumption Less than 5%  
7 Protection   
7.1 DC side 1. Reverse – polarity protection 

2. Reverse current to PV array protection, 
over voltage, under voltage protection 
3. Over current 

 

7.2 AC side 1. DC inject protection to grid less than 1% 
2. Over voltage and Under voltage 
3. Over current 
4. Over and under grid frequency 
protection 
5. Anti-islanding protection 

 

7.3 Isolation Switch 1. PV array Isolation switch (DC)  
7.4 Ground fault detection 

device (RCD) which can 
detect changes in ground 
current. Rating shall be as 
suitable for inverter 

To be provided for transformer less 
inverter 

 

8 Display   
8.1 Display type LCD Display  
8.2 Display parameter   
8.2.1 DC Voltage Current Power  
8.2.2 On grid connected mode Line Status 

Grid voltage 
Grid frequency 
Export Power 
Cumulative Export Energy 
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9 Interface (Communication 
Protocol) 

Suitable port must be provided in the 
inverter for 
i) On site upgrade of Software 
ii) On site dumping data from the memory 
iii) Web based remote monitoring system 

 

10 Web monitoring Matched with the monitoring and data 
logging system 

 

11 Mechanical Data   
11.1 Protection Class IP 65 or higher  
11.2 Operating ambient 

temperature 
00 C to 600 C  

11.3 Cooling Natural / forced cooling  
12 MAKE offered As per the list mentioned in page 57,58.   
 
 

WEB BASED REMOTE MONITORING SYSTEM (GTP) 
S.No Operating Parameter Specification (As per Tender) As Offered 
1 Input Data PV Power 

PV Energy 
 

2 Meteorological Data Insolation 
Ambient Temperature 

 

3 Output Data   
3.1 Inverter Export Power 

Export Energy 
 

 
CABLES & WIRINGS (GTP) 

 
Sl. No Description Specification (As per Tender) As Offered 
A DC Cable   
1.1 Conductor Tinned annealed stranded flexible copper 

according to IEC 60228 class 5 
 

1.2 Standard PV – 1F / 2 PfG 1169/ 08.2007/ VDE Standard 
E PV 01:2008-02/ Equivalent 

 

1.3 Make LAPP / Top Solar / Nexans / Schneider. As per 
the list mentioned in page 57,58 
 

 

B AC Cable   
2.1 Rated Voltage 1.1kV  
2.2  Construction   
2.2.1 Type Armoured or unarmoured as per requirement  
2.2.2 Conductor Stranded flexible copper  
2.2.3 Insulation PVC  
2.2.5 Standard IS: 1554- 1  
2.3 Make RR Cable / Polycab / LAPP / Havell’s or 

equivalent 
 

C PVC Conduit tees, bends etc 
(Hard & flexible) 

  

3 Standard ASTM D 1785 u PVC  
3.1 Ambient Temperature 00 C to 500 C  
3.2 Type UV stabilized, temperatures, Shock proof 

chemical resistant 
 

3.3 Make D Oriplast,/ Supreme.As per the list mentioned in 
page 57,58 
 

 

 GI Pipe   
 Make B Class – 3 mm thickness  
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ADDITIONAL SPECIAL TERMS AND CONDITION 
 
 

1.0 Field Proven Inverter 
 

The proposed string inverter must be field proven in Indian atmosphere. The string 
inverter of the proposed manufacturer must be used in any project in India and in 
operation on or before 31

st march 2017r. Also there must be a good maintenance setup of the 
proposed inverter manufacturer with having sufficient numbers of qualified service 
engineers (Degree / Diploma engineers) and well equipped set up with instruments, tools 
and tackles at Tamil Nadu or Chennai city. The maintenance setup of the proposed 
inverter manufacturer may be inspected by authority, if required. 

 
2.0 Equipment and Material 

 
Equipment and material shall comply with description, rating, type and size as detailed in 
this specification. Equipment and materials furnished shall be complete and 
operative in all respect. All accessories, which are necessary for safe and satisfactory 
installation and operation of the equipment, shall be furnished. All parts shall be made 
accurately to standard gauges so as to facilitate replacement and repair. All corresponding 
parts of similar equipment shall be interchangeable. Contractor shall carefully check the 
available space and the environmental conditions for installation of all equipments 
available at site and shall design the system accordingly. 

 
3.0 Mode of Execution 

 
The PV power plant shall be procured as a complete package. The entire work shall have 
to be executed on turnkey basis. 

 
4.0 Materials and Workmanship 

 
Qualified, experienced people should be deployed to install the PV Power Plant. All 
materials shall be of the best quality and workmanship capable of satisfactory operation 
under the operating and prevailing climatic conditions of respective. Unless otherwise 
specified, they shall conform in all respect to the latest edition of the relevant code and 
standards. The project must be supervised by a qualified Civil Structural Engineer/ 
Engineering firm and Electrical /Electronics Engineer so that the work shall be as per 
drawing and related IS/IEC Code. The work shall be performed confirming safety 
precaution of all level of worker execute the project. The name and the qualification of the 
project engineers must be submitted to authority after placement of order. The 
qualification of the supervising engineers must be minimum diploma or degreed in 
respective stream. 

 
 
5.0 Testing and Inspection 

 
Material Inspection will be carried out after submission of all test reports /certificates 

and after completion of the manufacturing work, against formal intimation from the 
contractor. The contractor shall, give notice of any material being ready for testing 
and the authority Bank / Engineer-In-charge/ bank, if desired, shall attend at the 
contractor’s premises and may proceed with the routine tests. The material shall have 
to be dispatched at site after inspection and clearance from the purchaser. The 
inspection setup and instruments must be provided by the contractor within the 
contract value. The necessary charges for Site Testing, Transportation, 
accommodation and any other expenses shall be borne by the Contractor only. 

 
Factory Testing: 

 
A Factory Test Report (FTR) shall be supplied with the unit after all tests. The 
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FTR shall include detailed description of all parameters tested qualified and 
warranted. The report must contain measurement of phase currents, 
efficiencies, harmonic content and power factor, also should include all other 
necessary tests/simulation required. Tests may be performed at 25, 30, 75 and 
100 percent of the rated nominal power. 

 
 

Site Testing: 
 

a. The PCU shall be tested to demonstrate operation of its control system and the ability 
to be automatically synchronized and connected in parallel with a utility service. 

 
b. Operation of all controls, protective and instrumentation circuits shall be demonstrated 

by direct test if feasible or by simulation operation conditions for all parameters that 
cannot be directly tested. 

 
c. Special attention shall be given to demonstration of utility service interface protection 

circuits and functions, including calibration and functional trip tests of faults and 
isolation protection equipment. 

 
d. Operation of start-up, disconnect and shutdown controls shall also be tested and 

demonstrate. Stable operation of the PCU and response to control signals shall also 
be tested and demonstrated. 

 
6.0 Commissioning 

 
After the erection and testing of the equipment/works as per above, commissioning of the 
plant and works shall be carried out and here the term “Commissioning” shall mean the 
activities of functional testing of the complete system after erection and testing, including 
tuning or adjustment of the equipment for optimum performance and demonstrating to the 
Purchaser that the equipment performance meets the requirements of the specifications. 

 
 
7.0 Comprehensive Warrantee and Maintenance 

 
The contractor must ensure that the goods supplied under the contract are new, unused 
and of most recent or current models and incorporate all recent improvements in design 
and materials unless provided otherwise in the contract. 

 
The warranty period the complete PV Systems will be 60 (sixty) calendar months from 
the date of completion of Defects liability period of one year from date of commissioning of 
plant. The contractor shall remain liable to replace any defective parts that may develop in 
the plant of his own manufacture or that of his sub-contractors under the conditions 
provided for by the contract under proper use, and arising solely from faulty design, 
materials or workmanship, provided always that such defective parts as are not, repairable 
at site and are not essential in the meantime to the maintenance in commercial use of the 
plant are promptly returned to the contractor’s works at the expense of the contractor 
unless otherwise arranged. 
 
The maintenance includes Routine, Preventive, Breakdown & Capital Maintenance 
the details are as follows but not limited: 

 
Routine, Preventive, Breakdown & Capital Maintenance: 

 
 

8.0 Routine and preventive maintenance: 
Routine and preventive maintenance shall include cleaning of PV Module on regular basis, 
checks and maintenance activities such as tightening of all electrical connections, daily, 
weekly, fortnightly, monthly, quarterly, half yearly, and yearly basis which are required to be 
carried out on all the components of the power plant to minimize 
breakdowns and to ensure smooth and trouble free running of the power plant. The 
supplier shall be responsible to carry out routine and preventive maintenance and 
replacement of each and every component / equipment of the power plant and he 
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shallprovide all labour, material, consumables etc. for routine and preventive maintenance 
at his own cost. 

 
9.0 Breakdown maintenance: 
 

Breakdown maintenance shall mean the maintenance activity including repairs and 
replacement of any component or equipment of the power plant which is not covered by 
routine and preventive maintenance and which is required to be carried out as a result of 
sudden failure/breakdown of that particular component or equipment while the plant is running. 
The supplier shall be responsible to carry out breakdown maintenance of each and every 
component of the power plant and he shall provide the required manpower, materials, 
consumables, components or equipment etc. for breakdown maintenance at his own cost 
irrespective of the reasons of the breakdown/failure 

 
10.Capital maintenance: 

 
Capital Maintenance shall mean the major overhaul of any component or equipment of the 

power plant which is not covered by routine, preventive and breakdown maintenance which 
may become necessary on account of excessive wear & tear, aging, which needs 
repair/replacement. The capital maintenance of power plant and all civil structures shall 
normally be planned to be carried out on an annual basis. For this purpose, a joint inspection 
by the supplier and purchaser shall be carried out of all the major components of the power 
plant, about two months in advance of the annual maintenance period, in order to ascertain as 
to which components of the power plant require capital maintenance. In this regard the 
decision of the purchaser will be final and binding. However, if the condition of any plant and 
component warrants its capital maintenance at any other time, a joint inspection of the 
purchaser and supplier shall be carried out immediately on occurrence of such situation and 
capital maintenance shall be carried out by arranging the shutdown of the plant/part of the 
plant, if required, in consultation with concerned authorities. The decision of the purchaser 
shall be final and binding. Capital maintenance also includes replacement of defective lights 
fans under the project supplied by the contractor. The capital maintenance 
includes painting, of mechanical structure, civil structure. 

 
The contractor shall under take necessary maintenance/troubleshooting work of the Solar PV 
Power Systems. Down time shall not be more than 72 working hours from time of occurrence. 
Adequate measures should be taken for prevention of wear and tear of the machines. Solar 
PV Power System is to be designed to operate with a minimum of maintenance. 

 
The scope of Support Service provides preventive maintenance as & when necessary within 
the contract period and break down maintenance in the event of malfunctions, which prevent 
the operation of the power system or part of it within the stipulated time period & free 
replacement of spares required for maintenance. Party will provide the A list of Spare parts & 
measuring instruments are The contractor will submit warrantee certificates of the work & 
spare parts and materials at the time of submission of completion report. If any defect isfound 
within the warrantee period, contractor will be liable to repair or replace the same athis own 
cost and risk, within three (72 hours) days from the date of complaint lodged bythe authority or 
by the user themselves. 

 
11.0 End Users Training 

 
The Contractor shall arrange for training at site for the end users / employer. The duration 
of training shall be minimum five days. The contractor shall provide training materials at 
least seven days before commencement of training programme. The 
training shall be the part of contract and no extra cost shall be provided for 
organizing the training programme. 

 
12.0 Handing Over 

 
The work shall be taken over by authority upon successful completion of all tasks to be 
performed at site(s) on equipment supplied, installed, erected, commissioned AND RUN 
SUCCESSFULLY FOR CONSECUTIVE 30 DAYS AT A STRETCH by the contractor in 
accordance with provision of this order. During handing over complete project work, the 
contractor shall submit the followings for considering final payment. 
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i. All As-Built Drawings & Design 
ii.  Detailed Engineering Document with detailed specification, schematic 

drawing, and test results, manuals for all deliverable major items, Operation, 
Maintenance & Safety Instruction Manual and other information about the 
project 

iii. Certificate issued by the structural & civil engineer/firm having engineer with 
minimum LBS/ESE/EBA License for structural design of PV Array. 

iv. Bill of Materials 
v. Inventory of spares at projects site 
vi. Completion certificate as per prescribed format provided by authority 

 

13.0 CEA Inspection 
 
The contractor shall submit all the necessary drawings, SLD etc to CEA / Govt Authorities and 
arrange for inspection of the installation and obtain their certification. Rectifications if any pointed 
out by CEA/CEIG/TEDA/Govt. Authorities in the installed equipments / details shall be carried 
out by the contractor without any extra claim. 
 
14.0 Operation & Maintenance (O&M) 
 
The bidder shall be responsible for operation and maintenance of the Roof top Solar PV system for a 
period of 05 years (in addition to DLP of 1 year). 
 
During this period, the bidder has to clean the solar panels monthly once and submit a report to 
Bank. Care should be taken such that the solar panels are maintained neat and tidy always such that 
optimum Power Generation is maintained. 
 
15. Metering and Grid Connectivity 
Metering and grid connectivity of the roof top solar PV system under this scheme would be the 
responsibility of the bidder in accordance with the prevailing guidelines of the concerned Distribution 
Company / KSEB / TNERC / CEA (if available by the time of implementation). Bank could facilitate 
connectivity; however, the entire responsibility lies with bidder only i.e obtaining clearance / liaisoning 
etc. 
 

************ 
 


