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NOTICE INVITATING TENDER 
 

Sealed tenders on item rate basis are invited by Indian Bank, Zonal Office Tirupati for Electrical & 

LAN Works of Indian Bank CHITTOOR Currency Chest, Tirupati.  
 

Tender documents may be downloaded and submitted duly filled in from Indian Bank, Zonal Office, 

PB.No.15 1st FLOOR KR PRIDE, KT Rd, Tirupati, Andhra Pradesh 517507 Ph No: 0877 250 

0030;.along with a bid processing fee of Rs.1000/- 
 

Estimated cost of Work  As per Bank’s Architecture 

Earnest Money : 1 % of cost of work as per estimation done by Bank’s Architect by 

crossed demand draft payable at Tirupati and drawn   in  favor  of 

Asst. Gen.Manager,   Indian Bank, Tirupati. 

Time of Completion : 30Days 

Issue of Tender From 21-12-2023 to 05-01-2024 up to 3:00 PM at Indian Bank, 

Zonal Office, PB.No.15 1st FLOOR KR PRIDE, KT Rd, Tirupati, 

Andhra Pradesh 517507 Ph No: 0877 250 0030 

Time and date of submission of 

tender 

: Submission to Asst. General Manager, Indian Bank, Zonal Office, 

PB.No.15 1st FLOOR KR PRIDE, KT Rd, Tirupati, Andhra Pradesh 

517507 Ph No: 0877 250 0030 on or Before 05-01-2024 at 3:00 PM 

as per the instructions in Tender documents. 

Time and date of opening of 

Tender 

Time & Date ;     Place : 

:On 05-01-2024 at 4:00 PM at Zonal Office, Indian Bank, PB.No.15 

1st FLOOR KR PRIDE, KT Rd, Tirupati, Andhra Pradesh 517507 

Ph No: 0877 250 0030 
 

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or 

all the tenders without assigning any reason whatsoever. 

https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
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GENERAL RULES AND INSTRUCTIONS FOR THE 

GUIDANCE OF BIDDERS 

1. Tenders are hereby invited on behalf of Indian Bank, Zonal Office, Tirupati for Electrical & 

LAN Works of Indian Bank Chittoor Currency Chest Estimated cost of work is As per Bank’s 

Architecture. 

2. Contract documents consisting of the plans, complete specifications, the schedule of 

quantities of the various classes of work to be done, and the set of conditions of contract to be 

completed with by the person whose tenders may be accepted, which will also be found in the form 

of tenders can be seen / purchased at the Indian Bank, Zonal Office, PB.No.15 1st FLOOR KR 

PRIDE, KT Rd, Tirupati, Andhra Pradesh 517507 Ph No: 0877 250 0030; between the hours of 

10.00a.m. - 4.00p.m. and every day except on Sundays and Bank holidays. 
 

The site for the work is available/or the site for the work shall be made available in parts as 

specified below. 

3. Tenders, which should always be placed in sealed cover, with the name of the project 

written or the envelopes will be received by Asst. General Manager, Indian Bank. Zonal Office, , 

PB.No.15 1st FLOOR KR PRIDE, KT Rd, Tirupati, Andhra Pradesh 517507 Ph No: 0877 250 

0030 before 05-01-2024 at 3:00 PM and will be opened at Zonal Office, Indian Bank, , PB.No.15 

1st FLOOR KR PRIDE, KT Rd, Tirupati, on 05-01-2024 at 4:00 PM in presence of the bidder who 

may wish to be present. 

 

4. Tender documents may be downloaded and submitted duly filled in from Indian Bank, 

Zonal Office, , PB.No.15 1st FLOOR KR PRIDE, KT Rd, Tirupati, Andhra Pradesh 517507 Ph No: 

0877 250 0030;.along with a bid processing fee of Rs.1000/- 
 

The time allowed for carrying out the work will be 30 Days from the Second day after the date of 

written orders to commence work. 
 

5. The bidder should quote in figures as well as in words the rate, and amount 

tendered by them. The amount for each item should be worked out and the requisite 

totals given. 
 

6. When a bidder signs a tender in an Indian language the percentage above or below 

and the tendered amount and the total amount tendered should also be written in the same 

language. In the case of illiterate contractors the rates or the amounts tendered should be 

attested by a witness. 

https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
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7. Issue of tender form will be stopped 1 day before the date fixed for the opening of 

tenders. 
 

8. Earnest Money, amounting to 1 % of Tender cost in the form of Bank Draft drawn 

in favour of Asst. Gen .Manager, Indian Bank, Tirupati must accompany each tender 

and each tender is to be in a sealed cover super scribed "Tender for Electrical & LAN Works of 

Indian Bank Chittoor Currency Chest" and addressed to the 

Asst. Gen. Manager, Indian Bank, Zonal Office, , PB.No.15 1st FLOOR KR PRIDE, KT Rd, 

Tirupati, Andhra Pradesh 517507 Ph No: 0877 250 0030 

9. The bidder, whose tender is accepted will be required to furnish by way of 

security deposit for the due fulfillment of his contract & the Security Deposit will 

be collected as shown below: 

(I) 10 % of first Rs.1,00,000/-   (II) 7.5% of second Rs.1,00,000/- (III) 5% of remaining bill 

amount. 
 

The Security Deposit shall be collected as detailed in clause No 12 (page C: 6) of the 

General conditions of the contract. 
 

10. The acceptance of a tender will rest with the Bank, which does not bind itself to accept the 

lowest tender and reserves to itself the authority to reject any or all of the tenders received without 

the assignment of a reason. All tenders in which any of the prescribed conditions are not 

fulfilled or are incomplete in any respect are liable to be rejected. 
 

The Bank reserves the right to accept the tender in full or in part and the bidder shall have no 

claim for revision of rates or other conditions if his tender is accepted in parts. 

11. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

Contractors who resort to canvassing will be liable to rejection. 

12. All rates shall be quoted on the proper form of the tender alone. 

13. An item rate tender containing percentage below/above will be summarily rejected. 

However, where a bidder voluntarily offers a rebate for payment within a stipulated period, 

this may be considered. 
 

14. On acceptance of the tender, the name of the accredited representative (s) of the 

Contractor, who would be responsible for taking instructions from the Employer / 

CONSULTANTS shall be communicated to the Employer, by the Contractor. 

https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
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15. Special care should be taken to write the rates in figures as well as in words and the 

amounts in figures only, in such a way that interpolation is not possible. The total amount should be 

written both in figures and in words. In case of figures, the words 'Rs.' Should be written before the 

figure of rupees and words T' after the decimal figures, e.g. Rs.2.15 P. and in case of words, the 

word 'Rupees' should precede and the word 'Paise' shouldcv9   be written at the end, unless the rate 

is in whole rupees and followed by the words 'only', it should invariably be upto two decimal 

places. While quoting the rate in schedule of quantities, the word 'only' should be written closely 

following the amount and it should not be written in the next line. If there is discrepancy in the rate 

of item in figures and words, then the amount mentioned in words will be considered for tender 

amount purpose. 

16. The Bank does not bind itself to accept the lowest or any tender and reserves to itself the 

right of accepting the whole or any part of the tender and the tenders shall be bound to perform the 

same at the rate quoted. 

17. Sales Tax or any other tax on material or on finished works like work's contract tax. Turn-

over Tax, etc., in respect of this contract shall be payable by the bidder and the Bank will not 

entertain any claim whatsoever in this respect. 

18. The tender for works shall remain open for acceptance for a period of 90 (Ninety) days from 

the date of opening of tenders. If any bidder withdraws his tender before the said period, then the 

bank shall be at liberty to forfeit Earnest Money paid along with the tender. 

19. It will be obligatory on the part of the bidder to tender and sign and tender documents for all 

the component parts and that, after the work is awarded, he will have to enter into an agreement for 

each component with the competent authority in the bank.    

20. The bidder has to submit original and duplicate tender in separate sealed covers at time of 

submission of tender by mentioning original and duplicate on the sealed cover. 



 

 

GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities 

and in the specifications and conditions laid down hereinafter and in the Drawings, the work shall 

be carried out as per standard specifications and under the direction of Employer/Architect. 
 

1. INTERPRETATION 

In constructing these conditions, the specifications, the schedule of quantities, tender and 

Agreement, the following words shall have the meaning herein assigned to them except where the 

subject or context otherwise requires. 

i) Employer: The term Employer shall denote Asst.Gen.Manager, at Zonal Office, Indian 

Bank, Tirupati with their Corporate  Office at Premises,  Expenditure & Estate Department, Indian 

Bank, Corporate Office, 254-260, Avvai Shanmugam Salai, Royapettah, Chennai - 600014  and 

any of its employees representative authorized on their behalf. 

ii) CONSULTANTS: The term CONSULTANTS shall means M/s. SUNDAR 

ASSOCIATES, Architectural Engineers& Consulting Engineers , D.NO.27-9-52, Pulavarti street, 

Kakinada, - 533001. or in the event of his/ their ceasing to be the CONSULTANTS for the purpose 

of this contract such other persons/s as the Employer shall nominate for the purpose. 

iii) Bidder:  The firm who has submitted the bid in response to the tender notice issued by the 

Bank. 
 

iv) Contractor: The term Contractor shall mean Bidder selected by Employer for 

performance of the work  and his/ their heirs, legal representatives, assigns and successors. 

iv) Site: The site shall mean the site where the works are to be executed as shown within 

boundary in red border on the site plan including any building and erections thereon allotted by the 

Employer for the contractor's use. 

v) Site Engineer: The Site Engineer may be appointed by the bank. The bank may also 

determine the number of Site Engineers and the supporting staff at site office to assist them and 

also whether the Site Engineer shall be temporary or permanent. As far as possible, the Site 

Engineer should assume charge of his post before the contractor reports on site of work. Where 

more than one Site Engineer is appointed, one of them shall be designated as Senior Site Engineer 

by the Premises Department and the other Site engineer shall be resorting to the Senior Site 

Engineer. 
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vi) Drawings: The work is to be carried out in accordance with drawings, 

specifications, the schedule of quantities and any further drawings which may be given by 

the Employer during the execution of the work. 
 

All drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and the Employer/CONSULTANTS shall be given access to such 

drawings or schedule of quantities whenever necessary. 
 

In case any detailed Drawings are necessary, the Contractor shall prepare such detailed 

drawings and/or dimensional sketches therefore and have it confirmed by the 

Employer/CONSULTANTS prior to taking up such work. 
 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 

drawings, specifications and schedule of quantities or to additional instructions at least Ten days 

ahead from the time when it is required for implementation so that the Employer may be able to 

give decision thereon. 

vii) "The Works" shall mean the work or works to be executed or done under this contract. 

viii) "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or in Provincial Insolvency Act or any amending statutes. 
 

ix) "The Schedule of Quantities" shall mean the schedule of quantities as specified and funning 

part of this contract. 

x) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the Contractor. 
 

2. Scope 

The work consists of Tender for Electrical & LAN Works of Indian Bank CHITTOOR 

Currency Chest in accordance with the "drawings" and "Schedule of Quantities". The Electrical 

works are within scope of this tender. It includes all materials, labour, tools and equipment and 

management necessary for and incidental to the construction and completion of the work. All work, 

during its progress and upon completion, shall conform to the lines, elevations and grades as shown 

on the drawings furnished by the Employer/CONSULTANTS. Should any detail essential for 

efficient completion of the work be omitted from the drawings and specifications it shall be the 

responsibility of the Contractor to inform the Employer/CONSULTANTS and to furnish and install 

such detail with Employer's/Architect's concurrence, so that upon completion of the proposed work 

the same will be acceptable and ready for use. 
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Employer/CONSULTANTS may in their absolute discretion issue further drawings and/or written 

instructions, details, directions and explanations, which are, hereafter collectively referred to as 

"The Employer's/Architect's instructions" in regard to. 

a) The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work. 

b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings 

and/or specification. 

c) The removal from the site of any defective material brought thereon by the Contractor and 

the substitution of any other material thereof. 

d) The demolition removal and/or re-execution of any work executed by the Contractor/s. 

e) The dismissal from the work of any persons employed thereupon. 

f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the maintenance period (retention period). 
 

 

The Contractor shall forthwith comply with and duly execute any work comprised in such 

Employer's/Architect's instructions, provided always that verbal instructions, directions and 

explanations given to the Contractor's or his representative upon the works by the 

Employer/CONSULTANTS shall if involving a variation be confirmed in writing to the 

Contractor/s within seven days. No works, for which rates are not specifically mentioned in the 

priced schedule of quantities, shall be taken up without written permission of the 

Employer/CONSULTANTS. Rates of items not mentioned in the priced schedule of quantities shall 

be fixed by the employer in consultation with the CONSULTANTS as provided in clause 

"Variation". 
 

The contractor shall get test certificate of various materials if required by Employer/ Architect at his 

cost. 
 

Regarding all factory made products for which ISI marked products are available, only products 

bearing ISI marking shall be used in the work as shown in list of approved brand of materials. 
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3. BIDDER SHALL VISIT THE SITE 

Intending bidder shall visit the site and make himself thoroughly acquainted with the local site 

condition, nature and requirements of the works, facilities of transport condition, effective labour 

and materials, access and storage for materials and removal of rubbish. The bidder shall provide in 

their tender for cost of carriage, freight and other charges as also for any special difficulties and 

including police restriction for transport etc., for proper execution of work as indicated in the 

drawings. The successful bidder will not be entitled to any claim of compensation for difficulties 

faced or losses incurred on account of any site condition which existed before the commencement 

of the work or which in the opinion of the Employer/CONSULTANTS might be deemed to have 

reasonably been inferred to be so existing before commencement of work. 

4. TENDERS 

The entire set of tender paper issued to the bidder should be submitted fully priced and also signed 

on the last page together with initials on every page. Initial/signature will indicate the acceptance of 

the tender papers by the bidder. 

(Also see Para 15 of General Rules and Instructions for guidance of bidders). (Page B: 1) The 

schedule of quantities shall be filled in as follows: 

i) The 'Rate' column to be legibly filled in ink in both English figures and English words. 

ii) Amount column to be filled in for each item and the amount for each sub head as detailed in 

the "Schedule of Quantities". 

iii) All corrections are to be initialed. 

iv) The 'Rate Column' for alternative items shall be filled up. 

v) The 'Amount' column for alternative items of which the quantities are not mentioned shall 

not be filled up. 

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked 

'Original' shall be taken as correct rates. 
 

No modifications, writing or corrections can be made in the tender papers by the bidder, but may at 

his option offer his comments or modifications in a separate sheet of paper attached to the original 

tender papers. 
 

The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of 

the tenders for each section or to split up and distribute any item of work to any specialist firm or 

Finns, without assigning any reason. 
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The bidders should note that the tender is strictly on the item rate basis and their attention is drawn 

to the fact that the rates for each and every item should be correct, workable and self-supporting. If 

called upon by the Employer/CONSULTANTS detailed analysis of any or all the rates shall be 

submitted. The Employer/CONSULTANTS shall not be bound to recognize the contractor's 

analysis. 

The work will be paid for as "measured work" on the basis of actual work done and not as "lump 

sum" contract. All items of work inscribed in the schedule of quantities are to be deemed and paid 

as complete works in all respects and details including preparatory and finishing works involved, 

directly, related to and reasonably detectable from the drawings, specifications and schedule of 

quantities and no further extra charges will be allowed in this connection. In the case of lump-sum 

charges in the tender in respect of any item of works, the payment of such items of work will be 

made for the actual work done on the basis of lump-sum charges as will be assessed to be payable 

by the Employer/CONSULTANTS. 
 

The Employer has power to add to, omit from any work as shown in drawings or described in 

specifications or included in schedule of quantities and intimate the same in writing but no addition, 

omission or variation shall be made by the contractor without authorization from the Employer. No 

variation shall vitiate the contract. 
 

The bidder shall note that his tender shall remain open for consideration for a period of three 

months from the date of opening of the tender. 

5. AGREEMENT 

The successful bidder may be required to sign agreement as may be drawn up to suit local 

conditions and shall pay for all stamps and legal expenses, incidental thereto. 

6. PERMITS AND LICENCES 

The Contractor will arrange permits and licenses for release of material, which are under 

Government control. The employer will render necessary assistance, sign any forms or applications 

that may be necessary. The basic price of controlled material for the purpose of valuing the tender is 

to be considered as stipulated below. This will also be the basis of adjustments in settling the 

contractor's bills. 

7. GOVERNMENT AND LOCAL RULES 

The Contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work 

and to the Regulations etc., of the Government and Local Authorities and of any company with 

whose system the structure is proposed to be connected. The Contractor shall give all notices 

required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such 

authority/authorities for execution of the work involved. The cost, if any, shall be deemed to have 

been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath, 

encroachment and restorations etc., and shall indemnify the Employer against such liabilities and 

shall defend all actions arising from such claims or liabilities. 
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8. TAXES AND DUTIES 
 

The bidders must include in their tender prices quoted for all duties royalties, cess Service Tax , 

GST and sales tax or any other taxes or local charges if applicable. 
 

No extra claim on this account will in any case be entertained. 

9. PROVISIONAL SUMS (P S) 
 

All provisional sums described in the schedule of quantities as P S shall be exclusively allotted to 

the purchase of materials and not for any handling and fixing to be done by the contractor. Such 

costs of handling and fixing with profit (including transport charges if required) shall be separately 

included in the contract price as described in the schedule of quantities. 
 

The disposal of the amounts covered under this head will be absolutely at the discretion of the 

Employer. Contractor is to make payments for these materials to the suppliers on certificate or order 

issued by the Employer/Architecture and realizes them through his bills from the Employer. 

10. QUANTITY OF WORK TO BE EXECUTED 
 

The quantities shown in the schedule of quantities are intended to cover the entire new structure 

indicated in the drawings but the Employer reserves the right to execute only a part or the whole or 

any excess thereof without assigning any reasons therefore. 

11. OTHER PERSONS ENGAGED BY THE EMPLOYER 
 

The employer reserves the right to execute any part of the work included in this contract or any 

work, which is not included in this contract by other Agency or persons and Contractor, shall allow 

all reasonable facilities and use of his scaffolding for the execution of such work. The Contractor 

shall extend all cooperation in this regard. 

12. EARNEST MONEY AND SECURITY DEPOSIT 
 

The bidder will have to deposit an amount of 1% of Tender cost in the form of Bank Draft 

drawn in favour of Asst.Gen.Manager, Indian Bank.Zonal Office, Tirupati at the time of submission 

of tender as an Earnest Money. The employer is not liable to pay any interest on the Earnest Money. 

Tender will be considered as incomplete, if not accompanied with the EMD and will be rejected. 
 

The Earnest Money of the unsuccessful bidder will be refunded without any interest soon after the 

decision to award the work is taken or after the expiry of the validity period of the tender. 
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The successful bidder to whom the contract is awarded will have to deposit as initial security 

deposit a further sum to make up 1% of the value of the accepted tender including the 

Earnest Money. The initial Security Deposit will have to be made within Four days from the date 

of acceptance of tender, failing which the Employer at his discretion may revoke the letter of 

acceptance and forfeit the Earnest Money deposit furnished along with the tender. The Security 

Deposit will be collected as shown below: 

(I) 10 % of first Rs.1,00,000/-   (II) 7.5% of second Rs.1,00,000/- (III) 5% of remaining bill 

amount. 
 

The retention amount will be refunded to the contractor 14 days (Fourteen) days after the end of 

defects liability period provided he has satisfactorily carried out all the work and attended to all 

defects in accordance with the conditions of the contract. No interest is allowed on retention money. 
 

13.    CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The Contractor shall provide everything necessary for the proper execution of the work according 

to the intent and meeting of the drawings, schedule of quantities and specifications taken together 

whether the same may or may not be particularly shown or described therein provided that the same 

can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall 

immediately and in writing, refer the same to the Employer/CONSULTANTS whose decision shall 

be final and binding. The contractor shall provide himself for ground and fresh water for carrying 

out of the works at his own cost. The Employer shall on no account be responsible for the expenses 

incurred by the contractor for hired ground or fresh water obtained from elsewhere. 
 

The rates quoted against individual items will be inclusive of everything necessary to complete the 

said items of work within the contemplation of the contract, and beyond the unit price no extra 

payment will be allowed for incidental or contingent work, labour and/or materials inclusive of all 

taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents. 
 

The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all 

tools, tackles, machineries and equipments and all the necessary centering, scaffolding, staging, 

planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night 

as well as by day required not only for the proper execution and protection of the said work but also 

for the protection of the public and safety of any adjacent roads, streets, walls, houses, buildings, all 

other erections, matters and things and the contractor shall take down and remove any or all such 

catering, scaffolding, planking, timbering, strutting, shoring etc., as occasion shall be required or 

when ordered so to do, and shall fully reinstate and make good all matters and things disturbed 

during the execution of works to the satisfaction of the Employer/CONSULTANTS. 
 

The contractor shall at all times give access to workers employed by the Employer or any men 

employed on the buildings and to provide such parties with proper sufficient and if 
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required, special scaffolding, hoists and ladders and provide them with water and lighting and leave 

or make any holes, grooves etc., if any work, where directed by the employer as may be required to 

enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of 

the bidders shall accordingly include all these above mentioned contingent works. 
 

14.    TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
 

1. Time of Completion: The entire work is to be completed in all respects within the stipulated 

period. The work shall deemed to be commence within One day from the date of acceptance letter 

or date of handing over of site, whichever is earlier. Time is the essence of the contract and shall be 

strictly observed by the Contractor. 
 

The work shall not be considered as complete until the Employer/CONSULTANTS have certified 

in writing that this has been completed and the Defects Liability Period shall commence from the 

date of such certificate. 
 

 

2. Extension of Time: If in the opinion of the Employer/CONSULTANTS the works be delayed 

(a) by reason of any exceptionally inclement weather, or (b) by reason of instructions from the 

Employer in consequence of proceedings taken or threatened by or disputes, with adjoining or 

neighboring owners or (c) by the works, or delay, of other Contractors or tradesmen engaged or 

nominated by the Employer and not referred to in the specification or (d) by reason of authorized 

extra and additions or (e) by reason of any combination of workmen or strikes or lock-out affecting 

any of the building trades or (f) from other causes which the Employer may consider are beyond the 

control of the contractor, the Employer at the completion of the time allowed for the contract shall 

make fair and reasonable extension of time for completion in respect there for. In the event of the 

Employer failing to give possession of the site upon the day specified above the time of completion 

shall be extended suitably. 
 

In case of such strikes or lockouts, as are referred to above, the contractor shall, immediately give 

the Employer, written notice thereof. Nevertheless, the contractor shall use his best endeavors all 

that to prevent delay, and shall do all that may be reasonably required, to the satisfaction of the 

Employer to proceed with the works and on his doing so that it will be ground of consideration by 

the Employer for an extension of time as above provided. The decision of the Employer as to the 

period to be allowed for an extension of time for completion hereunder (which decision shall be 

final and binding on the contractor) shall be promulgated at the conclusion of such strike or lock-

out and the Employer shall then, in the event of an extension being granted, determine and declare 

the final completion date. The provision in clause 15 with respect to payment of liquidated damages 

shall, in such case, be read and construed as if the extended date fixed by the Employer were 

substituted for and the damage shall be deducted accordingly. 

 

3. Progress of Work : During the period of construction the Contractor shall maintain 

proportionate progress on the basis of a Programme Chart submitted by the Contractor immediately 



 

 

before commencement of work and agreed to by the Employer/CONSULTANTS. Contractor 

should also include planning for procurement of scarce material well in advance and reflect the 

same in the Programme Chart so that there is no delay in completion of the project. 
 

15.    LIQUIDATED DAMAGES 
 

Should the work be not completed to the satisfaction of the Employer/CONSULTANTS within the 

stipulated period, the Contractor shall be bound to pay to the Employer a sum calculated as given 

below by way of liquidated damages are not as penalty during which the work remains un-

commenced or un-finished after the expiry of the completion date. 

a)   For   contracts   having   time for 

completion 6 months and less 

0.5% of the Tender amount per week subject 

to a ceiling of 5% of the accepted contracted 

sum. 
 

 

 

16.    TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS 
 

The Contractor shall provide, fix up and maintain in an approved position proper office 

accommodation for the contractor's representative and staff which offices shall be open at all 

reasonable hours to received instruction notices or communications and clear away on completion 

of the works and make good all work disturbed. 
 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 

covered with a coat of approved varnish. They are to be protected from ravages of termites, ants 

and other insects. 
 

The contractor shall provide at his own cost all-artificial light required for the work and to enable 

other contractors and sub-contractors to complete the work within the specified time. 
 

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same 

when no longer required and to provide all necessary attendance, light etc. required. 
 

The contractor shall arrange for temporary latrines for the use of workers and filed staff and keep 

the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and 

shall cause such latrines and soil to be cleared away whenever necessary and shall make good all 

the works disturbed by these conveniences. 

 



 

 

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the 

works during the construction, and all receptacles, cisterns, water tanks etc., used for the storage of 

water must be suitably protected against breeding of mosquitoes. The contractor shall identify the 

Employer against any breach of rules in respect of antimalarial measures. 
 

The Contractor shall not fix or place any placards or advertisement of any description or permit the 

same to be fixed or placed in or upon any boarding, gantry, building structure other than those 

approved by the Employer. 
 

Protective Measures: The Contractor from the time of being placed in possession of the site must 

make suitable arrangements for watching, lighting and protecting the work, the site and 

surroundings properly by day by night on Sundays and other holidays. 
 

Contractor shall indemnify the Employer against any possible damage to the building, roads, or 

members of the public in course of execution of the work. 
 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc., for the 

protection of the work and materials and for altering and adopting the same as may be required and 

removing on completion of the works and making good all works disturbed. 
 

Storage of Materials: The Contractor shall provide and maintain proper sheds for the proper 

storage and adequate protection of the materials etc. and other work that may be executed on the 

site including the tools and materials of sub-contractors and remove same on completion. 
 

Tools: Levels, prismatic compass, steel and metallic tapes and all other instruments found 

necessary on the works shall be provided by the Contractor for the due performance of this contract 

as instructed by the Site Engineer. 
 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for 

safely taking measurement and shall be supplied by the Contractor. 
 

The masons and the supervisors on the work shall carry with them always a one meter or two meter 

steel tape, a measuring tape of 30metres, a spirit level, a plumb bob and a square and shall check 

the work to see that the work is being done according to the drawing and specifications. The Site 

Engineer will use any or all measuring instruments or tools belonging to the Contractors as he 

chooses for checking the works executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the 

use of his scaffolding, tools and plant etc., by subcontractors for their work. 

 

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work 

and to the Regulations and Bye-laws of any authorities, and/or any water lighting and other 



 

 

companies, and/or authorities with whose systems the structures were proposed to have connection 

and shall before making any variations from the drawings or specification that may be associated to 

so conform, give the Employer/CONSULTANTS written notices specifying the variations 

proposed to be made and the reasons for making them and apply for instruction thereon. The 

Employer/CONSULTANTS on receipt of such intimation shall give a decision within a reasonable 

time. 
 

The Contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-

laws to be given to any authority and to pay to such authority or to any public officer all fees that 

may be properly chargeable in respect of the work and lodge the receipts with the Employer. The 

Contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, 

damages to buildings, roads or members of public in course of execution of work and shall defend 

all actions arising from such claims and shall keep the Employer saved harmless and indemnified in 

all respects from such actions, costs and expenses. 
 

18. CLEARANCE SITE AND SETTING OUT WORKS 

The site shown on the plan shall be cleared of all obstructions and materials, rubbish of all kinds. 

The contractor shall set out the works and shall be responsible for the true and perfect setting out of 

the work and for the correctness of the positions, levels, dimensions and alignment of all parts 

thereof. If at any time, any error shall appear during the progress of any part of the work the 

contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the 

Employer. The contractor shall further set out the works to the alternative positions at the site until 

one is finally approved and the rates quoted in his tender should include for this and no extra on this 

account will be entertained. 
 

19. DATUM 
 

The average Floor level will be considered "Datum" which is however, subject to final confirmation 

by the Employer/CONSULTANTS. All levels shown in the drawings are to be strictly adhered to. 
 

20. BENCHES 

Any contractor is to construct and maintain proper benches of all the main walls, in order that the 

lines and levels may be accurately checked at all items. 
 

The wire nails will be driven on the top of Sal wood post on the centre lines of partitions, semi-

partitions, counters, walls, in order that lines may be stretched between the Sal wood posts and 

accurate intersection of interior works. Centre line of interior items etc., may be clearly indicated 

and checked at any time if it is so required.
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21. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
 

All dust; filth or other matters of any offensive nature taken out of Electrical items or other place 

shall not be deposited on the surface but shall be at once carted away by the contractor to place 

outside site of work. 
 

22. ACCESS 

Any authorized representative of the Employer shall at all reasonable times have free access to the 

works and/or to the workshops, factories or other places where materials are being prepared or 

constructed for the work and also to any place where the materials are lying or from where they are 

being obtained and the contractor shall give every facility to the bank or their representatives 

necessary for inspection and examination and test of the materials and workmanship. Except the 

representatives of the Employer no person shall be allowed at any time without the written 

permission of the Employer. 

 

23. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
 

All the works specified and provided for in the specifications or which may be required to be done 

in order to perform and complete any part thereof shall be executed in the best and most workman 

like manner with materials of the best and approved quality of the respective kinds in accordance 

with the particulars contained in and implied by the specifications and as represented by the 

drawings or according to such other additional particulars, and instructions as may from time to 

time be given by the Employer/CONSULTANTS during the execution of the work and to his entire 

satisfaction. 
 

If required by the Employer/CONSULTANTS the Contractor shall have to carry out tests on 

materials and workmanship in approved materials testing laboratories or as prescribed by the 

Employer/CONSULTANTS at his own cost to prove that the materials etc., under test conform to 

the relevant I.S. Standards or as specified in the specifications. The necessary charges for 

preparation of sample, transporting, testing etc., shall have to be borne by the Contractor. No extra 

payment on this account should in any case be entertained. 
 

All the materials except where otherwise described stores and equipment required for the full 

performance of the work under the contract must be provided through normal channels and must 

include charge for import duties, sales tax, Octroi and other charges and must be the best of their 

kind available and the Contractor/s must be entirely responsible for the proper and efficient carrying 

out of the work. The work must be done in the best workmanlike manner. Samples of all materials 

to be used must be submitted to the Employer/CONSULTANTS when so directed by the 

Engineer/CONSULTANTS and written approval from Employer/CONSULTANTS must be 

obtained prior to placement of order. 
 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor 

shall take all precautions necessary for the protection of work and at his own expenses shall make 

good any damage arising from any of these causes.
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The Contractor shall cover up and protect from damages, from any cause, all new work and supply 

all temporary/doors, protection to windows, and any other requisite protection for the execution of 

the work whether by himself or special tradesmen or sub-contractor and any damage caused must 

be made good by the contractor at his own expenses. 

24. REMOVAL OF IMPROPER WORK 

The Employer shall during the progress of the work have power to order in writing from time to 

time the removal from the work within such reasonable time or times as may be specified in the 

order of any materials which in the opinion of the Employer/Architect are not in accordance with 

specifications or instructions, the substitution or proper re-execution of any work executed with 

materials or workmanships not in accordance with the drawings and specifications or instructions. 

In case the contractor refuses to comply with order the Employer shall have the power to employ 

and pay other agencies or carryout the work and all expenses consequent thereon or incidental 

thereto as certified by the Employer/Architect shall be borne by the contractor or may be deducted 

from any money due to or that may become due to the contractor. No certificate, which may be 

given by the CONSULTANTS, shall relieve the contractor from his liability in respect of unsound 

work or bad materials. 

25. SITE ENGINEER 

The term 'Site Engineer' shall mean the person appointed and paid by the Employer to superintend 

the work. The contractor shall afford the Site Engineer every facility and assistance for examining 

the works and materials and for checking and measuring work and materials. The Site Engineer 

shall have no power to revoke, alter, enlarge or relax any requirements of the contractor or to 

sanction any day work, additions, alternations, deviations or omissions or any extra work whatever, 

except in so far as such authority may be specially conferred by a written order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman, of non-

approval of any work or materials and such work shall be suspended or the use of such materials 

shall be discontinued until the decision of the Employer is obtained. The work will from time to 

time to be examined by the CONSULTANTS, Engineer from the premises Department of the 

Employer and the Site Engineer. But such examination shall not in any way exonerate the 

contractor from the obligation to remedy any defects, which may be found to exist at any stage of 

the work or after the same is complete. Subject to the limitation of this clause the contractor shall 

take instructions only from the CONSULTANTS/Employer. 

26. CONTRACTOR'S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work who 

shall be available (by turn) throughout the working hours to receive and comply with instructions of 

the Employer/CONSULTANTS. The Contractor shall engage at least one experienced Engineer as 

site-in-charge for execution of the work. The contractor shall employ in connection with the work 

persons having the appropriate skill or ability to perform their job efficiently.
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The contractor shall employ local labourers on the work as far as possible. 

No labourer below the age of sixteen years and who is not an Indian National shall be 

employed on the work. 
 

Any labourer supplied by the Contractor to be engaged on the work on day-work basis either wholly 

or partly under the direct order or control of the Employer or his representative shall be deemed to be 

a person employed by the Contractor. The Contractor shall comply with the provisions of all labour 

legislation including the requirements of 

The Contractor shall comply at his own cost with the order of requirement of any Health Officer of 

the State or any local authority or of the Employer regarding the maintenance of proper 

environmental sanitation of the area where the contractor's labourers are housed or accommodated, 

for the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The 

Contractor shall provide, maintain and keep in good sanitary condition adequate sanitary 

accommodation and provide facilities for pure drinking water at all times for the use of men engaged 

on the works and shall remove and clear away the same on completion of the works. Adequate 

precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the lands 

adjoining the same. 
 

The Contractor shall arrange to provide first-aid treatment to the labourers engaged on the works. He 

shall within 24 hours of the occurrence of any accident at or about the site or in connection with 

execution of the works, report such accident to the Employer and also to the competent authority 

where such report is required by law. 
 

27.    DISMISSAL OF WORKMEN 

The Contractor shall on the request of the Employer immediately dismiss from works any person 

employed thereon by him, who may in the opinion of the Employer be unsuitable or incompetent or 

who may misconduct himself. Such discharges shall not be the basis of any claim for compensation 

or damages against the Employer or any of their officer or employee. 

a) The Payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971. 

e) Apprentices Act 1961 

f) Any other Act or enactment relating there to and rules framed thereunder from time to time 

 

The Contractor shall keep the Employer saved harmless and indemnified against claims if any of the 

workmen and all costs and expenses as may be incurred by the Employer in connection with any 

claim that may be made by any workmen. 
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28. ASSIGNMENT 
 

The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share 

or interest therein nor, shall take a new partner, without written consent of the Employer and no 

subletting shall relieve the contractor from the full and entire responsibility of the contract or from 

active superintendence of the work during their progress. 

29. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 
 

The Contractor shall be responsible for all injury to the work or workmen to persons, animals or 

things and for all damages to the structural and/or decorative part of property which may arise from 

the operations or neglect of himself or of any subcontractor or of any of his or a sub-contractor's 

employees, whether such injury or damage arise from carelessness, accident or any other cause 

whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 

include inter-alia, any damage to buildings whether immediately adjacent or otherwise, and the 

works forming the subject of this contract by rain, wind or other inclemency of the weather. The 

Contractor shall indemnify the Employer and hold harmless in respect of all and any expenses 

arising from any such injury or damages to persons of property as aforesaid and also in respect of 

any claim made in respect of injury or damage under any acts of compensation or damage 

consequent upon such claim. 
 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 

whole of the contract works complete and perfect in every respect and so as to make good or 

otherwise satisfy all claims for damages to the property or third parties. 
 

The Contractor shall effect the insurance necessary and indemnify the Employer entirely from all 

responsibility in this respect. The insurance must be placed with a company approved by the 

Employer and must be effected jointly in the name of the contractor and the Employer and the 

policy lodged with the latter. The scope of insurance is to include damage or loss to the contract 

itself till this is made over in a complete state. Insurance is compulsory and must be effected from 

the very initial stage. The contractor shall also be responsible for anything, which may be excluded 

from damage to any property arising out of incidents, negligence or defective carrying out of this 

contract. 
 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 

compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 

or damages from any sums due or to become due to the contractor. 
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30. INSURANCE 

Unless otherwise instructed the contractor shall insure the works and keep them insured until one 

month after the virtual completion of the contract against loss or damage by fire and/or earth quake, 

flood. The contractor shall take insurance policies (1) Contractors all risk insurance policy (2) 

Workman compensation policy. The insurance must be placed with a company approved by the 

Employer, in the joint name of the Employer and the contractor for such amount and for any further 

sum if called to do so by the employer, the premium of such further sum being allowed to the 

contractor as an authorized extra. 
 

The contractor shall deposit the policy and receipt for premiums paid with the Employer within 

Four days from the date of issue of work order unless otherwise instructed. In default of the 

contractor insuring as provided above, the Employer on his behalf may so insure and may deduct 

the premiums paid from any money due, or which may become due to the contractor. The 

contractor shall as soon as the claim under the policy is settled or the work reinstated by the 

Insurance Company should they elect to do so, proceed with due diligence with the completion of 

the works in the same manner as though the fire has not occurred and in all respects under the 

conditions of the contract. The contractor in case of rebinding or reinstatement after fire shall be 

entitled to extension of time for completion as the Employer may deem fit. 
 

31. ACCOUNTS RECEIPTS & VOUCHERS 
 

The contractor shall, upon the request of the Employer furnish them with all the invoices accounts, 

receipts and other vouchers that they may require in connection with the works under this contract. 

If the Contractor shall use materials less than what he is required under the contract the value of the 

difference in the quantity of the materials he was required to use and that he actually used shall be 

deducted from his dues. The decision of the Employer shall be final and binding on the contractor 

as to the amount of materials the contractor is required to use for any work under this contract. 
 

32. Before taking any measurement of any work the Site Engineer or a subordinate deputed by 

him shall give reasonable notice to the contractor. If the contractor fails to attend at the 

measurements after such notice or fails to countersign or to record the difference within a week 

from the date of measurement in the manner required by the Site Engineer then in any such event 

the measurements taken by the Site Engineer or by the subordinate deputed by him as the case may 

be is final and binding on the contractor and the contractor shall have no right to dispute the same. 
 

 

FINAL PAYMENT 
 

The final bill shall be accompanied by a certificate of completion from the 

Employer/CONSULTANTS. Payments of final bill shall be made after deduction of Retention 

Money as specified in Clause 12 of these conditions, which sum shall be refunded after the 

completion of the defects liability Period after receiving the Employer's/CONSULTANTS' 

certificate that the contractor has rectified all defects to the satisfaction of the Employer/ 

CONSULTANTS. The acceptance of payment of the final bill by the contractor would indicate that 

he will have no further claim in respect of the work executed. 
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34. VARIATION / DEVIATION 

The price of all such additional items/non-tendered items will be worked out on the basis of rates 

quoted for similar items in the contract wherever existing or on engineering rate analysis based on 

prevalent fair price of labour, material and other components as required. The tender rates shall hold 

good for any increase or decrease in the tendered quantities upto variations of 25%. For variation 

beyond +/- 25%, then rate for the respective item may be reviewed on mutually agreed terms. 

35. SUBSTITUTION 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the 

approval of the Employer/CONSULTANTS in writing for any such substitution well in advance. 

Materials designated in this specification indefinitely by such term as "Equal" or "Other approved" 

etc., specific approval of the Employer/CONSULTANTS has been obtained in writing. 

36. PREPARATION   OF  WORKS   FOR  OCCUPATION  AND   USE ON 

COMPLETION 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects 

put right. On completion of such inspection the contractor shall inform the Employer that he has 

completed the work and it is ready for inspection. 
 

On completion the contractor shall clean all windows and doors including the cleaning and oiling if 

necessary, of all hardware, inside and outside, all floors, staircases and every part of the building. 

He will leave the entire building neat and clean and ready for immediate occupation and to the 

satisfaction of the bank. 
 

37. CLEARING SITE ON COMPLETION 

On completion of the works the contractor shall clear away and remove from the site all 

constructional plant, surplus materials, rubbish and temporary works of every kind and leave the 

whole of the site and the works clean and in a workmanlike condition to the satisfaction of the 

Employer/ CONSULTANTS. 
 

38. DEFECTS AFTER COMPLETION 

The Contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 

shrinkage, settlements or other faults, which may appear within Six months after completion of the 

work. In default the Employer may employ and pay other persons to amend and make good such 

damages, losses and expenses consequent thereon or incidental thereto shall be made good and 

borne by the contractor and such damages, loss and expenses shall be recoverable from him by the 

Employer or may be deducted by the employer, in lieu of such amending and making good by the 

contractor, deduct from any money due to the contractor a sum equivalent to the cost of amending 

such work and in the event of the amount retained being insufficient, recover that balance from the 

contractor from the amount retained under Clause No 12 together with any expenses the Employer 

may have incurred in connection therewith. 
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39. CONCEALED WORK 

The Contractor shall give due notice to the Employer/CONSULTANTS whenever any work is to 

be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later 

on, in order that the work may be inspected and correct dimensions taken before such burial, in 

default whereof the same shall at the opinion of the Employer/Architect be either opened up for 

measurement at the contractor's expense or no payment may be made for such materials. Should 

any dispute or differences arise after the execution of any work as to measurements etc., or other 

matters which cannot be conveniently tested or checked, the notes of the 

Employer/CONSULTANTS shall be accepted as correct and binding on the contractor. 
 
 

40. ESCALATION 

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if 

any, granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, 

sales tax, octroi etc., unless specifically provided in these documents. 
 

41. IDLE LABOUR 

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and 

labour charges of tools and plants would be entertained under any circumstances. 
 

42. SUSPENSION 

If the contactor except on account of any legal restraint upon the Employer preventing the 

continuance of the work in the opinion of the Employer shall neglect or fail to proceed with due 

diligence in the performance of his part of the contract or if he shall more than once make default, 

the Employer shall have the power to give notice in writing to the contractor requiring the work be 

proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 

notice under this clause. 
 

After such notice shall have been given the contractor shall not be at liberty to remove from the site 

of the works or from any ground contiguous thereto any plant or materials to subsist from the date 

of such notice being given until the notice shall have been complied with. If the contractor shall fail 

for 7 (Seven) days after such notice has been given to proceed with the works as therein prescribed, 

the Employer may proceed as provided in clause 43 (Termination of Contract by Employee). 
 

43. TERMINATION OF CONTRACT BY EMPLOYER 

If the contractor being a company go into liquidation whether voluntarily or compulsory or being an 

firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 

assignment or a composition for the benefit of the greater part, in number of amount of his creditors 

or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in 

insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 

Receiver of the contractor's firm appointed by the court shall be unable, within 14 days after notice 

to him requiring him to do so, to show to the reasonable satisfaction of the Employer that he is able 

to carry out and fulfill the contract, and if so required by the employer to give reasonable security 

therefore, or if thecontractor shall suffer execution to be issued, or shall suffer any payment under
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this contract to be attached by or on behalf of and of the creditors of the contractor, or shall assign, 

charge or encumber this contract or any payments due or which may become due to the contractor, 

there under, or shall neglect or fail to observe and perform all or any of the acts matters of things 

by this contract, to be observed and performed by the contractor within seven days after the notice 

shall have been given to the contactor in manner hereinafter mentioned requiring the contractor to 

observe perform the same or shall use improper materials or workmanship in carrying on the 

works, or shall in the opinion of the employer not exercise such due diligence and make such due 

progress as would enable the work. 
 

To be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the 

employer after seven days notice requiring the contractor so to do shall have been given to the 

contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said cases, 

the bank may not withstanding previous waiver determine the contract by a notice in writing to the 

effect as hereinafter mentioned but without thereby effecting the powers of the employer of the 

obligations and liabilities of the contractor the whole of which shall continue in force as fully as if 

the contract, had not been so determined and as if the works subsequently executed had been 

executed by or on behalf of the contractor (without thereby creating any trust in favor of the 

contractor) further the employer or his agent, or servants, may enter upon and take possession of the 

work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and 

materials lying upon premises or the adjoining lands or roads and sell the same as his own property 

or may employ the same by means of his own servants and workmen in carrying on and completing 

the works or by employing any other contractors or other persons or person to complete the works, 

and the contractor shall not in any way interrupt or do any act, matter of thing or prevent or hinder 

such other contractors or other persons or person to complete the works, and the contractor shall not 

in any way interrupt or do any act, matter of thing to prevent or hinder such other contractors or 

other persons or person employed from completing and finishing or using the materials and plants 

for the works when shall be completed, or as soon thereafter as conveniently may be, the employer 

shall give notice in writing to the contractor to remove his surplus materials and plants and should 

the contractor fail to do so within a period of 14 days after receipt by him the employer may sell the 

same by Public Auction and shall give credit to the contractor for the amount so realized. Any 

expenses or losses incurred by the employer in getting the works earned out by other contractors 

shall be adjusted against the amount payable to the contractor by way of selling his tools and plants 

or due on account of work carried out by the contractor prior to engaging other contractors or 

against the Security Deposit. 
 

44. ARBITRATION 

All disputes or differences of any kind whatsoever which shall at any time arise between the parties 

hereto touching or concerning the works or the execution or maintenance thereof of this contract or 

the rights touching or concerning the works or the execution of maintenance thereof of this contract 

or the construction remaining operation or effect thereof or to the rights or liabilities of the parties 

or arising out of or in relation thereto whether during or after determination foreclosure or branch of 

the contract (other than those in respect of which the decision of any person is by the contract 

expressedto be final and binding) shall after written notice by either party
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to the contract to the other of them and to the Employer hereinafter mentioned be referred for 

adjudication to a sole arbitrator to be appointed as hereinafter provided. 
 

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within 

thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall be 

presently unconnected with the organization for which the work is executed. 
 

The contractor shall on receipt of the names as aforesaid. Select any one of the persons name to be 

appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of 

receipt of the names. The Employer shall thereupon without any delay appoint the said person of the 

Sole Arbitrator. If the contractor fails to communicate such selection as provided above within the 

period specified, the component authority shall make the selection and appoint the selected person 

as the Sole Arbitrator. 
 

If the Employer fails to send to the contractor the panel of three names as aforesaid within the 

period specified, the contractor shall send to the Employer a panel of three names of persons who 

shall all be unconnected with either party. The Employer shall on receipt of the named as aforesaid 

select any one of the persons names and appoint him as the Sole Arbitrator. If the Employer fails to 

select the person and appoint him as the Sole Arbitrator within 30 days of receipt of the panel and 

inform the contractor accordingly, the Contractor shall be entitled to appoint one of the persons 

from the panel as the Sole Arbitrator and communicate his name to the Employer. 
 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
 

The work under the control shall, however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be withheld on account of such proceedings. 
 

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both 

the parties fixing the date of the first hearing. 
 

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making 

and publishing the award. 
 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 

reasoned award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 

sole discretion. 



C:28 

 

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and 

published, be paid half and half by each of the parties. The cost of the reference and of the award 

including the fees, if any, of the Arbitrator who may direct to and by whom and in what manner. 

Such costs or any part thereof shall be paid and may fix or settle and amount of costs to be so paid. 
 

The award of the Arbitrator shall be final and binding on both the parties. 
 

Subject to aforesaid the provisions of the Arbitrator Act 1940 or any statutory modifications or re-

enactment thereof and the rules made there under, and for the time being in force, shall apply to the 

arbitration proceedings under this clause. 
 

The Employer and the contractor hereby also agree that Arbitration under clause shall be a 

condition precedent to any right to action under the contract with regard to the matters hereby 

expressly agreed to be so referred to arbitration. 
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SPECIAL CONDITIONS 

(In addition to General Conditions of Contract from Employer) 
 

Name of the Employer : Asst. Gen. Manager, at Zonal Office, Indian Bank, Tirupati. 
 

Name of work    : Tender for Electrical & LAN Works of Indian Bank 

CHITTOOR  Currency Chest at Tirupati  

Name of the Architect    : M/s SUNDAR ASSOCIATES, Architectural  

Engineers &  Consulting Engineers, 

27-9-52, Pulavarti street, 

Kakinada - 533001. 

Ph: 0884-2362899, 2375985 
 

1. The Tenders shall study the following "Special conditions" of the Contract, which are 

in addition to the foregoing General Condition from the employers and these conditions 

from the employers and these conditions along with Tender Drawings, specifications, 

BOQ etc., shall from part of the Tender Document. As such the bidders are advised to 

study the same carefully. 

2. The Special Conditions of the Contract shall supersede the conditions in contradiction to the 

same in the General conditions of the Contract or any other terms and conditions. 

3. The tenders are not allowed to alter or change either the specifications or unit of schedule at the 

time of quoting. Incomplete tenders, conditional tenders etc., will be rejected. 

4. Since the execution of work has to be carried out during office hours, the bidders are expected to 

carry out the work with minimum disturbance to office staff. 
 

5. The contractor is allowed to work during night hours and Sunday and holidays after taking 

specific written permission of the authorities without extra cost to owner. 

6. Any cutting or damages to the floors, walls and ceiling shall be made good by the Contractor as 

directed by the Architect/Employer at the contractor cost. 

7. The Contractor is expected that the minimum amount of cutting/drilling shall be done to fix the 

screws to the walls, ceiling and floors etc. 

8. The Contractor shall make his own arrangements for accommodation of workers arranged for 

the work. 
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9. The Electrical items should suit site dimensions. 

10. Bidders while submitting the tender should have actually inspected the site and the value of the 

work have been examined fully before tendering and the tender is based on such examination. 

11. The quantities mentioned in the schedule are approximate only and subject to the variations on 

either side during execution. Any of the items of work, which is not found necessary by 

Architect/Employer during course of execution of work, shall not be operated. 

12. All drawings and specifications shall be returned without fail along with the tender. In case of 

failure to the return the same; the bidder may not be called for quotation for future works of the 

employer. 

13. The Contractor shall quote for the best materials and workmanship available and whether 

ambiguity in specifications and drawings, the same shall be got clarified from the 

Architect/Employer before proceeding with the work. 

14. If insisted on, the Contractor shall produce test certificate to the Architect/Employer for the 

quality of materials concerned. No-delay/Claim on this account will be entertained. 

15. Normally all the materials are to be supplied by the Contractor for the above work, except 

otherwise mentioned, but if the Owner's desire to supply any material to maintain quality of 

work, the contractor has to accept it and only labour payment will be made as per standard 

norms of employer. 

16. The contractor shall have sufficient allowance in their rates quoted to allow for minor 

modification in design and finishes as required by Architect/Employer during execution of 

work. 

17. The Employer reserves the right to accept or reject in part of whole of any of the Tenders 

without assigning any reasons therein and conduct negotiations in the manner considered 

suitable in order to secure clarifications or better terms from the Tenders. 
 

18. The Contractor shall be solely responsible in case of any accidents to his workers in course of 

carrying out the work. 

19. The contractors are not entitled for any escalation in the prices of materials, labour etc., on any 

account during the course of the work. The tendered and accepted rates for all items shall be 

kept valid throughout the period of contract and completing of the same. 
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20. The Contractors shall abide by all rules, regulations, and statutes imposed by the Government 

or other concerned authorities. He shall be responsible for workmen's compensation and the 

other requirements for housing or any other amenities and site facilities, such as water, power 

required by the contractors crew and shall provide them at his own cost and risk. Any 

causality or damage caused by any untoward incident during the execution of work shall be at 

the entire risk and cost of contractor. 

21. If clerk of works is appointed at the site by the Architect, the Contractors shall afford him all 

facilities for examining the work and materials and recording measurements. 

22. Other agencies will be working in the project during the work. The contractors must allow 

these contractors to use the scaffolding and water and render them general assistance. No 

extension to the completion time will be allowed on this account unless special delays caused 

by other agencies. 

23. The Contractors shall set out the works for CONSULTANTS approval and during the 

progress of the work shall amend at his means the contractors' cost, any errors arising from 

inaccurate setting out, unless the architect shall decide to the contrary. 

24. The Contractor shall not, without the written consent of the Architect/Employer, assign this 

Agreement or sub-let any portion of the works. 

25. The Contractors shall be responsible for all structural and decorative damages to the property 

and for injury caused by the works or workmen to persons, animals, or things and shall hold 

the Employer harmless in respect thereof. They shall also be responsible for all damages 

caused to the buildings, subject to this contract, by inclemency of weather, and shall reinstate 

all damages caused by the same and thoroughly rectify the damages. 

26. Employer shall have the right to inspect/supervise the subject work during electrical 

items/modification and suggest changes/ alterations/replacements, wherever the work is not as 

per approved drawing/plan/samples. Employer accepts no responsibility for the costs involved 

for such work. 
 

27. The Contractor shall carryout the work as per the detailed drawings furnished by the 

Architect/Employer from time to time. The drawings enclosed with the tender documents are 

for tender purpose only and not for execution and detailed drawings will be furnished during the 

execution of work. Contractor quoted rate is deemed to include for the same. 

28. The work will have to be carried out strictly in accordance with specifications and drawings and 

also as per Architect's instructions. Any deviations from the same will be at the contractor's risk. 
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29. Applicable income tax, work contract tax, Sales Tax. etc., and GST as per statuary rules and 

regulations prevailing shall be deducted from running account and final bill of the contractor. 

All statutory taxes/levis as per prevailing government regulations will be deducted at source 

from the bill Viz. Sales tax on works contract etc., 

30. Bidders shall make their own arrangement for all tools and plants, labour etc., required for the 

execution of the work. No delay/claim in this account will be entertained. 

31. The Contractor should note that only after the certificate obtained from employer of each item 

of work, completely in accordance with the specifications and directions given by 

Employer/Architect the payment of bill would be made in Three R.A. bills including Final R.A. 

Bill. 

32. All the materials required and supplied for the works under this contract shall confirm to Indian 

Standard Specifications where such materials are used and available for all the items the same 

shall be provided as approved by the CONSULTANTS/ Employer. 

33. All the materials brought to the site shall be stored at Contractor's risk only and the Employer 

will not be responsible for any theft, pilferage, damage due to any accident etc. owners will not 

be liable for any claims in this regard until the work are finished and handed over to entire 

satisfaction of Owner. 

34. The Contractor should get the approval of Employer/CONSULTANTS of all materials and 

fixtures and fittings before using on the work. 

35. The rates for all extra items not covered in the original schedule shall be worked out on cost of 

materials + Labour +work contract tax + 15% Margin for the contractor's basis only. No sub-

contracting rates will be taken into account. Rates for extra items, which are connected in the 

original schedule, shall be derived from the rates quoted in the original tender. As such all-

additional items of work that become necessary during the course of execution will have to be 

got approved by the Architect /Engineer before execution. 
 

36. After completion of the work, the contractors shall promptly remove his materials and other 

equipments and clear the site of the debris and rubbish. 

37. All the correspondence in regarding to any approval and Technical matters to be made to the 

Asst. Gen. Manager, Indian Bank, Zonal Office, PB.No.15 1st FLOOR KR PRIDE, KT Rd, 

Tirupati, Andhra Pradesh 517507 Ph No: 0877 250 0030 

38. While dismantling walls, if necessary, the Contractor has to make all arrangements of diverting 

all existing open and concealed wiring suitably as per the directive of Architect/ Employer. 

39. Before constructing dismantling the walls, the existing doors. If any has to be removed 

without making any damage and to be stored/fixed as per the directive or Employer / 

Architect at no extra cost. 

40. No mobilization advance will be paid to contractors by employers. 

 

 

 

 

https://www.google.com/search?q=indian+bank+zonal+office+tirupati+fax+number&sxsrf=AOaemvKWV2IY78hgsYDZ7miH8N6ZFZASpQ%3A1636779189924&ei=tUSPYandN46Y4-EP7_iYyAs&oq=indian+bank+zonal+office+tirupati+fax&gs_lcp=Cgdnd3Mtd2l6EAEYADIFCCEQoAE6BwgAEEcQsAM6BggAEBYQHjoECCEQFUoECEEYAFC0B1jJE2CHHmgBcAJ4AIABsQGIAecEkgEDMC40mAEAoAEByAEIwAEB&sclient=gws-wiz
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Value of work to be taken for issue of Interim Certificate, for payment is not less than 

Rs.5,00,000 /- for    each R.A. Bill. 
 

42. Refund of Retention Money: 100% of security deposit after completion of defect liability 

period. 
 

43. Defects Liability Period: Twelve months after date of award of final completion certificate 

of work. 

44. Quantities mentioned are approximate and payment shall be made on actual measurements. 

45. The rate of partitions and wall cladding shall include necessary additional framework 

supports wherever required to suit the site conditions or stability of the frames. Decision of 

Architect in this regard shall be final. 
 

46. Rate for doors will include provision of hardware like hinges, locks, handles, tower bolts, 

doorstoppers, automatic door closers etc. of approved design and make. 
 

 

47. Rates for hardware to include supplying and fixing of necessary matching screws (brass or 

powder coated). 

48. The rates for provisions of furniture shall include for placing the required furniture in position 

and protecting from damage until handed over to employer. 
 

49. The rates for all painting and polishing works shall include all preparation of surfaces, 

sandpapering or rubbing down before each coat, all brushes and cleaning materials. 
 

50. After completion of the work the site shall be cleared from all waste, rubble, left over materials 

etc. and thoroughly cleaned ensuring that all laminates, floorings, walls, furniture surfaces and 

tops etc. are spotless clean. 
 

51. All movable electrical items shall be covered with teak wood beading with regard to 8/19m 

BWR plywood surfaces exposed to floor. 
 

52. The veneer, Teak wood/Sal wood surfaces will be finished with melamine polish. 
 

53. The Civil contractor is responsible for preparation of openings of Electrical works and other 

allied works viz., Lan, Telephone, Fire Detection, Fire Alarm etc.. and neatly covering the 

openings after the Electrical items and other allied items viz., Lan, Telephone, Fire Detection, 

Fire Alarm etc., are fixed at the earliest in such a way that the progress of Electrical works and 

other allied works viz., Lan, Telephone, Fire Detection, Fire Alarm etc., is not affected. 

54. The Civil contractor should have a qualified supervisor who will be able to study the bill 

of quantities and drawings and having working knowledge of implementing the same with 

minimum 3 yrs experience to receive instructions from Architect / employer and implement 

the same at site and will be available at site of work from 9.00 A.M. to 6.00P.M. 
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SAFETY CODE 

 

Scaffolds 

i) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done 

from the ground, or form solid construction except in the case of short duration work, which can be 

done safely from ladders. When a ladder is used, it shall be of rigid construction made either of 

good quality wood or steel. The steps shall have a minimum width of 450 mm and a maximum rise 

of 300 mm. Suitable hand holes of good quality wood or steel shall be provided and the ladder shall 

be given an inclination not steeper than ¼ to 1 (1/4horizontal and 1 vertical). 

ii) Scaffoldings or staging more than 4 m. above the ground floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly bolted, braced 

or otherwise secured at least 1 m above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends there of with only such openings as may 

be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

iii) Working platforms, gangways and stairways shall be so constructed that they do not sag 

unduly or unequally and if the height of the platform, gangway or stairway is more than 4 m. above 

ground level or floor level, they shall be closely boarded and shall have adequate width and be 

suitably fenced as described in (ii) above. 
 

iv) Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1 m. 
 

Wherever there are open excavations in ground, they shall be fenced off by suitable railing 

and danger signals installed at night so as to prevent persons slipping into the excavations. 

v) Safe means of access shall be provided to all working places. Every ladder shall be securely 

fixed. No portable single ladder shall be over 9 m. in length while the width between side rails in 

rung ladder shall no case be less than 290 mm. for ladder upto and including 3 m. in length. For 

longer ladders this width shall be increased at least 20 mm. for each additional meter of length. 

vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 

the Engineer obtained prior to construction. 
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Other Safety Measures 

vii) All personal of the contractor working within the plant site shall be provided with safety 

helmets. All welders shall wear welding goggles while doing welding work and all metal workers 

shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear 

safety glasses. 

viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. 
 

Excavation & Trenching 
 

(ix) All trenches, 1.25 m. or more in depth shall at all times be supplied with at least one ladder for 

each 30 m. in length or fraction thereof. The ladder shall be extended from bottoms of the trench to 

at least 1 m above the surface of the ground. 

x) The contractor shall take all measures on the site of the work to protect the public from 

accidents and shall be bound to bear the expenses of defense of every suit, action or other 

proceedings at law that may be brought by any persons for injury sustained owing to neglect of the 

above precautions and to pay any such persons or which may with the consent of the contractor, be 

paid to compromise any claim by any such person. 
 

Demolition 

xi) Before any demolition works is commenced and also during the process of the work. 
 

a) All roads open areas adjacent to the work site shall either be closed or suitably 

protected. 

b) No electric cable or apparatus, which is liable to be a source of danger over a cable 

or apparatus used by the operator, shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from the risk 
of fire or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe. 
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Personal Safety Equipments 
 

i) All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. 

a) Those engaged in white washing and mixing or stacking of cement bags or any materials, 

which are injurious to the eyes, shall be provided with protective goggles. 

b) Those engaged in welding works shall be provided with welder's protective eyesight lids. 
 

c) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

d) The contractor shall not employ men below the age of 18 years and women on the work 

of painting with products containing lead in any form. Wherever men above the age of 18 years 

are employed on the work of lead painting the following precautions should be taken. 
 

i) No paint containing lead or lead products shall be used except in the form of paste or 

ready-made paint. 

ii) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint dry rubbed and scrapped. 

iii) Overalls shall be supplied by the contractor to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of work. 
 

iv) When the work is done near any public place where there is risk of drowning all 

necessary equipments should be provided and kept ready for use and all necessary steps 

taken for prompt rescue of any person in danger and adequate provision should be made 

for prompt first aid treatment of all injuries likely to be sustained during the course of the 

work. 
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iv) Motors, gearing, transmissions, electronic wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be provided 

with such means as well reduce to the minimum of the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which are 

already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 

necessary, should provided. The workers should not wear any rings, watches and carry keys or 

other materials, which are good conductors of electrically. 
 

v) All scaffoldings, ladders and other safety devices mentioned or described here in shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. 
 

Adequate washing facilities should be provided at or near places of work. 
 

vi) These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor. 
 

vii) To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangement made by the contractor shall be open to inspection by the Labour Officer, 

Engineers of the Department of their representatives. 
 

viii) Notwithstanding the above clause from (i) to (xviii) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
 

At every work place there shall be maintained in readily accessible place first aid appliance 

including an adequate supply of sterilized dressings and sterilized cotton wool.
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SPECIFICATIONS 

1) . These specifications are for the work to be done, items to be supplied and materials to be used 

in the works as shown and defined on the drawings and described here in all under the supervision 

and to the satisfaction of the Architect/ Employer. 

2) . The workmanship is to the best available and of a high standard, use must be made of 

'Specialist' tradesman in all aspects of the work and allowance must in the rates for doing so. 

3) . The materials and items to be provided by the contractor shall be the best of their respective 

kinds and as approved by the Architect/Employer in accordance with the samples which may be 

submitted for approval and generally in accordance with the specifications. 

4) . Samples of all materials including those specified by name of the manufacturer or the brands, 

trades name or by the reference to catalogue Nos. are to be submitted to the Architect/Employer for 

their approval before the contractor either orders delivers in the bulk to site. 

5) . Samples together with their packing are to be provided by the contractor free of any charge and 

should any materials are rejected, the same will be removed from the site at the expense of the 

contractor. 

6) .     The contractor is also required to submit specimen finishes of all colors, fabrics, polish 

shades etc., for approval of the Architect/Employer before proceeding with such works. 

7) .     The contractor shall produce all invoices, vouchers or receipts account of all purchases done 

by him for materials if called upon to do so either by Architect or the Employer. 

8) . The contractor should verify all measurements given in the drawings at the site before 

commencing the work. Any difference should be clarified with the Architect/ Employer before 

commencing the work. 

9) . It should be necessary to prepare shop drawings, the contractor at his own expense prepare and 

submit at least four sets of such drawings to Architect/Employer for approval. 
 

10) . Partition line out shall be done at the site before starting the work and got approved 

from the Architect/Employer. 
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1) Scope of work: 

a) The work under this specification shall be furnishing delivery installation, testing and 

commissioning of the various items at the work site, as specified herein. 

b) The performance and tests shall be guaranteed by the contractor for a period of 6 months to case 

of the failure of the equipment, the Bank has got the right to reject the same. 

c) All the electrical work is to be carried out by a licensed contractor with skilled workmen. The 

work executed shall be as per I.E., Rules, Latest edition of I.S. 732 and other standards as required 

by the statutory authorities. 

d) All the material purchased shall be as per the make suggested hereunder and procured from 

authorized dealers. The proof of purchase shall be produced, if demanded by the user or the 

consultants. The contractor has to inform the purchaser in writing about the make of the individual 

equipment he wants to use and take approval before the implementation in work. 

e) The Earthing shall be as per I.S. 3043 and shall satisfy the statutory authorities, if necessary. 

f) All hardware like clamps, screws, etc., that are required for the completion of the work are 

deemed to e included in the Scope of supply, and all such hardware shall be to the approval of the 

Engineer-in-charge. 

g) Any other conditions not incorporated in this specification Inadvertently but the relevant and 

necessary for the satisfactory execution of this work to be required standards shall be furnished 

stipulated during the execution of the works and the contractor is expected to accept the same without 

claiming, any extra cost. 

2) Standards: 

a) All the equipment and accessories under this specification including the workmanship shall be 

accordance with the latest version of the applicable Indian standard Specification (I.S.S.) and the 

Indian electricity Rules. 

b) The component parts going into the work shall be of the same make and same finish such that 

similar parts of different units of the same type will e interchangeable with one another. 



 

 

 

3. List of approved brands 
 

1. Wires Finolex, Qflex, Anchor, Standard Havells, etc., or equivalent as 

approved by the Bank. 

2. Switches & Sockets MDS,    M.K.India, Clipsal,      Anchor,    or equivalent as 

approved by the Bank 

3. DBs MDS, SC hinder, LK India, Clipsal, Lit ski or equivalent as 

approved by the Bank 

4 Lighting Fixtures Philips, Crompton,     GE, Bajaj, Wipro or equivalent as approved 

by the Bank 

5. Cable Finolex, Universal, Gloser, RPG, Poly Cab or equivalent as 

approved by the Bank 

6. Fans Crompton, Usha, or equivalent as approved by the Bank 

7. Exhaust Fans Almonard, Crompton or equivalent as approved by the Bank 

8. MS Conduit Guptas, Bharat or equivalent as approved by the Bank. 

9. PVC Conduit Sudhakar / Vasavi / Precision As approved by Bank 

10. Metal clad Switches MDS / L&T-Hager 

11. MCCB / Switchgear GE power, L&T / MDS. 

12. Cable Glands HMI / Comet, 

13. Capacitor Bank Epcos / Neptune 

14. Cable Lugs Dowells / 3D 

15. Selector Switches Vaishno / Salzer / Kaycee 

16. Indication Lamps LED Schneider / Vaishno / Binay 

17. Telephone Wires Lapp / Delton / National 

   
 

Note: The Contractor shall quote for the material as specified above. The contractor shall obtain 

proper approval from the Bank's Architect before placing order for the specified materials/agencies. In 

case of non-availability of the any of the approved/specified materials/agencies during the execution 

of the work, the Bank's Architect may approve suitable equivalent Brand/Agency and his decision 

shall be final and binding on the contractor and price variation, if any, shall be adjusted accordingly. 
 

 

4) Earthing: 
 

The plates used for the plate Earthing shall be copper plate of 300mm X 300mm X 6mm size 

and all other description as detailed in the relevant L.S. 
 

5) Sufficiency of the Tender: 

The bidder shall inspect and examine the site and its surroundings and shall satisfy himself 

before submitting the tender as to the nature of works, means of access to the site, site 

conditions and other relevant factors effecting the execution of work or which may influence 

and effect of tendering 
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FORM OF TENDER FOR WORKS 
 

To 

Asst. Gen. Manager, 

Indian Bank,  

Zonal Office,  

Tirupati 
 

 

Dear Sir, 
 

SUB: Tender for Electrical & LAN Works of Indian Bank Chittoor Currency Chest - 

Regarding tender. 
 

Having duly examined the tender documents including the drawings, specifications, designs, 

schedule of quantities relating to the works specified in the underwritten memorandum and having 

visited the site of the said work and having acquired all the requisite information relating thereto as 

affecting this tender; 1/ We hereby offer to execute the works specified therein at the rates specified 

in the schedule of quantities and in accordance, in all respects with the specifications, designs, 

drawings and instructions in writing referred to in the conditions, the such conditions of the contract 

and with such materials as are specified, by and in all other respects in accordance with such 

conditions in the schedule of quantities and conditions of contract so far as applicable. 
 

 

Should this tender be accepted, in whole or in part, 1/ We hereby agree (i) to abide by ad 

fulfill all the terms and provisions of the said conditions of the contract annexed hereto and the 

conditions of tender so far as applicable or in default thereof to forfeit and pay to Asst. Gen. 

Manager, Indian Bank, Zonal Office, Tirupati. The sums of money mentioned in the said 

documents. 
 

 

A sum of 1% of cost of work as per Bidder is herby forwarded as Earnest Money Deposit in 

the form of Demand Draft in favour of Asst. Gen. Manager, Indian Bank, Zonal Office, Tirupati. 
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1/ We agree (i) that should 1/ We fail to commence the work specified in the above mentioned the 

bank shall without prejudice to any other right or remedy be the liberty be the liberty to forfeit the 

Earnest Money, otherwise shall be retained by memorandum, (ii) to execute all the works referred to 

in the tender document upon the terms and conditions contained or referred to therein and to carry out 

authorized variations as directed by the Architect/Bank and as per said conditions of the contract. 
 

Our Bankers are: 
 

The names of the Proprietor/Partners/Directors of our firm are: 
 

1) 

2) 

3) 

4) 

5) 

 

Signature of bidder .................................. with seal Dated the 

 ................................................................. day of 
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ARTICLES OF AGREEMENT 
 

Articles of agreement made this the  .................................... day of. .............................. 2023. 

Between Asst. Gen. Manager, Indian Bank, Zonal Office. Tirupati. (Here in after called the 

Employer') of One part. 

AND 

M/s ....................................................................................................................................................  
 

 ............................................................................................................................................ having its 

Registered   Office at  ...........................................................................................................................  

(herein after called 'the contractor') of the other part. 
 

Whereas the Employer is desirous of getting works for Electrical & LAN Works of Indian Bank 

Chittoor Currency Chest done as per Schedule-1 to this agreement and has annexed drawings, bill 

of quantities and specifications describing the work to be done are to be prepared by M/s Sundar 

Associates, Architectural Engineers& Consulting Engineers, D.no.27-9-52, Pulavarthi street, 

Kakinada-533001.. (Here in after called "CONSULTANTS") and whereas the said drawings as per 

Schedule -2 inclusive, the bills of quantities marked in Tender Schedule and the specifications etc., 

have been signed by or on behalf of the parties hereto; and where as the contractor has agreed to 

execute upon and subject to the conditions set forth in schedule - 3 hereto attached (herein after 

referred to as 'the Condition'), the work shown upon the said drawings and described in the said 

specifications and included in the said bill of quantities for the sum of 
 

Rs ............................................................  (Rupees…………………………………………….. ) 
 

 

HOW IT IS HEREBY AGREED AS FOLLOWS 
 

1).     It    consideration    of    the    sum    of Rs ..............................................................................  

(Rupees .............................................................................................................................................  
 

...) to be paid at the time and in the manner set forth in the said conditions, the contractor will upon 

and subject to the said conditions execute and complete the works shown upon the said drawings and 

described in the said specifications and bill of quantities. 
 

2).     The    Employer    will    pay    to    the    contractor    the    said    sum of 

Rs ..................................................... (Rupees .......................................................................................  

 ............................................................................... ) or such become payable hereunder at the 

times and in the manner specified in the said conditions. 
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3) . The terms the 'CONSULTANTS' in the said conditions shall mean M/s SUNDAR 

ASSOCIATES, D.No.27-9-52, Pulavarti Street, Kakinada 533001. or in the event of their ceasing 

to be the CONSULTANTS for the purposes of this contract. Such other persons as shall be 

nominated for that purpose by the said conditions. Provided always that no person subsequently 

appointed to be the CONSULTANTS for the time being. 

4) .     The said conditions, specifications and priced bill of quantities shall be read and 

construed as forming part of this agreement, and the parties hereto will respectively abide 

by and submit themselves to the conditions and stipulations and perform the agreement on 

their parts respectively in such conditions, specifications and priced bill of quantities 

contained. 

As witness our hand the day and year first above written signed by said 

EMPLOYER. SIGNATURE OF THE EMPLOYER 

In the presence of following witness: 

 

Name : Name •: 

Occupation : Occupation : 

Address : Address : 

 

 

 

Signed by the said Contractor(s) : 
 

In the presence of Witness : 
 

SIGNATURE OF THE CONTRACTOR 

In the presence of the following witness: 

Name : Name : 

Occupation : Occupation : 

Address : Address : 



 

 

The job will be awarded to L1 Bidder whose total value of above all jobs together will be 

Lowest  

 

 

 

 

 

MANAGING PARTNER

 

 

 

SI. No. Item Total cost 

Rs. 

1. Electrical works including 

LAN works 
               Rs.  

   

2. Total cost of all works                       Rs.  
   

   

 

 



 

 

ELECTRICAL WORKS OF INDIAN BANK  CHITTOOR CURRENCY CHEST 

 

 

  
S.NO. Particulars Unit Qty Rate 

(Rs) 

Amount 

(Rs.) 

1 Main Panel Board         

  
Supplying, fabrication and installation of L.T. Distribution 
panel Box, wall mounting type made out of CRCA M.S.Sheet 
of thickness 18 SWG with provision for neoprene rubber 
gasket at all joints/doors etc.to make the panel dust, vermin 
and water proof. The clearance between phase to phase of 
the Bus-Bar and phase to earth shall be 25.4 mm.(minimum) 
and between Neutral and earth shall be 19mm. (Minimum) 
and connections from Bus Bar to Cut-outs / Switches / MCB's 
/ Meters etc.shall be shrouded / insulated in order to avoid 
accidental touch and all the Bus Bars.shall be suitable colour 
coded. All Cable entry shall be from the bottom and all cable 
exists shall be from the top only. The connection from the 
Bus-Bar chamber to theMeters shall be through M.S.conduit 
pipes welded at the base of the box and the doors of all 
meter chambers and the Bus-Bar chambers shall have 
provision for sealing so as to make them tamper proof                   

        

  The  width  of  the  cable  alley  wherever required shall be a 
minimum of 150 mm.The panel shall be treated with acid and 
thoroughly washed and dried before painting to remove all 
rust and dust and then in two coats of  Anti-corrosive red 
oxide metal primer painted and two coats of smoke grey 
enamel paint. The door 
shall  have hinges  and  suitable  thumb screws/panel locks 
and danger plates of appropriate  rating.  The drawing  of  the 
panel  shall  be  made  by  the fabricator basing on the single 
line diagram provided before fabrication of the panel and the 
same shall be approved 

        

  

  incoming         

  100 Amp TPN SFU with HRC fuse – 1 set 
        

  100 Amp TPNE BUS BAR - 1 set         

  Terminated in two Bus bar through equipments as given 
below :         

  Termination – 1         

*63 Amp 4 Pole C.O. - 1 No         

RYB (LCD) Indicator - 1 set         

0-500 V voltmeter - 1set         

selection switch for above - 1 No         

*0-100 Amp ammeter - 1 set         

selection switch for above - 1 No.         



 

 

CT 100/5 Amp - 1 set         

63 Amp TPN Cu Electrolytic - 1 set         

Bus No - I         

  With out going         

  
40 Amp DP MCB for single phase A.C.- 6 Nos         

  Termination - 2         

  63 Amp 4 Pole C.O. - 1 No.         

  RYB (LCD) Indicator - 1 set         

  0-500 V voltmeter - 1set         

  selection switch for above - 1 No.         

  0-100 Amp ammeter - 1 set         

  selection switch for above - 1 No.         

  CT 100/5 Amp - 1 set         

  63 Amp TPN Cu Electrolytic - 1 set         

  Bus No - II         

  With Outgoing :         

  63 Amp TPN MCB to UPS - 2 Nos.         

  
40 Amp DP MCB to LDB - 4 Nos. Set 1     

2 Light DB         

  Computer Terminal DB (Company made with double door 
cover to be used) M.S.Cubical Type duly flushed with the wall 
surface  including,  making  good  to  all 
damages with following arrangements:- 

        

  Incoming : 40 amp. 4 PALE MCB - 1 No.         

  Out going : 16  amp. SP MCB - 12 Nos. Set  1     

3 Computer DB         

  Computer Terminal DB (Company made with double door 
cover to be used) M.S.Cubical Type duly flushed with the wall 
surface  including,  making  good  to  all damages with 
following arrangements:- 

        

  Incoming : 25 amp. DP MCB - 1 No.         

  Outgoing : 10 amp. SP MCB - 13 Nos. Set 1     

4 UPS Input supply         

  
Supply installation of UPS incoming 20 Amps industrial 

socket with 32 Amps SP MCB MIDS make 
nos 2     

4 AC DB         

  Supplying,  installing  &  testing  3  phase (TPN) Double door 6 way 
DB with         

  Incoming : 63 amp. TP MCB - 1 No.         

  
Outgoing-32 amp. DP MCB-2 Nos.16 amp. SP MCB - 7 Nos. Sets 1     

            
5 AC Switch         



 

 

  Supply & installation of  AC Power unit comprises  of 20  Amp  
metal  clad  pulg socket with plug top, 20 Amp MCB and 
indicator (Havells make). 

Nos. 7     

            
6 Sub-Main Wiring         
  Supplying  and  laying  partly  recessed (concealed) in wall 

and partly on surface of the R.C.C. ceiling / under false 
ceiling of Sub-Main and computer wiring drawn in 25 mm. 
outer diameter M.S. conduit pipe as per IS: 9537 (Part-II)  
with two runs  of  single  core  PVC insulated  un-sheatehed 
cable of copper conductor of size as specified below of 
650/1100 Volt grade with running earth continuity wire of 
insulated (250/650) Volt grade) single core Solid Copper 
Conductor of size 1.0 Sq. mm. (1/18 SWG). with Circuit 
wiring. Air Conditioner  point,  power  plug  point, and   hall   
for taking   connection   to Computers as detailed below 

        

(a) From  UPS  output  DB  to  computer  DB (4.0 Sqmm x 2 + 
2.5 Sqmm. X 1) PV single core copper wire. Mtr. 50     

(b) From L.T. panel to UPS input & Light DB also  to  AC (2  x  
6  Sqmm  +  1  x  2.5 Sqmm.) PVC single core copper wire Mtr. 340     

(c) From computer terminal DB to computer terminal  and LDB  
to  Raw  power  (2.5 Sqmm. X 2 + 1 Sqmm. X 1) PVC Single 
core copper wire. 

Mtr. 200     

7 5A Plug Socket         
  Recessed (concealed) wiring to 5 Amp. 

250 Volts 2/3 Pin wall socket with Switc 
as  detailed  below  in  25  mm.  outer 
diameter  M.S.  conduit  pipe  as  per 
IS:9537  (Part-II)  with  single  core  PVC 
insulated,  un-sheathed  cable  of  copper 
conductor  of  size  1.5  Sq.  mm.  x  2 (220/0.3  mm.)  for  
point  wiring  and  2.5 
Sq.mm.  (36/0.3mm)  for  Circuit  wiring 
Drawn from B.D.B.to loop-in-box, 
junction   box,   switch   board   etc.of 
650/1100  Volts  grade  modular  clip-in- 
type Switches and sockets, G.I. company 
make boards of appropriate size inside 
the  wall  and  earth  continuity  wire  of 
insulated  (250/650  Volts  grade)  single 
core Solid Copper Conductor of size 1.0 
Sq. mm. (1/18 SWG) 

        

(a) In existing switch Board Pts. 8     
(b) 

On separate Board Pts. 10     

8 Point Wiring         



 

 

  Recessed  (concealed)  wiring  to  newlight, fan, exhaust fan 
etc.   Point described   below   in   25   mm.   outer diameter  
M.S.  Conduit  pipe  as  per IS:9537  (Part-II)  with  single  
core  PVC insulated, unsheathe  cable  of  copper\conductor   
of  size  1.5  Sqmm.  (22/0.3mm.) for point wiring and 2.5 
Sqmm. forcircuit wiring to be laid through looping inR. J. box, 
junction box, switch board etc.of  650/1100  volt  grade  with  
fixing  ofcompany made Galvanized Boxes of 50mm. deep of 
appropriate size inside thewall, 5 Amps. 230/250 Volts 
modular clipin type switches, Angle batten holder/Batten 
holder/Ceiling rose(asrequired), 25/50 mm. deep R.J. Box 
with3  mm.  thick  Bakelite  cover  of  therequired sizes on 
R.J. box switch box,junction  box  etc.  and  earth  
continuallywire of insulated (250/650 Volts grade)single  core  
Solid  Copper  Conductor  ofsize 1.0 Sq. mm. (1/18 SWG) 

        

(a) With one 5 Amp switch controlling two nos. of light points. 
Pts 6     

(b) With one 5 Amp switch controlling one no. of points. Pts 35     

9 Raw Power         
  Supplying & fixing no. of modular clip in type 16 amp. Plug 

socket on galvanized boxes along with 16 Amp. Switch. The 
item to be made recessed in wall 

Nos. 8     

10 Computer Terminal inc.         
  

Supplying  and  fixing  recessed  modular clip-in type 
Computer terminals having 1 nos.  of  16  Amp. Switches,  3  
nos.  of  6 Amp. Sockets and 1 no. of indicator  be fixed on 
galvanized boxes of company made. 

Sets 10     

11 Earthing LT Panel         
  Supplying of materials and installation of earth electrode  for  

earthing  of  Main Panel  Board  made out  of  50  mm  dia 
class B. G.I. pipe of 3.00 Mtr. long with arrangements for  
fitting/wire  with  G.I. nuts  bolts &  washer  including  cost  of 
charcoal,  salt  and foreign  soil,  water pouring arrangements 
brickmasonry enclosure  on  top  with  removable  C.I. cover    
complete    with    labour    for excavation of pit, as per 
direction and as per IS 3043-1998 

Nos. 2     

12 Earth Lead LT Panel         
  Supplying and laying under ground/ floor/ walls  8  SWG G.I.  

wire  as earth  lead  and  also  making  both ends termination 
etc. completes with cost of all materials and labour. 

Rmt 40     

13 Fittings and Fixtures         
(a) Supply, fitting & fixing of Square white Powder coated 

recessedluminaries suitable for LED Lamp housed in Epoxy 
polyster  powder  coated  CRCA  sheet steel analyzed  
aluminum  reflector  etc.complete with all electrical 
accessories.Provide ditachable attachment complete with 
supply of necessary connecting wire installation & testing. 
(Philips, BBS 170 1x  DLED  5000 PSU  or  its  equivalent 
Bajaj / Crompton / Havells.) 

Nos. 8     



 

 

(b) supply and fixing of 600 x600 mm modular POP gypsum ceiling 

Model No. LCTLR-34 -FO-CDL(ORION, PHILIPS, 

CROMPTON)(LED) 
Nos. 13     

(b) Supply, fitting & fixing of Wall bracket fan of 400 mm dia 
sweep white revolving and tilting  type  in  plastic  body, cover  
and blades having  cord operated oscillating device and 
speed device M.S. brackets etc. all complete. (Bajaj Midea 
BW 04 or its equivalent Khaitan / Usha / Crompton/ 
Almonard) 

Nos. 18     

(c ) Supply, fitting & fixing of LED fittings Including electronic 
ballast, tube, connection  wire,  starter, reflector  etc.suitable 
for  28 Watt suspended fitting complete. (Philips, TBS 
669/228 D6 HF with or its equivalent. Bajaj / Crompton 
/Havells). 

Nos. 25     

(d)  Supplying  all materials  & wiring  to call bell push modular 
type including buzzer type call bell Nos. 1     

(e)  Supplying & fixing Exhaust fan 
Nos. 2     

  Total         

            
        Total   

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

INDIAN BANK 

REGIONAL OFFICE,TIRUPATI 
INDIAN BANK,CHITTOOR 

  

BOQ FOR LAN WORKS 
 

S.No. Particulars UNIT QTY RATE PER AMOUNT 

A 
  

LAN POINTS: supply and fixing CAT 6 LAN 
cabaling and IO boxes with climping of excuit 
the point and finishing 

NO 10   EACH   

B 
  

SUPPLY AND FIXING THE 12 RACK:with fixing 
the wall mounting 

NO 1   EACH   

C 
  

SUPPLY AND FIXING JACKPANEL: providing and 
fixing the 24 port jack panel 

NO 1   EACH   

D   SUPPLY AND FIXING 24 PRT SWITCH NO 1   EACH   

E   SUPPLY AND FIXING 3' PATCH CARDS NO 10   EACH   

F   SUPPLY AND FIXING 7' PATCH CARDS NO 10   EACH   

Total   

    

TOTAL   

 



 

 

 


