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NOTICE INVITING TENDER

Indian Bank invites sealed tenders in 2- bid system [Technical (Part-1) and Financial
bid (Part-2)] from the Contractors for the proposed work of Air-Conditioning works
towards Supply, Installation, Testing & Commissioning of 2 x 11TR Ceiling
suspended ductable AC units at Indian Bank, RTGS Cell at 3™ Floor of at Ethiraj
salai, premises, Chennai.

1. Tenders should be accompanied by an Earnest Money Deposit for an amount of
Rs. 14,320/- (Rupees Fourteen Thousand Three Hundred Twenty Only)
Refundable; in the form of D.D favouring “Indian Bank, Chennai” from any
scheduled Bank shall be enclosed along with Technical Bid Documents. (Cover-
1). Tenders submitted without EMD will be rejected.

2. The tenders along with enclosures should be submitted in two separate sealed
covers each with the superscription giving the Name of the work. The EMD in the
above form and the technical & price bid shall be enclosed in a cover superscripted
with the name of the work and wording ‘EMD + Technical bid ‘(cover 1). The Price
bid consisting of the Bill of Quantity shall be enclosed in another cover
superscripted  with the name of the work and the working ‘Price Bid’ (Cover 2).
Both the covers 1 & 2 may be inserted in a third cover super scribed with the name
of the work (cover 3).

3. Sealed tenders in the prescribed format shall be deposited in the tender box kept at
the Corporate Office, Indian Bank, 254-260, Avvai Shanmugham Salai, Royapettah,
Chennai- 600 014 on or before the stipulated date and time of submission of the
tender, after noting down in the register meant for this in the Expenditure
department.

4. At the time fixed for opening of the tender, the cover 3 shall be opened and then
cover Containing the EMD and Technical bid will be opened. If the EMD submitted
is in the Acceptable form, then the Technical bid will be evaluated, if not the tender
will be rejected.

5. Salient Features of Contract:

Name of Work Air-Conditioning works
Estimated Cost of total Work Rs.7.16 Lakhs
Tender Fee NIL

Earnest Money Deposit (EMD) Rs. 14,320/- (Rupees Fourteen Thousand Three
Hundred Twenty Only) Refundable; DD in favor
of “Indian Bank, Chennai”

Initial Security Deposit (S.D) 2% of the total contract value (shall be submitted
within 7 days of receiving Work Order)

Retention Amount (RMD) 5% of the each Bill Amount

Total Security Deposit (SD) 7% of the total contract price [Initial S.D (2%) +
RMD (5%)

Defects Liability Period (DLP) 12 Months from the date of virtual completion

Date of Commencement 07 days from the date of issue of Work Order/letter

of intent or Date of which the site is handed over
whichever is later
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Date of Completion

45 days from the Date of issue of Work Order/letter
of intent or Date of which the site is handed over
whichever is later.

Liquidated Damages for Delay

1% per week of the Contract Value for intermediate
and final deadlines subject to maximum total of
10% of final Contract value :

Minimum Value of work for the
issue of Interim Certificates

Rs.4.0 lakhs/- ( Rupees Four Lakhs Only)

Period of honoring certificate for
interim payment against each

15 days from the date of receipt of Bill payment
recommendations from Engineer in-charge.

running bill by Employer
Period of honoring Final Six weeks from the date of receipt of Bill payment
Certificate recommendations from Employer / Engineer in-

charge.

Period of Performance
Guarantee for Air-conditioning
units

Five years from the date of completion Virtual
Completion.

The tenderer shall be required to deposit 5% of the
tendered value of work as performance guarantee
(format given in Appendix V) for a period of 5 years
in the form of irrevocable bank guarantee of any
scheduled bank in accordance with the form
prescribed or fixed deposit receipt, within 15 days of
the Virtual Completion, before settlement of final
bill.

Start of download of tender
document from Bank’s website.

31-07 - 2025

Pre-bid meeting

NIL, However, the vendor are advised to get
familiarized by site visit before submitting the bid

Last date and Time of Submission
of tenders-

07 - 08- 2025 on or before 3:00 PM

Opening of Technical Bid

4:00 PM on 07 -08 - 2025

6. Note: The bank is not bound to accept the lowest tender & reserves the right to
accept or reject any or all the tenders without assigning any reasons whatsoever.

7. Validity of offer shall be 90 days from the date of opening of tender.

8. The Employer is not bound to accept the lowest tender and reserves the right to
accept or reject any or all tenders, either in whole or in part, without assigning any

reason for doing so.

. The tenderers are advised to inspect the site before quoting for the job. The site will
be available for inspection on all working days between 10.00 am & 5.00 pm
between 01/08/2025 to 05/08/2025. Hence, the tenderers are advised to inspect
the site in this regard before quoting for the job.

. The Employer is not liable for the cost incurred in the inspection and preparation of

tender and submission / participation and also not liable for any other cost what so

ever may be.
For Indian Bank
Asst. General Manager (P&E)
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ELIGIBILITY CRITERIA
1. The tenderer should be a reputed manufacturer or contractor / authorized dealer for

Air-Conditioning works based in India and should have servicing facility at Chennai,
Tamil Nadu.

The tenderer should be in business of similar nature for the past 5 years and their
annual turnover should be minimum of Rs 08 Lakhs (Rupees Eight Lakhs Only)
each for the last 3 years (year ending 31.03.2024). They should be profit making
for the last 3 years (year ending 31.03.2024). The tenderer should completely fill
the format given below and submit along with the technical bid:

Net Profit (Rs)
Year Turnover (Rs) Total Sales (Rs) (as per P&L
Statement)
2020-21
2021-22
2022-23
2023-24

. The tenderer should enclose copies of their audited balance sheets with Profit and

Loss statement for the last 3 years. All the balance should include P&L statements
also.

The tenderer should have executed at least one job involving design, engineering,
supply, installation, testing and commissioning of Air-Conditioning works for value
costing not less than Rs 5.73 Lakhs (Rupees Five Lakhs Seventy-Three Thousand
Only) (single order), or 2 jobs each of value Rs 3.58 lakhs (Rupees Three Lakhs
Fifty-Eight Thousand Only), or 3 jobs each of value Rs 2.86 Lakhs (Rupees Two
Lakhs Eighty-Six Thousand Only) in the last 3 years ending with 31-3-2024. The
tenderer shall submit the copies of the work orders for any of the categories
mentioned above along with completion certificates as per the format given below.
The tenderer should completely fill the format given below and submit (enclosed
as copy of proof) along with the technical bid:

Date of Einal
Name of ; Work Bill
Employer Work Completion
the . Year of order | value
SL.No / Client / Order . / (enclose
Work Execution . amount | of the
Customer | Reference completion
Executed : (Rs) work
certificate)
(Rs)
01
02
03
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TENDER DECLARATION

I/'We have read and examined the notice inviting tender, Schedules, applicable
specifications, drawings, Conditions of contract and other documents and rules referred to in
the conditions of contract and all other contents in the tender documents for the work and
the same is duly signed and submitted with office seal as acceptance of terms & conditions.

I/'We hereby submit tender for the execution of the work specified for Indian Bank,
Corporate Office, Chennai-14 within the time frame specified in the tender and in
accordance in all respects with the specifications, designs, drawings and instructions in
writing referred to in General conditions of contract.

I/'We agree to keep the tender open for 90 days from the due date of opening thereof and not
to make any modifications in its terms and conditions.

A sum of Rs. 14,320/- (Rupees Fourteen Thousand Three Hundred Twenty Only) is
enclosed in the form of demand draft towards EMD and NIL towards tender cost.

I/We hereby declare that I/we shall treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate the
information derived there from to any person other than a person to whom I/we am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the state.

¥
‘Dated: Authorized Signatory of the tenderer

Designation:

Witness Signature

Name:

Postal Address:
Occupation.
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GENERAL RULES & CONDITIONS FOR THE GUIDANCE OF
TENDERERS

1. Sealed tenders Techno-commercial bid (Part-1&2) are invited Air-Conditioning
works towards Supply, Installation, Testing & Commissioning of 2 x 11TR Ceiling
suspended ductable AC units at Indian Bank, RTGS Cell at 3™ Floor of at Ethiraj
salai, premises, Chennai.

2. Tenders Techno-commercial bid (Part-1&2), which should always be placed in a
sealed cover, with the name of project written on the envelope i.e. superscripted with
“Air-Conditioning works towards Supply, Installation, Testing & Commissioning of
2 x 11TR Ceiling suspended ductable AC units at Indian Bank, RTGS Cell at 3
Floor of at Ethiraj salai, premises, Chennai.” Sealed tenders in the prescribed format
shall be deposited in the tender box kept at the Corporate Office, Indian Bank, 254-
260, Avvai Shanmugham Salai, Royapettah, Chennai- 600014 on or before the
stipulated date and time of submission of the tender, after noting down in the register
meant for this, in the Expenditure department. The Tender / Price Bid not
submitted in the prescribed format will be summarily rejected. No correspondence
will be entertained in this regard.

3. The time allowed for commencing the work is Seven days (07 days) from the date
of written orders to commence work or handing over the site whichever is late.

4. The contractors should quote in figures as well in words the rates and amount
tendered by them. The amount for each item should be worked out and the requisite
totals to be given.

5. When a contractor signs a tender in any Indian languages the percentage above or
below and the tendered amount in the same language. In case of illiterate contractors
the rates or the amounts tendered should be attested by a witness and his / their KYC
documents to be furnished.

6. Tenders should be accompanied by Earnest Money Deposit (Refundable), amounting to
Rs. 14,320/- (Rupees Fourteen Thousand Three Hundred Twenty Only) and in the
form of Bank’s demand draft in favour of “INDIAN BANK, CHENNAI” for, Air-
Conditioning works. Tenders submitted without EMD and Tender Cost will be
rejected.

7. The EMD of the contractor, whose tender is accepted, shall be forfeited in full, in
case he does not remit the Initial Security Deposit within the stipulated period or
before start of the work by the stipulated date mentioned in the award letter.

. The acceptance of the tender will rest with “INDIAN BANK” which does not bind
itself to accept the lowest tender, and or reserves to itself the authority to reject any
or all of the tenders received without the assignment of a reason. All tenders in
which any of the prescribed conditions are not fulfilled or, are incomplete in any
respect are liable to be rejected.
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10.

11.

12.

13.

14.

15.

19.

INDIAN BANK reserves the right to accept the tender in full or in part and the
tenderer shall have no claim in future for revision of rates or other conditions if his
tender is accepted in parts.

Canvassing in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable for rejection.

All rates shall be quoted on the proper form of the tender alone. The tenderers shall
take care to price his tender rationally. Extreme under pricing or overpricing in item-
rates, total amount will be considered adversely in the assessment of tenders. The
tenderer shall on demand submit analysis of rates of some items of work if so
required by the Employer.

An item rate tender containing percentage below / above will be summarily rejected.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Employer /
Bank / Engineer - in-Charge shall be communicated to the Employer.

Special care should be taken to write the rates in figures as well as words and the
amounts in figure only; in such a way that interpolation is not possible. The total
amount should be written both in figures and in words. ‘P’ after the decimal figures
e.g. Rs.7.55”p” and in case of words the word “Rupees” should precede and the
word paise should be written at the end, unless the rate is in whole rupees and
followed by the words “only”. It should ‘be invariably be up to two decimal places.
While quoting the rate in schedule of quantities, the word “only” should be written
closely following the amount and it should not be written in the next line.

INDIAN BANK does not bind itself to accept the lowest or any tender and reserves
to itself the right of accepting the whole or any part of the tender and the tenderer
shall be bound to perform the same as the rate quoted.

The tenderers shall separately specify at the end of the tender the % and value of
SGST and CGST as applicable. As on date 9 % CGST and 9% SGST IS
APPLICABLE FOR WORKS CONTRACT which is subject to existing
Government norms. Regarding tax part, the tax tate at the time of billing shall rule
over and above all documentations. Valid documents shall be produced if tendered/
asked for at the time before payment.

. TDS for income tax is as applicable and shall be included in the quoted rates. The

comparison for the least bidder shall be made with the basic price of items of work
excluding “Goods and Service Tax” part. Also TDS on GST shall be as per IT Act.

. INDIAN BANK will not entertain any other claim whatsoever in this respect.

. The tender for the works shall remain open for acceptance for a period of 90 Days

from the date of opening of tenders. If any tenderer withdraws his tender before the
aforesaid period, the bank shall be at liberty to forfeit Earnest Money Deposit paid
along with the tender and no further claim in this regard will be entertained.

The tender for the work shall not be witnessed by a contractor or contractors who
himself / themselves has / have tendered or to whom may and / have tendered for the
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20.

21.

22.

23.

24.

25.

same work. Failure to observe these conditions would render tenders of the
contractors tendering as well as witnessing the tender liable to be summarily
rejected. It will be obligatory on the part of the tenderer to tender and sign the tender
documents for all the component parts and that, after the work is awarded, he will
have to enter into an agreement for each component with the competent authority of
INDIAN BANK.

The tenderer, apart from being a competent contractor must associate himself with
agencies of the appropriate class who are eligible to tender for (a) electrical work (b)
civil & furnishing works (c) Sanitary and Water supply installations (d) Horticulture
(e) Fire fighting and / or any other related work. Any clarifications on the design and
drawings may be sought from office of The Assistant General Manager (P&E),
254-260, Avvai Shanmugam Salai, Royapettah, Chennai 600 014 or contact
through email id: hoestate@indianbank.co.in.

If the contractor or his representatives are found to be absent from the site for more
than 3 days the contract is deemed to be terminated by him without any prior notice.

The tenderers are advised to inspect the site before quoting for the job. The site will be
available for inspection on all working days between 10:00 AM & 5:00 pm between
01/08/2025 to 5/08/2025. Hence, the tenderers are advised to inspect the site in this
regard before quoting for the job.

The Employer is not liable for the cost incurred in the inspection and preparation of
tender and submission / participation and also not liable for any other cost what so ever
may be.

Tenders can be submitted in person or through post / courier so as to reach on or before
the due date and time. Bank will not be responsible for any postal delays or any other
reason for not submitting the bid in the specified time and resulting in disqualification /
rejection of any bid and no claim whatsoever will be entertained in this regard.

During evaluation of the bids, the Bank may, at its discretion, seek clarification from the
Bidder/s. The request for clarification and the response shall be in writing.

. “The bank is not bound to accept the lowest tender & reserves the right to accept

or reject any or all the tenders without assigning any reasons whatsoever”
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SPECIAL CONDITIONS OF CONTRACT

1. Scope of Work:

The scope of work for the purpose of this tender constitutes Air-Conditioning works
towards Supply, Installation, Testing & Commissioning of 2 x 11TR Ceiling
suspended ductable AC units at Indian Bank, RTGS Cell at 3™ Floor of at Ethiraj
salai, premises, Chennai.

2. Price Basis:

a. The unit rates mentioned in schedule of rates shall remain firm and shall not
be subjected to any escalation throughout the currency of the contract.

b. The quoted rates shall be inclusive of supply of all materials required for
completing the item works.

c. Payment shall be made on the actual quantum of work executed, duly
certified by Employer / Engineer in-charge.

d. The rates quoted shall be based on laws, levies, taxes and duties applicable
on the date of LOI. Any statutory variations thereto and / or new levies due to
an act or enactment, after the date, shall be to the employer’s account against
documentary evidence within the contractual completion date. Any such
variation/imposition of new taxes and levies beyond the contractual
completion date shall be to the contractor’s account.

e. Contractor shall satisfy himself on the applicability of various taxes, duties,
levies etc. as applicable for such work and quoted prices shall be inclusive of
all such liabilities. Employer / Engineer in-charge shall not be liable to any
liability of the Contractor on this account. Contractor shall periodically
produce documentary proof for having fulfilled the above obligations in time,
including proof of payment, proof of filing of returns, etc. failing which
Employer / Engineer in-charge reserve the right to take appropriate action at
the cost and consequence of the Contractor.

f. Income Tax, at applicable rates, shall be deducted from the Contractor’s
Bills, as per Income Tax Act and TDS Certificate issued thereof.

3. Terms of Payment:

a. 70% of cost of material on completion of delivery of same to the site of
installation covered under the order and on submission of invoice, duly
certified and verified by our Engineer in-charge.

b. Balance 25 % shall be released on submission of successful completion of
installation, testing and commissioning, submission of all final technical
documents in the required number of sets and as also on statutory approval
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from relevant statutory Authorities & submission of invoice duly certified by
Engineer-in-charge.

Balance 5% of retention amount will be retained from each bill and will be
released after the defects liability period of 1 year.

One interim bill shall be allowed subject to minimum value for interim
certificate as stated in these documents.

The bills in proper forms must be duly accompanied by detailed
measurements in support of the quantities or work done and must show
deductions for all previous payments, retention money etc.

The Employer / Employer / Engineer in-charges will entertain for a minimum
gross amount of Rs.4.0 Lakhs (Rupees Four Lakhs Only).

Employer may withhold payment on account of any defect/deficiency in the
work already executed and payment released, based on subsequently
discovered evidence, failure to make payments to Sub-Contractors, damage
caused by the Contractor to Employer’s property, properties of other
agencies within the premises, unfulfilled statutory obligations, etc.

4. Effective date, Time schedule and Liquidated damages for delay:

a.

The date of Letter of Intent issued by Indian Bank shall be deemed as the
“Effective Date” of contract.

The entire work covered under the contract shall be completed in all respects
within 45 days from the Effective Date.

Time is the essence of this project and hence completion schedule of 45 days
should be strictly adhered to.

. However, at the option of the EMPLOYER, such delayed completion may be

accepted subject to levy of liquidated damages @ 1.00% of the final contract
value per week of delay or part thereof, subject to a maximum of 10.00% of
the final contract value.

The effective date shall be reckoned from 07 days from the date of issue of

. Work Order/letter of intent or  date of which the site is handed over

whichever is later.

5. Measurement:

The Quantities set out in the schedule of items and rates are estimated quantities of
work. The final quantities of work executed by the Contractor in fulfillment of his
obligations under the contract shall be jointly measured by the Contractor and the
Employer / Engineer in-charges. The Employer / Engineer in-charges will be final
authority for the measurement relating to bills.
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6. Responsibility:

Bank / Employer / Engineer in-charge reserve the right to inspect the execution of
work at the Contractor’s Works as per the technical specifications and the equipment
shall be dispatched only after receipt of a Release Order issued by the Employer /
Engineer in-charge.

Unless otherwise specified in the contract / Work order / Purchase Order, the
completion of work shall not be deemed to have been achieved until all the works
required to be carried out under the contract have been completed to the entire
satisfaction of the Bank / Employer / Engineer in-charge, in all respects and virtual
Completion Certificate is issued.

It is the responsibility of the contractor to obtain all statutory approval from the
Electrical Inspector/ government departments etc. and hand them over to the Bank
through the Engineer in-charge.

7. Progress Report:
The Contractor shall submit to the Employer / Engineer in-charge once in two weeks
progress report for the previous period showing up-to-date cumulative progress and
progress during the preceding period alone on all progress items of each section or
portion of the works in the proforma prescribed by the Employer / Engineer in-
charge.

8. Contractor’s Engineer:

The Contractor shall keep qualified and experienced Engineer(s) for full time during
execution of work for entire Contract period.

9. Equipment:

The Contractor shall make his own arrangement to procure all constructional plant
and equipment for his work. He shall also submit with the tender, the type and
number of different equipments with their capacities in good working conditions,
which he will use on the site to ensure smooth completion of the work in specified
time. All materials, construction plant and equipment etc., once brought by the
CONTRACTOR on the site are not to be removed from there without the written
approval from the Bank / Engineer in-charge.

. Extra Items:
4\ Extra items, if any, shall be paid on the basis of analysis of rate of cost of materials

and labour produced by CONTRACTOR, and the item-rates agreed upon with the
Employer / Engineer in-charge.

The execution of extra item is compulsory in order to complete the project work. In
case the Contractor fails to execute extra item, Bank / Engineer in-charge will have
the right to execute these items through other agency / agencies at the risk and cost
of the Contractor.

While arriving at the agreed rate of extra items, the Plant & Machinery / Overheads /
profit shall be considered to the tune of 15% of cost of materials and labour.

Page 12 of 59



ES i ce ALLANABAD
Indian Bank-Corporate Office AIR-CONDITIONING WORKS

Bank / Engineer in-charge reserve the right to verify the price of material through
market survey.

11. Guarantees / Liabilities:

The Works / Installation including all components and accessories shall be
guaranteed for a period of 12 months from the date of Virtual Completion of
the same against defective material (including Manufacturer’s guarantee for
equipments etc.), shortfall in performance and faulty workmanship. The contractor
shall immediately make free replacement of any of the parts or components that
might go out of order within this period and Bank / Employer / Engineer in-charge’s
decision in this regard will be final and binding on the contractor.

The work shall be carried out in a workmanlike manner.

12. INSURANCE

Contractor shall obtain and maintain any and all necessary insurance cover for the
entire work, which may be required under any law or regulations applicable,
including but not limited to the following:

Contractor’s All Risk Policy, for Contractor’s Scope of Work.

All materials and Contractor’s own machinery, equipment, tools & tackles,
vehicles, etc. .

Third Party liability.

Workmen Compensation

ESIC

Employer’s Liability

oP

th O Ao

The quoted price shall be inclusive of all costs for such insurance coverage including
transit insurance and till it is handed over to the employer after its full completion.
In all such policies, Employer shall be made ‘Co-insured’. Also other Contractors,
working at the Site, are covered under the policy.

13. Termination:

i.  Bank reserves the right to down size the project or add some works in the project to suit
the completion or cancel the entire project or in part depending on their administrative
reasons. In such case the value of works done upto that stage will be measured and paid
at the tender rates.

Bank also reserves the right to terminate the contract after giving a notice of 30 days to
the contractor in case the contractor could not produce good / considerable progress in
work execution within the contract period or in the extended period.

. GENERAL

These Special Conditions of Contract (SCC) shall be read in conjunction with the
terms and conditions stipulated in the General Conditions of Contract (GCC).
However, if there is any contradiction between the terms and conditions mentioned
in this SCC and those in the GCC, stipulations of SCC shall prevail to that extent.
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual item in the schedule of
quantities and in the specifications and conditions laid down in after and in the drawings, the
work shall be carried out as per standard specifications and under the direction of
Employer/Employer. -

1. INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender
and agreement, the following words shall have the meaning here in assigned to them
except where the subject or context otherwise requires.

‘Employer: The term Employer shall denote INDIAN BANK, Corporate Office,
254-260, Avvai Shanmugam Salai, Royapettah, Chennai — 14, for or any of its
employee’s representatives authorized on their behalf.

Contractor: The term contractor shall mean and includes his/their heirs, legal
representative, assigns and successors.

Site: The site shall mean the site where the works are to be executed as shown
within boundary in red border on the site plan including any building and erections
thereon allotted by the employer for the contractor use. The site here mentioned is at
the 3" Floor of Indian Bank, RTGS Cell at Ethiraj Salai, Chennai.

Site engineer: The site engineer shall be appointed by the employer. The employer
may also determine the number of site engineers and the supporting staff at site
office to assist them and also whether the site engineer shall be temporary or
permanent as far as possible, the site engineer should assume charge of his post
before the contractor reports on site of work. When more than one site engineer is
appointed, one of them shall be designated as senior site engineer by the premises
department and the other site engineer shall be reporting to the senior site engineer.

Drawings: The work is to be carried out in accordance with drawings,
Specifications, the schedule of quantities and any further drawings which may be
supplied or any other instruction, which may be given by the employer during the
execution of the work. All drawings relating to work given to the contractor together
with a copy of schedule of quantities are to be kept at site and the employer/ Bank /
Engineer - in-Charge shall be given access to such drawings or schedule of
quantities whenever necessary.

In case of any detailed drawings are necessary the contractor shall prepare such
detailed drawings and /or dimensional sketches there for and have it confirmed by
the employer/Bank / Engineer - in-Charge prior to taking up such work.

The contractor shall ask in writing all clarifications on matters occurring anywhere
in drawings, specifications and of quantities or for additional instructions at least 10
days ahead from the time when it is required for implementation so that the
employer may be able to give decision thereon.

“The works” shall mean the work to be executed or done under this contract.
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“Act of insolvency” shall mean any act as such as defined by the Presidglcy Towns
Insolvency Act or in Provincial insolvency Act or any amending statutes.

“The schedule of Quantities” shall mean the schedule of quantities as specified
(forming part of this contract) duly priced with the accepted quoted rates of the
contractor.

2. SCOPE

The work consists of construction of employer’s (details of work) in accordance with
the “drawings” and the “schedule of quantities”. It includes furnishing all
materials, labour, tools and equipment and management necessary for and incidental
to the construction and completion of the work, during its progress and upon
completion, shall conform to the lines elevations and grades as shown on the
drawings furnished by the employer/Employer. Should any detail essential for
efficient completion of the work be omitted from the drawings and specifications it
shall be the responsibility of the contractor to inform the employer /Bank / Engineer
- in-Charge detail with employer/Bank / Engineer - in-Charge concurrence, so that
upon completion of the proposed work the same will be acceptable and ready for.
use.

Employer/Bank / Engineer - in-Charge may in their absolute discretion issue further
drawings and or written instructions, details, and explanations, which are, hereafter
collectively referred to as “the Employer’s/Bank / Engineer - in-Charge Instructions”
in regard to:

a. The variation or modification of the design quality or quantity of works or the
addition or omission or substitution of any work.

b. Any discrepancy in the drawings or between the schedule of quantities and / or
drawings and / or specification.

¢. The removal from site of any defective material brought thereon by the contractor
and the substitution of any other material thereof,

d. The demolition, removal and /or re-execution of any work executed
by the contractor.

e. The dismissal from the work of any persons employed thereupon.
f. The opening up for inspection of any work covered up.

g. The rectification and making good any defects under clauses herein after
mentioned and those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in
such employer’s / Bank / Engineer - in-Charge instruction, provided always that
verbal instructions, directions and explanations given to the contractor or his
representative upon the works by the Employer/Bank / Engineer - in-Charge shall if
involving a variation be confirmed in writing to the contractors within seven days.
No works for which rates are not specifically mentioned in the priced schedule of
quantities shall be taken upon without written permission of the Employer/Bank /
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Engineer - in-Charge. Rates of items not mentioned in the price schedule of
quantities shall be fixed by the employer in consultation with the Bank / Engineer -
in-Charge as provided in clause “variation”.

Regarding all factory made products for which BIS (Bureau of Indian Standards)
marked products are available, only products bearing BIS marking shall be used in
the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make themselves thoroughly acquainted
with the local site condition, nature and requirements of the works, facilities of
transport condition, effective labour and materials, access and storage for materials
and removal of rubbish, traffic regulations, NOC required if any from any authorities
/ societies etc.,. The tenderer shall provide in their tender for cost of carriage, freight
and other charges as also for any special difficulties including police restriction for
transport etc., for proper execution of work as indicated in the drawings. The
successful tenderer will not be entitled to any claim of commencement of work or
which in the opinion of employer/Bank / Engineer - in-Charge might be deemed to
have reasonably been inferred to so exist before commencement of work.

4. TENDERS

The entire set of tender papers issued to the tenderers should be submitted fully
priced and also signed on the last page together with initials on every page. Initial/
signature will indicate the acceptance of'the tender papers by the tenderer.

The schedule of quantities shall be filled as follows:
I. The rate columns to be legibly filled in ink both in figures and English words.
Any rates / filled in pencil or any other mode shall make the tender as “In-

eligible” and will be rejected.

II. Amount column to be filled in for each item and the amount for each sub head as
detailed in schedule of quantities.

II1. All corrections are to be initiated.
IV. The rate column for alternative items shall be filled up.

V. The amount column for alternative items for which the quantities are to be
mentioned shall not to be filled up.

VI .In case of any errors, the rates given in the tender marked ‘original’ shall be
.. taken as correct rates. :

No notifications, writings or corrections can be made in the tender papers by the
tenderer, but may at his option offer his comments or modifications in a separate
sheet of paper attached to the original tender papers. The employer reserves the right
to reject the lowest or any tender and also to discharge any or all of the tenders for
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each section or to split up and distribute any item of work to any specialist firm or
firms, without assigning any reason.

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct,
workable and self-supporting. If called upon by the Employers/ Bank / Engineer - in-
Charge detailed analysis of any or all the rates shall be submitted. The
Employer/Bank / Engineer - in-Charge shall not be bound to recognize the
contractor’s analysis.

The works will be paid for as: "measured work” on the basis of actual work done and
not as “lump sum” contract unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid
as per complete works in all respect and details including preparatory and finishing
works involved, directly, related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed
in this connection. In the case of lump sum charges in the tendering respect of any
item of works, the payments of such items of work will be made for the actual work
done on the basis of lump sum charges as will be assessed to be payable by the
Employer/Bank / Engineer - in-Charge.

The employer has the power to add to, omit from any work as shown in drawings or
described In the specifications or include in the schedule of quantities and intimate
the same in writing, but no addition, omission or variation shall be made by the
contractor without authorization from the Employer. No variation shall vitiate the
contract.

5. AGREEMENT:

The successful contractor may be required to sign an agreement as may be drawn up
to suit local conditions and shall pay for all stamps and legal expenses, incidental
thereto.

6. TAXES AND DUTIES:

The tenderers shall separately specify at the end of the tender the % and value of
SGST and CGST as applicable.

As on date 9 % CGST and 9% SGST IS APPLICABLE FOR WORKS CONTRACT.
Regarding tax part, the tax rate at the time of billing shall rule over and above all
documentations. Valid documents shall be produced if tendered/ asked for at the time
before payment. TDS for income tax is as applicable and shall be included in the
quoted rates. The comparison for the least bidder shall be made with the basic price of
items of work excluding “Goods and Service Tax” part. The L1 will be decided based
on the price quoted for the work with the buyback value. GST will be extra as per
norms. The Buyback value will be inclusive of GST.
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7. PROVISIONAL SUMS:

‘All provisional sums described in the schedule of quantities as P.S. shall be
exclusively allotted to the purchase of materials and not for any handling and fixing
to be done by the contractor. Such costs of handling and fixing with profit (including
transport charges if required) shall be separately included in the contract price as
described in the schedule of quantities. The disposal of amounts covered under this
head will be absolutely at the discretion of the employer.

Contractor is to make payments for these materials to the suppliers on certificate or
order issued by the Employer/Bank / Engineer - in-Charge and realizes them through
his bill from the Employer.

8. QUANTITY OF WORK TO BE EXECUTED:

The quantities shown in the schedule of quantities are intended to cover the entire
work indicated in the drawings / tender but the Employer reserves the right to delete
any item from the scope of work, execute only a part or the whole or any excess
thereof without assigning any reason there for.

9. OTHER PERSONS ENGAGED BY THE EMPLOYERS:

The employer reserves the right to execute any part of the work included in this
contract or any work, which is not included in these contract by other agency or
persons and contractor shall allow all reasonable facilities and use of his scaffolding
for the execution of such work. The main contractor shall extend all cooperation in
this regard.

10. EARNEST MONEY AND SECURITY DEPOSIT:

The tenderer will have to deposit an amount of Rs. 14,320/- (Rupees Fourteen
Thousand Three Hundred Twenty Only) for Air-Conditioning works, in the
form of bank draft in favour of “Indian Bank, Chennai” at the time of submission
of tender as an earnest money deposit. The Employer is not liable to pay any interest
on the EMD. The Earnest Money of the unsuccessful tenderers will be refunded
without any interest soon after the decision to award the work is taken or after the
expiry of the validity period of the tender.

5 : The successful tenderer to whom the contract is awarded will have to deposit as
_initial security deposit a further sum to make up 2% of the value accepted
Aender including the earnest money. On acceptance of the DD or Bank Guarantee
feics by the Employer, the Earnest Money Deposit shall be refunded to the Contractor.

The initial security deposit will have to be made within 7 days from the date of issue
of work order, failing which the employer at his discretion may revoke the letter of

_acceptance and forfeit the EMD furnished along with the tender. The initial security
deposit will be refunded after satisfaction and completion of work (as certified by
the Employer).

Apart from the initial security deposit made as above, retention money shall be
deducted from progressive running bill @ 5 % of the gross value of each
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running bill. This, together with the initial S.D. of the 2% referred to above, will
constitute the total Security Deposit and on virtual completion of work the employer
shall refund 50% of the total Security Deposit. The remaining 50% will be refunded
after completion of the Defect Liability Period of 12 months, provided he has
satisfactorily carried out all the work and attended to all the defects in accordance
with the conditions of the contract. No interest is allowed on retention money.

11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The contractor shall provide everything necessary for the proper execution of the
work according to the intent and meaning of the drawings, schedule of drawings,
schedule of quantities and specifications taken together whether the same may or
may not be particularly shown described therein provided that the same can
reasonably be inferred there from. The contractor shall provide himself for ground
and fresh water for carrying out of the works at his own cost. The employer shall on
no account be responsible for the expenses incurred by the contractor for hired
ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract, and
beyond the unit price, no extra payment, will be allowed for incidental or contingent
work. Labour and / or materials inclusive of all taxes and duties whatsoever except
for specific items, if any stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost, for the execution of
any work, all tools, tackles, machineries and equipments and all the necessary
centering, scaffolding, staging, planking, timbering, strutting, shoring, pumping,
fencing, boarding, watching and lighting by night as well as by day required not only
for the proper execution and protection of the said work but also for the protection of
the public and safety of any adjacent roads, streets, walls, houses, buildings, all other
erections, matters and things and the contractor shall take down and remove any or
all such centering, scaffolding, staging, planking, timbering, strutting, shoring, etc.,
as occasion shall be required or when ordered so to do, and shall fully reinstate and
make good all matters and things disturbed during the execution of works to the
satisfaction of the employer / Bank / Engineer - in-Charge. The contractor shall also
provide such temporary road on the site as may be necessary for the proper
performance of the contract and for his own convenience but not otherwise. Upon
completion, such roads shall be broken up and levelled where so required by the
drawings unless the employer shall otherwise direct.

The contractor shall at times give access to workers employed by the employer or
any employed on the buildings and to provide them with water and lighting and
leave or make any holes, grooves etc., in any work. Where directed by the employer
as may be required to enable such workman to lay or fix pipes, electrical wiring,
special fittings etc. the quoted rates of the tenderers shall accordingly include all
these above mentioned contingent works.

12. TIME OF COMPLETION/EXTENSION OF TIME & PROGRESS CHART

1. Time of completion: The entire work is to be completed in all respect within the
stipulated period of 45days. The work shall deem to be commenced within 07 days
from the date of acceptance letter or date of handing over of site, whichever is
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13.

later. Time is the essence of contract and shall be strictly observed by the contractor.
The work shall not be considered as complete until the Employer/ Bank / Engineer -
in-Charge have certified in writing that this has been complete and the defects
liability period shall commence from the date of such certificate.

Extension of time: If in the opinion of the Employer/ Bank / Engineer - in-Charge
the works be delayed (a) by reason of any exceptionally inclement weather or (b) by
reason of instructions from the employer in consequence of proceedings taken or
threatened by or disputes, with adjoining or neighbouring employers or (c) by the
works, or delay of other contractors nominated by the employer and not referred to
in the specification or (d) by the reason of authorized extra and additions or (€) by
reason or any combination or works men or strikes or lock-out affecting any of the
building trade or (f) from other causes which the employer may consider are beyond
the control of the contractor, the employer at the completion of the time allowed for
the contract shall make fair and reasonable extension of time for completion in
respect therefore. In the event of the employer failing to give possession of the site
upon the day specified above, the time of completion shall be extended suitably.

In case of such strikes or lockouts as are referred to above, the contractor shall,
immediately give the employer, written notice thereof. Nevertheless he shall use his
best endeavours to prevent delay, and shall do all that may be reasonably required, to
the satisfaction of the employer for any extension of time for completion hereunder
(which shall be final and binding on the contractor) shall be promulgated at the
conclusion of such strike or lock-out and the employer shall then, in the event of an
extension being, granted, determine, and declare the final completion date. The
provision in clause 13 with respect to payments of liquidated damages shall be
construed as if the extended date fixed by the employer were substituted for and the
damages shall be deducted accordingly

Progress of work: During the period of construction the contractor shall maintain
proportionate progress on the basis of programme chart submitted by the contractor
immediately before commencement of work and agreed to by the employer/Bank /
Engineer - in-Charge. Contractor should also include planning for procurement of
scarce material well in advance and reflect the same in the programme chart so that
there is no delay in completion of the project.

LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the employer/Bank /

<%\ Engineer - in-Charge within the stipulated period, the contractor shall be bound to

Apay to the employer a sum calculated as given below by way of liquidated damages
&£ fand not as penalty during which the work remains un commenced or unfinished after

the expiry of the completion date.

a. For contracts having time for completion upto 6 months and less 1% of the
estimated amount shown in the tender per week subject to a ceiling of 10% of
the accepted contracted sum.

Page 20 of 59



£ FOREE ALLAHABAD
Indian Bank-Corporate Office AIR-CONDITIONING WORKS

14. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

15.

16.

The contractor shall confirm to the provisions of any acts of the legislature relating
to the work, and to the regulations and Bye laws of any authorities and/or any water,
lighting and other companies, and/or authorities with whose systems the structures
were proposed to have connection and shall before main and variation from the
drawings or specification that may be associated to so confirm give the
employer/Bank / Engineer - in-Charge written notices specifying the variations
proposed to be made and the reasons for making them and apply for instruction
thereon. The employer/Bank / Engineer - in-Charge on receipt of such intimation
shall be giving a decision within a reasonable time.

The contractor shall arrange to give all notices required for by the said Acts.
Regulations or Byelaws to be given to any authority and to pay such authority or to
any public officer all fees that may be properly chargeable in respect of the work and
lodge the receipt with the employer.

The contractor shall indemnify the employer against all claims in respect of patent
rights, royalties, damages to building, roads or members of public in course of
execution of work and shall defend all actions arising from such claims and shall
keep the employer saved harmless and indemnified in all respects from such actions,
costs and expenses.

ACCESS

Any authorized representative of the employer shall at all reasonable times have free
access to the workshop, factories or other place where materials are being prepared
or constructed for the works and also to any place where the materials are lying or
from where that are being obtained, and the contractor shall give every facility to the
bank or their representative everything necessary for inspection and examination and
test of the materials and workmanship. Except the representative of the employer no
person shall be allowed at any time without the written permission of the employer.

MATERIALS, WORKMANSHIP, SAMPLE, TESTING OF MATERIALS

All the works specified and provided for in the specification or which may be
required to be done in manner with materials of the best and approved quality of the
respective kinds in accordance with the particulars contained in and implied by the
specifications as any from their entire satisfaction. If required by the employer/Bank
/ Engineer - in-Charge during the execution of the work, and to their entire
satisfaction. If required by the employer/Bank / Engineer - in-Charge the contractor
shall carry out tests on materials and workmanship in approved materials testing
laboratories or as prescribed by the employer/Bank / Engineer - in-Charge at his own
cost to prove that the materials etc. under test conform to the relevant B.I.S or as
specified in specifications. The necessary charges for preparation of mould (in case
of concrete cube) transporting, testing etc, shall have to be borne by the contractor.
No extra payments on this account should in any case be entertained.

All the materials (except where otherwise described) stores equipment required for
the full performance of the work under the contract must be provided through
normal channels and must include charge for import duties, sales, tax octroi and
other charges and must be the best of their kind available and the contractor/s must
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be entirely responsible for the proper and efficient carrying out of work. The work
must be done in the best workmanlike manner. Samples of all materials to be used
would be submitted to the employer/Bank / Engineer - in-Charge when so directed
by the employer/Bank / Engineer - in-Charge and written approval from
employer/Bank / Engineer - in-Charge must be obtained prior to placement of order.

During the inclement weather contractor shall suspend concreting and plastering for
such time as the employer / Bank / Engineer - in-Charge may direct and shall protect
from injury all work when in course of execution. Any damage (during
constructions) to any part of the work for any reasons due to rain, storm, or neglect
of contractor shall be rectified by the contractor in an approved manner at no extra
cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause
the contractor shall take all precautions necessary for the protection of work and at
his own expenses and shall make good any damage arising from, any of these
causes.

The contractor shall cover up and protect from damage from any cause, all new work

and supply, temporary/doors, protection to windows and any other requisite
protection for execution of the work whether by himself or special tradesmen or sub
contractor and any damage caused must be made good by the contractor at his own
expense.

17. REMOVAL OF IMPROPER WORK

The employer shall during the progress of the work have power to order in writing
from time to time the removal from the work within such reasonable time or time as
they be specified in order of any materials which in the opinion of the
employer/Bank / Engineer - in-Charge are not in accordance with specification or
instructions. The substitution or proper re-execution of any work executed with
materials or workmanship not in accordance with the drawings and specification or
instructions, in case the contract or refuses to comply and pay other agencies to carry
out the work and all expenses consequent thereon or incidental thereon or incidental
thereto as certified by the employer/Bank / Engineer - in-Charge shall be borne by
the contractor or may be deducted from any money that may become due to the
contractor. No certificate which may be given by the Bank / Engineer - in-Charge
shall relieve contractor from his liability in respect of unsound work or bad
materials. '

“ 18. SITE ENGINEER

i 1The term “site engineer” shall mean person appointed and paid by the employer to
superintend the work. The contractor shall afford the site engineer every facility and
assistance for examining the works and materials and for checking and measuring
Ly work and materials. The site engineer shall have no power to revoke, alter, enlarge
or relax any requirements of the contractor or to sanction any day work, addition,
alterations, deviations or omissions or any extra work whatsoever except in so far
such authority may be specifically conferred by a written order of employer/Bank /
Engineer - in-Charge.
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The site engineer shall have power to give notice to the contractor or to his foreman
for non-approval of any work or materials and such work shall be suspended or the
use of such materials shall be discontinued until the decision of the employers is
obtained. The work will from time to time examined by the engineer from the
premises department of the employer and by the Bank / Engineer - in-Charge. But
such examinations shall not in any way exonerate the contractor from the obligation
to remedy any defects which may be found to exist at any stage of the work or after
the same is complete subject to the limitations of this clause, the contractor shall take
instructions only from the Bank / Engineer - in-Charge/employer.

19. CONTRACTOR’S EMPLOYEES

The contractor shall employ technically qualified and competent supervisor for the
work who shall be available (by turn) throughout the working hours to receive and
comply with instructions of employer/Bank / Engineer - in-Charge. The contractor
shall engage at least one experienced engineer as site-in-charge for execution of the
work. The contractor shall employ in connection with the work persons having the
appropriate skill or ability to perform their job efficiency.

The contractor shall employ labourers on the work as far as possible.

No labourer below the age of sixteen years and who is not an Indian national shall be
employed on the work. -

Any labourer supplied by the contractor to be engaged on the work on day-work
basis either wholly or partly under the direct order or control of the employer or his
representative shall be deemed to be a person employed by the contractor.

The contractor shall comply with the provision of all labour legislation including the
requirements of:

The payment or wages act

Employer’s liability act

Workmen’s compensation act _

Contract labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
Apprentices act 1961.

Any other act or enactment relating thereto and rules framed there under
from time to time.

O a0 o

The contractor shall keep the employer saved harmless and indemnified against
claims if any of the workmen and all costs and expenses as may be incurred by the
employer in connections with any claim that may be made by any workmen.

The contractor shall comply at his own cost with order of requirement of any health
officer of the state or any local authority or of the employer regarding the
maintenance of proper environmental sanitation of the area where the contractors’
labourers are housed or accommodated for the prevention of small pox, cholera,
plague, typhoid, malaria and other contagious diseases. The contractor shall provide,
maintain and keep in good sanitary condition adequate sanitary accommodation and
provide facilities for pure drinking water at all times for the use of men engaged on
the works and shall remove and clear away the same on completion of the works.
Adequate precautions shall be taken by the contractor to prevent nuisance of any
kind on the works or the lands adjoining the same. The contractor shall arrange to
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ii.

20.

21.

22.

provide first aid treatment to the labourers engaged on the works. He shall within 24
hours of the occurrence of any accident at or about the site or in connection of
execution of the works, report such accident to the Employer and also to the
Competent Authority where such report is required by the law.

DISENGAGEMENT / DISENGAGE OF WORKMEN

The contractor shall on the request of the employer immediately disengagement /
disengage from works any person employed thereon by him without any prior
notice, who any in the opinion of employer be unsuitable or incompetent or who
may misconduct himself. Such discharges shall not be the basis of any claim for
compensation damages against the employer or any of their officer or employee.

DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for any injury to the work or workmen to
persons, animals or things and for all damages to the structural and/or decorative part
of property which may arise from the operations of neglect to himself or of any sub-
contractor or of any of his or sub-contractor’s employees, whether such injury or
damages arise from carelessness, accident or any other cause whatsoever in any way
connected with the carrying out of this contract. The cause shall be held to include
inter-alia, streets, footpath or ways as well as damages caused to the buildings and
the works forming the subject of this contract by rain, wind or other inclemency of
the weather. The contractor shall indemnify the employer and hold harmless in
respect of all and any expenses arising from any such injury or damages to persons
or property as aforesaid and also in respect of any claim made in respect of injury or
damage to persons or property as aforesaid under any acts of compensation or
damage consequent upon such claim.

The employer shall be at liberty and is hereby empowered to deduct the amount
of any damages, compensations, costs charges and expenses arising or accruing
from or in respect of any such claim or damage from any sums due or to
become due to the contractor.

INSURANCE

a. Unless otherwise instructed the contractor shall insure the works and keep
them insured until the virtual completion of contract against any loss or
damages by fire and/or earthquake flood. The insurance must be placed with
a company approved by the employer, in the joint names of the employer and
the contractor for such amount and for any further sum if called to do by the
employer, the premium, of such further sum being allowed to the contractor
as an authorized extra.

b. The contractor shall deposit the policy and receipt for premiums paid
with the employer within 7 days from the date of issue of work order
unless otherwise instructed. In default of the contractor insuring as
provided above, the employer on his behalf may so insure and may deduct
the premiums paid from any bills, which may become due to the contractor.
The contractor shall as soon as the claim under the policy is settled or the
work reinstated by the insurance company should they elect to do so, proceed
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with due diligence with the completion of the works in the same manner as
though the fire has not occurred and in all respects under the conditions of
the contract. The contractor in case of rebinding or reinstatement after fire
shall be entitled to extension of time for completion as the employer may
deem fit.

From commencement to completion of works, the Contractor shall take full
responsibility for the care of the work and for taking precautions to prevent
loss or damage to the work to the maximum extent possible and shall be
liable for any damage or loss that may arise to the works or any part thereof
from any cause whatsoever including causes of fire, lightning, explosion,
earthquake, storm, hurricane, floods, inundation, subsidence, landslides, rock
slides, riots (excluding Electrical war, rebellion, revolution and insurrection)
or any latent defect or damage and shall at his own cost repair and make
good the same so that at all times the work shall be in good order and
condition and in conformity in every respect with the requirements of the
Contract.

. For the purpose of this condition this expression "from commencement to

completion of works" shall mean the period starting with the date of issue of
Work Order or date of handing over of site whichever is later and ending
with issue of Virtual Completion Certificate.

Without limiting the obligations and responsibilities under this condition, the
Contractor shall insure and keep insured the works from commencement to
completion, as aforesaid, for the full contract value including Price Variation
Adjustment if any against the risk of loss or damage from any cause
whatsoever including the causes enumerated in the foregoing Clause (a). In
the event of there being a variation in the nature and extent of the works, the
Contractor shall from time to time increase or decrease the value of the
insurance correspondingly. All the premia for the insurance shall be borne
and paid by the Contractor.

The said insurance shall also provide cover for the removal of debris of the
lost or damaged works. The said insurance shall be in the joint names of the
Employer and the Contractor, Employer's name being mentioned first in the
policies and the Contractor shall deposit with the Employer the said policy or
Policies within 15 days from issue of Work Order. All money payable by the
insurer under such Policy/Policies shall be recovered by the Employer only
and may be paid to the Contractor or any other agency of Employer's choice
in installments for the purpose of rebuilding or replacing or repairing the
works and/or goods destroyed or damaged as the case may be. -

The Contractor shall at all times indemnify and keep indemnified the
Employer against all losses, claims, damages or compensation including
under the provisions of the payment of the Wages Act 1936, Minimum
Wages Act 1948, Employer's Liability Act 1938, Workman’s Compensation
Act 1923,the Maternity Benefit Act 1961,the Bombay Shops and
Establishments Act 1947, Industrial Disputes Act 1947, and Contract Labour
(Regulation and Abolition)Act 1970 and Employees State Insurance Act
1948, Motor Vehicles Act 1988 or any modifications thereof or under any
other law relating thereto and rules made thereunder from time to time or as a
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consequence of any accident or injury to any workman or other person in or
about the work whether in the employment of the Employer or Contractor or
subcontractor or not, and also against all costs, charges and expenses of any
suit, action or proceedings whatsoever out of such accident or injury or
combination of any such claims.

Before commencing the work, the ‘Contractor shall without limiting his
obligations and responsibilities under this condition, insure against any loss
of life or injury to any personnel in the employment of Contractor. For this
purpose, insurance shall be taken by the Contractor. Such insurance shall be
taken to include both employees/workmen covered by the Workman’s
Compensation Act 1923, as well those employees/workmen not covered by
the said Act. Separate insurance policies may be taken for employees/
workmen covered by Workman’s Compensation Act 1923, and employees /
workmen not covered by the said Act. All the premia shall be paid by the
Contractor. Policy/Policies taken under this para for the personnel in
employment with the Contractor may be in their Employer's names of the
Contractor. In the event of any loss or injury to personnel in employment
with the Contractor, the Employer and Contractor shall recover directly from
the Insurance Company and ensure that payment of the same is made to the
affected parties including the Employer. The policy in original shall be
deposited with the Employer.

The Contractor shall at all times indemnify and keep indemnified the
Employer against all losses and claims for injuries or damage to any person
or any property whatsoever which may arise out of or in consequence of the
construction and maintenance of the work and against all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever in respect of
or in relation thereto. Before commencing the execution of the works, the
Contractor shall without in any way limiting his obligations and liabilities
under this condition, insure at his cost and expense against any damage or
loss or injury which may be caused to any person or property including the
employees and directors of the Employer / Electrical Engineer in-charge and
their property by or in the course of the execution of the works. Such
insurance to be known as the Third Party Insurance shall be in a sum of
Rs.1.0 Lakhs (Rupees One Lakh Only). The Insurance policy to be so
obtained by the Contractor shall be deposited by the Contractor with the
Employer within fifteen days of its issue by the Insurer.

The Contractor shall provide the Employer with documentary evidence from
time to time, that he has taken all the insurance policies mentioned in the
foregoing paragraphs and renewed them if required and that he has paid the
necessary premia for keeping the policies valid till the works are completed
and handed over to Employer.

The Contractor shall ensure that similar insurance policies are taken out by
his sub Contractors or nominated Contractors, if any. The Contractor shall be
responsible to the Employer or to any other person for any claim or loss
resulting from the failure of the Sub-contractors or nominated Sub-
Contractors to obtain such insurance policy. While taking the insurance
policies, Contractor should indicate clearly to the insurance companies that
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policies issued shall cover their Sub-Contractors and nominated Sub-
Contractors and their work men also.

If the Contractor and/or his sub-Contractor or nominated Sub Contractor, if
any, shall fail to effect and keep in force the insurance referred to above or
any other insurance which he / they may be required to effect under the terms
of the Contract, then in any such case, the Employer may, without being
bound to effect and keep in force any such insurance policy pay such
premium or premia, as may be necessary for that purpose from time to time
and deduct the amount so paid by the Employer from any money due or
becoming due to the Contractor or recover the same as a debt due from the
Contractor.

. All insurance to be effected by the Contractor, and/or his sub-Contractors, or

nominated sub-Contractors, if any, shall be taken only with an Insurance
Company approved by the Employer.

. Without prejudice to any of its obligations and responsibilities under this

condition, the Contractor shall, within 30 days from the date of the Work
Order and thereafter at the end of each quarter submit a report to the
Employer in Proforma ‘C’ annexed hereto the detailed information on the
Insurance Policies as prescribed in the said proforma together with relevant
documentary evidence.

. No work shall be commenced by the Contractor unless and until he has

obtained the insurance or insurances required to be obtained by him under or
by the foregoing clauses and no work shall be carried out or continued by the
Contractor unless and until such insurance is current and valid at that time.
All the receipts in original along with two photo copies thereof, for the
payment of the premia shall be furnished by the Contractor to the Employer.
The original receipts will be returned to the Contractor after verification.
The Employer reserves the right for payment for works done subject to
fulfillment of this condition and shall instruct the Employer accordingly.

In the event of any claim for insurance becoming due on account of any
eventuality covered by the respective insurance policy/policies, the
Contractor shall reinstate the installation, replace the materials or equipments
or pay compensations to the affected personnel/Employees without waiting
for settlement of the claim from insurance company.

. If the Contractor shall not perform and observe any of the duties and

obligations devolving upon him hereunder, and such omission or breach by
the Contractor shall involve the Employer in any liability tortuous or
otherwise and/or loss or damage, the Employer shall be entitled to the
restitution of such loss or damage and shall be entitled to recover the amount
of restitution from any moneys due to the Contractor from the Employer
under this Contract or any other Contract.
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23. ACCOUNTS RECEIPTS AND VOUCHERS

The contractor shall, upon the request of the employer/Bank / Engineer - in-Charge
furnish them all the invoices, accounts, receipts and other vouchers that they may
require in connection with the works under this contract. If contractor shall use
materials less than what he is required under the contract, the values of the difference
in the quantity of the materials he was required to use and that he actually used shall
be deducted from his dues. The decision of employer shall be final and binding on
the contractor as to the amount of materials the contractor is required to use for any
work under this contract.

Before taking any measurement of any work, the site engineer or subordinate
deputed by him shall give reasonable notice to be contractor. If the contractor fails to
attend at the measurements after such notice or fails to countersign or to record the
difference within a week from the date of measurement in the manner required by
the site engineer than in any such event the measurement after such notice taken by
the site engineer or by subordinate deputed by him as the case may be is final and
binding on the contractor and contractor shall have no right to dispute the same.

24. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the
employer/Bank / Engineer - in-Charge. One interim bills shall be prepared subject
to minimum value for interim certificate as stated in these documents. The bills
in proper forms must be duly accompanied by detailed measurements in support of
the quantities or work done and must show deductions for all previous payments,
retention money etc.

The employer/Bank / Engineer - in-Charge shall issue a certificate after due scrutiny
of the contractor’s bill stating the amount due to the contractor from the employer
and the contractor shall be entitled to payment thereof, within the period of
honouring certificates named in these documents.

The amount stated in an interim certificate shall be the total values of work properly
executed as per tender up to the date of the bill less the amount to be retained by the
employer as retention money vide clause 10 of these conditions, recovery of TDS
and less installments previously paid under these conditions, provided the certificate
shall only include the value of said materials and goods as from such time as they are
reasonably, properly and not prematurely brought and placed adjacent to the work
and then only if adequately protected against weather or other casualties.

The employer will deduct retention money as described in clause 10 of these
conditions. The refund of retention money will be made as specified in the said
clause.

If the employer has supplied materials or goods to the contractor, the cost of any
such materials or goods will be progressively deducted from the amount due to the
contractor, in accordance. All the interim payment shall be regarded as payments for
work actually done and completed, and imperfect or unskilled work to be removed
and taken away and reconstructed or re-erected or be considered as an admission of
the due performance of the contract, or any part thereof in any respect or the
according of any claim, nor shall, it determine or affect in anyway the power of the
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employer under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way affect the contract. The
final bill shall be submitted by the contractor within one week of the date fixed for
completion of the work or of the date of certificate of completion furnished by the
site engineer. All final payments shall be made within 3 months.

25. FINAL PAYMENTS

The final bill shall be accompanied by a certificate of completion from the Bank /
Engineer - in-Charge. Payments of final bill shall be made after deduction of
retention money as specified in clause 10 of these conditions, which sums shall be
refunded after completion of defects liability period after receiving the Employer’s
certificate that the contractor has rectified all defects to the satisfaction of employer.
The acceptance of payment of the final bill by the contractor would indicate that he
will have no further claim in respect of the work executed.

26. VARIATION / DEVIATION

The price of all such additional items/non-tendered items will be worked out on the
basis of rates quoted for similar items in the contract wherever existing or on
engineering rate analysis based on prevalent fair price of labour, material and other
components as required.

27. SUBSTITUTION

Should the contractor desire to substitute any materials and workmanship, he/they
must obtain the designated in this specification indefinitely by such terms as
“Equals” or “Other approved” etc. specific approval of the employer/Bank /
Engineer - in-Charge has to be obtained in writing.

28. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE
ON COMPLETION

The whole of the work will thoroughly be inspected by the contractor, deficiencies
and defects put right. On completion of such inspection the contractor shall inform
the employer/Bank / Engineer - in-Charge that he has completed the work and it is
ready for inspection.

On completion the contractor shall clean all windows and doors including the
clearing and oiling if necessary, of all hardware, inside and outside, all floors,
staircases, any every part of the building. He will leave and clean and ready for
immediate occupation and to the satisfaction of the employer.

9. CLEARING SITE ON COMPLETION

On the completion of the works the contractor shall clear away and remove from the

site all construction plans, surplus materials, rubbish and temporary works of every
kind and leave the whole of the site and the works clean and in a workman like
condition to the satisfaction of the Employer / Bank / Engineer - in-Charge.
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30. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of employer all

defects, shrinkage, settlements or other faults which may appear within 12 months
after completion of work. In default the employer may employ a person and amend
and make good such damage, losses and expenses consequent thereon or incidental
thereto shall be made good and borne by the contractor and such damages, loss and
expenses shall be recoverable from him by the employer or may be deducted from
the contractor, deduct from any money due to the contractor a sum equivalent to the
cost of amending such work and in the event of the amount retained being
insufficient, recover that balance from the contractor from amount retained under
clause No. 10 together with any expenses the employer may have incurred in
connection there with.

31. ESCALATION

The rate quoted shall be firm throughout the tenure of the contract (including
extension of time, if any, granted) and will not be subject to any fluctuation due to
increase in cost of materials, labour, taxes, etc. unless specifically provided in these
documents.

32. IDLE LABOUR

Whatever the reason may be no claim for idle labour, additional establishment cost
of hire and labour charges of tools and plants would not be entertained under any
circumstance.

33. SUSPENSION

If the contractor except on account of any legal restraint upon the employer
preventing the continuance of the work or in the opinion of the employer shall or fail
to proceed with due diligence in the performance of his part of the contract or if he
shall more than once make default, the employer shall have the power to give notice
in writing to the contractor requiring the work be proceeded within a reasonable
manner and with reasonable dispatch, such notice purport to be notice under this
clause.

After such notice shall have been given, the contractor shall not be at liberty to
remove from the site of the works or from any contiguous thereto any plant or
materials to subsist from the date of such notice being given until the notice shall
have been compiled with. If the contractor fails to start the work within seven days
after such notice has been given to proceed with the works as there in prescribed the
employer may proceed as provided in clause 34 (Termination of contract by
’«._\ employer).

If the Contractor being an individual or a firm, commits any “Act of insolvency”
or shall be adjudged as Insolvent or being an incorporated Company shall have an order
for compulsory winding up or applies for voluntary winding up or subject to the
supervision of the Court and of the Official Assignee or the Liquidator in such acts of
Insolvency or winding up shall be unable within seven days after notice to him requiring
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him to do so, to show to the reasonable satisfaction of the employer/Employer that he is
able to carry out and fulfill the Contract, and to give security therefore, if so required by
the employer/Employer.

or if the Contractor (whether an individual; firm or incorporated Company) shall suffer
execution to be issued, or shall suffer any payment under this Contract, to be attached
by or on behalf of any of the creditors of the Contractor,

or shall charge or encumber this Contract or any payments due or which might become
due to the Contractor there under,

or shall assign or sub-let the Contract without obtaining the prior consent in writing of
the Employer or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors of the contractor,

or if in the opinion of the Employer the contractor,
@) has abandoned the Contract, or

(i)  has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for seven days after receiving
from the employer / Employer written notice to proceed, or

(iii)  has failed to proceed with the works with such due diligence and failed to make
such due progress as would enable the works to be completed within the time
agreed upon, or

(iv)  has failed to remove materials from the site or to pull down and replace work for
seven days after receiving from the employer / Employer written notice that the
said materials or work were condemned and rejected by the employer/Employer
under these conditions, or

W) has neglected or failed persistently to observe and perform all or any of the acts,
matters or things by this Contract to be observed and performed by the
Contractor, or

(vi)  has to the detriment of good workmanship or in defiance of the employer /
Employer instructions to the contrary sublet any part of the Contract.

then in any of the said cases the Employer may notwithstanding any previous waiver,
after giving seven days notice in writing to the Contractor, determine the Contract
but without thereby affecting the powers of the Employer or the obligations and
liabilities of the Contractor, the whole of which shall continue in force as fully as if
Contract had not been so determined and as if the works subsequently executed had
been executed by or on behalf of the Contractor (without thereby creating any trust in
favour of contractor). Further, the Employer, may enter upon and take possession of the
work and all plant, tools, scaffoldings, sheds, machinery, steam and other power,
utensils and materials lying upon the premises or the adjoining lands or roads and seal
the same as his own property or may employ the same by means of his own servants and
workmen carrying on and completing the works or by employing any other contractors
or other persons to complete the works, and the Contractor shall not in any way interrupt
or do any act, matter or things to prevent or hinder such other contractor or other person
or persons employed for completing and finishing or using the materials and plant for
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the works. When the works shall be completed or as soon thereafter as convement the
Employer / Employer shall give a notice in writing to the Contractor to remove his
surplus materials and plant, and should the Contractor fail to do so within a period of 14
days after receipt thereof by him the Employer shall sell the same by public auction, and
shall give credit to the Contractor for the amount realized. after deducting there from the
costs of removal and sales by the Employer for the values of the said plant and material
so taken possession of by the Employer and the expense or loss which the Employer
shall have been put to in procuring the works to be completed and the amount, if any,
owing to the Contractor and the amount which shall be so payable shall thereupon be
paid by the Employer to the Contractor, or, by the Contractor to the Employer, as the
case may be, On termination of the Contract, the Contractor shall forthwith remove
himself and his workmen from the works site.

35. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise
between the parties hereto touching or concerning the works or the execution or
maintenance thereof of this contract of the rights touching or concerning the works
or the execution of maintenance thereof of this contract of the construction
remaining operation or effect thereof or to the rights or liabilities of the parties or
arising out of or in relation thereto whether during or after determination foreclosure
or breach of the contract (other than those in respect of which the decision of any
person is by the contract expressed to be final and binding) shall after written notice
by either party to the contract to the other of them and to the Employer hereinafter
mentioned be referred for adjudication to a sole Arbitrator to be appointed as
hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will

send within thirty days of receipt of the notice to the contractor a panel of three
names of persons who shall be presently unconnected with the organization for
which the work is executed.

The contractor shall on receipt of the names as aforesaid select any one of the
person(s) name to be appointed as a sole Arbitrator and communicate his name to the
Employer within thirty days of receipt of the names. The Employer shall thereupon
without any delay appoint the said person as the sole arbitrator. If the contractor fails
to communicate such selection as provided above within the period specified the
competent authority shall make the selection and appoint the selected person as the
=—._ sole Arbitrator.
ey N\
If the Employer fails to send to the contractor the panel of three names as aforesaid
~within the period specified, the contractor shall send to the Employer a panel of three
e hames of persons who shall all be unconnected with either party. The Employer shall
- @@" on receipt of the names as aforesaid select any one persons name and appoint him as
the sole arbitrator. If the employer fails to select the person and appoint him as the
Sole Arbitrator within thirty days of receipt of the panel and inform the contractor
accordingly, the contractor shall be entitled to appoint one of the persons from the
panel as the sole arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment
of vacates his office due to any reason whatsoever another sole Arbitrator shall be
appointed as aforesaid.
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The work under the contract shall, however, continue during the arbitration
proceedings and no payment due to or payable to the contractor shall be withheld on
account of such proceedings.

The arbitrator shall be deemed to have entered on the reference on the date he issued
notice to both the parties fixing the date of the first hearing.

The arbitrator shall give a separate award in respect of each dispute or difference
referred to him. The arbitrator shall decide each dispute in accordance with the terms
of the contract and give a reasoned award. The venue of arbitration shall be in
Chennai.

The fees if any, of the arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference
and of the award including the fees, if any, of the arbitrator who may direct to and by
whom and in what manner, such costs or any part thereof shall be paid and may fix
of settle and amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Arbitration Act 1992 or any statutory
modification or re-enactment thereof and the rules made there under, and for the
time being in force, shall apply to the arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall
be condition precedent to any right to action under the contract with regard to the
matters hereby expressly agreed to be so referred to arbitration.

Submitting to arbitration may be considered as an additional remedy and it
does not preclude the parties to seek redressal / other legal course.

36. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS:

The Contractor shall report in writing to the Employer / Employer, in the form of a
Certificate as per Proforma ‘C’ annexed hereto as and when the works are completed
in all respects. The Employer / Engineer in-charge / Employer shall after the
verification of the works and in consultation with Employer / Engineer in-charge
issue to the Contractor a certificate to be called “Virtual Completion Certificate”, a
copy whereof shall be submitted to the Employer to enable him to take possession of
the completed works. The Defects Liability period shall commence only from the
date of issue of such certificate.

DECLARATION

I / We hereby declare that I / We read and understood the above terms and
conditions and that we shall abide by them if the work is awarded to us.

Contractor’s Signature with Seal
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1.

2.

3.

ADDITIONAL CONDITIONS OF CONTRACT (ACC)
COMPLETION SCHEDULE

The contractor will be required to work according to a programme given to them by
the consulting Bank / Engineer - in-Charge, based on the priorities of the employers.
The contractor will be required to prepare bar charts on the basis of the programme
given to them and get these approved by employer/Bank / Engineer - in-Charge. The
overall completion programme of the work will be 45 days.

WATER AND ELECTRICAL ENERGY

The contractor has to make his own arrangements for water, storage and
distribution for the work.

Electricity will be supplied by the bank at one point for the work and amount
for the same will be deducted from contractors bill as applicable, for the same
the prospective bidder should arrange for meter board / cutout board for
tapping the supply for metering purpose. The cost will be as per applicable
tariff at the premises.

OTHER RULES AND REGULATIONS

a. All E.S:I formalities or prescriptions under Workmen Compensation Act will be
adhered to by the contractor. He will have to observe the regulations prescribed
under the contracts Labour-Regulations & Abolition Act, 1970 and rules formed
there under.

b. The contractor shall not employ any labour below the age of 18 years and shall
pay his labourers not less than the wages paid for similar work or the fair wage.
Fair wage means wage whether for time or piece work as defined in the
minimum wages act.

c. The contractor to take prior permission from IMAGE authorities for working in
night hours.
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10.

11.

PREAMBLE TO SCHEDULE OF QUANTITIES

Tender shall be on the basis of items rates which shall include the cost of
materials, labour, all taxes, duties, and all other appurtenant services required for
the complete installation, testing and commissioning in accordance with relevant
drawings and meeting the requirements of the specifications and relevant LS.
specification including the fees for inspection together with the liabilities and
obligations as detailed in the general conditions of contract.

Prices shall remain firm and free from variation due to rise and fall in the cost of
materials and labour or any other price variation whatsoever whether during the
stipulated period of execution or during extended period of completion if any,
expect direct statutory, increases by the Act of Govt. or Local bodies.

Item rates shall remain valid for any variations in the estimated quantities given
in the schedule of quantities.

In order to facilitate the technical scrutiny of various quotations, the tenderer
must supply with their quotations, the tenderer must supply with their quotations
detailed technical particulars, make catalogues and erection drawings for various
items under different parts specified in the schedule of quantities.

The drawings and specifications lay down minimum standards for equipment and
workmanship. Deviations, if any, shall be clearly set down. In the absence of
any deviations, it will be deemed that the tenderer is fully satisfied with the
intents or the specifications and drawings and their compliance with the statutory
and fire insurance provision including local codes. Where the drawings and
specifications conflict the more stringent shall apply.

All installations shall be tested as specified and a test certificate in the prescribed
form required by the authorities shall be furnished.

The entire installation shall be guaranteed against any defective materials of
workmanship for a period of 12 months from the date of installation as certified
by the Bank / Engineer - in-Charge and taken over by the employer. During the
guarantee period, all defects shall be rectified by the contractor, free of cost.

Water and power required for works may be made available at site. Use of
electrical power will be on chargeable basis. If the water available at site is
unsuitable for construction purpose, the contractors will make their own
arrangements for water.

The tenderers must acquaint themselves of the site conditions and take note of all
factors while quoting the rates, as no extra will be allowed on any ground.

The employer shall pay the contractor such sums as shall become payable
hereunder at the times and in the manner specified in the said conditions.

The term “Engineer - in-Charge / Employer” in the conditions shall mean the
said ‘BANK’, for that purpose of this contract, such other person as shall be
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12.

13.

14.

15.

16.

nominated for that purpose by the employer, not being a person to whom the
contractor shall object for reasons considered to be in sufficient by the Employer.
Provided always that no persons subsequently appointed to be Bank / Engineer -
in-Charge under this contract shall be entitled to disregard or over rule any
decision or approval or direction or expressed in writing by the Bank / Engineer -
in-Charge for the time being.

The plan, agreement and documents mentioned shall form the basis of this
contract and the decision of the said Bank / Engineer - in-Charge for the time
being as mentioned in the conditions of contract in reference to all matters of
dispute as to the materials, workmanship or account and as to the intended
interpretation of the clauses of the agreement of any other document attached
hereto shall be final and binding on both parties and may be made a Rule of
Court.

The said contract comprises the works mentioned in the BOQ (Bill of Quantities)
and all subsidiary works (if any) connected therewith within the same site as
may be ordered to be done from time to time by the said Employer through the
consulting Bank / Engineer - in-Charge for the time being, even though such
works may not be shown on the drawings or described in the said specifications
or the priced schedule of quantities.

The employer reserves to himself the right of altering the drawings and nature of
the work and of adding to or omitting any items of work or of having portions of
the same carried out without prejudice to this contract.

The said conditions shall be read construed as forming part of this agreement,
and the parties hereto will respectively, abide by and submit themselves to the
conditions and stipulations and perform the agreements on their parts
respectively in such conditions contained.

Further, letters exchanged between the employer and the contractor after the
receipt of this contract as cited shall form an integral part of this contract.

. The successful tenderer shall supply completion drawings of the entire

installations as executed at site drawn to scale approved by the employer / Bank /
Engineer - in-Charge after the completion of the work. But before completion
certificate is given by the employer / Bank / Engineer - in-Charge upon receipt of
the completion drawings, as built drawings of the work only, the final bill will be
released.

. The materials of the first preference shall be used by the contractor may exclude

himself of not doing so only if the required range as per tender specifications is
not manufactured, by the particular manufacture. The evidence of such case shall
be supported by a letter from the respective manufacturer. Samples of all fittings
and accessories shall be approved by the employer/Bank / Engineer - in-Charge
prior to their installations.
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ARTICLES OF AGREEMENT
This agreement is made at Chennai on this day of Two

Thousand Nineteen, INDIAN BANK, a body Corporate constituted under the Banking
Companies (Acquisition and Transfer of Undertakings) Act 1970 having Corporate Office,
254-260, Avvai Shanmugam Salai, Royapettah, Chennai 600 014, (herein after referred to as
“The Employer”, which expression shall unless excluded repugnant to the context be
deemed to include its successors and assigns) of the one part

AND M/s having its Registered
(0 BT L o s e B e it SIS

(01 ST S SRS e e S i Sl - SRRRPONES - Chennai.
(hereinafter referred to as the "Contractor") which expression shall include its successors,
legal representatives and assigns of the second part.

WHEREAS Employer intends / desirous of doing Air-Conditioning works towards Supply,
Installation, Testing & Commissioning of 2 x 11TR Ceiling suspended ductable AC units at
Indian Bank, RTGS Cell at 3™ Floor of at Ethiraj salai, premises, Chennai and has drawings
and specifications, schedule of quantities describing the work

WHEREAS the Employer has caused drawings and tender documents for the subject work
(hereinafter referred to as “Bank/Employer/Engineer In-charge™).

AND whereas the Employer has called for tenders for the above work as per Employer’s
NIT dated ----------- and whereas the tender dt. -------------- submitted by the contractor has
been accepted for such sum as may be ascertained to be payable in terms of the Bill of
Quantities and which sum is estimated to be Rs. .. ... ... ... (Rupees
........................................................................... ) hereinafter referred to as
the said "Contract Sum".

AND whereas the Contractor has agreed to execute the work as per drawings, specifications,
conditions of contract of the tender and work Order for the Employer’s project of”.

AND whereas parties herein desirous of reducing the agreed terms into writing as under:

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:-

1) In consideration of the said Contract Sum to be paid at the times and in the manner
set forth in the said Conditions the Contractor shall carry out and complete all the
Air-Conditioning works as per terms and conditions herein contained and according
to the general rules & conditions of the contract, notice inviting tender, special
conditions of contract, general scope of work, technical specifications, schedule of
rates and instructions to be given by Employer / Employer and to the entire
satisfaction of the Employer.

Page 37 of 59



@

£\ e ALLAYABAD
Indian Bank-Corporate Office AIR-CONDITIONING WORKS

Further, the contractor hereby agrees and undertakes to execute and complete the
said works shown in the said drawings and such further detailed drawings as may be
furnished to it by the Employer and described in the said specifications and the said
schedule of quantities upon and subject to the said conditions.

The said tender and allied documents, drawings, specification, priced schedule of
quantities, agreement and documents above mentioned shall form the basis part and
parcel of this contract and the decision of the Employer as mentioned in the
condition of contract with reference to all matters of disputes as to materials,
workmanship of account and as to the interpretation of the clauses of this agreement
or the said conditions shall be final and binding on both the parties.

The contract herein contained comprises of the said work above mentioned and all
subsidiary works connected therewith in the same site as may be ordered to be done
from time to time by the Employer even though such works may not be shown in the
said drawings or described in the said specifications or the schedule of quantities.
The contractor hereby agrees and undertakes to do and perform all such works in a
thorough and workman like manner, with best materials and within the time limit
herein mentioned.

The Employer reserves to himself the right to alter the drawings and nature of the
work and of adding or omitting any item of work or of having portions of the same
carried out departmentally or otherwise and such alterations or variations shall be

_ carried out without prejudice to this contract.

The said conditions shall be read and construed as forming part of this agreement
and the parties hereto will respectively abide by and submit themselves to the
conditions and stipulations and perform the agreements on their parts respectively as
such conditions contained.

It will be the entire responsibility of the contractor to procure all materials required
for the said works.

2) Contract Price, Taxes and Payment Terms:

De‘)affl;;s

Total contract price is Rs......ccovvevviieiiiiiinnn. which is inclusive of cost of
materials, equipment, installation charges and tools and tackles required for
execution of the job. Above price is inclusive of all taxes / GST & duties including
excise duty, sales tax, works contract tax, income tax, octroi etc. in respect of this
contract. No claim in this respect will be entertained. Sales tax on works contract &
Income tax on payments shall be levied as per prevailing rules and will be deducted

_ and deposited by Employer in accordance with the sales tax law of the state and the

provisions of tax deductions at source under Income Tax Act 1961.

] o 1 o . -
« /However, interim payment will be made as per the site measurements on Item Rate

st /"' basis and certification of the Engineer in-charge and the Employer shall for such
0

works pay to the contractor such sums as shall become payable at time, in the
manner specified in the said conditions.
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3) Completion Period:

4)

5)

6)

7

Time is the essence of the Contract. The work is to be completed in all respects
within 45 days from the date of receipt of the Work Order /letter of intent by the
Contractor or handing over of site whichever is later. If the Contractor fails to
complete the job within the agreed time period the Contractor will have to bear
liquidated damages as per the relevant clause mentioned in the Tender Documents.

The contractor shall complete the said work as specified above from the date of
commencement of work as per work order for the work and will remove from the
site all plants, scaffoldings, materials in use, rubbish and leave the work site clean
within the said period.

Earnest Money:

The Contractor has deposited Demand Draft / Bank Guarantee for an amount of
Rs. 14,320/- (Rupees Fourteen Thousand Three Hundred Twenty Only) as
Earnest Money.

Inspection of Site:

The Contractor has inspected the site before submitting his tender and has satisfied
himself as to the nature of the work to be executed on the site. Any difficulties which
the Contractor may come across in the course of the work shall in no way entitle the
contractor to claim or receive extra payment unless the Employer is of the opinion
that such difficulties could not have been foreseen and the Employer consents in
writing. The site will be handed over to the contractor as per the terms of tender and
in no case the contractor can claim for non suitability of site condition for extension
of time unless employer opinions the other way.

Supply of Material and Labour:

The Contractor shall arrange all labour, materials, equipments, tools, tackles and
everything necessary for the completion of the work as per the terms of tender and
specification / BOQ etc.,. The Contractor will assume all responsibility for the
safety, protection and accounting of all material and equipment and the work during
construction. All materials used by the Contractor shall be of the best quality
conforming to the required specification mentioned in the tender document and will
be subject to the approval of the Employer / Employer. All such materials not
approved by Employer / Employer shall be removed at once by the Contractor at his
own expense. The Contractor shall also at his own expense arrange for carrying out
any test of materials which the Employer / Employer may from time to time require
or if so desired by the employer.

Defective Work / Materials:

If any part of the work done by the Contractor is found defective in workmanship or
if bad or inferior materials have been used the Contractor shall at his own risk and
cost demolish all such defective work and rebuild the same and / or replace the bad
or inferior materials used within a time frame mentioned to the satisfaction of the
‘Employer / Employer’. The decision of the Employer / Electrical Engineer in-
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8)

9)

charge in this regard shall be final and binding on the Contractor. In case of default
of the contractor to remove the defective work and rebuild the same or replace bad or
inferior materials as directed by the Employer, the Employer shall be entitled to
employ anyone else to carry out the same at risk and cost of the Contractor and
recover all expenses incurred in this regard from the contractor.

The contractor should not damage the any existing water proofing arrangement.
They should discuss about the work they are going to carry out with Employer /
Emplover before they take up the work. In case of any damage done to the water
proofing and detect leakage due to the same, the contractor will be made responsible
to rectify the same at their cost to the full satisfaction of the bank.

Inspection of Work:

During progress of the work the site engineer of the Employer and Employer /
Employer shall be entitled at all times to have access to and inspect the work. If the
work is inspected by the any Government/ Bank’s authorized persons, the contractor
will fully co- operate and extend all help to meet the observations.

Supervision:

The Contractor shall provide one or more competent and technically qualified
engineers duly and fully authorized to act on his behalf in all matters relating to the
works to be carried out under or any other matter concerning this agreement and who
shall at all times be present at the works while any work is in progress as per
directions, explanations & instructions of Employer / Employer.

10) Compliance with Statutory Regulations & Work Rules:

The Contractor shall be responsible for complying with the applicable laws / bye
laws / Regulations in force from time to time and shall have to bear all statuary
liabilities to the workers / personnel engaged for the job. Nothing will be paid extra
in this regard. If any amount is paid by the Employer in this regard the same amount
shall be deducted from the Contractor's dues. The Contractor shall have to arrange
insurance cover for the workers / personnel engaged by him for the job. This clause
should be read in conjunction with clause mentioned in tender document, clause no:
12 of special conditions of contract and clause no: 22, of General condition of
contract

11) Determination of Contract:

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in

\ the event of the Contractor failing to comply with the provisions of this contract by

failing to complete the work within the stipulated period, the Employer may
terminate this Agreement forthwith and employ, at the Contractor's risk and cost,
another contractor or sufficient number of workmen to complete the work.
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12) Force Majeure:

In case any Force Majeure condition herein mentioned occurs and continues for a
period exceeding 15 days the parties here to undertake to sit together and devise
ways for expeditious and proper performance of the obligations of the parties under
this order.

This clause will be operative only if the work is delayed by

a) Acts of God

b) Earthquake or floods or similar natural calamities.
¢) Serious loss or damage by fire or lightning.
13) Arbitration:

“In the event of any dispute or difference relating to interpretation and application of
provisions of the contract and all disputes/claims whatsoever which shall either
during the continuance of the contract or afterwards either between the parties to the
contract or the respective representatives touching the construction/application of
any provision/clause mentioned in the contract or any account or liability between
the parties to the contract or as to any act or deed or omission of any party to the
contract, in any way relating to these presents, shall be first at the discretion of the
Bank attempted to be resolved in good faith by mutual discussion within 30 days of
the dispute or question being raised failing which the same shall be settled by
arbitration in accordance with provisions of Indian arbitration and Conciliation act
1996.

The Parties concerned shall designate an arbitrator on mutual consent/consensus. In
the event of no consensus being arrived, an Arbitral Tribunal shall be constituted
comprising three Arbitrators, each party appointing one arbitrator and a third
arbitrator to be appointed by the two arbitrators so appointed by the parties. The
venue of the arbitration shall be exclusively at Chennai and any award passed by
arbitrator or the arbitral Tribunal shall be final, conclusive and binding upon the
parties and shall be deemed to have been made between parties themselves. The
parties to the dispute shall share equally the cost of arbitration as intimated by the
arbitrator”.

All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen in Chennai and only courts in Chennai shall have jurisdiction
to determine the same.

Submitting to arbitration may be considered as an additional remedy and it
does not preclude the Parties to seek redressal/other legal recourse.

14) Employer / Engineer in-charge:

The term Employer / Engineer in-charge in the said conditions shall mean the said
BANK for the purpose of this Contract, such other person as shall be nominated for
that purpose by the Employer, not being a person to whom the Contractor shall
object for reasons considered to be sufficient by the Employer mentioned in the said
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Conditions provided always that no person subsequently appointed to be Employer /
Engineer in-charge under this Employer / Engineer in-charge shall be entitled to
disregard or overrule any provision, decision or approval or direction given or
expressed by the Engineer in-charges for the time being.

15) The several parts of this contract have been read and fully understood by us.

16) Following shall be deemed to form and be read and construted as part of this
agreement viz

a) The Bid No / date.

b) The award letter No / date.

¢) References as mentioned in the award letter
d) All the correspondences till award of contract

IN WITNESS whereof the said contracting parties have set their hands and seals on the day
and year first hereinabove witness.

Witness Address ’ Employer

Witness Address
Contractor
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GENERAL SPECIFICATIONS REQUIREMENTS

All works should confirm to standard laid down by the Bureau of Indian Standards
(BIS) Latest Edition.

Wherever detailed specifications are not given, the works shall be carried out as per
CPWD specifications with latest additions and corrections.

1. SPECIFICATIONS — GENERAL REQUIREMENTS

1A. List of tender drawings is given elsewhere in the tender documents. These drawings are
meant for tenders and construction also. These drawings may be revised and fresh revised
copies issued to the contractor from time to time for adoption in work to suit the final
designs and the physical conditions encouraged during the progress of work.

1B. Figured dimensions on drawings shall only be followed and drawings to large scale
shall take precedence over these to smaller scale.

1C. Information noted on the drawings pertaining to the materials and workmanship, if
contrary to that given in the specifications, shall have precedence.

1D. The contractor shall prepare, at his own cost, detailed shop drawings and shall obtain
the approval of the Employer/Employer before adoption.

2.
2A. The specification is intended for general description of quality and workmanship of
materials and finished work. They are not intended to cover minute details. The work shall
be executed in accordance with sound engineering and other professional practice.

2B. Where reference is made to any standard specification of Bureau of Indian Standards or
any other similar body, the information and provisions of the latest revised edition of the
specification on the date of submission of such standard specifications are in conflict with
the provisions standard in these specifications the latter provisions shall have precedence.

2C. All materials shall be quality manufactured by renewed concerns conforming to Indian
Standards or equivalent and shall have “BIS” mark as far as possible unless otherwise
approved by the Employer / Employer. The contractor shall get all materials approved by
the Employer / Employer prior to procurement and use.

| MEASUREMENTS AND PAYMENTS

8A. The quantities stated in the bills of Quantities are tentative. The contractor shall be paid

Trimce™/at the quoted rate and on the basis of actual measured dimensions of the finished work,
limited however by those dimensions shown in the drawings, or as directed by the Employer
/ Employer.

3B. Measurement of work shall be generally in accordance with IS: 1200 “Method of
Measurement of Building and Electrical Engineering Work™ except where the stipulations
of the tender are contradictory.
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4. LAYOUTS AND SURVEYS.

The contractor shall be responsible for the true and proper setting out of works, for the
correctness of position, levels, dimensions and alignment of all parts of the works and for
the provisions of all necessary instruments, appliances and labour in connection there with.
If at dimensions or alignments of any part of works, the contractor, on being required to do
so, shall at his expenses rectify such errors, checking of any setting out or of any line or
level by the Employer/Employer shall not in any way relieve the contractor of his
responsibility for the corrections thereof.

4. CONSTRUCTION SCHEDULE AND TIME OF COMPLETION

5A. A bar chart shall be submitted by the contractor detailing out the complete construction
activities for each work within 7 days of start of work at site. This chart shall be reviewed
by the Employer/Employer and alterations, if any, shall be made by the contractor. This
chart will form the basis or reappraisal to evaluate the progress of work at site.

5B. The drawings shall be issued to the contractor at least one week in advance before
commencement of work.

5C. No extension of time shall be granted on the plea of drawings not having been received
in time provided the above time schedule is adhered to.

5. CO-OPERATION WITH OTHER AGENCIES

6A. During the course of implementation of this contract, several other agencies and
contractors shall be working at site simultaneously. In order to effect proper co-ordination
and avoid delays, it shall be the responsibility of the contractor of this tender to give
adequate notice and exact dates of work proposed to be executed by him which requires the
placement and fixation of embedment etc., by the other agencies. The safety and prevention
from damage activities would remain with the contractor. In the event of damage or loss,
caused, indirectly or directly by the contractor or his labour, he will be responsible to make
good the same as advised/instructed by the Employer/Employer.

6. DELIVERY OF WORKS

Every portion of the work shall be kept clear of accumulation from time to time and
delivered up clean and free from all defects of every kind at the conclusion of work.

7. RELATION TO OTHER DOCUMENTS

-~ 8A. The technical specifications are intended for general description of items listed in the
we= bill of quantities. All works specified or implied in the technical specification form a part of
%ch,-.the items in the bill of quantities. Similarly, all indications in drawings and general
~—description of works, whether specified or implied, form a part of the items in bills of
quantities.

8B. The quoted rates in the bills of quantities shall be assumed to include all the specified
and implied works of the technical specifications, drawings and general description of
works even when not specifically mentioned in the bills of quantities.
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8. LIFTS AND LEADS
9A. The rates quoted for all items of work shall include all lifts and leads where applicable.

9B. All debris and waste materials shall be disposed away from the site to a far off place as
directed.

9C.Necessary scaffoldings, centering, platform etc., required for carrying out the work shall
be arranged by contractor only at their cost, which is deemed to be included in the quoted
price.
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13.
14.

SCOPE OF WORK

. Supply, Installation, testing commissioning of the following including ancillary

items with all necessary accessories / incidental materials to complete the job,
11.0 Ton, Ceiling Suspended AC Unit (Voltas / Blue Star / Daikin).

Installation Charges for Ceiling Suspended Ductable Ac.

Addition & alteration / modification of existing Canvass Mouth Connection as
required to suit the new AC units.

Addition & alteration / modification of existing GI Duct Mouth Connection
Work.

Addition & alteration / modification of existing Copper Pipe Connection Work.
Supply & fixing of Hi-Tech Support for existing Cu. Pipe.

Supply & laying / fixing of electrical cord wire.

Supply & fixing of PVC Drain Pipe Connection as required to complete the job.
Addition & alteration / modification of existing MS Pedestal Outdoor Stand as
required to suit the new AC units.

. Nitrogen Pressure Testing & System Commissioning.
. Supply & charging of Refrigerant Gas - R410A as required to complete the job
. Existing Duct Cleaning works complete before commissioning of the new ac

units.

Unloading, Shifting & Positioning of Ductable Ac.

Buyback of existing old indoor & outdoor units after removal of the same “as is
where is basis™ excluding all the accessories viz., copper piping, stand, duct,
canvass, cables etc., which shall be meant for re-using for new units.

Page 46 of 59



L ¥aEEs ALLAMABAD
Indian Bank-Corporate Office AIR-CONDITIONING WORKS
SAFETY CODE
FIRST AID
1. At every work place, there shall be maintained in readily accessible place first

aid appliance including supply of sterilized dressings and sterilized cotton wool.
The appliance shall be kept in good condition, and in large work place, they shall
be placed in charge of a reasonable person who shall be readily available during
working hours. ’ '

At large work places, where hospital facilities are not available within easy
distance of the works, first aid posts shall be established and be run by a trained
compounder.

In every work place, there shall be provided and maintained at suitable places,
easily accessible to labour sufficient cold water fit for drinking.

SCAFFOLDS

Suitable scaffolds shall be provided for workmen for all works that cannot safely
be done from the ground, or from solid construction except in the case of short
duration work which can be done safely from ladders. When a ladder is used, it
shall be of rigid construction made either of good quality wood or steel. The
steps shall have a minimum width of 450 mm and a maximum rise of 300 mm.
Suitable hand holds of good quality wood or steel shall be provided and the
ladder shall be given an inclination not steeper than % to 1 (1/4 horizontal and 1
vertical).

Scaffolding or staging more than 4 m. above the ground floor, swung or
suspended from an overhead support or erected with stationary support shall
have a guard rail properly bolded, braced or otherwise secured, at least 1 m.
above the floor or platform of such scaffolding or staging and extending along
the entire length of the outside and ends thereof with only such openings as may
be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

. Working platforms, gangways and stairways shall be so constructed that they do

not sag unduly or unequally and if the height of the platform, gangway or
stairway is more than 4 m. above ground level or floor lever, they shall be
closely boarded and shall have adequate width and be suitably fenced as
described in (2) above.

Every opening in the floor of a building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 1 m.

Wherever there are open excavations in ground, they shall be fenced off by
suitable railing and danger signals to be installed at night so as to prevent persons
slipping into the excavations.

Safe means of access shall be provided to all working places. Every ladder shall
be securely fixed. No portable single ladder shall be over 9 m. in length while the
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10.

width between side rails in rung ladder shall in no case, be less than 290 mm. for
ladder up to and including 3 m. in length. For longer ladders this width shall be
increased at least 20 mm for each additional meter of length.

A sketch of the ladders and scaffolds proposed to be used shall be prepared and
approval of the Engineer obtained prior to construction.

OTHER SAFETY MEASURES

All personnel of the contractor working within the plant site shall be provided
with safety helmets. All welders shall wear welding goggles while doing welding
work and all metal workers shall be provided with safety gloves. Persons
employed on metal cutting and grinding shall wear safety glasses.

Adequate precautions shall be taken to prevent danger from electrical equipment.

No materials on any of the sites of work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public.

EXCAVATION & TRENCHING

All trenches, 1.25 m. or more in depth shall at all times be supplied with at least
one ladder for each 30 m. in length or fraction thereof. The ladder shall be
extended from bottoms of the trench to at least 1 m. above the surface of the
ground. Sides of trenches which are 1.5 m. or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing so as to avoid the
danger of sides collapsing. The excavated materials shall not be placed within
1.5 m. of the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances
undermining or undercutting shall be done.

The contractor shall take all measures on the site of the work to protect the
public from accidents and shall be solely bound to bear the expenses of defence
of every suit, action or other proceedings at law that may be brought by any
persons for injury sustained owing to neglect of the above precautions and to pay
any such persons or which may with the consent of the contractor, be paid to
compromise any claim by any such person. No future claim shall be entertained
/ made against the bank in this regard.

DEMOLITION

. Before any demolition work (same to be cleared) is commenced and also during

the process of the work:

a. All roads and open areas adjacent to the work site shall either be
closed or suitably protected.

b. No electric cable or apparatus which is liable to be a source of danger
over a cable or apparatus used by the operator shall remain
electrically charged.

c. All practical pre-cautions steps shall be taken to prevent danger to
persons employed from the risk fire or explosion or flooding. No
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floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

PERSONAL SAFETY / PROTECTIVE EQUIPMENTS

12. All necessary personal safety equipment as considered adequate by the Engineer
should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should
take adequate steps to ensure proper use of equipment by those concerned.

a.

Workers employed on mixing asphaltic materials, cement and lime
mortars shall be provided with protective footwear and protective

goggles.

Those engaged in white washing and mixing or stacking of cement
bags or any material which is injurious to the eyes shall be provided
with protective goggles.

Those engaged in welding works shall be provided with welder’s
protective eyesight lids.

Stone breakers shall be provided with protective goggles and
protective clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in
use, the contractor shall ensure that the manhole covers are opened
and are ventilated at least for an hour before the workers are allowed
to get into manholes and the manholes so opened shall be cordoned
off with suitable railing and provided with warning signals or boards
to prevent accident to the public.

The contractor shall not employ men below the age of 18 years and
women on the work of painting with products containing lead or any
toxic material in any form. Wherever men above the age of 18 are
employed on the work of such painting, the following precautions
should be taken:

i. No paint containing lead or lead products shall be used except
in the form of paste or readymade paint. Paints like vinyl and
epoxies having toxic fumes should be applied after following
all precautions laid down by manufacturers.

ii. Suitable face masks should be supplied for use by the workers
when paint is applied in the form of spray or a surface having
lead paint dry rubbed and scrapped.

iii. Overalls shall be supplied by the contractor to the workmen
and adequate facilities shall be provided to enable the working
painters to wash during the cessation of work.

13. When the work is done near any public place where there is risk of drowning all
necessary equipments should be provided and kept ready for use and all
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necessary steps taken for prompts rescue of any person in danger and adequate
provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

HOISTING MACHINES

14. Use of hoisting machines and tackle including their attachments anchorage and
supports shall confirm to the following standards or conditions:

a.

These shall be of good mechanical constructions sound material and
adequate strength and free from patent defect and shall be kept in
good repair and in good working condition.

Every rope used in hoisting or lowering materials of as means of
suspension shall be of durable quality and adequate strength and free
from patent defects.

Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years shall be in charge of
any hoisting machine including any scaffolding winch or give signals
to operator.

In case of every hoisting machine and of every chain ring hook,
shackle shovel and pulley block used in hoisting or as means of
suspension the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall be
plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load, each safe working load
and the conditions under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to above in
this paragraph shall be loaded beyond the safe working load except
for the purpose or testing.

In case of departmental machines, the safe working load shall be
notified by the Engineer. As regards contractor’s machines, the
contractors shall notify the safe working load of the machine to the
Engineer whenever he brings any machinery to site of work and get it
verified by the Engineer concerned.

15. Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with such means as will reduce to the
minimum of the risk or any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are
already energised, insulating mats, wearing apparel, such as gloves, sleeves and
boots as may be necessary, should be provided. The workers should not wear any
rings, watches and carry keys or other materials which are good conductors of

16.

electricity.

All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in safe condition and no scaffold, ladder or equipment shall
be altered or removed while it is in use.

17. Adequate washing facilities should be provided at or near places of work.
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18. These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the
contractor.

19. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection
by the Labour Officer, Engineers of the Department or their representatives.

20. The contractor is solely responsible for the safety and security of the
workmen engaged by him or his subcontractors in this project.

21. Notwithstanding the above clause from (1) to (20), there is nothing in these to

exempt the contractor from the operations of any other Act or Rule in force in
the Republic of India.

Heskoskoskok sk skoskoskok sk sk
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APPENDIX -1
PROFORMA ‘A’
(See Clause 22(h) of General Conditions)
CONTRACTOR’S LIABILITY AND INSURANCE SUMMARY
Name & Number of Value of Validity Period Loss or damage to work
Insurance Policy with Insurance (covered under Policy) or any
description part thereof and all materials at
site from any cause whatsoever
1. 2. 3. 4.
a)
b)
c)
Damage, loss or injury to any Claims under the
property of the Employer’s or Workman compensation Remarks
Engineer in-charge’s or his Act 1923, the Minimum
agent’s and servant’s Wages Act 1948 &
Contract labour
(Regulation and
Abolition) Act 1970
5. 6. 7.
a)
b)
<)

NB: Details of further policies taken if any and the loss or damage if any under that
policy may please be indicated separately at appropriate places.

Signature of Contractor

Address:
Witness:
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APPENDIX - 11
PROFORMA ‘B1’
MEASUREMENT SHEET
Running Bill No.
Name of the Work
Name of the Contractor
Sr. | Item Qty. asper| Unit | No./Length | Qty. of
No. contract Present Bill

NOTE: Quantity of Present Bill shall be carried forward to Interim Bill.

PROFORMA ‘B2’
INTERIM BILL

Interim Bill No.

Name of the Work

Name of the Contractor

S.No/ Item | Unit | Qty. as per | Qty. upto | Qty. of | Total
Contract | previous | present | Qty.
bill bill

Unit
Rate

Gross
Amount

Total cumulative Gross Amount of Bill Rs.

Gross Amt. of the present Bill = Gross Amt. of bill — Gross Amt. upto previous bill
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APPENDIX - III

PROFORMA 'C'
REPORT OF VIRTUAL COMPLETION
(See Clause 36 of General Conditions)

Draft of letter to be written by the Contractor to the Engineer in-charge in connection with the

Virtual Completion Certificate as per Clause No. 36 of General Conditions of Contract.

Having executed the work in terms of the Contract, we hereby certify and affirm that we have

virtually completed the contracted works.

We hereby certify that the work has been executed wholly to our satisfaction and with the

materials and workmanship in accordance with the contract.

We do certify further that we have executed the work in accordance with the applicable laws

and without any transgression of such laws.
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APPENDIX - IV
Bank Guarantee No. Date:

PERFORMANCE BANK GUARANTEE

Indian Bank, a body Corporate constituted under the Banking Companies Acquisition and
transfer of undertaking Act, having its Corporate  Office at No.254-260, Avvai
Shanmugham Salai, Royapettah, Chennai 600 014 (hereinafter referred to as Indian Bank)
have entered into Agreement/Contract/Order No. dt (hereinafter
called “the said Contract/ the said Order”) with M/s
[hereinafter called “the said Contractor/Supplier”] for the Air-Conditioning works towards
Supply, Installation, Testing & Commissioning of 2 x 11TR Ceiling suspended ductable AC
units at Indian Bank, RTGS Cell at 3" Floor of at Ethiraj salai, premises, Chennai as per
tender specifications & bill of materials.

2. Where as under the terms of the said Agreement/Contract/Order, the
Contractor/Supplier is required to furnish a Performance Bank Guarantee for 5% of
tendered value i.e Rs. ---------mmmmemmme /- (Rs. Amount in words) towards the due
fulfillment of the terms and conditions during the agreed time period or extension
thereof, and also satisfactory performance of the said equipment supplied to Indian
Bank during warranty period as per the warranty terms stipulated in the
Agreement/Order.

3. Accordingly, we --------------- (name & Address of the issuing Bank) (hereinafter
referred to as “The Surety:”, which expression shall , unless repugnant to the context
or meaning thereof, include all its successors, administrators, executors and
permitted Assignees.) at the request of ----------------- (name & Address of the
contractor) do hereby undertake to pay to Indian Bank an amount not exceeding Rs.
------------------ /- (Rs. Amount in words) on the failure of Contractor/Supplier in
performance of their obligations as per the terms and conditions of the
Contract/Order including the satisfactory performance of the item during warranty
period as per the warranty terms stipulated in the Agreement / Contract/Order.

4. The Surety do hereby unreservedly, irrevocably undertake to pay the amounts due
and payable under this guarantee without any demur, merely on demand from Indian
Bank within 10 days of such demand stating that the amount claimed is due by way
of breach of terms and conditions of the Agreement/Contract/Order. Any such
demand made on the bank shall be conclusive as regards the amount due and payable
by the Bank under this guarantee. However, our liability under this guarantee shall be

restricted to an amount not exceeding Rs. ---—----m--mmmuumu /- (Rs. Amount in words)

and We undertake to pay to Indian Bank a amount not exceeding Rs. -----------e-n----

/- (Rs. Amount in words) so demanded not withstanding any dispute or disputes

raised by the contractor/supplier of the equipment in any suit or proceeding pending
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The Surety. further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said
Contract/Order and that it shall continue to be enforceable till all the dues of Indian
Bank under or by virtue of the said Contract/Order have been fully paid and its
claims satisfied or discharged or till Indian Bank certifies that the terms and
conditions of the said Agreement/Contract/Order have been fully and properly
carried out by the said Contractor/supplier(s) and accordingly discharges this
guarantee.

5. The Surety further agree with Indian Bank that Indian Bank shall have the fullest
liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to extend
time of performance by the said contractor/Supplier of the equipment from time to
time or to postpone for any time or from time to time any of the powers exercisable
by Indian Bank against the said contractor/Supplier and to forbear or enforce any of
the terms and conditions relating to the said Agreement/Contract/Order and we shall
not be relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor/ Supplier or for any forbearance, act or omission on
the part of Indian Bank or any indulgence by Indian Bank to the said
Contractor/Supplier or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. The Surety lastly undertake not to revoke this guarantee during its currency except
with the previous consent of Indian Bank in writing and agree that any change in the
constitution of the said contractor/Supplier or the said Bank shall not discharge the
Bank of its liability under this deed.

The validity of Bank Guarantee shall be up to DD/MM/YY

And such date shall cover the period of warranty of all the supplies and excludes the
period of defect liability. The Bank Guarantee shall remain valid for the period up to
which the contractor is obliged for due performance of the said Agreement/
Contract/Order including the warranty period.

7. This Bank Guarantee shall be governed by and constitute in accordance with Indian
Law and shall be subject to exclusive Jurisdiction of Indian Courts.

All the claims under this guarantee must be presented to the bank.

8. Notwithstanding anything contained hereinbefore.

™. Our liability under this guarantee is restricted to Rs. -----~------------ /- (Rs. Amount in
v “-\ words). The guarantee is valid up to DD/MM/YY or extension thereof.

e ;l Unless a claim or demand made in writing is presented to us on or before
% «\é‘/ DD/MM/YY , the date of expiry of this guarantee all your rights under this
Tetzicot guarantee shall be lapsed and we shall be released and discharged from all liabilities

there under.

In witness where of the Bank through its officials has set its hand and stamp on ---
day of --------- and the year at
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SIGNED AND DELIVERED For and on behalf of
For and on behalf of above named Bank. (Banker’s Name and Seal)

Branch Manager
(Banker’s seal)

SEAL OF THE BANK
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PREFERRED MAKES
LIST OF PREFERRED MAKES FOR AIR-CONDITIONING WORKS
SL.No Description MAKES
1 Ceiling Suspended Ductable Units Voltas / Blue Star / Daikin
2 Indoors High wall & cassette type units | Voltas / Blue Star / Daikin
3 Stabilizers V-Guard / Premier / Everest
4 Aluminium Sheets Hindalco / Nalco or equivalent
5 Grills / Diffusers / Dampers Air master / Air freeze or equivalent
6 Fiber Glass Wool Uptwiga / Rockwool or equivalent
Mandev / Parasmani /Jugal/ Mueller
7 Refrigerant Pipes brass/Otokompu/Shree Shyam/ Mehta Tubes/
Totaline
8 Axial fans NADI / Southern Magnetics or equivalent
9 Dash / Anchoring Fasteners HILTI / Fischer or Equivalent
10 | General Hardwares GKW / Atul or Equivalent
11 | MS Structure/Beam/Gurdar/Channel SAIL/TATA/JINDAL/ESSAR
12 | FIRE Sealant Promat, Hilti, Brila-3M
13 | Insulation acoustic ARMAFLEX/BIRSAL/SUPREME
14 | GI Sheets TATA / JIDAL/ SAIL
. Astral /supreme / Avonplast /
15 | C-PVC/U-PVC Pipes Wavin/Sull)ya/Polypack/li’rakash
16 | Switches & Sockets MK? Anchor (Roma) - Model approved by
Engineer Incharge ‘
17 | Nitrile Rubber insulation Hylam / Superlon / Armaflex/Trocellen
18 | Vibration pads Resistroflex /Dunlop / Dynemech
19 | Vibration isolation Dunlop / Cushy Foot /Resistroflex
20 | Power / Control Cables Polycab / Finolex / RR Kabel
21 Selector. Switch, Toggle Switch Salzer(L&T), Kaycee / Siemens
22 | Controllers, controls & Sensors Honeywell / Schneider/ Siemens
23 | Surge Protection OBO Betterman/ Legrand / ABB
24 | Energy Meter L&T / Secure / Schneider
25 | Prefabricated Panels / Distribution boards | L&T, Hager, Legrand
26 | Exhaust Fan Almonard/ Crompton
27 | Moulded Case Circuit Breakers / MCB L&T(].)_Slgn )/ Siemens (sentron) / Legrend /
Schneider
28 | LED Indication Lamps L&T / Schneider / Kay cee
Ammeter, Voltmeter, KWH,PF,
29 | Frequency meter / Digital Meters, L&T / Schneider / EL Measure
Multifunction Meter
30 | LUGS & THIMBLES Dowells / 3M / Comet / Lotus (double comp.
- type Glands)
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--END OF THE DOCUMENT--
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