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NOTICE OF INVITATION TO TENDER

Sealed item rate tenders, in duplicate, are invited from Bank’s empanelled contractor only and on

behalf of:

for the following work:-

1)

2)
3)

4)

5)

6)

7)

8)

Name of the work

Place of the work
Time of completion

Earnest Money

Estimated Cost

Availability of Tender
Document :

Time, date and place
of submission of Tender

Time, date and place of
opening of tender

The Zonal Head,

Indian Bank, Zonal Office,
B-2, East,Sahid Nagar,
Bhubaneswar-751007

Electrical Installation works of Kalinga Vihar
Branch of Indian Bank, Bhubaneswar, Orissa.

Kalinga Vihar, Bhubaneswar, Orissa.
10 (Ten) calender Days.

Rs.2,500.00(Rupees Two thousand Five hundred)

Only & by cross demand draft/Pay order of any
nationalized Bank, drawn in favour of Indian Bank
payable at Bhubaneswar. Tender without earnest money
in proper form will be rejected.

Rs.2.45 Lakhs.

The complete tender document can be down loaded from
Bank’s official Web site (http:// www. Indianbank..in) while
submitting tender, a crossed D.D./pay order of Rs.500.00
(Five hundred only) (non refundable) payable at
Bhubaneswar Favoring DGM Indian Bank Bhubaneswar
to be enclosed against cost of the tender,
or can be deposited in CA No 416038727 in any Indian
Bank Branch.

On or before 1400 Hrs. 29.12.2010
At the office of the:-

The Zonal Head,

Indian Bank, Zonal Office,

B-2, East,Sahid Nagar, i
Bhubaneswar-751007

Part-I of the Tender will be
opened first at 1530 Hrs. on the
same day at the office of the :-

The Zonal Head,

Indian Bank, Zonal Office,
B-2, East,Sahid Nagar,
Bhubaneswar-751007



09)

10)

11)

12)

13)

14)

15)

Date & time of opening of the Part-Il (Price Bid) will be
intimated on the same day/ to be decided by the Tender
Committee constituted by the Bank.

Tender to be

addressed to : The Zonal Head,
Indian Bank, Zonal Office,
B-2, East,Sahid Nagar,
Bhubaneswar-751007

Procedure of submission
of Tender : Tenders in duplicate are to be submitted in two
parts viz; Part-l & Part-ll separately sealed and
superscribed with the name of the work along with the
required document and manner as detailed in General
rules and instruction for the guidance to the tenderers.
Inspection of drawing
and clarifications : May be obtained from the office of the
consultant on all working hours and days upto
28.12.2010.
Validity of Tender : Three (3) calendar months from the
stipulated last date of submission of tender.
Sales Tax / Value Added Tax or any other tax on  materials or finished work like Works
Contract Tax, Turn Over Tax etc. in respect of this contract whether in vogue or may be
imposed in future shall be payable by the contractor and the Bank will not entertain any
claim whatsoever in this respect. However any benefit due to reduction of taxes etc. shall be
passed to the employer.
Delay in submission arising out of postal or any other irregularities will not be considered.
The Bank in any case will not be responsible for any damage in transit in case of postal
delivery.
The Bank will not be bound to accept the lowest tender and reserves the rights to accept or

reject any or all the tenders without assigning any reason whatsoever.



For,

Indian Bank, Zonal Office
B 2 East Saheed Nagar
BHUBANESWAR-751007.

4.1

GENERAL RULES AND INSTRUCTIONS
FOR THE GUIDANCE OF TENDERERS

Tenders are hereby invited on behalf of The Circle Head, Indian Bank, Circle Office, B-
2, East,Sahid Nagar, Bhubaneswar-751007 for Electrical Installation Works of Kalinga
Vihar Branch of Indian Bank at Bhubaneswar, Oriss a at an Estimated cost of
Rs.2.45 Lakhs .

Tender document consisting of the following:

Notice of Invitation of Tender.

General Rules and instructions for the Guidance of Tenderers.
Form Of Tender.

Article of Agreement.

General Condition of Contract.

Special Conditions and Annexures.

Technical Specifications for Electrical Installation

Bill of Quantities.

Tender Drawings.

The site for the work is readily available.

Tenders, which shall always be placed in sealed cover, with the name of the project written
on the envelops will be received by The Circle Head, Indian Bank, Circle Office, B-2,
East,Sahid Nagar, Bhubaneswar-751007, Orissa on or before time and date and will be
opened by him in his office on the same day as stipulated in the Tender Notice.

Tender in duplicate, will have to be submitted in two parts PART:I and PART:II
separately superscribed, sealed and both contained in another sealed envelope,
superscribed with the name of the work.

4.1.1PART : | Shall contain :-

a).

b).

C).

The covering letter without any condition and without dis-closing any of the quoted rate or
total tender sum.

A Letter of authorisation in favour of the representative attending the Tender.
Earnest Money in required shape.
However, if a tenderer voluntarily offers an unconditional rebate for payment, this may be

considered under the sole discretion of the Bank and should only be reflected in Part-1 of the
Tender.

4.1.2 PART-Il Shall contain :-

Offered price with the tender document duly filled with all the items of the bill of quantities
enclosed together with the tender document.



4.1.3 Part-l will be opened first on the date and time as stipulated in Tender Notice.

d)

In case E.M.D. in improper shape or No E.M.D. is found then the Tender shall be rejected
and the "Part-1I' of the tender will remain unopened thus rendering the Tender as 'NON-
BONAFIDE'.

The contents of this part will be scrutinised. The Tender with conditions, what-so-ever,
which, in the opinion of the Bank, may have financial implication, will be out-rightly rejected
and in the event of the same the part-1l of the Tender will remain un-opened and the same
will be returned back to the tenderer without assigning any reason whatsoever.

The Bank, then, will proceed with the opening of the Part-1l (price bid) immediately after
the scrutiny of part-l1 is over unless and otherwise Bank defers the date and time due to
any reason whatsoever then the contractors will be intimated with the new date and time of
the opening of Part-1l on the same day.

Tenderers are strictly warned, not to advice any thing other than the prices which is to
be offered in words as well as in figure for all the items listed in the bill of quantities. The
tender will be summarily rejected in case of any advice made other than the offered prices
in the requisite columns and also in case of any of the item found without rate. No opportunity
will be given to fill/quote for any omission/s thus rendering the tender as incomplete tender
and the tender will be summarily rejected under the sole discretion of the Bank.

The time allowed for carrying out of the work will be 10 (Ten) Calender Days to be reckoned
from the Seventh days after the date of written order to commence work or handing over
the site whichever is later.

The contractors should quote in figures as well as in words the rate, and amount tendered
by them. The amount for each item should be worked out and the requisite totals given.

All corrections shall be attested by the initials of the tenderers with the seal of the firm. In
case any discrepancy / difference is found on checking between rates quoted by the
Contractor in words and figures or in the amount worked out by him, the following procedure
shall be followed:

When there is a difference between the rates in figure and in words, the rates which
corresponds to the amount worked out by the Contractor, shall be taken as correct.

When the amount of any item is not worked out by the Contractor or it does not correspond
with the rate written either in figures or in words, then the rates quoted by the Contractors in
words shall be taken as correct.

When the rates quoted by the Contractor in figure and in words tally but the amount is not
worked out correctly, rate quoted by the Contractor shall be taken as correct and not the
amount.

Amendments as mentioned above shall be based on the tender marked "original” only.

When a contractor signs a tender in an Indian Language, the tendered amount and total
amount tendered shall also be written in the same language. In the case of illiterate
contractors the rates or the amounts tendered should be attested by a witness.

Earnest money in the form of Bank Draft of any nationalized Bank drawn in favour of Indian
Bank must accompany each tender and each tender is to be in a sealed cover super
scribed "Tender for Interior Furnishing Works of Kalinga Vihar Branch of Indian
Bank at Bhubaneswar, Orissa and addressed to The Circle Head, Indian Bank, Circle
Office, B-2, East,Sahid Nagar, Bhubaneswar-751007, Orissa.
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The

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

The contractor, whose tender is accepted will be required to furnish by way of security
deposit for the due fulfillment of his contract, such sum as will amount as detailed in
subsequent clause, hereinafter, of the General Conditions of the Contract.

EMD of the contractor whose tender is accepted, shall be forfeited in full in case he does
not submit the initial Security Deposit within the stipulated period or start the work by the
stipulated date mentioned in the award letter.

The acceptance of a tender will rest with the Bank who does not bind itself to accept the
lowest tender, and reserves to itself the authority to reject any or all of the tenders received
without the assignment of a reason. All tenders in which any of the prescribed conditions
are not fulfilled or are incomplete in any respect are to be rejected.

The Bank reserves the right to accept the tender in full or in part and the tenderer shall
have no claim for revision of rates or other conditions if his tender is accepted in parts.

Canvassing in connection with tenders is strictly prohibited and the tender submitted by the
contractors who resort to canvassing will be liable to rejection.

All rates shall be quoted on the proper form of the tender alone.
An item rate tender containing percentage below / above will be summarily rejected.

On acceptance of the tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Employer/Architects shall be
communicated to the Employer.

Special care should be taken to write the rates in figures as well as in words and the
amounts in figures only, in such a way that interpolation is not possible. The total amount
should be written both in figures and in words. In case of figures, the words "Rs." should
be written before the figure of rupees and words "P" after the decimal figures, e.g. Rs.2.15p.
and in case of words, the word "Rupees" should precede and the word "Paise" should be
written at the end, unless the rate is in whole rupees and followed by the words "only", it
should invariably be up to two decimal places. While quoting the rate in schedule of
quantities, the word "only" should be written closely following the amount and it should not
be written in the next line.

The Bank does not bind itself to accept the lowest or any tender and reserves to itself the
right of accepting the whole or any part of the tender and the tenderer shall be bound to
perform the same at the rate quoted.

All taxes including Sales Tax / Value Added Tax or any other tax on material or on finished
works like work's contract tax, Turn-over Tax, etc. in respect of this contract shall be payable
by the contractor and the Bank will not entertain any claim whatsoever in this respect. Sales
Tax / Value Added Tax or any other tax on materials or finished work like Works Contract
Tax, Turn Over Tax etc. in respect of this contract whether in vogue or may be imposed in
future shall be payable by the contractor and the Bank will not entertain any claim whatsoever
in this respect. However any benefit due to reduction of taxes etc. shall be passed to the
employer.

The contractor shall give a list of his relatives working with the Bank along with their
designations and addresses.

No employees of the Bank is allowed to work as a contractor for a period of two years of his
retirement from Bank service, without the previous permission of the Bank. The contract is
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20.

21.

22.

23.

liable to be canceled if either the contractor or any of his employees is found at any time
to be such a person who had not obtained the permission of the Bank as aforesaid before
submission of the tender or engagement in the contractor's service.

The tender for works shall remain open for acceptance for a period of Three months
from the date of opening of tenders. If any tenderer withdraws his tender before the said
period, then the Bank shall be at liberty to forfeit Earnest Money paid along with the tender.

The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and had/have tendered for the same
work. Failure to observe this condition would render tenders of the contractors tendering as
well as witnessing the tender liable to summary rejection.

It will be obligatory on the part of the tenderer to tender and sign and tender documents for
all the component parts and that, after the work is awarded, he will have to enter into an
agreement for each component with the Competent Authority in the Bank.

The tenderer, apart from being a competent contractor must associate himself with
agencies of the appropriate class who are eligible to tender for (i) Electrical (ii) Sanitary
and Water supply installations and (iii) Specialist's Work.

For and On Behalf of:
Indian Bank, Zonal Office
B-2, East,Sahid Nagar,
Bhubaneswar-751007



To,

FORMOF TENDER.

The Zonal Head,

Indian Bank, Zonal Office,
B-2, East,Sahid Nagar,
Bhubaneswar-751007

Dear Sir,

Ref : Electrical Installation works of KalingaV  ihar Branch of Indian Bank

b).

i)
Or
i)
i)
Or

at Bhubaneswar, Orissa.

I/'We refer to the tender published on your web for the Electrical Installation work in
connection with the above.

I/We do hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the conditions of contract, specifications, bill of quantities for the sum of
Rs. arrived at the respective rates quoted in the bill of quantities.

I/lWe have satisfied myself/ourselves as to the site conditions, examined the drawings and
all aspects of the tender conditions, subject to above, I/We do hereby agree, should this
tender be accepted in whole or in part.

Abide by and fulfill all the terms and provisions of the said conditions annexed hereto ;

Complete the works within 10 (Ten) calander days as stipulated by working in two or more
shifts or at night if considered necessary and if directed by the Architects/Consultant/
Owner/Employer at no extra cost to the Owner/Employer

I/lWe have deposited the earnest money of RS. --------------------- (Rupees,
) only in the form of demand draft/pay order/Bankers
Cheque which, I/We note, will not bear any interest and is liable to forfeiture solely at Bank's
discretion:

If the offer is withdrawn within the validity period of acceptance.

If the contract is not executed within 7 days from award of contract.

If the works is not commenced within 7 days after issue of work order or the day on which
I/'We will be instructed to take possession of the site, whichever is later.

If the initial security is not deposited within 7 days of issue of work order.

The acceptance of this tender shall constitute a binding contract on me/us and any failure as
mentioned in Cl.4, above shall constitute a breach of contract by me/us, and the tender
accepting authority shall be entitled to have the work executed at our risk and cost and to
claim extra cost/expenditure incurred by them, from me/us.

I/'We understand that you are not bound to accept the lowest or any tender you receive.

Our Bankers are :



The names of partners/Directors of our firm are

(Name of the partner/Directors of the firm Authorised to sign).

Name of person having power of attorney to sign the contract. (Certified true copy of the
power of attorney should be attached).

Signature and addresses of Witnesses.

1.
2.
Your's faithfully,
Place:
Date:
Signature of Tenderer.
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ARTICLE OF AGREEMENT

ARTICLES OF AGREEMENT made this day of Two Thousand
Eleven BETWEEN Indian Bank, represented by "The Zonal Head, Zonal Office, B-2,
East,Sahid Nagar, Bhubaneswar-751007 "; a corporate body constituted under the Banking
Companies (Acquisition and Transfer of Undertakings) Act-5 of 1970, carrying on business
of Banking and having its Head Office at 66, Rajaji Salai, Chennai-600001 (hereinafter
called "the EMPLOYER") which expression should include its successor/s and assignee/s of
the ONE PART.

AND

M/s having its office
at

(hereinafter called the "CONTRACTOR' which expression should include in successor/s
and assignee/s of the OTHER PART.

WHEREAS the Employer is desirous of executing the Electrical Installation works in
connection with the "Electrical Installation Works of Kalinga Vihar B ranch of Indian
Bank at Bhubaneswar, Orissa’ (hereinafter called the 'WORKS).

AND WHEREAS the Owner/Employer in order to effectively carry out the said works, has
engaged Messers Architects Creation, B-9, Sahid Nagar, Bhubaneswa r-751007.
(hereinafter referred to as the ARCHITECTS/CONSULTANTS to prepare drawings,
specifications, describing the works to be executed, to call for the tenders from contractors
for the job, to open tenders received at the office of the Owner/Employer, to scrutinize and
recommend to the Employer the name or names of the contractor or contractors from whom
the tenders were received and to issue work order after having the approval and
acceptance thereof from the Employer.

AND WHEREAS the Owner/Employer has caused drawings and specifications, priced
schedule of quantities of the said works as per General Conditions of Contract, Special
Conditions, Additional Conditions, Instruction to the Tenderer etc. all which have been
prepared with the assistance of the said Architects/Consultants subject to which the offer of
the contractor has been accepted.

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions
set forth herein and Schedule of items and quantities, General Conditions of Contract,
Special Conditions of Contract including all other conditions as mentioned in the tender
document, specifications and all correspondence exchanged by or between the parties from
the submission of tender till the award of work, both letters inclusive, (all of which are
collectively hereinafter referred to as "the said conditions") the work shown upon the said
drawings and/or described in the said specification and included in the schedule of items and
guantities at the respective rates therein set forth amounting to the sum of Rs.

(Rupees

) only as therein arrived at or such other sum as shall
become payable thereunder (Hereinafter referred to as "the said Contract amount”) or
such other amount as shall become payable hereunder at the times and in the manner
specified in the said conditions.

AND WHEREAS the tender of the Contractor for execution of the said work has been
approved by the Owner/Employer.

AND WHEREAS the contractor has deposited with the owner Rs. (Rupees
) Only. as

Initial Security Deposit for the due performance of the Agreement.
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AND WHEREAS the said Architect/Consultant has issued the work order thereafter to the
Contractor.

AND WHEREAS the said DRAWINGS numbered as mentioned in the tender document and
to be issued from time to time, the Specifications and the Schedule of items and quantities
have been signed by and on behalf of the parties hereto.

NOW IT IS HEREBY AGREED AS FOLLOWS:

In consideration of the said contract amount to be paid at the times and in the manner set
forth in the said conditions, the Contractor shall upon and subject to the said conditions
execute and complete the work shown upon the said drawings etc. and such further
detailed drawings as may be furnished to the contractor through the Architect/Consultant as
described in the said specifications and the schedule of items and quantities.

The Consultant in the said conditions shall mean the said M/s Architects Creation, B-
9(2nd floor), Sahid Nagar, Bhubaneswar-751007 or, in the event of their ceasing to be the
Consultant for the purpose of this contract for whatever reason, such other person or
persons as shall be nominated for the purpose by the Employer. Provided always that no
person subsequently appointed to be the Consultant under this contract shall be entitled to
disregard or over rule any previous decision or approval or direction given or expressed in
writing by the Consultant for the time being.

The said conditions and Appendices thereto shall be read and considered as forming part of
this Agreement, and the parties hereto shall respectively abide by, submit themselves to the
said conditions and perform the agreement on their part respectively in the said conditions
contained.

The plans, agreements and documents mentioned herein shall form the basis of this
contract.

This contract is neither a fixed lump sum contract nor a piece work contract but is a contract
to carry out the work in respect of Electrical Installation Works of Kalinga Vihar Bran ch
of Indian Bank at Bhubaneswar, Orissa  as per the scope described and to be paid for
according to actual measured quantities at the rates contained in the Schedule of rates and
probable quantities or as provided in the said conditions.

The said contract comprises the building and the relevant development work as mentioned
in tender document and all subsidiary works connected therewith within the same site as may
be ordered to be done from time to time by said employer through the Architect/Consultants
or other Architects/Consultants as the case may be even though the said works may not be
shown on the drawings or described in the said specifications or the priced schedule of
guantities.

The Employer reserves to itself the right of altering the drawings and nature of the work by
adding to or omitting any items of work or having portions of the same carried out without
prejudice to this contract.

Time shall be considered as the essence of this contract and the contractor hereby agrees
to commence the work on the day of handing over of the site or within fourteenth days from
the date of issue of formal work order whichever is later as provided for in the said
conditions and to complete the entire work within 18 (eighteen) calender months subject
never the less to the provisions of extension of time.

All payments by the Employer under this contract will be made at Bhubaneswar.
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10. Any dispute arising under this agreement between the parties hereto shall be deemed to
have arisen at Bhubaneswar and shall be referred for adjudication to a sole arbitrator in the
manner and in terms of the provisions as laid down in the General Conditions of Contract and
Courts in Bhubaneswar shall have jurisdiction to determine the same..

11. That the several parts of this contract have been read by the contractor and fully
understood by the contractor.

12. In witness whereof the Employer and the contractor have set their respective hands to these
presents through their duly authorised official and the said two duplicates hereof to be
executed on its behalf of the day and year first herein above written.

Signed by the Signed by the
Owner/Employer Contractor

In the presence : In the presence:
(1) Signature (1) Signature
Name and Address Name & Address
(2) Signature (2) Signature
Name and Address Name & Address

13
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ii)

Vi)

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
quantities and in the specifications and conditions laid down hereinafter and in the Drawings,
the work shall be carried out as per standard specifications and under the direction of the
Employer/Consultant.

Interpretation:

In construing these conditions, the specifications, the schedule of quantities, tender and
Agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires:

Employer : The term Employer shall denote Indian Bank with their Head Office at 66,
Rajaji Salai,Chennai-600001 and any of its employees/representative authorised on their
behalf.

Consultants : The term Consultant shall mean "Architects Creation, B-9, (2nd Floor),
Saheed Nagar, Bhubaneswar-751007" or in the event of their ceasing to be the
Consultant for the purpose of this contract such other person/s as the Employer shall
nominate for the purpose.

Contractor : The term contractor shall mean the individual or firm or company whether
incorporated or not, undertaking the work and shall include legal representative(s) of such
individual or persons composing such firm or company or successors of such firm or
company as the case may be and permitted assigns of such individual or firm or company.

Site: The site shall mean the site where the works are to be executed as shown within
boundary in red border on the site plan including any building and erections thereon allotted
by the Employer for the contractor's use.

Site Engineer : The Site Engineer shall be appointed by the Bank. The Bank may also
determine the number of Site Engineers and the supporting staff at site office to assist
them and also whether the Site Engineer shall be temporary or permanent. As far as possible,
the Site Engineer should assume charge of his post before the contractor reports on site of
work. Where more than one Site Engineer is appointed, one of them shall be designated as
Senior Site Engineer by the Bank and the other Site Engineer shall be reporting to the Senior
Site Engineer. Wherever PMC is engaged, Site Engineer, if any, will work in close co-
ordination with PMC.

Drawings: The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings which may be supplied or any other
instruction, which may be given by the Employer/Consultant during the execution of the
work.

All drawings relating to work given to the contractor together with a copy of schedule of
quantities are to be kept at site and the Employer/Architects shall be given access to such
drawings or schedule of quantities whenever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings
and/or dimensional sketches therefor and have it confirmed by the Employer/Architects/ as
case may be prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least 10
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vii)

viii)

f)

9)

days ahead from the time when it is required for implementation so that the Employer may
be able to give decision thereon.

"The Works" shall mean the work or works to be executed or done under this contract.

"Act of Insolvency” shall mean any act as such as defined by the Presidency Towns
Insolvency Act or in Provincial Insolvency Act or any amending statutes.

"The Schedule of Quantities” shall mean the schedule of quantities as specified and
forming part of this contract.

"Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the
accepted quoted rates of the contractor.

Scope:

The work consists of Electrical Installation works relating to Electrical Installation Works
Of Kalinga Vihar Branch of Indian Bank at Bhubanes  war, Orissa and all subsidiary works
connected therewith within the same site in accordance with the "drawings” and "Schedule
of Quantities". It includes furnishing all materials, labour, tools and equipment and
management necessary for and incidental to the construction and completion of the work.
All work, during its progress and upon completion, shall conform to the lines, elevations and
grades as shown on the drawings/detail specifications furnished by the Employer/Architects.
Should any detail essential for efficient completion of the work be omitted from the
drawings/specifications it shall be the responsibility of the contractor to inform the
Employer/Architects and to furnish and install such detail with Employer's/Architect's
concurrence, so that upon completion of the proposed work the same will be acceptable and
ready for use.

Employer/Consultant may in their absolute discretion issue further drawings and/or
written instructions, details, directions and explanations, which are hereafter collectively
referred to as "The Employer's/Architect's instructions” in regard to:

The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

Any discrepancy in the drawings or between the schedule of quantities and/or drawings
and/or specification.

The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.

The demolition removal and/or Re-execution of any work executed by the contractor/s.
The dismissal from the work of any persons employed thereupon.
The opening up for inspection of any work covered up.

The rectification and making good of any defects under clauses hereinafter mentioned
and those arising during the maintenance period (Defect Liability period).

The contractor shall forthwith comply with and duly execute any work comprised in such
Employer's / Architect's instructions, provided always that verbal instructions, directions and
explanations given to the contractor's or his representative upon the works by the Employer
/| Architects shall, if involving a variation, be confirmed in writing to the contractor/s within
seven days. No works for which rates are not specifically mentioned in the priced schedule
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of quantities, shall be taken wup without written permission of the Employer or his
agent/Architects. Rates of items not mentioned in the priced schedule of quantities shall be
fixed by the employer in consultation with the Architects as provided in Clause "variation".

The contractor shall set up a field laboratory with necessary equipments for day to day
testing of materials like grading of coarse and fine aggregates, silt content and bulkage of
sand etc.

Regarding all factory made products for which ISI marked products are available, only
products bearing ISI marking shall be used in the work.

Tenderer shall Visit the Site.

Intending tenderer shall visit the site and make himself thoroughly acquainted with the
local site condition, nature and requirements of the works, facilities of transport condition,
effective labour and materials, access and storage for materials and removal of rubbish.
The tenderer shall provide in their tender for cost of carriage, freight and other charges as
also for any special difficulties and including police restriction for transport etc., for proper
execution of work as indicated in the drawings/specifications. The successful tenderer will
not be entitled to any claim of compensation for difficulties faced or losses incurred on
account of any site condition which existed before the commencement of the work or which
in the opinion of the Employer /Consultant might be deemed to have reasonably been
inferred to be so existing before commencement of work.

Tenders

The entire set of tender paper issued in duplicate to the tenderer should be submitted fully
priced and also signed on the last page together with initials on every page. Initial/signature
will indicate the acceptance of the tender papers by the tenderer.

The schedule of quantities shall be filled in as follows:

The "Rate" column to be legibly filled in ink in both English figures and English words.

Amount column to be filled in for each item and the amount for each sub head as detailed in
the "Schedule of Quantities".

All corrections are to be initialed.
The "Rate Column" for alternative items shall be filled up.

The "Amount" column for alternative items of which the quantities are not mentioned shall not
be filled up.

In case of any errors/omissions in the quoted rates, the rates given in the tender marked
"Original” shall be taken as correct rates.

No modifications, writings or corrections can be made in the tender papers by the
tenderer, but may at his option offer his comments or modifications in a separate sheet of
paper attached to the original tender papers.

The Employer reserves the right to reject the lowest or any tender and also to discharge

any or all of the tenders for each section or to split up and distribute any item of work to
any specialist firm or firms, without assigning any reason.
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The tenderers should note that the tender is strictly on the item rate basis and their attention
is drawn to the fact that the rates for each and every item should be correct, workable
and self-supporting. If called upon by the Employer / Consultant detailed analysis of any
or all the rates shall be submitted. The Employer / Consultant shall not be bound to recognise
the contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as
“lump sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly, related to and reasonably detectable from the drawings, specifications
and schedule of quantities and no further extra charges will be allowed in this connection.
In the case of lump-sum charges in the tender in respect of any item of works, the
payment of such items of work will be made for the actual work done on the basis of lump-
sum charges as will be assessed to be payable by the Employer/Consultant.

The employer has power to add to, omit from any work as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing but no
addition, omission or variation shall be made by the contractor without authorisation from
the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of
three months from the date of opening of the tender.

Agreement

The successful contractor shall be required to sign agreement as per the draft agreement
within the time as stipulated herein before the date of issue of the formal work order and
shall pay for all stamps and legal expenses, incidental thereto.

Permits and Licenses

The contractor shall pay all royalties and license fee. He shall also defend all suits and
claims for infringement of any patent rights and shall save the Employer harmless from loss
on account thereof.

Permits and licenses for release of materials which are under Government control will be
arranged by the contractor. The employer will render necessary assistance, sign any forms
or applications that may be necessary.

The Employer/Architect/Consultant shall be indemnified against all Government or legal
actions for theft or misuse of any Government controlled materials in the custody of the
contractor.

Government and Local Rules

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the
work and to the Regulations etc., of the Government and Local Authorities and of any
company with whose system the structure is proposed to be connected. The contractor
shall give all notices required by said Act, Rules, Regulations and Bye-laws etc., and pay
all fees payable to such authority/authorities for execution of the work involved. The cost, if
any, shall be deemed to have been included in his quoted rates, taking into account all
liabilities for licenses, fees for footpath encroachment and restorations etc., and shall
indemnify the Employer against such liabilities and shall defend all actions arising from
such claims or liabilities.
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10.

11.

Taxes and Duties

The tenderers must include in their tender prices quoted for all duties royalties, cess and
sale tax or any other taxes or local charged if applicable. No extra claim on this account will
in any case be entertained.

Quantity of Work to be Executed

The quantities shown in the schedule of quantities are intended to cover the entire work
indicated in the schedule of works but the Employer reserves the right to execute only a part
or the whole or any excess thereof without assigning any reason therefor. If at any time
after the commencement of the work, the Employer / Consultant shall for any reason
whatsoever rot require the whole work thereof as specified in the tender to be carried out,
the consultant/employer shall give notice in writing of the fact to the contractor who shall
have no claim to any payment or compensation whatsoever on amount of any profit or
advantage which he might have derived from the execution of the work in full but which
he did not derive in consequence of the full amount of the work not having been carried
out, neither shall he have any claim for compensation by reason of any alterations having
been made in the original specification and instructions which shall involve any curtailment
of the work as originally contemplated.

The schedule of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and quantities.
The rate quoted shall remain valid for variation of quantity against individual item to any
extent.

The quantities shown in the schedule of items are approximate and may vary to any extent.
No compensation, whatsoever, shall be entertained for increase or decrease of any/all
quantities shown against the item of works in the schedule of quantity.

No order in writing shall be required for increase or decrease in the quantity of any work
where such increase or decrease is not the result of an order given under this clause, but is
the result of actual quantities varying from those stated in the schedule of quantities.

Any error in the description or in quantity or omission of any item from the schedule of
quantities shall not vitiate the contract but shall be adjusted by adding to or deducting from
the contract sum provided that no rectification errors, if any shall be allowed in the
contractors schedule of rates.

Other Persons Engaged by the Employer

The employer reserves the right to execute any part of the work included in this contract or
any work which is not included in this contract by other Agency or persons and contractor
shall allow all reasonable facilities and use of his scaffolding for the execution of such work.
The general civil contractor shall extend all co-operation in this regard.

Earnest Money and Security Deposit

The tenderer will have to deposit an amount of Rs.2,500.00(Rupees Two thousand Five
hundred ) only in the form of Bank Draft/Pay Order/Banker's Cheque drawn in favour of
"Indian Bank" at the time of submission of tender as an Earnest Money. The employer is not
liable to pay any interest on the Earnest Money. The Earnest Money of the unsuccessful
tenderers will be refunded without any interest soon after the decision to award the work is
taken or after the expiry of the validity period of the tender.
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The successful tenderer to whom the contract is awarded will have to deposit as initial
security deposit a further sum to make up 2% of the value of the accepted tender including
the Earnest Money subject to a ceiling of Rs. 5.00 Lakhs. The initial Security Deposit will
have to be made within 7 days from the date of acceptance of tender, failing which the
Employer at his discretion may revoke the letter of acceptance and forfeit the Earnest Money
Deposit furnished along with the tender. The Initial Security Deposit will be invested by the
Employer in a fixed deposit account for the duration of the contract period. It shall be
refunded to the contractor along with accrued interest within fourteen days after the issue
of certificate of virtual completion.

Apart from the Initial Security Deposit made as above, retention money shall be deducted
from progressive running bills @ 8% of the gross value of each running bill until the Total
Security Deposit, i.e., the initial Security Deposit plus the retention money equals:

10.00% on the first Rs.1,00,000 of the cost of work.

7.5% on the next Rs.1,00,000 of the cost of work.

5.0% on the next amount upto Rs.2 crores of the cost of work.

2.0% for the amount in excess of Rs. 2 crores of the cost of work subject to a ceiling on the
Total Security at Rs.25,00,000.

The retention amount will be refunded to the contractor 14 (fourteen) days after the end
of defects liability period provided he has satisfactorily carried out all the work and attended to
all defects in accordance with the conditions of the contract. No interest is allowed on
retention money.

A part of the Security Deposit if and as decided by the Bank can also be furnished in the form
of a Bank Guarantee on a Bank other than of the constituent Bank.

However, the retention money will not be deducted from progressive running bills till the
amount of the initial security deposit is covered Also the retention money will not be deducted
from the contractor's running bills if Bank Guarantee from a Nationalized bank other than
Indian Bank covering the retention money calculated as above, is submitted by the
contractor.

After realization of the total retention money by deduction from the bills of the contractor as
specified above, 50 % of the total retention money will be refunded to the contractor on
completion of work subject to the following:-

Issue of the virtual completion certificate by the consultant

Contractor's removal of his materials, equipment, labour force, temporary sheds/stores etc.
from the site. Excepting for small presence required if any for the defect liability period and
approved by the Bank.

Balance 50 % will be released to the contractor within a reasonable period after the end of
"Defect Liability Period' provided he has satisfactorily carried out all the works, submitted
all documents including as built drawings etc. No interest is allowed on retention money and
earnest money deposit.

The retention amount can be kept with the Bank in the form of Fixed Deposit pledged to the
Bank or Bank Guarantee.

Further, if some dues to the Employer from the contractor have still to be recovered, then

the Employer reserves the right to withhold of payment of so much of retention money as
in his opinion, represents the cost of the same.
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12.

Contractor to Provide Everything Necessary

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred therefrom and if the
contractor finds any discrepancies therein he shall immediately and in writing, refer the
same to the Employer/Architect/Consultant whose decision shall be final and biding. The
contractor shall provide himself for ground and fresh water for carrying out of the works at
his own cost. The Employer shall on no account be responsible for the expenses incurred
by the contractor for hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract, and beyond the
unit price no extra payment will be allowed for incidental or contingent work, labour and/or
materials inclusive of all taxes and duties whatsoever except for specific items, if any,
stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost, for the execution of any work,
all tools, tackles, machineries and equipments and all the necessary centering,
scaffolding, staging, planking, timbering, strutting, shoring, pumping, fencing, boarding,
watching and lighting by night as well as by day required not only for the proper execution
and protection of the said work but also for the protection of the public and safety of any
adjacent roads, streets, walls, houses, buildings, all other erections, matters and things and
the contractor shall take down and remove any or all such centering, scaffolding, planking,
timbering, strutting, shoring etc., as occasion shall be required or when ordered so to do, and
shall fully reinstate and make good all matters and things disturbed during the execution of
works to the satisfaction of the Employer/Consultant.

The contractor shall also provide such temporary road on the site as may be necessary for
the proper performance of the contract, and for his own convenience but not otherwise.
Upon completion, such roads shall be broken up and leveled where so required by the
drawings/specifications unless the Employer shall otherwise direct.

The contractor shall at all times give access to workers employed by the Employer or any
men employed on the buildings and to provide such parties with proper sufficient and if
required, special scaffolding, hoists and ladders and provide them with water and lighting
and leave or make any holes, grooves etc., in any work, where directed by the employer as
may be required to enable such workmen to lay or fix pipes, electrical wiring, special fittings
etc. The quoted rates of the tenderers shall accordingly include all these above mentioned
contingent works.

13. Time of Completion, Extension of Time & Progress Ch  art

13.1.Time of Completion : The entire work is to be completed in all respects within the

stipulated period. The work shall deemed to be commenced within Seven days from the date
of acceptance letter or date of handing over of site, whichever is later. Time is the essence
of the contract and shall be strictly observed by the contractor.

The work shall not be considered as complete until the Employer/Consultant have certified
in writing that this has been completed and the Defects Liability Period shall commence from
the date of such certificate.

13.2 Extension of Time : If in the opinion of the Employer/Architect/Consultant the works be

delayed
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(@)

or

(b)

or

(€)

or

(d)

or

(€)

or

(f)

reason of any exceptionally inclement weather,

by reason of instructions from the Employer in consequence of proceedings taken or
threatened by or disputes, with adjoining or neighboring owners

by the works, or delay, of other contractors or tradesmen engaged or nominated by the
Employer and not referred to in the specification

by reason of authorised extra and additions

by reason of any combination of workmen or strikes or lock-out affecting any of the building
trades

from other causes which the Employer may consider being beyond the control of the
contractor, the Employer at the completion of the time allowed for the contract shall make fair
and reasonable extension of time for completion in respect therefor. In the event of the
Employer failing to give possession of the site upon the day specified above the time of
completion shall be extended suitably.

In case of such strikes or lock-outs, as are referred to above, the contractor shall,
immediately give the Employer, written notice thereof. Nevertheless, the contractor shall
use his best endeavors all that to prevent delay, and shall do all that may be reasonably
required, to the satisfaction of the Employer to proceed with the works and on his doing so
that it will be ground of consideration by the Employer for an extension of time as above
provided. The decision of the Employer as to the period to be allowed for an extension of
time for completion hereunder (which decision shall be final and binding on the
contractor) shall be promulgated at the conclusion of such strike or lock-out and the
Employer shall then, in the event of an extension being granted, determine and declare the
final completion date. The provision in clause 15 with respect to payment of liquidated
damages shall, in such case, be read and construed as if the extended date fixed by the
Employer were substituted for and the damage shall be deducted accordingly.

13.3.Progress of Work : During the period of construction the contractor shall maintain

14.

proportionate progress on the basis of a Programme Chart submitted by the contractor
immediately before commencement of work and agreed to by the Employer/Architects.
Contractor should also include planning for procurement of scarce material well in advance
and reflect the same in the Programme Chart so that there is no delay in completion of the
project.

Liquidated Damages

Should the work be not completed to the satisfaction of the Employer/Architect/Consultant
within the stipulated period, the contractor shall be bound to pay to the Employer a sum
calculated as given below by way of liquidated damages and not as penalty during which
the work remains uncommenced or unfinished after the expiry of the completion date.
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15.

b)

16.

For contracts having 1.00% of the estimated amount
time for completion shown in the tender per week
6 months and less subject to a ceiling of 10.0%

of the accepted contracted sum

Action when whole of security deposit is forfeited.

In any case which under any clauses of this contract, the contractor shall have rendered
himself liable to pay liquidated damages amounting to the whole of his security deposit
(whether paid in one sum or deducted by installments) the Employer/ Consultant shall have
power to adopt any of the following courses as they may deem best suitable to the interest of
the Employer :

To rescind the contract (of which rescission notice in writing to the contractor under hand of
the Employer shall be conclusive evidence), and in which case the security deposit of the
contractor shall stand forfeited and be absolutely at the disposal of the Employer.

To employ labour by the Employer and to supply materials to carry out the work, or any part
of the work, debiting the contractor with the cost of the labour and price of material (of the
amount of which cost and price of a certificate of the consultant shall be final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects in
the same manner and at the same rates as if it had been carried out by the contractor under
the terms of this contract and the certificate of the Employer as to the value of the work done,
shall be final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor, it the whole work had been executed by him (of the amount of
which excess the certificates in writing of the Consultant shall be final and conclusive) shall
be borne and paid by the original contractor and may be deducted from any money due to
him by the Employer under the contract or otherwise, or from him security deposit or the
proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Employer/Consultant the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any materials or entered into any
engagements, or make any advances on account of, or with a view to the execution of the
work or the performance of the contract.

And in case the contract shall be rescinded under the provision aforesaid, the contractor
shall not be entitled to recover or be paid any sum for any work thereto for actually
performed under this contract unless and until the Employer/Consultant will have certified
in writing the performance of such work and the value payable in respect thereof, and he
shall only be entitled to be paid the value so certified.

Tools, Storage of Materials, Protective Works and S ite Office Requirements
All drawings maintained on the site are to be carefully mounted on boards of appropriate

size and covered with a coat of approved varnish. They are to be protected from ravages of
termites, ants, and other insects.

24



The contractor shall provide at his own cost all artificial light required for the work and to
enable other contractors and sub-contractors to complete the work within the specified time.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on
the works during the construction, and all receptacles, cisterns, water tanks etc., used for the
storage of water must be suitable protected against breeding of mosquitoes. The
contractor shall indemnify the Employer against any breach of rules in respect of anti-malarial
measures.

The contractor shall not fix or place any placards or advertisement of any description or
permit the same to be fixed or placed in or upon any boarding, gantry, building structure
other than those approved by the Employer.

Protective Measures : The contractor from the time of being placed in possession of the site
must make suitable arrangements for watching, lighting and protecting the work, the site
and surrounding property by day, by night, on Sundays and other holidays.

Contractor shall indemnify the Employer against any possible damage to the building,
roads, or members of the public in course of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrances, etc., for
the protection of the work and materials and for altering and adopting the same as may be
required and removing on completion of the works and making good all works disturbed.

Storage of materials : The contractor shall provide and maintain proper sheds for the
proper storage and adequate protection of the materials etc. and other work that may be
executed on the site including the tools and materials of sub-contractors and remove
same on completion.

Cement godown shall be constructed for storing about six weeks' requirement of cement and
stored as per norms with a stack of 10 bags each and 2 feet opening all around with 2 feet
passage of each stock. Structure shall be water-proof from all the sides and top. Cement
should be stored one feet above the ground level and have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same
from getting rusted.

Tools: The all tools, equipments, levels, prismatic compass, chain, steel and metallic
tapes and all other surveying instruments found necessary on the works shall be provided
by the contractor for the due performance of this contractor.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be
required for safely taking measurement shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one metre or
two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and a square
and shall check the work to see that the work is being done according to the drawing and
specifications. The Site Engineer will use any or all measuring instruments or tools belonging
to the contractors as he chooses for checking the works executed or being executed on the
contract.

The contractor should cover in his rates for making provisions for all reasonable facilities

for the use of his scaffolding, tools and plant etc., by sub-contractors for their work or for
work to be carried out by other agencies employed by the Employer/Consultant.
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17.

18.

19.

20.

21.

Clearing Site and Setting out Works

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials
rubbish of all kinds. All holes or hollows whether originally existing or produced by removal
or loose stone or materials shall be carefully filled up with earth well rammed and leveled off
as directed at his own cost.

The contractor shall set out the works and shall be responsible for the true and perfect
setting out of the work and for the correctness of the positions, levels, dimensions and
alignment of all parts thereof. If at any time, any error shall appear during the progress of any
part of the work, the contractor shall at his own expenses rectify such error, if called upon to
the satisfaction of the Employer. The contractor shall further set out the works to the
alternative positions at the site until one is finally approved and the rates quoted in his
tender should include for this and no extra on this account will be entertained.

Datum

The average ground level will be considered as the crown of the nearest road, which should
be taken as "Datum" which is however, subject to final confirmation by the
Employer/Architects. All levels shown in the drawings are to be strictly adhered to.

Benches

The contractor is to construct and maintain proper benches of all the main walls, in order that
the lines and levels may be accurately checked at all times.

These benches will consist of salwood post of adequate length and minimum diameter 75
mm to be driven in the ground at suitable distance as directed encased with brick work.
The wire nails will be driven on the top of salwood post on the centre lines of columns,
walls, inside and outside faces of foundation trenches, in order that lines may be stretched
between the benches and accurate intersection of excavation. Centre line of walls columns
etc., may be clearly indicated and checked at any time if it is so required.

Contractor Immediately to Remove All Offensive Matt  ers

All soail, filth or other matters of any offensive nature taken out of any trench, sewer, drain,
cesspool or other place shall not be deposited on the surface but shall be at once carted
away by the contractor to a safe place as per rules of the appropriate authorities/instruction
of the Employer/Consultant.

The contractor shall keep the foundations and works free from water and shall provide and
maintain at his own expenses electrically or other power driven pumps and other plant to the
satisfaction of the Employer for the purpose, until the building is handed over the to the
Employer. The contractor shall arrange for the disposal of the water so accumulated to the
satisfaction of the Employer and local authority and no claims will be entertained
afterwards if he does not include in his rates for the purpose.

Access

Any authorised representative of the Employer/Consultant shall at all reasonable times have
free access to the work and/or to the workshops, factories or other places where materials
are being prepared or constructed for the work and also to any place where the materials
are lying or from where they are being obtained, and the contractor shall give every facility
to the Employer or their representatives necessary for inspection and examination and test
of the materials and workmanship. Except the representatives of the Employer and
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22.

23.

Consultant no person shall be allowed at any time without the written permission of the
Employer.

Materials, Workmanship, Samples, Testing of Materia Is

All the works specified and provided for in the specifications or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and
most workmanlike manner with materials of the best and approved quality of the respective
kinds in accordance with the particulars contained in and implied by the specifications and as
represented by the drawings or according to such other additional particulars, and
instructions as may from time to time be given by the Employer/Consultant during the
execution of the work, and to his entire satisfaction.

If required by the Employer/Consultant the contractor shall have to carry out tests on
materials and workmanship in approved materials testing laboratories or as prescribed
by the Employer/Consultant at his own cost to prove that the materials etc. under test
conform to the relevant I.S. Standards or as specified in the specifications. The
necessary charges for preparation of mould (in case of concrete cube) transporting,
testing etc., shall have to be borne by the contractor. No extra payment on this account
should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the
full performance of the work under the contract must be provided through normal channels
and must include charge for import duties, sales tax, octroi and other charges and must
be the best of their kind available and the contractor/s must be entirely responsible for the
proper and efficient carrying out of the work. The work must be done in the best workmanlike
manner. Samples of all materials to be used must be submitted to the Employer/Consultant
when so directed by the Engineer/Consultant and written approval from Employer/Consultant
must be obtained prior to placement of order.

During the inclement weather the contractor shall suspend concreting and plastering for
such time as the Employer/Consultant may direct and shall protect from injury all work when
in course of execution. Any damage (during constructions) to any part of the work for any
reasons due to rain, storm, or neglect of contractor shall be rectified by the contractor in
an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and
supply all temporary doors, protection to windows, and any other requisite protection for the
execution of the work whether by himself or special tradesmen or sub-contractor and
any damage caused must be made good by the contractor at his own expenses.

Removal of Improper Work

The Employer/Consultant shall during the progress of the work have power to order in
writing from time to time the removal from the work within such reasonable time or times as
may be specified in the order of any materials which in the opinion of the Employer
/Consultant are not in accordance with specification or instructions, the substitution or
proper re-execution of any work executed with materials or workmanships not in
accordance with the drawings and specifications or instructions. In case the contractor
refuses to comply with the order the Employer shall have the power to employ and pay
other agencies to carry out the work and all expenses consequent thereon or incidental
thereto as certified by the Employer/Consultant shall be borne by the contractor or may be
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24.

25.

deducted from any money due to or that may become due to the contractor. No certificate
which may be given by the Employer/Consultant shall relieve the contractor from his liability
in respect of unsound work or bad materials

Site Engineer

The term "Site Engineer" shall mean the person appointed and paid by the Employer to
superintend the work. The contractor shall afford the Site Engineer every facility and
assistance for examining the works and materials and for checking and measuring work and
materials. The Site Engineer shall have no power to revoke, alter, enlarge or relax any
requirements of the contractor or to sanction any day work, additions, alterations, deviations
or omissions or any extra work whatever, except in so far as such authority may be
specially conferred by a written order of the Employer.

The Site Engineer shall have power to give notice to the contractor or to his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such
materials shall be discontinued until the decision of the Employer/Consultant is obtained.
The work will from time to time be examined by the Consultant, Engineer from the Premises
Department of the Employer and the Site Engineer if any. But such examination shall not in
any way exonerate the contractor from the obligation to remedy any defects which may be
found to exist at any stage of the work or after the same is complete. Subject to the
limitations of this clause the contractor shall take instructions only from the
Consultant/Employer or his representative.

Contractor's Employees

The contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
instructions of the Employer/Consultant. The contractor shall engage at least one
experienced Engineer as site-in-charge for execution of the work. The contractor shall employ
in connection with the work persons having the appropriate skill or ability to perform their job
efficiently.

The contractor shall employ at least one graduate engineer having min. 6 years of
experience or a senior diploma holder having minimum 10 years of experience. In case
contractor fails to employ the technical staff as aforesaid then the contractor shall be liable
to pay a sum of Rs. 7500/- each month or part thereof for default. The decision of
Architects/Consultants as to the period of default shall be final and binding on the contractor.

The contractor shall employ local labourers on the work as far as possible.

No labourer below the age of sixteen years and who is not an Indian National shall be
employed on the work.

Any labourer supplied by the contractor to be engaged on the work on day-work basis either
wholly-or partly under the direct order or control of the Employer or his representative shall
be deemed to be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation including the
requirements of

The Payment of Wages Act

Employer's Liability Act

Workmen's Compensation Act

Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
Apprentices Act 1961
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Minimum Wages Act
Any other Act or enactment relating thereto and rules framed thereunder from time to time.

The contractor shall keep the Employer saved harmless and indemnified against claims if
any of the workmen and all costs and expenses as may be incurred by the Employer in
connection with any claim that may be made by any workmen.

The contractor shall comply at his own cost with the order of requirement of any Health
Officer of the State or any local authority or of the Employer regarding the maintenance of
proper environmental sanitation of the area where the contractor's labourers are housed
or accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and
other contagious diseases. The contractor shall provide, maintain and keep in good sanitary
condition adequate sanitary accommodation and provide facilities for pure drinking water at
all times for the use of men engaged on the works and shall remove and clear away the
same on completion of the works. Adequate precautions shall be taken by the contractor to
prevent nuisance of any kind on the works or the lands adjoining the same.

The contractor shall arrange to provide first-aid treatment to the labourers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works, report such accident to the Employer and also to
the Competent Authority where such report is required by law.

Dismissal of Workmen

The contractor shall on the request of the Employer/Consultant immediately dismiss from
works any person employed thereon by him, who may in the opinion of the
Employer/Consultant be unsuitable or incompetent or who may misconduct himself. Such
discharges shall not be the basis of any claim for compensation or damages against the
Employer/Consultant or any of their officer or employee.

Assignment

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or under let the contract or any
part, share or interest therein nor, shall take a new partner, without written consent of the
Employer and no subletting shall relieve the contractor from the full and entire responsibility
of the contract of from active superintendence of the work during their progress.

Nominated Sub-Contractor

All specialists, Merchants, Tradesmen and others executing any work or supplying and
fixing any goods for which prime cost prices or provisional sums are included in the
Schedule of Quantities/Rates and/or specifications and who may be nominated or selected
by the Employer are hereby declared to be sub-contractors employed by the contractor and
are herein referred to as nominated sub-contractors.

No nominated sub-contractor shall be employed on or in connection with the work against
whom the contractor shall make reasonable objection or save where the Employer and
contractor shall otherwise agree who will not enter into a contract provided:

That the nominated sub-contractor shall indemnify the contractor against the same

obligations in respect of the sub-contract as the Contractor is under in respect of this
contract.
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That the nominated sub-contractor shall indemnify the contractor against claims in respect of
any negligence by the sub-contractor, his servants or agents or agents or any misure by
him or them of any scaffolding or other plants the property of the contractor or under any
Workman's compensation Act in force.

Payment shall be made to the nominated sub-contractor by the contractor within seven
days of his receipt of the Consultant's certificate provided that before any certificate is
issued the contractor shall upon request furnish to the Consultant proof that all nominated
sub-contractor's accounts included in previous certification have been duly discharged, in
default whereof the Employer may pay the same upon a certificate of the Consultant and
deduct the amount thereof from any sums due to the contractor. The exercise of this
power shall not create privity of contract between the Employer and the sub-contractor.

Damage to Persons and Property Insurance Etc.

The contractor shall be responsible for all injury to the work or workmen to persons, animals
or things and for all damages to the structural and/or decorative part of property which may
arise from the operations or neglect of himself or of any sub-contractor or of any of his
or a sub-contractor's employees, whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out of
this contract. The clause shall be held to include inter-alia, any damage to buildings
whether immediately adjacent or otherwise, and any damage to roads, streets, foot paths
or ways as well as damages caused to the buildings and the works forming the subject of this
contract by rain, wind or other inclemency of the weather. The contractor shall indemnify
the Employer and hold harmless in respect of all and any expenses arising from any such
injury or damages to persons or property as aforesaid and also in respect of any claim made
in respect of injury or damage under any acts of compensation or damage consequent upon
such claim.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver the whole of the contract works complete and perfect in every respect and so as to
make good or otherwise satisfy all claims for damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the Employer entirely from
all responsibility in this respect. The insurance must be placed with a company approved
by the Employer and must be effected jointly in the name of the contractor and the
Employer and the policy lodged with the latter. The scope of insurance is to include damage
or loss to the contract itself till this is made over in a complete state. Insurance is
compulsory and must be effected from the very initial stage. The contractor shall also be
responsible for anything which may be excluded from damage to any property arising out of
incidents, negligence or defective carrying out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accuing from or in
respect of any such claim or damages from any sums due or to become due to the
contractor.

INSURANCE.

Unless otherwise instructed the contractor shall insure the works and keep them insured until
the virtual completion of the contract against loss or damage by fire and/or earth quake,
flood. The insurance must be placed with a company approved by the Employer, in the
joint names of the Employer and the contractor for such amount and for any further sum if
called to do so by the employer, the premium of such further sum being allowed to the
contractor as an authorised extra.
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Moreover, the contractor will be required to obtain "Workmans Compensation Insurance”
from an approved insurance company at his own cost.

Insurance is compulsory and the Contractor shall effect insurance before undertaking
construction work and deposit the policy and receipt for premiums paid with the Employer
within 7 (Seven) days from the date of issue of work order unless otherwise instructed. In
default of the contractor insuring as provided above, the Employer on his behalf may so
insure and may deduct the premiums paid from any money due, or which may become due
to the contractor. The contractor shall as soon as the claim under the policy is settled or the
work reinstated by the Insurance Company should they elect to do so, proceed with due
diligence with the completion of the works in the same manner as though the fire has not
occurred and in all respects under the conditions of the contract. The contractor in case of
rebinding or reinstatement after fire shall be entitled to extension of time for completion as the
Employer may down fit.

ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Employer furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works
under this contract.

If the contractor shall use materials less than what he is required under the contract, the
value of the difference in the quantity of the material he was required to use and that he
actually used shall be deducted from his dues. The decision of the Employer shall be final
and binding on the contractor as to the amount of materials the contractor is required to use
for any work under this contract.

MEASUREMENT OF WORK

The contractor will record the measurements in the approved printed measurement books
available in the Consultant's office on payment, and submit measurements for verification and
endorsement of site Engineer / site representative/s of the Consultant, if any. The contractor
should submit the bill to the Consultant with such endorsement.

The Consultant shall upon receipt of the bill intimate to the contractor that he requires the
work to be measured, and the contractor shall forthwith attend or send a Qualified Agent
to assist the Consultant or the Consultant's representative/Employer's Representatives in
taking such measurements and calculations and to furnish all particulars or to give all
assistance required by either of them.

Should the contractor not attend or neglect or omit to send such Agent then the
measurement taken by the Consultant or a representative approved by him shall be taken to
be the correct measurement of the work.

The Contractor or his Agents may at the time of measurement take such notes and
measurements as he may require. All authorised extra work, omissions and all variations
made without the Consultant's knowledge, if subsequently sanctioned by him in writing, with
the approval of the Employer shall be included in such measurements. The final
measurement should be done within three weeks from the date of completion of work jointly
by the Consultant and/or his representative. If the contractor fails to comply, the
measurements taken by the Consultant will be final.

METHOD OF MEASUREMENT

Unless otherwise mentioned elsewhere in the tender document, measurements will be on
the net quantities of work produced in accordance with upto date rules laid down by the
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Indian Standard Institution. In the event of any dispute with regard to the measurement
of the work executed, the decision of the Consultant/Employer shall be final and
binding on the contractor.

ACTION WHERE NO SPECIFICATION

In the case of any class of work for which there is no such specification in Technical
Specification, such work shall be carried out in accordance with the I.S. specification, and in
the event of there being no I.S. specification, then in such case the work shall be carried out
in all respects in accordance with the instructions and requirements of the
Consultant/Employer.

CONTRACTOR NOT TO DEPOSIT MATERIALS
IN A MANNER THAT MAY CAUSE INCONVENIENCE
TO THE PUBLIC

The contractor(s) shall not deposit materials on any site which will cause inconvenience to
the public. The Employer/Consultant may require the contractor to remove any materials,
which are considered by him to be a danger or inconvenience to the public or cause them
to be removed at the contractor's cost.

Payments

All  bills shall be prepared by the -contractor in the form prescribed by the
Employer/Consultant. Normally one interim bill shall be prepared each month subject to
minimum value for interim certificate as stated in appendix herein referto. The bills in proper
forms must be dully accompanied by detailed measurements in support of the quantities of
work done and must shown deductions for all previous payments, retention money etc.

The Consultant shall issue a certificate after due scrutiny of the contractors' bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to
payment thereof, within the period of honouring certificates named in these documents. In
case of delay due to some reasons in the processing of such bills for payment, an adhoc
advance of 75% of the billed amount may be paid on the request of the contractor for the
smooth progress of the work.

The amount stated as in appendix, in an interim certificate shall be the total value of work
properly executed and 75% of invoiced / assecced value of material brought to site for
permanent incorporation into the work up to the date of the bill less the amount to be retained
by the Employer as retention money of these conditions and less installments previously paid
under these conditions, provided that such certificate shall only include the value of said
material and goods as and from such time as they are reasonably, properly and not
prematurely brought to or placed adjacent to the work and then only if adequately
protected against weath or other causalities.

If the Employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed and
taken away and reconstructed, or re-erected or be considered as an admission of the due
performance of the contract, or any part thereof in any respect or the accruing of any claim,
nor shall, it conclude, determine or affect in anyway the power of the Employer under these
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conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by
the contractor within one month of the date fixed for completion of the work or of the date of
certificate of completion furnished by the Consultant and payment shall be made by the
Employer within three months from date of receipt of the final bill duly verified & certified by
the Consultant.

The Employer/Consultant reserves the right to withhold in part or full payment of bills in case
of non-compliance/violation of any terms and conditions stipulated in the agreement. The
contractor shall neither suspend the work nor claim for extension of time for non-
payment/withholding of payment on this account and no interest is also payable on the
payment with-held/due.

Final Payment

The final bill shall be accompanied by a certificate of completion from the Consultant.
Payments of final bill shall be made after deduction of Retention Money as specified herein
before of this documents, which sum shall be refunded after the completion of the defects
Liability Period after receiving the Employer's/ Consultants' certificate that the contractor has
rectified all defects to the satisfaction of the Employer/Consultant. The acceptance of
payment of the final bill by the contractor would indicate that he will have no further claim in
respect of the work executed.

Variation/Deviation

No alteration, omission or variation ordered in writing by the Architect/Consultant shall
vitiate the contract. In case of The Bank/Architect/Consultant thinks proper at any time
during the progress of work to make any alteration in, or addition to or omission from the
works or any alteration in the kind or quality of the materials to be used therein, the
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm in
writing within seven days of giving such oral instructions the contractor shall alter to, add to,
or omit from as the case may be in accordance with such notice, but the contractor shall
not do any work extra to or make any alternations or additions to or omissions from the works
or any deviation from any of the provisions of the contract, stipulations, specifications or
contract drawings without previous consent in writing of the Architect/Consultant and the
value of such extras, alterations, additions or omissions shall in all cases be determined by
the Architect/Consultant and the same shall be added to or deducted from the contract
value, as the case may be.

Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed by the

authorization of Employer/Consultant. Any such extra is herein referred to as authorised
extra and shall be made in accordance with the following provisions.

a)(i) The net rates or prices in the contract shall determine the valuation of the extra work where

(ii)

such extra work is of similar character and executed under similar conditions as the work
priced herein.

Rates for all items, wherever possible should be derived out of the rates given in the priced
BOQ. If in arriving at the contract sum the contractor have added to or deducted from the
total of the items in the tender any sum either as a percentage or proportion, the same
percentage or proportion shall apply to all items of works for valuation of variations.
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The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of works
are carried out, otherwise the prices for the same shall be valued under sub-clause (c)
hereunder.

Where the extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items or
works are carried out, then the contractor shall within 7 days of the receipt of the letter of
acceptance inform the Architect/Consultant of the rate which he intends to charge for such
items of work, duly supported by analysis of the rate based on the National Building
Organisation, CPWD or in case such is not available therein, from the approved schedule
with the various elements valued at local market price plus 15% ( fifteen percent) towards
profit and over heads.

Where extra work cannot be properly measured or valued the contractor shall be allowed
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district provided that in either
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the
workman's name and materials employed be delivered for verifications to the Architect/
Consultant at or before the end of the week following that in which the work has been
executed.

It is further clarified that for all such authorised extra items where rates cannot be derived
from the tender or from any approved analysis of rate viz; C.P.W.D. or N.B.O., the
Contractor shall submit rates duly supported by rate analysis worked on the "Market Rate
Basis" for material, labour, hire/running charges of equipment and wastages etc. plus 15%
towards establishment charges, contractor's overheads and profit. Such items shall not be
eligible for escalation.

Works Contract Sales Tax, if applicable will also be considered over and above 15%.

Rates arrived at by any of the above methods and approved by Architects/Consultants is
final and binding on contractor.

Substitution

Should the contractor desire to substitute any materials and workmanship, he/they must
obtain the approval of the Employer/ Consultant in writing for any such substitution well in
advance. Materials designated in this specification indefinitely by such term as "Equal” or
"Other approved" etc. specific approval of the Employer/Consultant has to be obtained in
writing prior to execution.

Preparation of Works for Occupation and Use on Comp letion

The whole of the work will be thoroughly inspected by the contractor and deficiencies
and defects put right. On completion of such inspection the contractor shall inform the
Employer that he has completed the work and it is ready for inspection.

On completion the contractor shall clean all windows and doors including the cleaning and
oiling if necessary, of all hardware, inside and outside, all floors, stair-cases, and every part
of the building. He will leave the entire building neat and clean and ready for immediate
occupation and to the satisfaction of the Employer/Consultant.

Clearing Site on Completion
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On completion of the works the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave
the whole of the site and the works clean and in a workmanlike condition to the satisfaction
of the Employer/Consultant.

Defects after Completion

The contractor shall make good at his own cost and to the satisfaction of the Employer all
defects, shrinkage, settlements or other faults which may appear within 12 (Twelve)
months after completion of the work. In default the Employer may employ and pay other
persons to amend and make good such damages, losses and expenses consequent thereon
or incidental thereto shall be made good and borne by the contractor and such damages,
loss and expenses shall be recoverable from him by the Employer or may be deducted by
the employer, in lieu of such amending and making good by the contractor, deduct from any
money due to the contractor a sum equivalent to the cost of amending such work and in the
event of the amount retained being insufficient, recover that balance from the contractor
from the amount retained together with any expenses the Employer may have incurred in
connection therewith.

Concealed Work

The contractor shall give due notice to the Employer/Consultant whenever any work is to be
buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible
later on, in order that the work may be inspected and correct dimensions taken before
such burial, in default whereof the same shall, at the opinion of the Employer/Consultant be
either opened up for measurement at the contractor's expense or no payment may be made
for such materials. Should any dispute or differences arise after the execution of any work
as to measurements etc., or other matters which cannot be conveniently tested or checked
the notes of the Employer/Consultant shall be accepted as correct and binding on the
contractor.

Escalation

The rate quoted shall be firm throughout the tenure of the contract (including extension of
time, if any, granted) and will not be subject to any fluctuation due to increase in cost of
materials, labour, sales tax, octroi, etc.

Idle Labour

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire
and labour charges of tools and plants would be entertained under any circumstances.

Suspension

If the contractor except on account of any legal restraint upon the Employer preventing the
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with
due diligence in the performance of his part of the contract or if he shall more than once
make default, the Employer shall have the power to give notice in writing to the contractor
requiring the work to be proceeded within a reasonable manner and with reasonable
despatch, such notice purport to be a notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove from
the site of the works or from any ground contiguous thereto any plant or materials to subsist
from the date of such notice being given until the notice shall have been complied with. If
the contractor fails to start the work within seven days after such notice has been given to
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proceed with the works as therein prescribed, the Employer may proceed as provided in this
clause (Termination of Contract by Employer).

Termination of Contract by Employer

If the contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall
make an assignment or a composition for the benefit of the greater part, in number of
amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if the
Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall repudiate
the contract, or if a Receiver of the contractor's firm appointed by the court shall be unable,
within fourteen days after notice to him requiring him to do so, to show to the reasonable
satisfaction of the employer that he is able to carry out and fulfill the contract, and if so
required by the employer to give reasonable security therefor, or if he contractor shall
suffer execution to be issued, or shall suffer any payment under this contract o be attached
by or on behalf of and of the creditors of he contractor, or shall assign, charge or
encumber this contract or any payments due or which any become due to the contractor,
thereunder, or shall neglect or fail to observe and perform all or any of the acts matters of
things by this contract, to be observed and performed by the contractor within three clear
days after the notice hall have been given to the contractor in manner hereinafter mentioned
requiring the contractor to observe or perform the same or shall use improper materials or
workmanship in carrying on the works, or shall in the opinion of the employer not exercise
such due diligence and make such due progress as would enable the work to be completed
within due tome agreed upon, and shall fail to proceed to the satisfaction of the employer
after three clear days notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the
said cases, the Bank may notwithstanding previous waiver determine the contract by a
notice in writing to the effect as hereinafter mentioned, but without thereby effecting the
powers of the employer of the obligations and liabilities of the contractor the whole of which
shall continue in force as fully as if the contract, had not been so determined and as if
the works subsequently executed had been executed by or on behalf of the contractor
(without thereby creating any trust in favour of the contractor) further the employer or
his agent, or servants, may enter upon and take possession of the work and all plants,
tools, scaffolding, sheds, machinery, steam and other power, utensils and materials lying
upon premises or the adjoining lands or roads and sell the same as his own property or may
employ the same by means of his own servants and workmen in carrying on and completing
the works or by employing any other contractors or other persons or person to complete the
works, and the contractor shall not in any way interrupt or do any act, matter of thing to
prevent or hinder such other contractors or other persons or person employed from
completing and finishing or using the materials and plants for the works when the works
shall be completed, or as soon thereafter as conveniently may be, the employer shall give
notice in writing to the contractor to remove his surplus materials and plants and should
the contractor fail to do so within a period of 14 days after receipt by him the employer may
sell the same by Public Auction and shall give credit to the contractor for the amount so
realised. Any expenses or losses incurred by the employer in getting the works carried out
by other contractors shall be adjusted against the amount payable to the contractor by way
of selling his tools and plants or due on account of work carried out by the contractor prior
to engaging other contractors or against the Security Deposit.

ARBITRATION.

All disputes or differences of any kind whatsoever which shall at any time arise between the
parties hereto touching or concerning the works or the execution or maintenance thereof of
his contract or the rights thereof this contract or the construction remaining operation or effect
hereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether
during or after determination, for closure or breach of the contract ( other than those in
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respect of which the decision of any person is by the contract expressed to be final and
binding shall after written notice by either party to the contract to the other of them and to
the appointing Authority who shall be appointed for this purpose by the employer be referred
for adjudication to a sole arbitrator to be appointed as thereinafter provided.

It is also a term of the contract that if Contractor(s) do/does not make any demand for
arbitration in respect of any claim(s) within 90 days of receiving intimation from
Employer/Consultant that the bill after due verification is passed for payment of a lesser
amount, or he has accepted the payment as per clause 45 whichever is earlier or
otherwise, the Contractor's right under this agreement to refer to arbitration shall be deemed
to have been forfeited and Employer/Consultant shall be relieved and discharged of their
liability under this agreement in respect of such claims. Further, it is agreed that for the
purpose of this clause, such notice is deemed to have been received by the Contractor(s)
within 2 days of posting of the letter by Employer/Consultant or when delivered by
hand immediately after receipt thereof by the Contractor(s), whichever is earlier. Further,
a letter signed by the officials of Employer/Consultant that the letter so posted to the
Contractor(s) shall be conclusive.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing
Authority will send within 30 days of receipt by him of the written notice, aforesaid to the
contractor a panel of 3 names of persons who shall be presently unconnected with the
organisation for which the work is executed from the following categories of arbitrators.

The contractor shall on receipt by him of the names as aforesaid select any one of the
persons named to be appointed as a sole Arbitrator and communicate his name to the
Appointing Authority within 30 days of receipt by him of the names. The Appointing
authority shall thereupon without any delay appoint the said person as the sole Arbitrator.
If the contractor fails to communicate such selection as provided above within the period
specified, the Appointing Authority shall make the selection and appoint the selected
person as the sole Arbitrator.

If the Employer fails to send to the Contractor the panel of three names as aforesaid within
the period specified, the contractor shall send to the Employer a panel of three names of
persons who shall all be unconnected with either party. The Employer shall on receipt by
him of the names as aforesaid select any one of the person named and appoint him as the
sole Arbitrator. If the Employer fails to select the person and appoint him as the sole
Arbitrator within 30 days of receipt by him of the panel and inform the contractor accordingly,
the contractor shall be entitled to appoint one of the persons from the panel as the sole
Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns from his appointment or
vacates his office due to any reason whatsoever another sole Arbitrator shall be appointed
as aforesaid.

The work under the contract shall, however, continue during the arbitration proceedings
and no payment due or payable to the contractor shall be with held on account of such
proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues
notice to both the parties fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference
referred to him. The Arbitrator shall decide each dispute in accordance with the terms of
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the contract and give a reasoned award. The venue of arbitration shall be such place as may
be fixed by the Arbitrator in his sole discretion.

In all cases, where the amount of claim in dispute is Rs.50,000/- (Rupees Fifty thousand)
and above, the Arbitrator shall give reasons for the award.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties, the cost of the reference and of the
award including the fees if any, of the Arbitrator who may direct to and by whom and in
what manner, such costs or any part thereof shall be paid and may fix or settle the amount
of costs to be so paid.

The award of the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Arbitration Act.1940 or any statutory modification
or re-enactment thereof and the fules made thereunder, and for the time being enforce,
shall apply to the Arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be a
condition precedent to any right to action under the contract with regard to the matters
hereby expressly agreed to be so referred to arbitration.

Excepted Matters:

If the disputes or differences pertain to the under noted matters (called excepted matters),
the decision in writing of the officer of Indian Bank designated in and signing the contract
documents shall be final, conclusive and binding on the parties. No arbitration shall arise
in such matters except either by mutual agreement or under the directions of a competent
Court.

Instruction

Transactions with local authorities

Proof of quality of materials

Assigning or under letting of the contract

Certificate as to the causes of delay on the part of the contractor and justifying extension of
time.

Rectification of defects pointed out during the defects liability period.

Notice to the contractor to the effect that he is not proceeding with due diligence.

Certificate that the contractor has abandoned the contract.

Notice of determination of the contract by the Employer.

SECURITY ARRANGEMENTS
Proper arrangements shall be made to keep all records under lock and key.

It shall be ensured that the contractor provides for adequate fences, watch and ward and
security of basic materials such as cement and steel etc.

Movement of material, stores and plant, especially of those in which the Bank has got a
financial interest or those which influence progress of work, shall be strictly controlled
Checks shall be exercised at gate (entrance and exit shall be preferably through one gate

only).

When the work is completed and handed over to the use, the responsibility of proper
security arrangements shall rest with the users.
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WORKING HOURS.

Site Office working hours shall normally be fixed as may be prevailing in the locality.

Normally no construction work of important structural nature shall be carried out on
Sundays, Holidays and during nights. In exceptional circumstances, however, the work may
be carried out with prior approval of the Site Engineer who shall depute supervising staff to

be present on the occasion.

APPENDIX HEREINBEFORE REFERED TO

CLAUSE :

45. Defect liability period

39. Period of final measurement

13. Date of commencement

13. Time of completion

38. Value of works for interim
certificate.

38. Period for honouring Interim
certificate.

14. Liquidated damages

38. Installment after the issue

6 months from the date of
completion of work.

3 months from the date of completion
of work.

7th days from the date of issue of

work order. OR

Handing over the site Whichever is later.
10 calender days from the date of
commencement of work.

Rs. 1,00,000.00

7 Days.

1.00% of the estimated amount at the Rate
of shown in the Tender per week subject to a
ceiling of 10.0% of the accepted contracted sum.

50 % of the total S.D. retained of
completion certificate
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SPECIAL CONDITIONS

CL.1. INSPECTION BY TECHNICAL EXAMINER.

The proposed work covered under this tender is subject to inspection by the Chief
Technical Examiner / Technical Examiner or by an officer of the Vigilance cell of the Authority
on behalf of the Owner/Employer/Architects/Consultants. The contractor shall be required to
extend all assistance and facilities for such inspections.

CL.2. SAFETY CODE
The Contractor shall strictly comply with the provision of safety code Refer Annexure-l.
CL.3. REGISTERS OF WORKS.

The contractor will be required to maintain the registers at site of work and should produce
the same for inspection of Architects/ Consultants/ Owner/ Employer whenever desired by
them. Typical proforma are enclosed. Refer Annexure-XV.

CL.4. SUBMISSION OF R.A. BILLS.

The Contractor will have to submit their running account bills in printed forms shown in
annexure-1V.

CL.5. DISCREPANCIES AND ADJUSTMENT OF ERRORS.

The several documents forming the contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawings and
figured dimensions in preference to scaled dimensions.

In the case of discrepancy between schedule of quantities, the specifications and/or the
drawings, the following order of reference shall be observed;

a). Description in the schedule of items and Quantities.
b). Technical specifications.
c). Drawings

If there are varying or conflicting, provisions made in any one document forming part of the
contract, the accepting shall be the deciding authority with regard to the intention of the
document.

Any error in description, quantity or rate in schedule of Quantities or any omission there from
shall not vitiate the contract or release the contractor from the execution of the whole or
any part of the works comprised therein according to drawings and specifications or from
any of his obligations under the contract.

CL.6. LAND FOR CONTRACTORS ESTABLISHMENT.

For the purpose of construction of contractor's store-yard, godowns, site office and
ancillaries, the contractor may utilise portion of the land belonging to the employer at such
location as would not interfere with the execution of the works. For all these, the
contractor shall have to obtain permission of the Architects/Consultant/Owner/Employer.
The contractor shall for this purpose submit to the Architects/Contractor/Owner/Employer
for his approval a plan or plans of the proposed layouts for the site facilities. The
Architects/Consultants reserves the right to alter and modify the contractor's proposal as he
may deem fit. the contractor may arrange at his own cost lands for the said purpose from
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municipalities, local bodies, or other authorities if so required on terms as they may prescribe
but this is subject to approval of Architects/ Consultant/Owner/Employer.

CL7. WATER.

The rates quoted by the contractor shall include all expenditure for providing all the water for
the full contract required for the works, including that or the work people and all staff on the
site. He shall make his own arrangement for the supply of good quality water suitable for
use in the works and the work people. He shall obtain municipal connection and all charges
for connection shall be borne by him. If municipal water is not available or inadequate, be
shall make other arrangements like sinking tube wells, making bore wells, or transport from
out side by tankers or any other suitable means entirely at his cost, and no separate payment
for the same will be made.

CL8. POWER.

The Contractor shall at his own cost arrange for necessary power for construction and
lighting for the entire period of contract. If power is available in the area, the contractor shall
make his own arrangement to obtain necessary connections, maintain an efficient service
of electric lights and power and shall pay for all requisite charges for the same.

The Owner/Employer, as well as the Architects/Consultant shall give all the
recommendations necessary to obtain power and water connections from the concerned
authorities, but the responsibility for obtaining the same shall rest with the contractor. If any
other contractor, appointed by the employer, is required to use water and power, he shall
be allowed to use the same and make temporary connections from the supply arranged by
the contractor at rates and terms that may be mutually agreed upon by both, failing which,
at rates, terms and conditions that may be decided by the
Architect/Consultant/Owner/Employer will be final and binding upon him.

CL.9. FIRST - AID - FACILITIES.

The Contractor shall at his own expense arrange to ensure availability of medical attendance
promptly when necessary. He shall provide properly equipped first aid station In-Charge of
gualified person at suitable location within easy reach of the workmen and staff. The
contractor shall also provide for transport of serious cases to the nearest hospital.

CL.10.FIRE FIGHTING ARRANGEMENTS.

The Contractor shall at his own expense provide at suitable, prominent and easily
accessible places requisite number of Fire Extinguishers and Buckets, some filled with sand
and some with water.

CL.11.REPORTS AND RETURNS.

Contractor shall maintain at site daily records of progress with regard to the works carried
out, labour engaged and construction equipment deployed. These will be used as the basis
for preparation of fortnight returns which are to be submitted to Architect/
Consultant/Owner/Employer regularly in the Progress Report forms. These daily records
shall be made accessible to the Architect/ Consultant/Owner/Employer as and when
required by him. Enlarged photographs are also to be submitted as and when advised by
the Architect/Consultant/Owner/Employer.

CL.12.SITE BOOK.
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For the purpose of quick communication the contractor should maintain and preserve at
site a book with machine numbered pages in triplicate. Any instruction/advice given and
recorded in the site order book by the Architect/Consultant/Owner/Employer shall be
considered as a notice served on the contractor.

CL.13.RATES ALL INCLUSIVE.

The rates shall be inclusive of all duties and taxes, turn over tax, excise duty, octroi and any
other tax, duty or levy levied by the Central Government, State Government, and local
Authority including Value Added tax / Sales Tax on Work's Contract. The rate quoted shall
be deemed to be for the finished item of work to be measured at site, and shall be inclusive
of cost of all materials, labour, transport, constructional plant and other services like
water, power and all that is necessary to confirm to the general conditions, special conditions
and all other terms and conditions embodied in the contract and all incidentals so far as the
necessity for providing the same is specified in or is reasonable inferred from the contract, as
also all overheads and profits. The Bank will not entertain any claim whatsoever in this
respect.

CL.14.SALES TAX ON WORKS CONTRACT.

The rates quoted shall also be inclusive of sales tax on works contract as applicable at the
time of tender. However, the sales tax on works contract shall be deducted at source at
prevailing rate from the bills or as prescribed by the Govt. of Orissa from time to time.

CL.15.INCOME TAX.

This shall be deducted at source as per rules at prevailing rates, unless certified if any, for
deductions at lesser rate or nil deduction is furnished from appropriate authority.

CL.16.ITEM RATE TENDER.

The tenderer should note that the tender is strictly on the item-rate basis and his attention is
specially drawn to the fact that the rate for each individual item should be correct, workable
irrespective of the quantity actually done notwithstanding the quantity stated in the
schedule of quantities.

CL.17.COMPLETION INVENTORY.

The contractor, while reporting completion should also furnish inventory of all fittings / fixture
fixed by him in the work.

CL.18.GUARANTEE.

Wherever the tender provides for submission of a specific guarantee to keep any specialised
work efficient and trouble free for a specific period, the same shall be submitted from the
specialised agency along with a counter guarantee by the main Contractor engaged for the
work. The specialised agency and the main contractor shall furnish the guarantee as
mentioned above on non-judicial stamp papers of appropriate values. If the Contractor is
required to submit guarantee/guarantees for any item/items for a period of more than 12
months, the guarantee/guarantees in case of those items shall remain valid even after expiry
of the defect liability period of 6 months as stipulated in the contract.



CL.19. POSSESSION PRIOR TO COMPLETION

The Employer shall have the right to take possession of or use any completed or partially
completed part of the work. Such possession or use shall not be an acceptance of any
work not completed in accordance with the contract agreement.

CL.20.COMPLETION DRAWINGS, AND PHOTOGRAPHS

10.

(ii).

11.

12.

13.

The contractor, while reporting on completion of their work, shall furnish along with to the
Consultant:-i) "as done" completion drawing of services viz; sanitary/plumbing, electrical
work etc. on ammonia prints, ii) inventory of all fittings fixed by him in the work, & iii)
Enlarged completed photographs of the work.

ANNEXURE - I.
SAFTY CODE

This shall be maintained in a readily accessible place first aid appliances including adequate supply
of sterilised dressing and cotton wool.

An injured person shall be taken to a public Hospital with out loss of time in cases where the injury
necessitates hospitalisation.

Suitable and strong scaffolds should be provided for work men for all works that cannot safely be
done from ground.

No protable single ladder shall be over 8 metres in length. The width between the side rails shall
not be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more
than 30 cm. when a ladder is used, an extra majdoor shall be engaged for holding the ladder.

The excavated materials shall not be placed within 1.5 Metres of the edge of the trench or half of the
depth of trench which ever is more. All trench and excavations shall be provided with necessary
fencing and lighting.

Every opening in the floor of a building or in the working plat form be provided with suitable means
to prevent the fail of persons or heights shall be one meter.

No floor, roof or other part of the structure shall be so over loaded with debris or materials as to
render it unsafe.

Workers employed on mixing and handling materials such as asphalt with protective footwear
and rubber hand-gloves.

Those engaged in welding works shall be provided with welder's protective eye shiels and gloves.

().No paint containing lead or lead products shall be used except in the form of paste or ready made
paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or surface having lead paint dry rubbed and scrapped.

Overall shall be supplied by the contractor to the painters and adequate facilies shall be provided to
enable the working painters to wash during the periods of cessation.

Hoisting machines and tackles used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering materials or as a means of suspension shall be durable
quality and adequate strength and free from defects.
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ANNEXURE - 1l

PROFORMA OF BILLS

Name of the contractor/ Agency
Name of the work

Sr. No. of this Bill

No. and date of previous BiIll
Reference to Agreement No.

Date of written order to commence

Date of completion as per agreement

Sl. Item Unit Rate as per tender upto previous R/A Bill  upto date (gross)

No. Descr- Rs. Qty. Amount Qty. Amount Qty. Amount
iption Rs. Rs. Rs.

1 2 3 4 5 6 7

NOTE :-

1). If part rate is allowed for any time, it should be indicated with reasons for allowing such a
rate.

2. If adhoc payment is made, it should be mentioned specifically.

( Net value sine ( )
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10.

11.

12.

14.

15.

16.

ANNEXURE - Il

PROFORMA FOR APPLICATION FOR EXTENSION OF TIME PERI OD.

Name of Contractor

Name of the work as given
in the agreement

Agreement No.
Estimated tender amount
Date of commencement of work

Period allowed for completion
of work as per Agreement

Date of completion stipulated
in agreement

Period for which extension of time
has been given previously

1st Extension vide Architect's / Bank's letter
No. dated Month
2nd Extension vide Architect's/ Bank's letter
No. dated Month
3rd Extension vide Architect's /Bank’s letter.
No. dated Month
4th Extension vide Architect's/ Bank's letter
No. dated Month
Total Extension previously given.

Reasons for which extension have been
previously given ( copies of the previous
application should be attended).

Period for which extension is applied for
Hindrances on account of which extension is
applied for with dates on which hindrances
occurred and the period for which theses are
likely to last.

a. Serial No.

b. Nature of hindrance
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Days

Days
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17.

18.

19.

20.

21.

22.

c. Date of occurrence
d. Period for which it is likely to last

e. Period for which extension required for
Reference to item (e) above

f. Net extension applied for

g. Remarks, if any

Details of extra work and the amount involved

Details of extra work and the amount involved.

Total value of extra work

Proportionate period of extension of time
on estimated amount put to tender

Total extension of time required for 11 & 12

Submitted to the Architects / Bank

Date :
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ANNEXURE - IV

PROFORMA OF HINDRANCE REGISTER

Name of work :
Name of contractor:

Agreement No.:

Date of state of work:
Period of completion:

Date of completion:

Sr.  Nature of Date of Date of which
No. hindrance occurrence hindrance was
of hindrance removed

Period of Signature Remarks
hindrance S E/PE

SE = Site Engineer

PE = Project Engineer
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PROFORMA OF SITE ORDER BOOK

Name of the

Date of Commencement

Sr. Remarks/ Dated initials Initials of Action Dated Remarks
No. Instruc- of Site the Contractor taken initials of the
tions of Engineer/ for having with the site Architects
the site Architect received the  date Engineer PMC/C.C.
Engineer/ instructions Officials
Architect
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TECHNICAL SPECIFICATION FOR INTETECHNICAL SPECIFICA TION FOR THE ELECTRICAL

10.

b)

11.

12.

WORKS

All installations shall comply with the requirements of the Indian Electricity Rules, 1956, as
amended from time to time and as per relevant laws of National Electrical Code, 1985.

All materials to be arranged by the contractor for use in the work must be got approved
from the Engineer-in-Charge well in advance before these are actually used on the work.

Bad workmanship is liable to be rejected in to-to.

All repairs and patch work shall be neatly carried out to match with the original finish and to
the entire satisfaction of the owner/Architect. Any damages to the building due to execution
of work shall have to be made good immediately by the contractor at his own cost.

The contractor shall make his own arrangements for storing the materials and watch &
ward at his own cost, even for the installation till the date of completion and handing over
the site.

The contractor shall make his own arrangement his own cost for general and electrical tools
and plants required for the work.

All debris due to the electrical works shall be removed and site shall be cleared by the
contractor as soon as the work is completed.

Wiring conduit routes shall be marked at site fist and get approved from the Engineer-in-
Charge before the commencement of the actual work.

The work shall ordinarily be carried out according to the drawings supplied with the
schedule of work at the time of award of work, subject to any change made by the Engineer-
in-Charge.

All the materials to be used on the work shall conform to one of the following specifications in
order of priority.

The materials should conform to ISI Specifications and should be ISI marked wherever
available.

If materials to be used are not covered by any one of the above specifications, it should
be get approved from the Owner/Architect.

Unless otherwise mentioned in the schedule of work, the contractor shall use the
Materials in the work according to the LIST OF SUGGESTED MANUFACTURERS'
enclosed with the CONTRACT DOCUMENT.

In case the particular make of material mentioned are not available at the time of execution
of the work, the alternative make of materials has to be approved from the Bank/Architect
before its use.

The rates quoted shall include cost of for service connection charges, the cost of
metering connection, PVC cables, cable sockets etc. unless-otherwise mentioned.

Distribution wiring shall include circuit wiring. No extra payment shall be made for circuit
wiring unless-otherwise mentioned.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Rates quoted for point wiring of PVC wires on surface shall include cost of switches, ceiling
roses etc. on wooden board or partly concealed as stated in the Schedule of items. No
extra cost for switches, ceiling roses, boards etc. shall be allowed.

Rates quoted for point wiring in surface conduit/concealed conduit will include switches,
ceiling roses etc. on M.S. Board as specified. No extra cost for switches, ceiling roses,
boards etc. shall be allowed.

The rates for erection of ceiling fan and fluorescent fittings must include the cost of
supplying down rod as necessary and flexible wires, connection charges, fixing of
regulator and testing etc. unless-otherwise mentioned. If necessary fans with down rod and
fittings may be supplied by the employer.

The rates for plug socket point wiring shall include the cost of socket-outlet, plug top and
control switch in box and necessary connection charges including earthing as specified.

The rates or fittings shall include cost of supply and fixing of fittings, lamps, etc. and
connection and testing charge.

The rates for cable-laying shall include the cost of cable trenches with tiles, sands etc.
and also the cost of saddle clamp (incase of surface wiring) providing G.I. pipes under road
crossing, drain etc. necessary clamps etc.

The rates for cable joining shall include the cost of labour and materials including land, cable
box clamp etc.

The rates for earthing shall include the cost of jointing earth wire with busbar by means of
cable sockets, etc. and cost of earthing with specified earth wire. No deviation from the
specification for earthing work including earth stations will be accepted. Cost of required
caution notices should be included in the rates of earthing.

The wiring includes painting of installations with two coats of approved paints, and painting
should match with the interior decoration of wall and ceiling. No extra charge for painting
shall be entertained.

General spirit of the technical specification and method of measurement shall be as laid down
in the latest addition of I.S. code of practice. Rates quoted for all items shall include for the
cost of supplying, labour and materials fixing and/or erection complete with all the
appliances necessary for the proper execution and carrying out of the work to the truest
sense of drawing and specification though this may not be mentioned in particular item of
work in the schedule of items.

All materials, fittings, appliances etc. used in the External shall confirm to relevant Indian
Standard Specification/R.E.C. Specification and construction Standard wherever these
exists. All the materials used shall be got approved by the Architect/Owner prior to actual
use.

DEFINITIONS:

Distribution Wiring:

This shall include all works necessary from final sub-circuit wiring from a way of Branch
Distribution Board/Connectors Box to the point of utilisation of the Electricity/Load to be
applied for the wiring of light, fan or plug point etc. No extra payment will be made for circuit
wiring.
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Fan Point:

Distribution wiring from connector box/fixture, (for looping in system) to ceiling rose at the
other end and also the switch wiring either from connector box or from any other source
as decided by Architect/Consultant/Owner/Employer. The point shall be complete with a
ceiling rose, a switch and regulator Board suitable to accommodate regulator.

Light Point:

Distribution wiring from connector box or another fixture (for looping-in-system) to ceiling
rose/holder/bracket at the other end and also switch wiring from connection box or any
other source as decided by the Architect/Consultant/Owner/Employer.

The point shall be completed with a switch, circuit wiring batten holder, bracket block for light
fitting, ceiling rose etc.

5A, 250 V.3 Pin Plug Point:

Necessary wiring from nearest connector box/B.D.B. to 3 Pin Plug with 1 x 14 SWG G.I. wire
or 1 x 16 SWG Copper wire drawn along with the wiring as a part of wiring and shall be
complete with supply and fixing 3 pin socket outlet with at incoming side.

3 Pin 250 V, 10/15A Power Plug Point:

Necessary wiring to 3 Pin 10/15A power point from a separate way of B.D.B./Main Switch
including supply and fixing socket, switch, 1 x 16 SWG Copper / 1 x 14 SWG Copper wire
continuous earth and suitable sheet metal boards.

LOOP-IN-JUNCTION BOX

The junction boxes shall be drip-proof type and dust and vermin proof construction
fabricated from 16mm thick sheet steel or seasoned teak wood board having internal
dimensions of 200 x 150 x 100 depth for single phase distribution system with bakelite top
cover with brass screw.

WORKMANSHIP AND INSTALLATION WORK.

The workmanship shall be of Good commercial quality and all supply material and
installation work shall be completed to the full satisfaction of the Consultant/Bank.

METHOD OF MEASUREMENT

Unless otherwise mentioned in the schedule of quantities, measurement will be on net
quantities of work produced. In the event of any dispute with regard to the measurement of
work executed the decision of the Consultant/Bank shall be final, and binding to the
contractor.

CONDUIT WIRING

All conduit shall be conforming 1S:1653-1972 or B.S. 31 and finished with galvanized or
stove enameled surface. All conduit accessories shall be conforming to IS: 4557-PART-II
and the threaded type. Conduit less than 19 mm in dia meter shall not be used. All conduit
shall be of 16 Gauge upto 30 mm and 14 Gauge above 30 mm size.

The conduit for each circuit shall be erected complete with necessary bushes before
drawing in of any wire T.W. spacer of 10 mm thick shall be used between the conduit
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saddle and fixing surface. The saddle shall be fixed at an interval of not more than 750
mm apart for vertical run and 600 mm apart for horizontal run.

WIRES

Unless otherwise mentioned in the schedule of quantities, only single core PVC/Polythene
insulated cable consisting of single/ multi strand copper conductor shall be used for wiring in
conduit system.

EARTHING.

All exposed metal parts of the electrical equipments shall be connected to earth electrodes
by not less than two separate and distinct earth connection in accordance with Indian
Electricity Rules, and the relevant Indian Code of practice for earthing 3043-1966.

EARTH ELECTRODE

4.0

4.1

4.2

4.3

4.4

4.5

4.6

4.7

The earth electrode shall be G.I. pipe B' class having 50 mm internal diameter 3 Mt. long
in one single pipe with holes 12 mm dia. on all sides at 150 mm center, upto a minimum
height of 2.5 Mt. from bottom and two holes 15 mm dia. at 100 mm from the top end to
receive a 76 mm (3") long G.I. bolt, double nutes, washers and complete with wire-mesh
funnel. No joints will be allowed in the earth electrode. The electrode shall be driven at least
2 Mt. clear from masonry structure and the distances between two electrode shall be not less
than twice the length of the electrode. A masonry inspection pit of size 600 mm x 600 mm X
150 mm deep shall be built with 125 mm thick cement mortar (6:1) brick work both inside
and outside plastered 20 mm thick and neatly cemented 1.5 mm thick, inside top and outside
around the top of the earth pipe, so that the top of the G.l. pipe is 250 mm below the
finished ground level and the opening on top shall be provided with G.I. manhole with C.I
cover fixed flush with the outside finished ground level.

SPECIFICATION FOR PVC SYSTEM OF WIRING:

H.W. Battens for Distribution wiring shall be from 1st class well seasoned hard wood free from
knots and saps.

Battens shall be 13mm thick and wide enough to accommodate total number of wire placed
patalled on horizontal or vertical run.

The Batten shall be secured to ceiling/wall with Deto fix. Spacing of screws shall not exceed
450mm and 600mm for horizontal and vertical run respectively.

The wiring shall be done with good workmanship and neat appearance.
All Batten joints shall be half lapped or dove tailed.

The size of regulator board shall sufficient to accommodate switches for light, fan, fan
regulator plug that are to be controlled from the board.

Back sides of T.W. materials shall be painted in with 2 coats of black anticorrosive paint to
present moisture ingress before fixing on wall.

The fronts shall be highly polished with clear shellac varnish of approved quality in 2 coats.

Flat head Brass coated pins with link clips (made of at least 27 SWG thick soft aluminium
sheet) shall be used to fasten PVC wires on wooden batten.
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4.8

4.9

b)

5.0

5.1

5.2

5.3

5.4

5.5

5.6

6.0

6.1

7.0

8.0

8.1

8.2

9.0

9.1

9.2

Total wiring length (except wiring on the switch or regulator board) shall be painted with 2
coats of synthetic enamel paint of approved colour and quality.

Mechanical Protection:

Wiring/Cables passing through wall shall be through a protective tube to prevent any
possibility of cables coming in contract with wall.

All wiring/cables passing through floor shall be through suitable G.I. conduit upto a height of
1.5m and shall be flush floor below.

Conduits used shall be heavy gauge type, threaded and coupled and with marker's labelat the
end of each standard length.

Conduit fittings like bend, trees, couplers, etc. shall be inspection type made of pressed M.S.
or Malleable C.I.

The fittings shall either be black stove enamelled or galvarised with zinc both outside and
inside.

Conduits on surface on wall/ceiling shall be secured with screw and phil plug and spaced
not more than 0.77m apart for vertical run and 0.6m for horizontal run.

When conduit run on exposed beams/truss, clamps mode 25mm x 2mm iron flat having
suitable holes to receive fixing screws to be used.

Lighting and Power cables shall be drawn through separate conduits.

The Conduit System shall be electrically and mechanically continuous through out its length
as per |.E.E. Regulations.

Cables for medium pressure system shall be laid in under ground with brick/pipe protection
as indicated.

Cables shall be terminated with compression gland.

R.C.C. B.S. shall be current operated type as per 1.S.12640/1988.

The system shall be effectively connected to the General Body of Earth.

The Earth Electrode shall be placed in position by the Contractor only after the inspection of
excavated holes. The excavated area around the electrode shall be back filled with loose

soil, then properly rammed and consolidated by adding water.

Each lead shall be mechanically protected with suitable G.l. pipe and filled with approved
Brand bituminous compound for hermetically sealing.

All Bus-Bar Chambers shall be fabricated from No0.16 SWG sheet, in run proof totally
enclosed chamber on angle iron frame.

The Bus-Bars shall be made from Aluminium flats having sufficient area. Neutral section shall
be at least 50% of phases.

The Bus-Bar chambers shall be rust proof with stove enamelled paint finish and separate
earth bolt and nut.
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9.3 Incoming and outgoing switches to be mounted in tier formation below or above the
chamber in a compact design.

10.0 Brass Bracket: Swan neck brackets shall be made from heavy gauge brass tubing duly
polished and having projection of 227mm.

10.1 Base plates and holders shall be properly screwed at both ends.
10.2 Normally swan neck type is acceptable but other shapes may be used on prior approval.

11.0 All fittings and accessories for internal/external wiring supplied by the Contractor shall be
fixed in the manner decided by Architect/Consultant/Owner/Employer.

11.1 All light fittings shall be complete with choke, starters, lamp holder, pre-wired in
manufacturer's factory and with all accessories and fixing arrangements as necessary for
completing the installation.

11.2 The ballast for fluorescent fittings shall be of high P.F. compensating type and suitable for
heavy duty. In addition P.F. Improvement capacitors to be incorporated.

METHOD OF MEASUREMENT

All stove enameled black M.S. conduit, C.I. conduit/pipe and rigid PVC conduit shall be
measured for net length as laid or fixed cover all fitting. Bonds, elbows, tees, etc. shall not
be paid separately.

Installationable measurement will be based on length from gland to gland with an
allowances of 300 mm from able entering fitting and accessories and one linear meter for
cable entering switch boards.

Unless otherwise mentioned in the schedule of quantities measurement will be on net
quantities of work produced. In the event of any dispute with regard to the measurement of
work executed, the decision of the Consultant/Engineer-in-Charge shall be final and binding
to the Contractor.

Thimbles are to be provided wherever required without any extra charge of cables
terminations of size 16 Sg.mm. above.

The adopter boxes are to be made up of not less than 16 SWG thick M.S. sheet.

Where unless specified, the G.I. boxes should be 600 mm deep (inside). The brass batten
holders/angle holders should be of as per ISI specifications and I1SI approved.

The work shall comprise of entire labour including supervision and all materials necessary
to make a complete installation and such test as commissioning may be required to give a
satisfactory working installation to the satisfaction of the company.

All necessary safety features required as per various statutory authorities for the entire

installation of work shall be taken into consideration by the contractor and work to be carried
out accordingly.
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SUGGESTIVE LIST OF MATERIALS AND THEIR MANUFACTURER S

ELECTRICAL

ITEM

1. Switch fuse with H.R.C. fuse

2. Switch fuse with rewireable type fuses
3. Isolator

4.  Splitter Switch

5. Iron clad change-over switch

6. 1.10 K.V. grade PVC insulated

7.a) 440 V/1.10 K.V. grade PVC insulated &
un sheathed/copper wire, PVC insulated

10.
11.

12.

13.

14.

15.

16.

armored aluminium cables, STI PVC

and flexible cords FR & HR PVC

Steel conduit pipes and Accessories
Black enameled

PVC/Polythen pipes

G.l. Pipe

30A/60A DP molded Isolating switch
Miniature Circuit Breaker/M.C.B. Type
Isolator with factory made D.B.

Board

Voltmeter/Ammeter/Selection switch

15 Amp./5 Amp. piano key type switch
& Flushed type plug socket

Ceiling Rose/Angle Holders

Telephone Wire Holder

MAKE/BRANDS
ALSTOM/L&T/SIEMENS
ALSTOM/ENGLISH ELECTRIC/
CROMPTON/L&T/SIEMENS

ALSTOM/ENGLISH ELECTRIC/
CROMPTON/L&T/SIEMENS

-do-
-do-

CCI/GLOSTER/NICCO/
FINOLEX

FINOLEX/ANCHOR/HAVELS

1st class as per 1.S5.9537
Part-1l, 1981 (Pipe
samples to be approved)
1st class G.I. Pipe.

Galvanized
_do_

1st class pipe (Heavy Type)
-do-
ANCHOR/G.E.C./L&T

MDS/L&T/SIEMENS/LEGRAND

L&T/AE

ANCHOR/CONA

ANCHOR/CONA

FINOLEX/DELTON/ANCHOR/
INCAB/NETCO
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17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

Luminous indicating type buzzer
with cancellation push

Buzzer

15 Amp./5 Amp./plate type modular
switches and sockets over PVC/GI.
metallic boxes

Call bell/Alarm bell

Bulk head light fittings

Flourescent & M.V. light

Ceiling Fan

Exhaust Fan

Paint

Mirror Optics Lights
Compact Florescent Light

150KVA, 11/0.4 KV

Data wire & Assoceries

Automatic A.C. starter

ANCHOR/HAVELS

HAVELS-C RABTREE-ATHENA

-DO-  -DO-

ELLORA/ANCHOR

G.E.C./COMPTON/BAJAJ/PHILIPS
Phillips/G.E.C./Bajaj/CROMPTON
G.E.C./Crompton/KHAITAN/

USHA/ANCHOR/ALMONARD

G.E.C./CROMPTON/KHAITAN/
USHA/ANCHOR/ALMONARD

Shalimar/Jenson & Nicholson/British
paint/Tata

Phillips/ECG/Decon/Anchor/Oasis
Phillips/Crompton Greeves

OEU/KT PVT. LYD/ALPHA
DYN-11, ONAN Type cooling

D-Link/SYSMAX

GEC/L&T
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10.

11.

12.

13.

14.

15.

SCHEDULE OF RATES.

The Schedule of Rates shall be read with all the other sections of this tender.

The tenderer shall be deemed to have studied the drawings, specifications and details of work
to be done within the time schedule attached and to have acquainted himself of the
conditions prevailing at site.

The quantities shown against the various items are only approximate and may vary to any
extent individually. No extra shall be entertained whatsoever.

The Owner reserves the right to interpolate the rates for such items of work falling between
similar items of lower and higher magnitude.

All works, item-wise, shall be measured upon completion and paid for at the rates quoted
and accepted.

The Owner reserves the right to cancel the order for any item or group of work, or split the
work between two or more contractors if necessary.

All the items of work mentioned in the Schedule of Rates and covered by the contract
shall be carried out as per drawings, specifications and directions of Architect & the
Engineer-in-Charge of owner and shall include all labor material, transportation, lift floor,
handling, duties, octroi, wastage, tools and plants, tackles, testing if any with Contractor's
testing appliances etc., required to complete the job in all respects.

Unless otherwise specifically provided in the Schedule of Rates, rates quoted for various
items shall be deemed to be applicable for works at all levels and positions.

Contractors should note that their rates should be inclusive of all attendance on their sub-
contractors and also for making good any holes and chases left by the sub-contractors
before the builder's work is completed.

The contractor shall be responsible for procuring all required materials sufficiently in
advance and see that the work is never hindered for want of materials or due to any other
reason or restrictions.

The contractor shall have to carry out all connected work within the boundary of the
proposed work and inside the building if ordered to do so by the Architect/Employer at the
rates quoted in the Schedule of items.

All materials which shall be used in the work must be from the list of the approved
materials as mentioned in the specifications. Samples of materials proposed to be used shall
be submitted for approval and nothing shall be used which are not approved.

The rates for service connection charges include the cost of metering connection of PVC
cables, cable sockets etc.

Distribution wiring shall include circuit wiring. No extra payment shall be made for circuit
wiring.

Rates quoted for point wiring of PVC wires on surface shall include cost of switches,

ceiling roses etc. on wooden board or partly concealed as stated in the Schedule of items.
No extra cost for switches, ceiling roses, boards etc. shall be allowed.
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16.

17.

18.

19.

20.

21.

22.

23.

24.

Rates quoted for point wiring in surface conduit/concealed conduit will include switches,
ceiling roses etc. on M.S. Board as specified. No extra cost for switches, ceiling roses,
boards etc. shall be allowed.

The rates for erection of ceiling fan and fluorescent fittings must include the cost of
supplying down rod as necessary and flexible wires, connection charges, fixing of
regulator and testing etc. If necessary fans with down rod and fittings may be supplied by
the employer.

The rates for plug socket point wiring shall include the cost of socket-outlet, plug top and
control switch in box and necessary connection charges including earthing as specified.

The rates or fittings shall include cost of supply and fixing of fittings, lamps, etc. and
connection and testing charge.

The rates for cable-laying shall include the cost of cable trenches with tiles, sands etc.
and also the cost of saddle clamp (incase of surface wiring) providing G.l. pipes under road
crossing, drain etc. necessary clamps etc.

The rates for cable joining shall include the cost of labour and materials including land, cable
box clamp etc.

The rates for earthing shall include the cost of jointing earth wire with busbar by means of
cable sockets, etc. and cost of earthing with specified earth wire. No deviation from the
specification for earthing work including earth stations will be accepted. Cost of required
caution notices should be included in the rates of earthing.

The wiring includes painting of installations with two coats of approved paints, and painting
should match with the interior decoration of wall and ceiling. No extra charge for painting
shall be entertained.

General spirit of the technical specification and method of measurement shall be as laid
down in the latest addition of I.S. code of practice. Rates quoted for all items shall include
for the cost of supplying, labor and materials fixing and/or erection complete with all the
appliances necessary for the proper execution and carrying out of the wok to the truest
sense of drawing band specification though this may not be mentioned in particular item of
work in the schedule of items.
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BILL OF QUANTITIES OF ELECTRICAL INSTALLATION WORK
FOR KALINGA VIHAR BRANCH OF INDIAN BANK

SUMMERY
SECTION-I : ELECTRICAL INSTALLATION WORKS Rs.
SECTION-II : LAN WIRING Rs.
TOTAL Rs.
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SECTION-I : ELECTRICAL INSTALLATION WORK

Sl. | Particulars Unit | Qty. |Rate | Amount
No. (Rs.) (Rs.)
1 | MAIN PANEL LT DISTRIBUTION BOARD

Supplying,  fabrication and installation of L.T.
Distribution panel Box, wall mounting type made out of
CRCA M.S. Sheet of thickness 18 SWG with provision for
neoprene rubber gasket at all joints/doors etc, to make the
panel dust, vermin and water proof. The clearance between
phase to phase of the Bus-Bar and phase to earth shall be
25.4 mm. (minimum ) and between Neutral and earth shall
be 19 mm. (Minimum) and connections from Bus Bar to
Cut-outs/Switches/ MCB's/Meters  etc. shall be
shrouded/insulated in order to avoid accidental touch and
all the Bus Bars shall be suitable colour coded. All Cable
entry shall be from the bottom and all cable exists shall be
from the top only. The connection from the Bus-Bar
chamber to the Meters shall be through M.S. conduit
pipes welded at the base of the box and the doors of all
meter chambers and the Bus-Bar chambers shall have
provision for sealing so as to make them tamper proof.
The width of the cable alley wherever required shall be a
minimum of 150 mm. The panel shall be treated with acid
and thoroughly washed and dried before painting to
remove all rust and dust and then in two coats of Anti-
corosive red oxide metal primer painted and two coats of
smoke grey enamel paint. The door shall have hinges and
suitable thumb screws/panel locks and danger plates of
appropriate rating. The drawing of the panel shall be made
by the fabricator basing on the single line diagram
provided before fabrication of the panel and the same
should be approved.

Incoming :

125 Amp TPN SFU with HRC fuse - 1 set

125 Amp TPNE BUS BAR - 1 set

Terminated in two Bus bar thourgh equipments as given
below.

Termination - 1

63 Amp 4 Pole C.O. - 1 No.

RYB (LCD) Indicator - 1 Set

0-500 V voltmeter - 1 Set

* | selection switch for above - 1 No
* | 0-100 Amp ammeter - 1 Set
* | selection switch for above - 1 No

CT 100/5 Amp - 1 Set

63 Amp TPN Cu Electrolytic - 1 Set

Bus No.-I|
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Sl. | Particulars Unit | Qty. |Rate | Amount
No (Rs.) (Rs.)
With Outgoing :
63 Amp TPN MCB to single phase A.C.D.B. - 1 No.
Termination 2
* | 63 Amp 4 Pole C.O. - 1 No.
* | RYB (LCD) Indicator - 1 Set.
* | 0-500 V voltmeter - 1 Set.
* | selection switch for above - 1 No.
* | 0-100 Amp ammeter - 1 Set.
* | selection switch for above - 1 No.
* | CT 100/5 Amp - 1 Set.
* | 63 Amp TPN Cu Electrolytic - 1 Set.
* | Bus No.ll
With Outgoing:
63 Amp TPN MCB to UPS - 2 Nos.
40 Amp DP MCB to LDB - 4 Nos.
Set 1.00
Rate in words : Rupees
2 | SERVICE CABLE
Supplying and laying of size 50 Sq.mm. 3.5 core armoured | Mtr. | 30.00
cable of Aluminium conductor PVC inslulated inner
sheath of PVC tape, then strips armoured, PVC
Sheathed overall of 650/1100 Volt grade conforming to
IS:1554 (Part-1) of 1988 as amended upto date laid on
wall with the help of G.l. Bar and saddles. The work should
be completed with all labour, materials and making
connections and end crimpling of the cable including
cutting hole in the masonry wall wherever required and
mending good all damages.
Rate in words : Rupees
3 | UPSINPUT DB
Supply, fitting and fixing in position Single phase UPS Input | Set 1.00
DB (Company made with double door cover to be used)
M.S. cubical Type duly flushed with the wall surface
including making good to all damages with following
arrangements:-
Incoming : 63 amp. DP MCB - 1 No.
Outgoing : 40 amp. DP MCB - 3 Nos.
Rate in words : Rupees
4 | UPS OUT PUT DB
UPS Output DB for single phase UPS (Company made | Set 1.00

with double door cover to be used) M.S. Cubical Type
duly flushed with the wall surface including making good
to all damages with following arrangements:-
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Sl. | Particulars Qty. | Rate | Amount
No. Unit (Rs.) (Rs.)
Incoming : 32 amp. DP MCB - 2 Nos.
Outgoing : 25 amp. DP MCB - 3 Nos.
Rate in words : Rupees
5 | COMPUTER DB
Computer Terminal DB (Company made with double door | Set 1.00
cover to be used) M.S. Cubical Type duly flushed with the
wall surface including making good to all damages with
following arrangements:-
Incoming : 25 amp. DP MCB - 1 No.
Outgoing : 6 amp. SP MCB - 10 Nos.
Rate in words : Rupees
6 | LIGHT DB
Light D.B. (Company made with double door cover to be | Set 2.00
used) M.S. Cubical Type duly flushed with the wall surface
including making good to all damages with following
arrangements:-
Incoming : 32 amp. DP MCB - 1 No.
Outgoing : 10 amp. SP MCB - 10 Nos.
Rate in words : Rupees
7 | A.C.D.B.
A.C.D.B.(for single phase A.C.):- 4 way TPN DB Company | Set 1.00
made with double door cover to be used M.S. cubical
type duly flushed with the wall surface including meking
good to all damages with following arrangements:-
Incoming : 40 amp. TPN MCB - 1 No.
Outgoing : 25 amp. DP MCB - 6 Nos.
Rate in words : Rupees
8 | SUB-MAIN WIRING
Supplying and laying partly recessed (concealed) in wall
and partly on surface of the R.C.C.ceiling / under false
ceiling of Sub-Main and computer wiring drawn in 25 mm.
outer diameter M.S. conduit pipe as per 1S:9537 (Part-II)
with two runs of single core PVC insulated un-sheatehed
cable of copper conductor of size as specified below of
650/1100 Volt grade with running earth continuity wire of
insulated (250/650) Volt grade) single core Solid Copper
Conductor of size 1.0 Sg.mm. (1/18 SWG). with Circuit
wiring, Air Conditioner point, power plug point and hall for
taking connection to computers as detailed below.
From Main Panel to AC DB and to UPS Input DB (10 | Mtr. | 30.00

Sgmm. x4 + 4.0 Sgmm.x 1) PVC single core copper wire.
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Sl.
No.

Particulars

Unit

Qty.

Rate
(Rs.)

Amount
(Rs.)

10

Rate in words : Rupees

From main panel to LDB and UPS out-put DB to computer
DB and from AC DB to A.C.(6 Sgmm.x 2 + 2.5 Sgmm.x 1)
PVC single core copper wire.

Rate in words : Rupees

From computer terminal DB to computer terminal Board
(2.5 Sgmm. x 2 + 1 Sgmm. x 1) PVC single core copper
wire.

Rate in words : Rupees

AC : INDUSTRIAL SOCKET:

Supply and fixing 25 Amp. Power Unit of 'Havells' make
comprises of industrial plug socket, plug top, MCB etc.
complete (For A.C.)

Rate in words : Rupees

POINT WIRING:

Recessed (concealed) wiring to new light, fan, exhaust fan
etc. points described below in 25 mm. outer diameter
M.S. Conduit pipe as per 1S:9537 ( Part-1l) with single core
PVC insulated, unsheather cable of copper conductor of
size 1.5 Sg.mm. (22 /0.3mm.) for point wiring and 2.5
Sg.mm. (36/0.3mm.) for Circuit wiring drawn from B.D.B.
to loop in box, junction box, switch board etc. of
650/1100 volt grade with fixing of company made
Galvanized Boxes of 50 mm. deep of appropriate size
inside the wall, 5 Amps. 230/250 Volts modular clip-in type
switches, Angle batten holder/Batten holder / Ceiling rose
(as required), 25/50 mm. deep R.J. Box with 3 mm. thick
Bakelite cover of the required sizes on R.J.box switch
box, junction box etc. and earth continuity wire of insulated
(250/650 Volts grade) single core Solid Copper Conductor
of size 1.0 Sgq.mm. (1/18 SWG).

11

a)With one 5 Amp switch controlling two nos. of light points.

Mtr.

Mtr.

Nos.

Pts.

120.00

70.00

6.00

25.00

Rate in words : Rupees

b)With one 5 Amp switch controlling one no. of points.

Rate in words : Rupees

5A PLUG SOCKET:

Pts.

30.00

Recessed (concealed) wiring to 5 Amp. 250 Volts 2/3 Pin
wall  socket with Switch as detailed below in 25 mm.
outer diameter M.S. conduit pipe as per 1S:9537 (Part-11)
with single core PVC insulated, un-sheathed cable of
copper conductor of size 1.5 Sg.mm. x 2 (22/0.3 mm.)
for point wiring and 2.5 Sg.mm. (36/0.3mm) for Circuit
wiring drawn from B.D.B. to loop-in-box, junction box,
switch board etc. of 650/1100 Volts grade modular clip-in-
type Switches and sockets, G.l. company make boards of
appropriate size inside the wall and earth continuity wire
of insulated (250/650 Volts grade) single core Solid Copper
Conductor of size 1.0 Sg.mm. (1/18 SWG).
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Sl. | Particulars Unit | Qty. |Rate | Amount
No. (Rs.) (Rs.)
a) | In existing switch Board Pts. 2.00
Rate in words : Rupees
b) | Wiring to 5 Amps, 2/3 Pin socket outlet as above on | Pts. | 14.00
separate switch board at an height of 1.0 Meters from the
finished floor level.
Rate in words : Rupees
12 | RAW-POWER:-
Supplying & fixing no. of modular clip in type 16 amp. | Nos. | 2.00
plug socket on galavanized boxes along with 16 Amp
switch. The item to be made recessed in wall. (Raw power -
2 Nos. on counters).
Rate in words : Rupees
13 | COMPUTER TERMINAL:
Supplying and fixing recessed modular clip-in-type | Sets. | 5.00
Computer terminals having : 3 Nos. of 6 Amp. switches,
3 Nos. of 6 Amp. sockets and 1 No. of indicator to be fixed
on galvanized boxes of company made.
Rate in words : Rupees
14 | PRINTER TERMINAL:
Supplying & fixing of modular clip-in-type computer's | Sets | 2.00
printer terminals having : 1 No. of 16 amp. switch with 1
No of 16 amp. socket, 2 Nos. of 6 amp. switch with 2 Nos.
of 6 amp. socket and 1 No.of Indicator to be fixed on
galvanized boxes of company made.
Rate in words : Rupees
15 | EARTHING:
Supplying all materials & making earthing with 600 x 600 x
3 mm. copper plate & 40 mm dia 2.5 mtr. long G.I. pipe
for watering, brick masonry chamber 300x300, charcoal &
Sets | 2.00
salt etc. all as per ILE. rule including duly painted M.S.
cover with locking arrangement all complete.
Rate in words : Rupees
16 | EARTH LEAD:
Supplying and laying earth lead with No.8 copper wire, one | Mtr. | 25.00
earth lead from each copper earth electrodes. Both
electrodes are again shorted.
Rate in words : Rupees
17 | FITTING & FIXTURES
a) | Fitting & Fixing Round white powder coated recessed | Nos. | 50.00

limunaries 2x18 Watt compact flourcent lamp including
supply of necessary connecting wire and installation and
testing.
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Rate in words : Rupees

Sl. | Particulars Unit | Qty. |Rate | Amount
No. (Rs) | (Rs)
b) | Fitting & fixing 4'0" long Box type fluorescent tube light
fittings suitable for following 36 Watt FTL fittings including
tube, choke, starter, 20 mm black anelled down rod with
enamel painting wall socket, necessary connecting wire,
installation and testing complete.
i) | 1x 36 Watt FTL fitting (Philips TMC 501/136 HPF or its | Nos. | 13.00
equivalent Bajaj/Crompton).
Rate in words : Rupees
c) | Supplying & fixing of Angle batton Holder fittings with 13 | Nos. | 3.00
watt CFL Lamp. (Anchor/Cona).
Rate in words : Rupees
d) | Fitting & Fixing of Wall bracket fan of 400 mm dia | Nos. | 12.00
including pipe clamp to fix to structure of
Usha/Crompton/Baja,j.
Rate in words : Rupees
e) | Fixing of 48" Sweep Ceiling fan with supply of modular NOS 4.00
type electronic fan regulator. (Crompton/Bajaj/Usha.) ' '
Rate in words : Rupees
f) | Fixing of Exhaust fan 300 mm dia including cutting hole in
masonry work and mending good to damages. | Nos. | 2.00
(Crompton/Bajaj/Usha.)
Rate in words : Rupees
Total
SECTION-II : LAN WIRING
Sl. | Particulars Unit | Qty. |Rate | Amount
No. (Rs.) (Rs.)
Providing following items to set up Computer Lan net
work of D-Link or any other standard make having
ETIL and UL Certification and 350 MHz frequency
support after obtaining prior approval from the
Consultant
1 | Supplying and laying of all materials CAT-6 cable for | Rmt 90.00
Lan- wiring to Computer points in partly pre-laid
conduits in floor and party by supplying and laying
recessed PVC conduits in partition wall/masonry
wall by cutting, chasing etc. including mending all
damages.
Rate in words : Rupees
2 | Supplying of @ 1.00 Mtr. long patch chord each with | Nos. 6.00
RJ 45 jacks and installation of the same in position
Rate in words : Rupees
3 | Supplying of Patch Chord @ 2.00 Mtr . Long with RJ | Nos. 6.00

45 jacks and installation of the same in position.
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Rate in words : Rupees

4 | Supplying and fixing of Information out-let box Nos. 6.00
(Single)(for RJ 45 connector of D-link make)
Rate in words : Rupees

5 | Supplying and fixing of 16 PORT Switch : | Nos. 1.00
10/100/1000 Mbps Gigabit Smart switch (DGS-1224T)
D-link make.
Rate in words : Rupees

6 | Supplying and fixing of 16 Port UTP Patch Panel . Nos. 1.00
Rate in words : Rupees

7 | Supplying and fixing in position of wall mounted rack
with cable manager of following sizes:-
Rate in words : Rupees

a) | 5U Height Nos. 1.00
TOTAL
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