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NOTICE OF INVITATION TO TENDER 
 
Sealed item rate tenders, in duplicate, are invited from Bank’s empanelled contractor only 

and on behalf of:  
 

The Zonal  Head, 
Indian Bank, Zonal Office, 
B-2, East,Sahid Nagar,  
Bhubaneswar-751007 

 
for  the  following  work:- 
 
1) Name of the work   :  Interior Furnishing works   of Kalinga Vihar  
       Branch of Indian Bank, Bhubaneswar,Orissa.   
 
2) Place of the work   :  Kalinga Vihar, Bhubaneswar, Orissa. 
 
3) Time of completion   :  10 (Ten) calender Days. 
 
4) Earnest Money  :  Rs.4,500.00(Rupees Four thousand Five 

hundred) only & by cross demand draft/Pay order 
of any nationalized Bank, drawn in favour of  
Indian Bank  payable at   Bhubaneswar. Tender 
without earnest money in proper form   will be 
rejected. 

 
5) Estimated Cost   :  Rs.4.40 Lakhs. 
 
6) Availability of Tender 

Document :  The complete tender document can be down 
loaded from Bank’s official Web site (http:// www. 
Indianbank.co.in) while submitting tender, a 
crossed D.D. or pay order of Rs.500.00 (Five 
hundred only) (non refundable) is to be enclosed 
against cost of the tender, payable at 
Bhubaneswar and drawn in favour of M/s 
ARCHITECTS CREATION.  

 
7) Time, date and place 

of submission of Tender     :          On or before 1400 Hrs. 29.12.2010 
 At the office of the:- 
   The Zonal  Head, 
   Indian Bank, Zonal Office,                                                              

B-2, East,Sahid Nagar,  
                                                                 Bhubaneswar-751007  
 
8) Time, date and place of 

opening of tender  :  Part-I of the Tender will be   
         opened first at 1530 Hrs. on the 
         same day at the office of the :- 
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         The zonal Head, 
         Indian Bank, Zonal Office, 

B-2, East,Sahid Nagar,  
Bhubaneswar-751007 

          
Date & time of opening of the Part-II (Price Bid) 
will be intimated on the same day/ to be decided 
by the Tender Committee   constituted by the 
Bank. 

09) Tender to be  
addressed to   :  The Zonal Head, 

         Indian Bank, Zonal Office, 
B-2, East,Sahid Nagar,  
Bhubaneswar-751007 

 
10) Procedure of submission 

of Tender    :  Tenders in duplicate are to be submitted in two 
parts viz; Part-I & Part-II separately   sealed and 
superscribed with the name of the work along with 
the required document and manner as detailed in 
General rules and instruction for the guidance  to  
the tenderers.  

11) Inspection of drawing 
and clarifications   :  May be obtained from the office of the 

consultant on all 
working   hours and days upto 28.12.2010. 

 
12) Validity of Tender   :  Three (3) calender months from the 

stipulated last date of   submission of tender. 
 
13) Sales Tax / Value Added Tax or any other tax on  materials or finished work like 

Works Contract Tax, Turn Over Tax etc. in respect of this contract whether in vogue 
or may be  imposed in  future shall be payable by the contractor and  the  Bank will 
 not  entertain any claim whatsoever in  this  respect. However any benefit due to 
reduction of taxes etc. shall be passed to the employer. 

 
14) Delay in submission  arising out of postal or any other   irregularities will not be 

considered. The Bank in any case will not be responsible for any damage in transit in 
case of  postal delivery. 

 
15) The Bank will not be bound to accept the lowest tender and reserves the rights to 

accept or reject any or all the tenders without assigning any reason whatsoever. 
 
 
for, 
ARCHITECTS CREATION  
B-9 (2ND FLOOR), SAHEED NAGAR, 
NEAR DEEPAK NURSING HOME, 
BHUBANESWAR-751007. 
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GENERAL RULES AND INSTRUCTIONS 
FOR THE GUIDANCE OF TENDERERS 

 
1. Tenders  are hereby invited on behalf of The Zonal Head,  Indian Bank, Zonal 

Office, B-2, East,Sahid Nagar, Bhubaneswar-751007  for Interior Furnishing 
Works of Kalinga Vihar Branch of Indian Bank  at  B hubaneswar, Orissa at an 
Estimated  cost  of  Rs.4.40 Lakhs . 

 
2. Tender document consisting of the following: 

i. Notice of Invitation of Tender. 
ii. General Rules and instructions for the Guidance of Tenderers. 
iii. Form Of Tender. 
iv. Article of Agreement. 
v. General Condition of Contract. 
vi. Special Conditions and Annexures. 
vii.  Technical Specifications for Interior Furnishing 
viii. Bill of Quantities. 
ix. Tender Drawings. 
 
3. The  site for the work is readily available. 
 
4. Tenders,  which shall always be placed in sealed cover, with  the name  of the project 

written on the envelops will be received  by  The  Zonal  Head, Indian Bank, Zonal 
Office, B-2, East,Sahid Nagar, Bhubaneswar-751007, Orissa  on or before  time 
 and  date  and will be opened by him in his office on the same day as stipulated in 
the Tender Notice. 

 
4.1 Tender  in  duplicate,  will have to be submitted  in  two  parts PART:I  and  PART:II 

 separately superscribed,  sealed  and  both contained in another sealed envelope, 
superscribed with the  name of the work. 

 
4.1.1 PART : I  Shall contain :- 
 
a). The covering letter without any condition and without dis-closing any of the quoted 

rate or total tender sum.   
 
b). A Letter of authorisation in favour of the representative attending the Tender. 
 
c). Earnest Money in required shape.  
 

However, if a tenderer voluntarily offers an unconditional rebate for payment, this may 
be considered under the sole discretion  of the Bank and should only be reflected in 
Part-I of the Tender. 

 
4.1.2  PART-II  Shall contain :-  
 

Offered  price with the tender document duly filled with all  the items of the bill of 
quantities enclosed together with the tender document.  
 

4.1.3  Part-I  will be opened first on the date and time as  stipulated in Tender Notice.  
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In  case E.M.D. in improper shape or No E.M.D. is found then  the Tender  shall be 
rejected  and the `Part-II' of the  tender  will remain unopened thus rendering the 
Tender as `NON-BONAFIDE'. 

 
The  contents of this part will be scrutinised. The  Tender  with conditions, what-so-
ever, which, in the opinion of the Bank,  may have  financial implication, will be out-
rightly rejected and  in the event of the same the part-II of the Tender will remain   un-
opened and the same will be returned back to the tenderer without assigning any 
reason whatsoever. 

 
The  Bank,  then,  will proceed with the opening of  the  Part-II  (price  bid) 
 immediately after the scrutiny of  part-I  is  over unless  and  otherwise Bank defers 
the date and time due  to  any reason whatsoever then the contractors will be 
intimated with the new date and time of the opening of Part-II on the same day. 

 
Tenderers are strictly warned, not to advice any thing other than  the  prices  
which is to be offered in words as well as in  figure for  all the items listed in the bill of 
quantities.  The  tender will be summarily rejected in case of any advice made other 
 than the  offered prices in the requisite columns and also in case  of any of the item 
found without rate. No opportunity will be  given to  fill/quote  for any omission/s thus 
rendering the  tender  as incomplete tender and the tender will be summarily rejected 
under the sole discretion of the Bank.  

 
5. The time allowed for carrying out of the work will be 10  (Ten) Calender Days  to be 

reckoned from the Seventh days after the date of  written  order  to commence work 
or  handing  over  the  site whichever is later. 

 
6. The  contractors should quote in figures as well as in words  the rate,  and  amount 

 tendered by them. The amount  for  each  item should be worked out and the 
requisite totals given. 

 
All corrections shall be attested by the initials of the  tenderers  with  the seal of the 
firm. In case any  discrepancy  /  difference is found on checking between rates 
quoted by the Contractor in words and figures or in the amount worked out by him, 
the following procedure shall be followed: 

 
a) When  there  is a difference between the rates in figure  and  in words,  the rates 

which corresponds to the amount worked  out  by the Contractor, shall be taken as 
correct. 

 
b) When  the amount of any item is not worked out by the  Contractor or it does not 

correspond with the rate written either in figures or  in words, then the rates quoted by 
the Contractors  in  words shall be taken as correct. 

 
c) When  the rates quoted by the Contractor in figure and  in  words tally but the amount 

is not worked out correctly, rate quoted  by the Contractor shall be taken as correct 
and not the amount. 

 
d) Amendments as mentioned above shall be based on the tender marked "original" 

only. 
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7. When  a  contractor  signs a tender in an  Indian  Language,  the tendered  amount 
and total amount tendered shall also be  written in  the same language. In the case of 
illiterate contractors  the rates or the amounts tendered should be attested by a 
witness. 

 
8. Earnest money in the form of Bank Draft of any nationalized  Bank drawn  in  favour 

of Indian Bank must accompany each  tender  and each  tender is to be in a sealed 
cover superscripted "Tender  for Interior  Furnishing  Works of Kalinga  Vihar 
Branch  of  Indian Bank  at  Bhubaneswar, Orissa an d addressed to The Zonal 
 Head, Indian Bank, zonal Office, B-2, East,Sahid Na gar, Bhubaneswar-751007, 
Orissa.  

 
9. The  contractor,  whose tender is accepted will  be  required  to   furnish by way of 

security deposit for the due fulfillment of his contract,  such  sum  as will amount as 
 detailed  in  subsequent clause, hereinafter, of the General Conditions of the 
Contract. 

 
The  EMD  of the contractor whose tender is  accepted,  shall  be forfeited in full in case he 

does not submit the initial Security Deposit  within  the stipulated period or start the 
work  by  the stipulated date mentioned in the award letter. 

 
10. The  acceptance of a tender will rest with the Bank who does  not  bind  itself to 

accept the lowest tender, and reserves to  itself the authority to reject any or all of the 
tenders received  without  the assignment of a reason. All tenders in which any of  the 
prescribed conditions are not fulfilled or are incomplete in  any respect are to be 
rejected. 

 
The  Bank reserves the right to accept the tender in full  or  in part  and the tenderer 
shall have no claim for revision of  rates or other conditions if his tender is accepted in 
parts. 

 
11. Canvassing in connection with tenders is strictly prohibited  and  the tender submitted 

by the contractors who resort to  canvassing will be liable to rejection. 
 
12. All rates shall be quoted on the proper form of the tender alone. 
 
13. An  item rate tender containing percentage below / above will  be  summarily rejected.  
 
14. On acceptance of the tender, the name of the accredited  representative(s)  of the 

contractor who would be responsible for  taking instructions  from the 
Employer/Architects shall be  communicated to the Employer. 

 
15. Special  care  should be taken to write the rates in  figures  as   well  as in words and 

the amounts in figures only, in such a  way that  interpolation is not possible. The total 
amount  should  be written  both  in figures and in words. In case of  figures,  the 
words  "Rs."  should be written before the figure of  rupees  and words  "P" after the 
decimal figures, e.g. Rs.2.15p. and in  case of  words, the word "Rupees" should 
precede and the word  "Paise" should be written at the end, unless the rate is in 
whole  rupees and  followed by the words "only", it should invariably be up  to two 
decimal places. While quoting the rate in schedule of quantities,  the  word "only" 
should be written closely  following  the amount and it should not be written in the 
next line. 
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16. The Bank does not bind itself to accept the lowest or any  tender   and  reserves to 

itself the right of accepting the whole  or  any part of the tender and the tenderer shall 
be bound to perform the same at the rate quoted. 

 
17. All taxes including Sales Tax / Value Added Tax or any other  tax  on material or on  

finished works like work's contract tax, Turn-over  Tax, etc. in respect of this contract 
shall be  payable  by the contractor and the Bank will not entertain any claim 
whatsoever in this respect. Sales Tax / Value Added Tax or any other tax on 
materials or finished work like Works Contract Tax, Turn  Over Tax  etc. in respect of 
this contract whether in vogue or may  be imposed in future shall be payable by the 
contractor and the Bank will not entertain any claim whatsoever in this respect. 
 However any benefit due to reduction of taxes etc. shall be passed to the employer. 

 
18. The  contractor shall give a list of his relatives  working  with   the Bank along with 

their designations and addresses. 
 
19. No employees of the Bank is allowed to work as a contractor for a  period of two 

years of his retirement from Bank service,  without the previous permission of the 
Bank. The contract is liable to be canceled  if  either the contractor or any of  his 
 employees  is found  at any time to be such a person who had not  obtained  the 
permission  of  the Bank as aforesaid before  submission  of  the tender or 
engagement in the contractor's service. 

 
20. The  tender  for  works shall remain open for  acceptance  for  a   period  of Three 

months from the date of opening of  tenders.  If any  tenderer withdraws his tender 
before the said  period,  then the Bank shall be at liberty to forfeit Earnest Money paid 
 along with the tender. 

 
21. The tender for the work shall not be witnessed by a contractor or  contractors  who 

himself/themselves has/have tendered or who  may and had/have tendered for the 
same work. Failure to observe  this condition  would render tenders of the contractors 
 tendering  as well as witnessing the tender liable to summary rejection. 

 
22. It  will be obligatory on the part of the tenderer to tender  and  sign  and tender 

documents for all the component parts and  that, after  the work is awarded, he will 
have to enter into an  agreement for each component with the Competent Authority in 
the Bank. 

 
23. The  tenderer, apart from being a competent contractor must  associate  himself  with 

agencies of the appropriate  class  who  are eligible  to  tender for (i) Electrical (ii) 
Sanitary  and  Water supply installations and (iii) Specialist's Work. 

 
 
 
 
For and On Behalf of: 
Indian Bank, Zonal Office 
B-2, East,Sahid Nagar,  
Bhubaneswar-751007 
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F O R M  O F  T E N D E R. 
 
To, 
 

The Zonal Head, 
Indian Bank, Zonal Office, 
B-2, East,Sahid Nagar,  
Bhubaneswar-751007 

 
Dear Sir, 
 
Ref : Interior Furnishing works   of  Kalinga Vihar  Branch of    Indian   Bank   

at   Bhubaneswar,    Orissa. 
 

I/We  refer  to the tender published on your web  for the Interior Furnishing work in 
connection  with  the above. 

 
2. I/We  do hereby offer to perform, provide, execute, complete  and  maintain the works 

in conformity with the conditions of contract, specifications,  bill of quantities for the 
sum of  Rs.____________ arrived at the respective rates quoted in the bill of 
quantities. 

 
3. I/We  have satisfied myself/ourselves as to the site  conditions,  examined  the 

drawings and all aspects of the tender  conditions, subject  to  above, I/We do hereby 
agree, should this  tender  be accepted in whole or in part. 

 
a). Abide by and fulfill all the terms and provisions of the said conditions annexed hereto 

; 
 
b). Complete the works within 10 (Ten) calander days  as stipulated by working in two or 

more shifts or at night if considered necessary and if directed by the 
Architects/Consultant/ Owner/Employer at no extra cost to the Owner/Employer 

 
4. I/We  have deposited the earnest money of Rs. ---------------------  (Rupees, 

_______________ _____________________________  ) only in the form of demand 
draft/pay  order/Bankers Cheque which, I/We note, will not bear any interest and is 
liable to forfeiture solely at Bank's discretion: 

 
i) If the offer is withdrawn within the validity period of acceptance. 
 
Or 
 
ii) If the contract is not executed within 7 days from award of contract.  
 
Or 
 
iii) If the works is not commenced within 7 days after issue of work  order or the day on 

which I/We will be  instructed  to take possession of the site, whichever is later. 
 
Or 
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iv) If the initial security is not deposited within 7 days of issue of work order. 
 
5. The acceptance of this tender shall constitute a binding contract on  me/us and any 

failure as mentioned in Cl.4, above shall  constitute  a breach of contract by me/us, 
and the tender  accepting authority shall be entitled to have the work executed at our 
risk and  cost and to claim extra cost/expenditure incurred  by  them, from me/us. 

 
6. I/We  understand that you are not bound to accept the  lowest  or any tender you 

receive. 
 
7. Our Bankers are : 
 
i) ------------------------------ 
 
ii) ------------------------------ 
 
The names of partners/Directors of our firm are 
 
i) ------------------------------ 
 
ii) ------------------------------ 
 
 (Name of the partner/Directors of the firm Authorised to sign). 
 
Name  of  person having power of attorney to sign  the  contract. (Certified  true  copy  of 

 the  power  of  attorney  should   be attached). 
 
Signature and addresses of Witnesses. 
 
1. 
 
2. 
    

Your's faithfully, 
 
Place: 
Date: 
   

   Signature of Tenderer. 
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ARTICLE OF AGREEMENT  
 

ARTICLES  OF  AGREEMENT made this ____________day  of ________ Two 
 Thousand Eleven  BETWEEN  Indian  Bank, represented by  `The  Zonal  Head, 
Zonal  Office, B-2, East,Sahid Nagar, Bhubaneswar-7 51007";  a corporate body 
constituted under the Banking Companies  (Acquisition  and  Transfer of 
Undertakings) Act-5 of 1970,  carrying  on business  of  Banking and having its Head 
Office  at  66,  Rajaji Salai, Chennai-600001   (hereinafter called "the EMPLOYER") 
 which expression  should include its successor/s and assignee/s of  the ONE PART. 

 
AND 

 
M/s _________________________________________________________having its 
office at 
____________________________________________________________________
_  (hereinafter  called   the `CONTRACTOR'   which expression should include in 
successor/s  and assignee/s of the OTHER PART. 

 
WHEREAS  the Employer is desirous of executing the Interior  Furnishing  works in 
connection with the `Interior Furnishing  Works of  Kalinga Vihar Branc h  of 
 Indian  Bank  at Bhubaneswar, Orissa' (hereinafter called the `WORKS'). 

 
AND WHEREAS  the Owner/Employer in order to effectively carry  out the  said 
 works, has engaged Messers Architects  Creation,  B-9, Sahid Nagar, 
Bhubaneswar-751007 . (hereinafter referred to as  the 
ARCHITECTS/CONSULTANTS  to prepare drawings, specifications,  describing  the 
works to be executed, to call for the tenders  from contractors  for the job, to open 
tenders received at the  office of the Owner/Employer, to scrutinize and recommend 
to the Employer  the name or names of the contractor or contractors from  whom the 
 tenders were received and to issue work order  after  having the approval and 
acceptance thereof from the Employer.  

 
AND WHEREAS  the Owner/Employer has caused drawings and specifications, 
 priced  schedule of quantities of the said works  as  per General  Conditions of 
Contract, Special  Conditions,  Additional Conditions, Instruction to the Tenderer etc. 
all which have  been prepared  with the assistance of the said  Architects/Consultants 
subject to which the offer of the contractor has been accepted. 

 
AND WHEREAS  the Contractor has agreed to execute upon and subject to  the 
 conditions set forth herein and Schedule  of  items  and quantities, General 
Conditions of Contract, Special Conditions of Contract  including  all  other conditions 
as  mentioned  in  the tender document, specifications and all correspondence 
 exchanged by or between the parties from the submission of tender till  the award of 
work, both letters inclusive, (all of which are  collectively hereinafter referred to as 
"the said conditions") the work shown upon the said drawings and/or described in the 
said  specification and included in the schedule of items and quantities  at the 
 respective rates therein set forth amounting to the  sum  of Rs.__________  (Rupees 
__________________________________________ 
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______________________________) only as  therein arrived at or such other sum 
as shall become  payable thereunder  (Hereinafter  referred  to  as  "the  said 
  Contract amount")  or such other amount as shall become payable  hereunder at the  
times and in the manner specified in the said conditions. 

 
AND  WHEREAS   the tender of the Contractor for execution  of  the said work has 
been approved by the Owner/Employer. 

 
AND WHEREAS  the contractor has deposited with the owner 
Rs.______________(Rupees  ______________________________________ 
___________________________) Only. as  Initial Security Deposit for the due 
performance of the Agreement.  

 
AND  WHEREAS   the said Architect/Consultant has issued  the  work order 
thereafter to the Contractor. 

 
AND WHEREAS the said DRAWINGS numbered as mentioned in the tender 
document  and to be issued from time to time, the  Specifications and the Schedule of 
items and quantities have been signed by  and on behalf of the parties hereto. 

 
NOW IT IS HEREBY AGREED AS FOLLOWS:  

 
1.   In  consideration of the said contract amount to be paid  at  the times  and  in the 

manner set forth in the said  conditions,  the Contractor shall upon and subject to the 
said conditions  execute and complete the work shown upon the said drawings etc. 
and  such further  detailed drawings as may be furnished to the  contractor through 
the Architect/Consultant as described in the said  specifications and the schedule of 
items and quantities. 

 
2.   The  Consultant  in the said conditions shall mean the  said  M/s  Architects 

 Creation, B-9(2nd floor), Sahid  Nagar,  Bhubanesw ar-751007 or, in the event of 
their ceasing to be the Consultant for the  purpose  of this contract for whatever 
 reason,  such  other person  or persons as shall be nominated for the purpose  by 
 the Employer.  Provided always that no person subsequently  appointed to  be  the 
Consultant under this contract shall be  entitled  to disregard  or  over  rule any 
previous decision  or  approval  or direction given or expressed in writing by the 
Consultant for the time being. 

 
3.   The said conditions and Appendices thereto shall be read and considered as forming 

part of this Agreement, and the parties hereto shall respectively abide by, submit 
themselves to the said conditions and perform the agreement on their part 
respectively in the said conditions contained. 

 
4.  The  plans, agreements and documents mentioned herein shall  form the basis of this 

contract. 
 
5. This  contract is neither a fixed lump sum contract nor  a  piece work contract but is a 

contract to carry out the work in  respect of Interior Furnishing Works of Kalinga 
Vihar Branch  of Indian Bank at Bhubaneswar, Orissa  as per the scope described 
and to  be paid  for  according to actual measured quantities at  the  rates contained 
in the Schedule of rates and probable quantities or  as provided in the said 
conditions. 
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6. The  said contract comprises the building and the relevant  development  work as 

mentioned in tender document and all  subsidiary works connected therewith within 
the same site as may be  ordered to be done from time to time by said employer 
through the  Architect/Consultants or other Architects/Consultants as the case  may 
be even though the said works may not be shown on the drawings or described  in 
the said specifications or the priced  schedule  of quantities. 

 
7.   The  Employer reserves to itself the right of altering the  drawings and nature of the 

work by adding to or omitting any items of work or having portions of the same carried 
out without prejudice to this contract. 

 
8. Time shall be considered as the essence of this contract and  the contractor  hereby 

 agrees  to commence the work on  the  day  of handing over of the site or within 
fourteenth days from the  date of issue of formal work order whichever is later as 
provided  for in the said conditions and to complete the entire work within  18  
(eighteen)  calender months subject never the less to the  provisions of  extension of 
time. 

 
9. All payments by the Employer under this contract will be made  at Bhubaneswar. 
 
10. Any  dispute  arising under this agreement  between  the  parties hereto shall be 

deemed to have arisen at Bhubaneswar and shall be  referred for adjudication to a 
sole arbitrator in the manner  and in terms of the provisions as laid down in the 
General Conditions of Contract and Courts in Bhubaneswar shall have jurisdiction  to 
determine the same..  

 
11. That  the  several parts of this contract have been read  by  the contractor and fully 

understood by the contractor. 
 
12. In witness whereof the Employer and the contractor have set their respective hands 

to these presents through their duly  authorised official and the said two duplicates 
hereof to be executed on its behalf of the day and year first herein above written. 

 
Signed by the     Signed by the 
Owner/Employer   _____________________ Contractor   ____________________ 
 
 
In the presence :     In the presence: 
 
 (1) Signature _____________________ (1) Signature ______________________ 
 
Name and Address _____________________ Name & Address ___________________ 
 
____________________________________ _________________________________ 
 
(2) Signature  ____________________ (2) Signature ______________________ 
 
Name and Address ___________________     Name & Address___________________ 
 
___________________________________ _________________________________ 
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GENERAL CONDITIONS OF CONTRACT  
 

---------------------------------------------------------------------------------------------------------------- 
CLAUSE No.  D E S C R I P T I O N     Page No. 
--------------------------------------------------------------------------------------------------------------- 
 
1. Interpretation        16 

2. Scope         17 

3. Tenderer shall Visit the Site      18 

4. Tenders         18 

5. Agreement        19 

6. Permits and Licenses       19 

7. Government and Local Rules     20 

8. Taxes and Duties       20 

9. Quantity of Work to be Executed     20 

10. Other Persons Engaged by the Employer    21 

11. Earnest Money and Security Deposit    21 

12. Contractor to Provide Everything Necessary   22 

13. Time of Completion, Extension of Time & Progress Chart  23 

14. Liquidated Damages       24 

15. Action when whole of security deposit is forfeited   25 

16. Tools, Storage of Materials, Protective  
Works and Site Office Requirements    25 

17. Clearing Site and Setting out Works    27 

18. Datum         27 

19. Benches        27 

20. Contractor Immediately to Remove All Offensive Matters  27 

21. Access         28 

22. Materials, Workmanship, Samples, Testing of Materials   28 

23. Removal of Improper Work      29 

24. Site Engineer        29 

25. Contractor's Employees      29 

26. Dismissal of Workmen      30 



 15 

27. Assignment        31 

28. Nominated Sub-Contractor      31 

29. Damage to Persons and Property Insurance Etc   31 

30. Insurance        32 

31. Accounts Receipts & Vouchers     33 

32. Measurement of work       33 

33. Method of Measurement      33 

34. Action Where No Specification     33 

35. Contractor Not To Deposit Materials    34 

36. Payments        34 

37. Final Payment        35 

38. Variation/Deviation       35 

39. Valuation of Variations      35 

40. Substitution        36 

41. Preparation of Building Works for  
Occupation and Use on Completion    36 

42. Clearing Site on Completion      37 

43. Defects after Completion      37 

44. Concealed Work       37 

45. Escalation        37 

46. Idle Labour        38 

47. Suspension        38 

48. Termination of Contract by Employer    38 

49. Arbitration        39 

50. Excepted Matters       41 

51. Security Arrangements      41 

52. Working Hours        41 
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GENERAL CONDITIONS OF CONTRACT  
 

Except  where provided for in the description of  the  individual items in the schedule 
of quantities and in the specifications and conditions  laid down hereinafter and in the 
Drawings,  the  work shall be carried out as per standard specifications and under the 
direction of the Employer/Consultant. 

 
1. Interpretation: 
 

In construing these conditions, the specifications, the  schedule of  quantities, tender 
and Agreement, the following  words  shall have the meaning herein assigned to 
them except where the subject or context otherwise requires: 

 
i) Employer   : The term Employer shall denote Indian Bank   with their Head Office at 

66, Rajaji Salai,Chennai-600001  and any of its employees/representative authorised 
on their behalf. 

 
ii) Consultants :  The  term  Consultant shall  mean  "Architects Creation,   B-9,  (2nd 

Floor),  Saheed  Nagar,  Bhubaneswar-751007"   or in the event of their ceasing to 
be the  Consultant for the purpose of this contract such other person/s as the 
Employer shall nominate for the purpose.  

 
iii) Contractor : The term contractor shall mean the individual or firm or company 

whether incorporated or not, undertaking the work  and  shall  include legal 
representative(s)  of  such individual  or  persons composing such firm  or company 
 or successors  of such firm or company as the case may  be  and permitted assigns 
of such individual or firm or company. 

 
iv) Site : The site shall mean the site where the works are to be executed as shown 

within boundary in red border on the  site plan  including any building and erections 
thereon  allotted by the Employer for the contractor's use. 

 
v) Site Engineer : The Site Engineer shall be appointed by the Bank.  The  Bank  may 

also  determine  the  number  of  Site Engineers and the supporting staff at site office 
to  assist them and also whether the Site Engineer shall be temporary or permanent. 
As far as possible, the Site Engineer should assume charge of his post before the 
contractor reports on site of work. Where more than one Site Engineer is  appointed, 
one of them shall be designated as Senior Site Engineer by the Bank and the other 
Site Engineer shall be reporting  to the Senior Site Engineer. Wherever PMC is 
engaged, Site Engineer, if any, will work in close co-ordination with PMC.  

 
vi) Drawings:  The work is to be carried out in accordance with drawings, specifications, 

the schedule of quantities and any further drawings which may be supplied or any 
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other instruction,  which may be given by the Employer/Consultant  during the 
execution of the work. 

 
All  drawings relating to work given to the  contractor  together with a copy of 
schedule of quantities are to be  kept at site and the Employer/Architects shall be 
given access to such drawings or schedule of quantities whenever necessary.  
In case any detailed Drawings are necessary contractor shall prepare such detailed 
drawings and/or dimensional sketches therefor  and have it confirmed by the 
 Employer/Architects/ as case may be prior to taking up such work. 

 
The  contractor shall ask in writing for all  clarifications on  matters occurring 
anywhere in  drawings,  specifications and schedule of quantities or to additional 
instructions  at least 10 days ahead from the time when it is required for 
implementation  so  that the Employer may be  able  to  give decision thereon. 

 
vii) "The Works"  shall mean the work or works to be executed or done under this 

contract. 
 
viii) "Act of Insolvency"  shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or in Provincial  Insolvency Act or any amending statutes. 
 
ix) "The Schedule of Quantities"  shall mean the schedule of quantities as specified 

and forming part of this contract. 
 
x) "Priced Schedule of Quantities"  shall mean the schedule of quantities duly priced 

with the accepted quoted rates of the contractor. 
 
2. Scope: 
 

The  work consists of Interior Furnishing works relating  to  Interior Furnishing 
Works Of Kalinga Vihar Branch  of Indian Bank at Bh ubaneswar, Orissa  and all 
subsidiary works connected  therewith  within the same site in accordance with the 
"drawings"  and "Schedule  of Quantities". It includes furnishing all  materials, labour, 
 tools  and equipment and management  necessary  for  and incidental  to the 
construction and completion of the  work.  All work,  during its progress and upon 
completion, shall conform  to the lines, elevations and grades as shown on the 
 drawings/detail specifications  furnished by the Employer/Architects. Should  any 
detail essential for efficient completion of the work be  omitted from  the 
drawings/specifications it shall be the  responsibility of the contractor to inform the 
Employer/Architects and to  furnish  and install such detail with Employer's/Architect's 
 concurrence, so that upon completion of the proposed work the same will be 
acceptable and ready for use. 

 
Employer/Consultant  may  in  their  absolute  discretion   issue further drawings 
and/or written instructions, details, directions and explanations, which are hereafter 
collectively referred to as "The Employer's/Architect's instructions" in regard to: 

 
a) The variation or modification of the design quality or quantity  of works or the addition 

or omission or  substitution of any work. 
 
b) Any  discrepancy in the drawings or between the schedule  of quantities and/or 

drawings and/or specification. 
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c) The removal from the site of any defective material  brought thereon by the contractor 

and the substitution of any  other material thereof. 
 
d) The demolition removal and/or Re-execution of any work executed by the 

contractor/s. 
 
e) The dismissal from the work of any persons employed  thereupon. 
 
f) The opening up for inspection of any work covered up. 
 
g) The  rectification  and  making good of  any  defects  under clauses  hereinafter 

mentioned and those arising during  the maintenance period (Defect Liability period). 
 

The  contractor shall forthwith comply with and duly execute  any work  comprised  in 
such Employer's /  Architect's  instructions, provided always that verbal instructions, 
directions and explanations  given to the contractor's or his representative  upon  the 
works  by the Employer / Architects shall, if involving a  variation,  be confirmed in 
writing to the contractor/s  within  seven days. No works for which rates are not 
specifically mentioned  in the  priced  schedule of quantities, shall be  taken  up 
 without written permission of the Employer or his agent/Architects. Rates of items not 
mentioned in the priced schedule of quantities shall be  fixed by the employer in 
consultation with the Architects  as provided in Clause "variation". 

 
The  contractor  shall set up a field laboratory  with  necessary equipments  for day to 
day testing of materials like  grading  of coarse and fine aggregates, silt content and 
bulkage of sand etc. 

 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work. 

 
3.  Tenderer shall Visit the Site. 
 

Intending  tenderer shall visit the site and make  himself  thoroughly  acquainted  with 
 the local site  condition,  nature  and requirements  of  the works, facilities of 
 transport  condition, effective labour and materials, access and storage for  materials 
and  removal  of  rubbish. The tenderer shall  provide  in  their tender  for cost of 
carriage, freight and other charges  as  also for any special difficulties and including 
police restriction for transport etc., for proper execution of work as indicated in  the 
drawings/specifications.  The  successful tenderer  will  not  be entitled  to any claim 
of compensation for difficulties faced  or losses  incurred on account of any site 
condition  which  existed before  the commencement of the work or which in the 
 opinion  of the Employer /Consultant might be deemed to have reasonably  been 
inferred to be so existing before commencement of work.  

 
4.  Tenders 
 

The entire set of tender paper issued in duplicate to the tenderer  should be 
submitted fully priced and also signed on the  last page together with initials on every 
page. Initial/signature will indicate the acceptance of the tender papers by the 
tenderer. 
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The schedule of quantities shall be filled in as follows: 
 
i) The "Rate" column to be legibly filled in ink in both English figures and English words. 
 
ii)   Amount column to be filled in for each item and the amount for each sub head as 

detailed in the "Schedule of Quantities". 
 
iii)  All corrections are to be initialed. 
 
iv) The "Rate Column" for alternative items shall be filled up. 
 
v) The "Amount" column for alternative items of which the quantities are not mentioned 

shall not be filled up. 
 
vi)   In case of any errors/omissions in the quoted rates, the rates given in the tender 

marked "Original" shall be taken as correct rates. 
 

No  modifications,  writings or corrections can be  made  in  the tender  papers by the 
tenderer, but may at his option  offer  his comments  or modifications in a separate 
sheet of paper  attached to the original tender papers. 

 
The  Employer  reserves the  right to reject the  lowest  or  any tender  and also to 
discharge any or all of the tenders for  each section  or  to split up and distribute any 
item of work  to  any specialist firm or firms, without assigning any reason. 

 
The tenderers should note that the tender is strictly on the item rate  basis  and their 
attention is drawn to the  fact  that  the rates  for  each and every item should be 
correct,  workable  and self-supporting.  If  called upon by the  Employer  / 
 Consultant  detailed analysis of any or all the rates shall be submitted. The Employer 
/ Consultant shall not be bound to recognise the contractor's analysis. 

 
The  works  will be paid for as "measured work" on the  basis  of actual work done 
and not as "lump sum" contract. 

 
All items of work described in the schedule of quantities are  to be deemed and paid 
as complete works in all respects and  details including  preparatory  and finishing 
works  involved,  directly, related to and reasonably detectable from the drawings, 
 specifications  and schedule of quantities and no further extra  charges will  be 
 allowed  in this connection. In the  case  of  lump-sum charges  in the tender in 
respect of any item of works, the  payment of such items of work will be made for the 
actual work  done on the basis of lump-sum charges as will be assessed to be 
 payable by the Employer/Consultant. 

 
The employer has power to add to, omit from any work as shown  in drawings  or 
described in specifications or included in  schedule of  quantities and intimate the 
same in writing but no  addition, omission  or  variation shall be made by the 
 contractor  without authorisation  from the Employer. No variation shall vitiate  the 
contract. 

 
The  tenderer  shall note that his tender shall remain  open  for consideration  for  a 
 period of three months from  the  date  of opening of the tender. 
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5. Agreement 
 

The successful contractor shall be required to sign agreement  as per  the  draft 
agreement within the time  as  stipulated  herein before  the date of issue of the 
formal work order and shall  pay for all stamps and legal expenses, incidental thereto. 

 
6.  Permits and Licenses 
 

The contractor shall pay all royalties and license fee. He  shall also  defend all suits 
and claims for infringement of any  patent rights and shall save the Employer 
harmless from loss on  account thereof. 

 
Permits  and  licenses for release of materials which  are  under Government  control 
will be arranged by the contractor.  The  employer will render necessary assistance, 
sign any forms or applications that may be necessary. 

 
The  Employer/Architect/Consultant shall be  indemnified  against all  Government or 
legal actions for theft or misuse of any  Government controlled materials in the 
custody of the contractor. 

 
7.  Government and Local Rules 
 

The contractor shall conform to the provisions of all local  Bye-laws  and Acts relating 
to the work and to the Regulations  etc., of  the Government and Local Authorities 
and of any company  with whose  system  the  structure is proposed to  be 
 connected.  The contractor  shall give all notices required by said  Act,  Rules, 
Regulations  and Bye-laws etc., and pay all fees payable to  such authority/authorities 
 for  execution of the work  involved.  The cost, if any, shall be deemed to have been 
included in his quoted rates, taking into account all liabilities for licenses, fees for 
footpath encroachment and restorations etc., and shall  indemnify the  Employer 
against such liabilities and shall defend  all  actions arising from such claims or 
liabilities. 

 
8. Taxes and Duties 
 

The tenderers must include in their tender prices quoted for  all duties  royalties, cess 
and sale tax or any other taxes or  local charged if applicable. No extra claim on this 
account will in any case be entertained. 

 
9. Quantity of Work to be Executed 
 

The  quantities shown in the schedule of quantities are  intended to  cover the entire 
work indicated in the schedule of works  but the  Employer  reserves the right to 
execute only a part  or  the whole  or any excess thereof without assigning any 
reason  therefor.  If  at  any time after the commencement of  the  work,  the 
Employer / Consultant shall for any reason whatsoever rot require the  whole work 
thereof as specified in the tender to be  carried out, the consultant/employer shall give 
notice in writing of  the fact to the contractor who shall have no claim to any payment 
 or compensation  whatsoever  on amount of any  profit  or  advantage which  he 
 might have derived from the execution of the  work  in full  but  which  he did not 
derive in consequence  of  the  full amount of the work not having been carried out, 
neither shall  he have  any  claim for compensation by reason  of  any  alterations 
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having  been made in the original specification and  instructions which  shall  involve 
any curtailment of the work  as  originally contemplated. 

 
The schedule of quantities (BOQ) unless or otherwise stated shall be  deemed  to 
have been prepared in accordance with  the  Indian Standard  Method of 
Measurements and quantities. The rate  quoted shall  remain valid for variation of 
quantity against  individual item to any extent. 

 
The quantities shown in the schedule of items are approximate and may  vary  to any 
extent. No compensation, whatsoever,  shall  be entertained for increase or decrease 
of any/all quantities  shown against the item of works in the schedule of quantity. 

 
No order in writing shall be required for increase or decrease in the  quantity of any 
work where such increase or decrease is  not the result of an order given under this 
clause, but is the result of actual quantities varying from those stated in the schedule 
of quantities. 

 
Any  error in the description or in quantity or omission  of  any item  from the schedule 
of quantities shall not vitiate the  contract  but shall be adjusted by adding to or 
deducting  from  the contract sum provided that no rectification errors, if any  shall be 
allowed in the contractors schedule of rates. 

 
10. Other Persons Engaged by the Employer 
 

The  employer reserves the right to execute any part of the  work included  in this 
contract or any work which is not  included  in this  contract  by other Agency or 
persons and  contractor  shall allow  all reasonable facilities and use of his scaffolding 
 for the  execution of such work. The general civil  contractor  shall extend all co-
operation in this regard. 

 
11. Earnest Money and Security Deposit 
 

The  tenderer  will  have to deposit an  amount  of  Rs.4,500.00(Rupees  Four 
thousand Five hundred )  only in the  form  of  Bank  Draft/Pay Order/Banker's 
 Cheque  drawn in favour of "Indian Bank"  at  the time of submission of tender as an 
Earnest Money. The employer is not liable to pay any interest on the  Earnest Money. 
The Earnest Money of the unsuccessful tenderers will be refunded without  any 
interest  soon after the decision to award the work is  taken  or after the expiry of the 
validity period of the tender. 

 
The successful tenderer to whom the contract is awarded will have to  deposit as 
initial security deposit a further sum to make  up 2%  of  the value of the accepted 
tender  including  the  Earnest Money subject to a ceiling of Rs. 5.00 Lakhs. The 
initial Security  Deposit will have to be made within 7 days from the  date  of 
acceptance  of tender, failing which the Employer at his  discretion may revoke the 
letter of acceptance and forfeit the  Earnest Money Deposit furnished along with the 
tender. The Initial Security  Deposit will be invested by the Employer in a fixed 
 deposit account  for  the duration of the contract period.  It  shall  be refunded  to  the 
contractor along with accrued  interest  within fourteen  days after the issue of 
certificate of virtual  completion. 
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Apart from the Initial Security Deposit made as above,  retention money  shall be 
deducted from progressive running bills @  8%  of the  gross  value of each running 
bill until the  Total  Security Deposit,  i.e., the initial Security Deposit plus  the 
 retention money equals: 

 
a)  10.00% on the first Rs.1,00,000 of the cost of work. 
b)  7.5% on the next Rs.1,00,000 of the cost of work. 
c)  5.0% on the next amount upto Rs.2 crores of the cost of work. 
d)   2.0% for the amount in excess of Rs. 2 crores of the cost  of work subject to a ceiling 

on the Total Security at Rs.25,00,000. 
 

The  retention  amount  will be refunded  to  the  contractor  14  (fourteen) days after 
the end of defects liability period provided he has satisfactorily carried out all the work 
and attended to all defects in accordance with the conditions of the contract. No 
interest is allowed on retention money. 

 
A part of the Security Deposit if and as decided by the Bank  can also be furnished in 
the form of a Bank Guarantee on a Bank other than of the constituent Bank. 

 
However,  the retention money will not be deducted from  progressive running bills till 
the amount of the initial security deposit is covered Also the retention money will not 
be deducted  from the contractor's running bills if Bank Guarantee from a 
Nationalized  bank  other than Indian Bank  covering the retention  money calculated 
as above, is submitted by the contractor. 

 
After realization of the total retention money by deduction  from the bills of the 
contractor as specified above, 50 % of the total retention money will be refunded to 
the contractor on  completion of work subject to the following:- 

 
i). Issue of the virtual completion certificate by the consultant 
 
ii). Contractor's  removal  of his materials,  equipment,  labour force, temporary 

 sheds/stores etc. from the site.  Excepting for small presence required if any for the 
defect  liability period and approved by the Bank. 

 
Balance 50 % will be released to the contractor within a reasonable period after the 
end of `Defect Liability Period' provided he has  satisfactorily  carried  out all the 
 works,  submitted  all documents including as built drawings etc. No interest is 
allowed on retention money and earnest money deposit. 
The  retention  amount can be kept with the Bank in the  form  of Fixed Deposit 
pledged to the Bank or Bank Guarantee. 

 
Further,  if some dues to the Employer from the  contractor  have still  to be 
recovered, then the Employer reserves the  right  to withhold  of  payment  of so 
much of retention money  as  in  his opinion, represents the cost of the same. 

 
12.  Contractor to Provide Everything Necessary 
 

The contractor shall provide everything necessary for the  proper execution of the 
work according to the intent and meaning of  the drawings, schedule of quantities and 
specifications taken together  whether  the  same may or may not be  particularly 
 shown  or described  therein provided that the same can reasonably  be  inferred 
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 therefrom and if the contractor finds  any  discrepancies therein  he shall immediately 
and in writing, refer the  same  to the  Employer/Architect/Consultant whose decision 
shall be  final and  biding. The contractor shall provide himself for ground  and fresh 
 water for carrying out of the works at his own  cost.  The Employer  shall  on no 
account be responsible  for  the  expenses incurred  by the contractor for hired 
ground or fresh  water  obtained from elsewhere. 

 
The  rates quoted against individual items will be  inclusive  of everything  necessary 
to complete the said items of  work  within the  contemplation of the contract, and 
beyond the unit price  no extra payment will be allowed for incidental or contingent 
 work, labour and/or materials inclusive of all taxes and duties whatsoever except for 
specific items, if any, stipulated in the  tender documents. 

 
The  contractor shall supply, fix and maintain at his  own  cost, for  the execution of 
any work, all tools,  tackles,  machineries and  equipments  and all the  necessary 
 centering,  scaffolding, staging, planking, timbering, strutting, shoring, pumping, 
 fencing,  boarding, watching and lighting by night as well as by  day required not only 
for the proper execution and protection of  the said work but also for the protection of 
the public and safety of any adjacent roads, streets, walls, houses, buildings, all 
 other erections, matters and things and the contractor shall take  down and  remove 
 any or all such  centering,  scaffolding,  planking, timbering, strutting, shoring etc., as 
occasion shall be required or when ordered so to do, and shall fully reinstate and 
make good all matters and things disturbed during the execution of works to the 
satisfaction of the Employer/Consultant. 

 
The contractor shall also provide such temporary road on the site as  may be 
necessary for the proper performance of the  contract, and  for his own convenience 
but not otherwise. Upon  completion, such  roads shall be broken up and leveled 
where so  required  by the  drawings/specifications unless the Employer shall 
 otherwise direct. 

 
The contractor shall at all times give access to workers employed by  the  Employer 
 or any men employed on the  buildings  and  to provide  such  parties with proper 
sufficient  and  if  required, special  scaffolding,  hoists and ladders and provide  them 
 with water and lighting and leave or make any holes, grooves etc.,  in any  work, 
where directed by the employer as may be  required  to enable such workmen to lay 
or fix pipes, electrical wiring,  special  fittings etc. The quoted rates of the tenderers 
 shall  accordingly include all these above mentioned contingent works. 

 
 
13.  Time of Completion, Extension of Time & Progress Ch art 
 
13.1. Time  of Completion : The entire work is to be completed  in  all  respects  within the 

stipulated period. The work shall deemed  to be commenced within Seven days from 
the date of acceptance letter or date of handing over of site, whichever is later. Time 
is  the essence  of  the contract and shall be strictly observed  by  the contractor. 

 
The  work shall not be considered as complete until  the  Employer/Consultant  have 
certified in writing that this has been  completed  and the Defects Liability Period shall 
commence from  the date of such certificate. 
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13.2 Extension  of  Time :  If in the opinion  of  the   Employer/Architect/Consultant the 
works be delayed 

 
(a)  reason of any exceptionally inclement weather, 
 
or 
 
(b)  by reason of instructions from the Employer in consequence of proceedings taken or 

threatened by or disputes, with adjoining or neighboring owners  
 
or 
 
(c)   by the works, or delay, of other contractors or tradesmen engaged or nominated by 

the Employer and not referred to in the specification 
 
or 
 
(d)   by reason of authorized extra and additions 
 
or 
 
(e)  by reason of any combination of workmen or strikes or lock-out affecting any of the 

building trades 
 
or 
 
(f)   from other causes which the Employer may consider being beyond the control of the 

contractor, the Employer at the completion of the time allowed for the contract shall 
make fair and reasonable extension of time for completion in respect therefor. In the 
event of the Employer failing to give possession of the site upon the day specified 
above the time of completion shall be extended suitably. 

 
In  case of such strikes or lock-outs, as are referred to  above, the  contractor  shall, 
immediately give  the  Employer,  written notice  thereof. Nevertheless, the contractor 
shall use his  best endeavors all that to prevent delay, and shall do all that may be 
reasonably  required,  to  the satisfaction of  the  Employer  to proceed with the works 
and on his doing so that it will be ground of  consideration  by the Employer for an 
extension  of  time  as above provided. The decision of the Employer as to the period 
 to be  allowed  for an extension of time  for  completion  hereunder (which  decision 
 shall be final and binding on  the  contractor) shall be promulgated at the conclusion 
of such strike or lock-out and  the Employer shall then, in the event of an extension 
 being granted,  determine  and declare the final completion  date.  The provision  in 
 clause 15 with respect to  payment  of  liquidated damages  shall,  in such case, be 
read and construed  as  if  the extended date fixed by the Employer were substituted 
for and  the damage shall be deducted accordingly. 

 
13.3. Progress of Work : During the period of construction the contractor  shall maintain 

 proportionate progress on the  basis  of  a Programme  Chart submitted by the 
contractor  immediately  before commencement  of work and agreed to by  the 
 Employer/Architects. Contractor should also include planning for procurement of 
scarce material  well in advance and reflect the same in  the Programme Chart so 
that there is no delay in completion of the project. 
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14.  Liquidated Damages 
 

Should  the  work  be not completed to the  satisfaction  of  the 
Employer/Architect/Consultant  within the stipulated period,  the contractor shall be 
bound to pay to the Employer a sum calculated as  given below by way of liquidated 
damages and not  as  penalty during which the work remains uncommenced or 
unfinished after the expiry of the completion date. 

 
For contracts having   1.00% of the estimated  amount 
time for completion    shown in the tender  per  week 
6 months and less   subject to a ceiling of 10.0% 

of the accepted contracted sum 
 
 
 
15. Action when whole of security deposit is forfeited.  
 

In  any case which under any clauses of this contract,  the  contractor  shall have 
rendered himself liable  to  pay  liquidated damages  amounting to the whole of his 
security deposit  (whether paid  in one sum or deducted by installments) the 
Employer/  Consultant shall have power to adopt any of the following courses as they 
may deem best suitable to the interest of the Employer : 

 
a) To rescind the contract (of which rescission notice in writing to the  contractor  under 

hand of the Employer shall  be  conclusive evidence), and in which case the security 
deposit of the contractor  shall stand forfeited and be absolutely at the  disposal  of 
the Employer. 

 
b) To employ labour by the Employer and to supply materials to carry out  the work, or 

any part of the work, debiting  the  contractor with the cost of the labour and price of 
material (of the  amount of which cost and price of a certificate of the consultant  shall 
be final and conclusive against the contractor) and crediting him with  the  value of 
the work done, in all respects  in  the  same manner and at the same rates as if it had 
been carried out by the contractor  under the terms of this contract and the  certificate 
of the Employer as to the value of the work done, shall be  final and conclusive 
against the contractor. 

 
c) To  measure up the work of the contractor, and to take such  part thereof as shall be 

unexecuted, out of his hands, and to give  it to  another  contractor to complete in 
which  case  any  expenses which may be incurred in excess of the sum which would 
have  been paid  to  the  original contractor, it the whole  work  had  been executed 
 by him (of the amount of which excess the  certificates in writing of the Consultant 
shall be final and conclusive) shall be borne and paid by the original contractor and 
may be  deducted from  any money due to him by the Employer under the contract  or 
otherwise,  or from him security deposit or the proceeds of  sale thereof, or a 
sufficient part thereof. 

 
In  the  event of any of the above courses being adopted  by  the 
Employer/Consultant  the  contractor  shall  have  no  claim   to compensation  for 
 any loss sustained by him by  reasons  of  his having  purchased or procured any 
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materials or entered  into  any engagements,  or make any advances on account of, 
or with a  view to the execution of the work or the performance of the contract.  

 
And  in case the contract shall be rescinded under the  provision aforesaid, the 
contractor shall not be entitled to recover or  be paid  any sum for any work thereto 
for actually  performed  under this contract unless and until the Employer/Consultant 
will  have certified  in writing the performance of such work and the  value payable  in 
respect thereof, and he shall only be entitled to  be paid the value so certified. 

 
16.  Tools, Storage of Materials, Protective Works and S ite Office Requirements 
 

All  drawings maintained on the site are to be carefully  mounted on boards of 
appropriate size and covered with a coat of approved varnish. They are to be 
protected from ravages of termites, ants, and other insects. 

 
The contractor shall provide at his own cost all artificial light required  for the work 
and to enable other contractors  and  sub-contractors to complete the work within the 
specified time. 

 
Every precaution shall be taken by the contractor to prevent  the breeding of 
mosquitoes on the works during the construction,  and all receptacles, cisterns, water 
tanks etc., used for the storage of  water  must be suitable protected against 
 breeding  of  mosquitoes. The contractor shall indemnify the Employer against  any 
breach of rules in respect of anti-malarial measures. 

 
The contractor shall not fix or place any placards or  advertisement of any description 
or permit the same to be fixed or  placed in  or upon any boarding, gantry, building 
structure  other  than those approved by the Employer. 

 
Protective Measures : The contractor from the time of being placed in  possession  of 
the site must make suitable  arrangements  for watching,  lighting  and protecting the 
work, the site  and  surrounding  property by day, by night, on Sundays and  other 
 holidays. 

 
Contractor  shall  indemnify the Employer  against  any  possible damage to the 
building, roads, or members of the public in course of execution of the work. 

 
The  contractor  shall provide  necessary  temporary  enclosures, gates, entrances, 
etc., for the protection of the work and  materials  and for altering and adopting the 
same as may be  required and removing on completion of the works and making 
good all works disturbed. 

 
Storage  of materials : The contractor shall provide and  maintain proper  sheds for 
the proper storage and adequate  protection  of the  materials  etc. and other work 
that may be executed  on  the site  including  the tools and materials of  sub-
contractors  and remove same on completion. 

 
Cement  godown shall be constructed for storing about six  weeks' requirement of 
cement and stored as per norms with a stack of  10 bags  each and 2 feet opening all 
around with 2 feet  passage  of each stock. Structure shall be water-proof from all the 
sides and top. Cement should be stored one feet above the ground level  and have 
pucca raised floor. 
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So  also  reinforcement bars are to be stored  above  the  ground level to prevent the 
same from getting rusted.   

 
Tools:  The  all tools, equipments,  levels,  prismatic  compass, chain,  steel and 
metallic tapes and all other surveying  instruments  found  necessary  on the works 
shall be  provided  by  the contractor for the due performance of this contractor. 

 
All  measuring tapes shall be of steel and  suitable  scaffolding and  ladders that may 
be required for safely  taking  measurement shall be supplied by the contractor. 

 
The  mistries and the supervisors on the works shall  carry  with them always a one 
metre or two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb 
bob and a square and  shall check  the work to see that the work is being done 
 according  to the drawing and specifications. The Site Engineer will use any or all 
 measuring instruments or tools belonging to the  contractors as  he chooses for 
checking the works executed or being  executed on the contract. 

 
The  contractor should cover in his rates for  making  provisions for  all  reasonable 
facilities for the use of  his  scaffolding, tools  and plant etc., by sub-contractors for 
their work  or  for work to be carried out by other agencies employed by the 
 Employer/Consultant. 

 
17.  Clearing Site and Setting out Works 
 

The site shown on the plan shall be cleared of all  obstructions, loose  stone,  and 
materials rubbish of all kinds. All  holes  or hollows  whether  originally existing or 
produced by  removal  or loose stone or materials shall be carefully filled up with 
 earth well rammed and leveled off as directed at his own cost. 

 
The  contractor shall set out the works and shall be  responsible for  the  true and 
perfect setting out of the work  and  for  the correctness of the positions, levels, 
dimensions and alignment of all parts thereof. If at any time, any error shall appear 
 during the progress of any part of the work, the contractor shall at his own expenses 
rectify such error, if called upon to the  satisfaction  of the Employer. The contractor 
shall further set  out  the works  to  the  alternative positions at the site  until  one  is 
finally  approved and the rates quoted in his tender  should  include for this and no 
extra on this account will be entertained. 

 
18.  Datum 
 

The  average ground level will be considered as the crown of  the nearest road, which 
should be taken as "Datum" which is  however, subject  to  final confirmation by the 
 Employer/Architects.  All levels  shown  in  the drawings are to be  strictly  adhered 
 to. 

 
19.  Benches 
 

The contractor is to construct and maintain proper benches of all the  main walls, in 
order that the lines and levels may be  accurately checked at all times. 
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These benches will consist of salwood post of adequate length and minimum 
 diameter  75 mm to be driven in the ground  at  suitable distance  as  directed 
encased with brick work. The  wire  nails will be driven on the top of salwood post on 
the centre lines  of columns, walls, inside and outside faces of foundation  trenches, 
in  order  that lines may be stretched between  the  benches  and accurate 
intersection of excavation. Centre line of walls columns etc.,  may be clearly indicated 
and checked at any time if it  is so required. 

 
20.  Contractor Immediately to Remove All Offensive Matt ers 
 

All  soil, filth or other matters of any offensive  nature  taken out of any trench, sewer, 
drain, cesspool or other place shall not be  deposited on the surface but shall be at 
once carted away  by the  contractor to a safe place as per rules of  the  appropriate 
authorities/instruction of the Employer/Consultant. 

 
The  contractor  shall keep the foundations and works  free  from water and shall 
provide and maintain at his own expenses electrically  or other power driven pumps 
and other plant to the  satisfaction  of the Employer for the purpose, until the  building 
 is handed over the to the Employer. The contractor shall arrange for the  disposal of 
the water so accumulated to the satisfaction  of the  Employer  and local authority and 
no claims will  be  entertained afterwards if he does not include in his rates  for  the 
purpose. 

 
21.  Access 
 

Any authorised representative of the Employer/Consultant shall at all  reasonable 
times have free access to the work and/or to  the workshops,  factories or other 
places where materials  are  being prepared or constructed for the work and also to 
any place  where the  materials are lying or from where they are  being  obtained, and 
 the contractor shall give every facility to the Employer  or their  representatives 
necessary for inspection  and  examination and test of the materials and 
workmanship. Except the representatives  of the Employer and Consultant no person 
shall be  allowed at any time without the written permission of the Employer. 

 
22.   Materials, Workmanship, Samples, Testing of Materia ls 
 

All the works specified and provided for in the specifications or which may be required 
to be done in order to perform and complete any part thereof shall be executed in the 
best and most  workmanlike  manner with materials of the best and approved  quality 
 of the respective kinds in accordance with the particulars contained in  and implied 
by the specifications and as represented  by  the drawings  or according to such other 
additional particulars,  and instructions  as may from time to time be given by  the  
 Employer/Consultant during the execution of the work, and to his entire satisfaction. 

 
If required by the Employer/Consultant the contractor shall  have to  carry  out tests 
on materials and  workmanship  in  approved materials   testing laboratories  or  as 
 prescribed   by   the Employer/Consultant  at his own cost to prove that the  materials 
etc.   under  test conform to the relevant I.S. Standards  or  as specified  in  the  
 specifications. The  necessary  charges  for preparation  of  mould (in case of 
concrete  cube)  transporting, testing etc., shall have to be borne by the contractor. 
No  extra payment on this account should in any case be entertained. 
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All  the materials (except where otherwise described) stores  and equipment required 
for the full performance of the work under the contract  must be provided through 
normal channels and  must  include  charge  for  import duties, sales tax,  octroi  and 
 other charges  and  must be the best of their kind available  and  the contractor/s 
 must  be entirely responsible for  the  proper and efficient carrying out of the work. 
The work must be done in  the best workmanlike manner. Samples of all materials to 
be used must be  submitted to the Employer/Consultant when so directed by  the 
Engineer/Consultant and written approval from Employer/Consultant must be 
obtained prior to placement of order. 

 
During  the inclement weather the contractor shall  suspend  concreting  and 
plastering for such time as the  Employer/Consultant may direct and shall protect 
from injury all work when in  course of  execution. Any damage (during constructions) 
to any  part  of the  work for any reasons due to rain, storm, or neglect of  contractor 
 shall  be  rectified by the contractor  in  an  approved manner at no extra cost. 

 
Should the work be suspended by reason of rain, strike, lock-outs or  any  other 
cause, the contractor shall take  all  precautions necessary  for  the protection of work 
and at  his  own  expenses shall make good any damage arising from any of these 
causes. 

 
The  contractor shall cover up and protect from damage, from  any cause, all new 
work and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution  of the  work  whether  by  himself  or  special  tradesmen 
 or  sub-contractor  and any damage caused must be made good by  the  contractor 
at his own expenses. 

 
23.  Removal of Improper Work 
 

The  Employer/Consultant  shall during the progress of  the  work have power to 
order in writing from time to time the removal from the work within such reasonable 
time or times as may be specified in the order of any materials which in the opinion of 
the Employer  /Consultant are not in accordance with specification  or  instructions, 
 the substitution or proper re-execution of any  work executed  with materials or 
workmanships not in  accordance  with the  drawings  and specifications or 
instructions.  In  case  the contractor  refuses to comply with the order the  Employer 
 shall have the power to employ and pay other agencies to carry out  the work and all 
expenses consequent thereon or incidental thereto as certified  by the 
Employer/Consultant shall be borne by the  contractor  or  may be deducted from any 
money due to  or  that  may become  due to the contractor. No certificate which may 
be  given by the Employer/Consultant shall relieve the contractor from  his liability in 
respect of unsound work or bad materials 

 
24.  Site Engineer 
 

The term "Site Engineer" shall mean the person appointed and paid by  the 
 Employer to superintend the work. The  contractor  shall afford the Site Engineer 
every facility and assistance for  examining the works and materials and for checking 
and measuring work and  materials. The Site Engineer shall have no power to 
 revoke, alter, enlarge or relax any requirements of the contractor or  to sanction any 
day work, additions, alterations, deviations or omissions  or any extra work whatever, 
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except in so far  as  such authority  may be specially conferred by a written order  of 
 the Employer. 

 
The Site Engineer shall have power to give notice to the contractor  or to his foreman, 
of non-approval of any work or  materials and  such  work shall be suspended or the 
use of  such  materials shall be discontinued until the decision of the 
Employer/Consultant  is obtained. The work will from time to time be examined  by 
the  Consultant,  Engineer from the Premises  Department  of  the Employer and the 
Site Engineer if any. But such examination shall not  in any way exonerate the 
contractor from the  obligation  to remedy  any defects which may be found to exist at 
any  stage  of the  work or after the same is complete. Subject to  the  limitations of 
this clause the contractor shall take instructions  only from the Consultant/Employer 
or his representative. 

 
25. Contractor's Employees 
 

The  contractor shall employ technically qualified and  competent supervisors  for  the 
 work  who shall  be  available  (by  turn) throughout the working hours to receive and 
comply with  instructions of the Employer/Consultant. The contractor shall engage  at 
least one experienced Engineer as site-in-charge for execution of the work. The 
contractor shall employ in connection with the work persons having the appropriate 
skill or ability to perform  their job efficiently. 

 
The contractor shall employ at least one graduate engineer having min.  6  years of 
experience or a senior  diploma  holder  having minimum  10  years  of experience. In 
case  contractor  fails  to employ the technical staff as aforesaid then the contractor 
shall be  liable to pay a sum of Rs. 7500/- each month or part  thereof for  default. 
 The decision of Architects/Consultants as  to  the period of default shall be final and 
binding on the contractor. 

 
The contractor shall employ local labourers on the work as far as possible. 

 
No  labourer  below the age of sixteen years and who  is  not  an Indian National shall 
be employed on the work. 

 
Any labourer supplied by the contractor to be engaged on the work on day-work basis 
either wholly-or partly under the direct  order or control of the Employer or his 
representative shall be  deemed to be a person employed by the contractor. 

 
The  contractor  shall comply with the provisions of  all  labour legislation including the 
requirements of 
 

a) The Payment of Wages Act 
b) Employer's Liability Act 
c) Workmen's Compensation Act 
d) Contract  Labour  (Regulation  & Abolition)  Act,  1970  and Central Rules 1971. 
e) Apprentices Act 1961 
f) Minimum Wages Act 
g) Any other Act or enactment relating thereto and rules framed thereunder from time to 

time. 
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The contractor shall keep the Employer saved harmless and  indemnified  against 
 claims if any of the workmen and all  costs  and expenses  as may be incurred by the 
Employer in  connection  with any claim that may be made by any workmen. 

 
The  contractor  shall comply at his own cost with the  order  of requirement  of  any 
 Health Officer of the State  or  any  local authority or of the Employer regarding the 
maintenance of  proper environmental  sanitation  of  the area  where  the 
 contractor's labourers are housed or accommodated, for the prevention of small pox, 
 cholera,  plague,  typhoid, malaria  and  other  contagious diseases. The contractor 
shall provide, maintain and keep in good sanitary  condition adequate sanitary 
accommodation  and  provide facilities  for pure drinking water at all times for the  use 
 of men  engaged  on the works and shall remove and  clear  away  the  same  on 
completion of the works. Adequate precautions  shall  be taken  by the contractor to 
prevent nuisance of any kind  on  the works or the lands adjoining the same. 

 
The  contractor shall arrange to provide first-aid  treatment  to the  labourers engaged 
on the works. He shall within 24 hours  of the occurrence of any accident at or about 
the site or in connection  with  execution of the works, report such accident  to  the 
Employer and also to the Competent Authority where such report is required by law. 

 
26. Dismissal of Workmen 
 

The  contractor shall on the request of  the  Employer/Consultant immediately 
 dismiss  from works any person employed  thereon  by him, who may in the opinion 
of the Employer/Consultant be unsuitable or incompetent or who may misconduct 
himself. Such discharges shall not be the basis of any claim for compensation or 
damages  against  the Employer/Consultant or any of their  officer  or employee. 

 
27. Assignment 
 

The whole of the works included in the contract shall be executed by the contractor 
and the contractor shall not directly or  indirectly  transfer, assign or under let the 
contract or  any  part, share or interest therein nor, shall take a new partner,  without 
written  consent of the Employer and no subletting shall  relieve the  contractor  from 
the full and entire responsibility  of  the contract of from active superintendence of the 
work during  their progress. 

 
 
28. Nominated Sub-Contractor 
  

All  specialists, Merchants, Tradesmen and others  executing  any work  or  supplying 
 and fixing any goods for  which  prime  cost prices or provisional sums are included 
in the Schedule of Quantities/Rates  and/or  specifications and who may be 
 nominated  or selected  by the Employer are hereby declared to  be  sub-contractors 
 employed by the contractor and are herein referred  to as nominated sub-
contractors. 

 
No nominated sub-contractor shall be employed on or in connection with  the work 
against whom the contractor shall make  reasonable objection or save where the 
Employer and contractor shall  otherwise agree who will not enter into a contract 
provided: 
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a)   That the nominated sub-contractor shall indemnify the  contractor against  the same 
obligations in respect of the  sub-contract  as the Contractor is under in respect of this 
contract. 

 
b)   That the nominated sub-contractor shall indemnify the  contractor against  claims in 

respect of any negligence by  the  sub-contractor,  his servants or agents or agents or 
any misure by  him  or them  of  any  scaffolding or other plants the  property  of  the 
contractor or under any Workman's compensation Act in force. 

 
c)   Payment  shall  be made to the nominated  sub-contractor  by  the contractor  within 

seven days of his receipt of the  Consultant's certificate  provided that before any 
certificate is  issued  the contractor  shall  upon request furnish to the  Consultant 
 proof that all nominated sub-contractor's accounts included in previous certification 
 have been duly discharged, in default whereof  the Employer  may pay the same 
upon a certificate of  the  Consultant and  deduct the amount thereof from any sums 
due to  the  contractor.  The  exercise of this power shall not  create  privity  of 
contract between the Employer and the sub-contractor.  

 
29.  Damage to Persons and Property Insurance Etc. 
 

The contractor shall be responsible for all injury to the work or workmen to persons, 
animals or things and for all damages to  the structural  and/or  decorative part of 
property which  may  arise from  the  operations  or  neglect of  himself  or  of  any 
 sub-contractor  or  of any of his or  a  sub-contractor's  employees, whether  such 
injury or damage arise from carelessness,  accident or  any  other  cause whatsoever 
in any way  connected  with  the carrying  out of this contract. The clause shall be 
held  to  include  inter-alia,  any damage to buildings  whether  immediately adjacent 
 or  otherwise, and any damage to roads,  streets,  foot paths or ways as well as 
damages caused to the buildings and  the works forming the subject of this contract 
by rain, wind or other inclemency  of  the weather. The contractor shall  indemnify  the 
Employer  and  hold harmless in respect of all and  any  expenses arising from any 
such injury or damages to persons or property as aforesaid  and  also in respect of 
any claim made in  respect  of injury or damage under any acts of compensation or 
damage  consequent upon such claim. 

 
The contractor shall reinstate all damage of every sort mentioned in this clause, so as 
to deliver the whole of the contract  works complete  and perfect in every respect and 
so as to make good  or otherwise satisfy all claims for damages to the property or 
third parties. 

 
The contractor shall effect the insurance necessary and indemnify the  Employer 
entirely from all responsibility in  this  respect. The  insurance  must  be placed with a 
company  approved  by  the Employer and must be effected jointly in the name of the 
contractor  and the Employer and the policy lodged with the latter.  The scope  of 
insurance is to include damage or loss to the  contract itself  till this is made over in a 
complete state. Insurance  is compulsory and must be effected from the very initial 
stage.  The contractor  shall also be responsible for anything which  may  be 
excluded  from damage to any property arising out  of  incidents, negligence or 
defective carrying out of this contract. 

 
The  Employer  shall  be at liberty and is  hereby  empowered  to deduct  the amount 
of any damages, compensations, costs,  charges and  expenses arising or accuing 
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from or in respect of  any  such claim  or damages from any sums due or to become 
due to the  contractor. 

 
 30. INSURANCE. 
 

Unless otherwise instructed the contractor shall insure the works and  keep them 
insured until the virtual completion of  the  contract  against loss or damage by fire 
and/or earth quake,  flood. The  insurance  must  be placed with a company 
 approved  by  the Employer,  in the joint names of the Employer and the  contractor 
for such amount and for any further sum if called to do so by the employer,  the 
premium of such further sum being allowed  to  the contractor as an authorised extra. 

 
Moreover,  the  contractor will be required to  obtain  "Workmans Compensation 
Insurance" from an approved insurance company at his own cost. 

 
Insurance is compulsory and the Contractor shall effect insurance before  undertaking 
construction work and deposit the policy  and receipt for premiums paid with the 
Employer within 7 (Seven) days from the date of issue of work order unless otherwise 
instructed. In  default  of the contractor insuring as  provided  above,  the Employer 
on his behalf may so insure and may deduct the  premiums paid  from any money 
due, or which may become due to the  contractor. The contractor shall as soon as the 
claim under the  policy is settled or the work reinstated by the Insurance Company 
should they elect to do so, proceed with due diligence  with the completion of the 
works in the same manner as though the  fire has  not occurred  and  in all respects 
under the conditions of  the  contract. The contractor in case of rebinding or 
reinstatement after fire shall be entitled to extension of time for completion as the 
Employer may down fit.  

 
31. ACCOUNTS RECEIPTS & VOUCHERS 
 

The  contractor shall, upon the request of the  Employer  furnish them with all the 
invoices, accounts, receipts and other vouchers that  they  may require in connection 
with the works  under  this contract.  

 
If  the contractor shall use materials less than what he  is  required  under  the 
contract, the value of the difference  in  the quantity  of  the  material he was required 
to use  and  that  he actually  used shall be deducted from his dues. The  decision  of 
the  Employer shall be final and binding on the contractor as  to the amount of 
materials the contractor is required to use for any work under this contract. 

 
32.  MEASUREMENT OF WORK 
 

The  contractor  will  record the measurements  in  the  approved printed 
measurement books available in the Consultant's office on payment, and submit 
measurements for verification and endorsement of  site Engineer / site 
representative/s of the  Consultant,  if any. The contractor should submit the bill to the 
Consultant with such endorsement. 

 
The  Consultant  shall upon receipt of the bill intimate  to  the contractor  that  he 
requires the work to be  measured,  and  the contractor  shall forthwith attend or send 
a Qualified  Agent  to assist  the  Consultant or  the  Consultant's 
 representative/Employer's Representatives in taking such measurements and 
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calculations  and to furnish all particulars or to give  all  assistance required by either 
of them. 

 
Should the contractor not attend or neglect or omit to send  such Agent then the 
measurement taken by the Consultant or a representative approved by him shall be 
taken to be the correct  measurement of the work. 

 
The Contractor or his Agents may at the time of measurement  take such  notes  and 
measurements as he may require.  All  authorised extra work, omissions and all 
variations made without the Consultant's  knowledge, if subsequently sanctioned by 
him in  writing, with  the  approval  of the Employer shall be  included  in  such 
measurements.  The final measurement should be done within  three weeks from the 
date of completion of work jointly by the  Consultant and/or his representative. If the 
contractor fails to  comply, the measurements taken by the Consultant will be final. 
 

33. METHOD OF MEASUREMENT 
 

Unless  otherwise  mentioned elsewhere in  the  tender  document, measurements 
 will be on the net quantities of work  produced  in accordance with upto date rules 
laid down by the Indian  Standard Institution.  In  the  event of any dispute with 
 regard  to  the measurement   of   the  work  executed,  the  decision   of   the 
Consultant/Employer shall be final and binding on the contractor. 

 
34. ACTION WHERE NO SPECIFICATION 
 

In  the  case  of any class of work for which there  is  no  such specification  in 
 Technical Specification, such  work  shall  be carried out in accordance with the I.S. 
specification, and in the event of there being no I.S. specification, then in such case 
the work shall be carried out in all respects in accordance with  the instructions and 
requirements of the Consultant/Employer. 

 
35. CONTRACTOR NOT TO DEPOSIT MATERIALS  

IN A MANNER THAT MAY CAUSE INCONVENIENCE  
TO THE PUBLIC 

 
The  contractor(s) shall not deposit materials on any site  which will  cause 
inconvenience to the public. The  Employer/Consultant may  require  the contractor to 
remove any materials,  which  are considered  by him to be a danger or 
inconvenience to the  public or cause them to be removed at the contractor's cost. 

 
 
36. Payments 
 

All  bills shall be prepared by the contractor in the  form  prescribed  by  the 
Employer/Consultant. Normally one  interim  bill shall be prepared each month 
subject to minimum value for interim certificate  as stated in appendix herein referto. 
The  bills  in proper  forms must be dully accompanied by detailed  measurements in 
 support of the quantities of work done and must shown  deductions for all previous 
payments, retention money etc. 

 
The  Consultant shall issue a certificate after due  scrutiny  of the  contractors' bill 
stating the amount due to  the  contractor from the Employer and the contractor shall 
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be entitled to payment thereof,  within  the period of honouring certificates  named  in 
these  documents.  In case of delay due to some  reasons  in  the processing of such 
bills for payment, an adhoc advance of 75%  of the  billed amount may be paid on the 
request of  the  contractor for the smooth progress of the work. 

 
The amount stated as in appendix, in an interim certificate shall be the total value of 
work properly executed and 75% of  invoiced / assecced value of material brought to 
site for permanent incorporation into the work up to the date of the bill less the 
amount to be retained by the Employer as retention money of these conditions  and 
less installments previously paid under  these  conditions,  provided  that such 
certificate shall  only  include  the value  of said material and goods as and from such 
time  as  they are reasonably, properly and not prematurely brought to or placed 
adjacent  to  the  work and then  only  if  adequately  protected against weath or other 
causalities. 

 
If  the Employer has supplied any materials or goods to the  contractor, the cost of 
any such materials or goods will be progressively  deducted from the amount due to 
the contractor in  accordance with the quantities consumed in the work. 

 
All the interim payments shall be regarded as payments by way  of advance  against 
the final payment only and not as  payments  for work  actually  done and completed, 
and shall  not  preclude  the requiring of bad, unsound, and imperfect or unskilled 
work to  be removed  and  taken away and reconstructed, or re-erected  or  be 
considered  as  an admission of the due performance of  the  contract, or any part 
thereof in any respect or the accruing of  any claim, nor shall, it conclude, determine 
or affect in anyway  the power of the Employer under these conditions or any of them 
as to the final settlement and adjustment of the accounts or  otherwise or  in any 
other way vary or affect the contract. The final  bill shall be submitted by the 
contractor within one month of the date fixed for completion of the work or of the date 
of certificate of completion furnished by the Consultant and payment shall be  made 
by  the Employer within three months from date of receipt of  the final bill duly verified 
& certified by the Consultant. 

 
The Employer/Consultant reserves the right to withhold in part or full payment of bills 
in case of non-compliance/violation of  any terms and conditions stipulated in the 
agreement. The  contractor shall  neither suspend the work nor claim for extension  of 
 time for  non-payment/withholding  of payment on this account  and  no interest is 
also payable on the payment with-held/due. 

 
 
37. Final Payment 
 

The  final bill shall be accompanied by a certificate of  completion  from the 
Consultant. Payments of final bill shall  be  made after deduction of Retention Money 
as specified herein before  of this documents, which sum shall be refunded after the 
 completion of  the defects Liability Period after receiving the  Employer's/ 
Consultants'  certificate that the contractor has  rectified  all defects  to  the 
 satisfaction of  the  Employer/Consultant.  The acceptance  of payment of the final 
bill by the contractor  would indicate  that  he will have no further claim in respect  of 
 the work executed. 

 
38. Variation/Deviation 
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No  alteration, omission or variation ordered in writing  by  the Architect/Consultant 
 shall vitiate the contract. In case of  The Bank/Architect/Consultant  thinks proper at 
any time  during  the progress  of  work to make any alteration in, or addition  to  or 
omission from the works or any alteration in the kind or  quality of  the  materials to be 
used therein,  the  Architect/Consultant shall  give notice thereof in writing to the 
contractor or  shall confirm in writing within seven days of giving such oral instructions 
the contractor shall alter to, add to, or omit from as  the case  may be in accordance 
with such notice, but  the  contractor shall not do any work extra to or make any 
alternations or  additions to or omissions from the works or any deviation from any of 
the  provisions of the contract, stipulations, specifications  or contract  drawings 
 without previous consent in  writing  of  the Architect/Consultant  and the value of 
such extras,  alterations, additions  or omissions shall in all cases be determined  by 
 the Architect/Consultant  and the same shall be added to or  deducted from the 
contract value, as the case may be. 

 
39. Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have  been executed  by the 
authorisation of Employer/Consultant.  Any  such extra is herein referred to as 
authorised extra and shall be made in accordance with the following provisions.  

 
a)(i) The net rates or prices in the contract shall determine  the valuation  of the extra work 

where such extra work is of  similar character  and  executed  under similar conditions 
 as  the  work priced herein. 

 
 (ii)  Rates for all items, wherever possible should be derived out of  the  rates  given in 

the priced BOQ. If in  arriving  at  the contract  sum the contractor have added to or 
deducted  from  the total  of the items in the tender any sum either as a  percentage 
or  proportion, the same percentage or proportion shall apply  to all items of works for 
valuation of variations. 

 
b) The  net prices of the original tender shall determine the  value of  the  items  omitted, 

provided if omissions do  not  vary  the conditions  under which any remaining items 
of works are  carried out, otherwise the prices for the same shall be valued under 
sub-clause (c) hereunder. 

 
c) Where the extra works are not of similar character and/or executed  under similar 

conditions as aforesaid or where the  omissions vary the conditions under which any 
remaining items or works  are carried  out,  then  the contractor shall within 7  days  of 
 the receipt of the letter of acceptance inform the  Architect/Consultant  of  the rate 
which he intends to charge for such  items  of work, duly supported by analysis of the 
rate based on the National  Building Organisation, CPWD or in case such is not 
 available therein,  from  the approved schedule with the  various  elements valued at 
local market price plus 15% ( fifteen percent)  towards profit and over heads. 

 
d) Where  extra work cannot be properly measured or valued the  contractor shall be 

allowed day work prices at the net rates  stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district 
provided that  in either case, vouchers specifying the daily time (and  if required  by 
 the Architect/Consultant) the  workman's  name  and materials  employed be 
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delivered for verifications to the  Architect/ Consultant at or before the end of the 
week following  that in which the work has been executed. 

 
e)  It is further clarified that for all such authorised extra  items where  rates  cannot be 

derived from the tender or from  any  approved  analysis of rate viz; C.P.W.D. or 
N.B.O., the  Contractor shall submit rates duly supported by rate analysis worked on 
 the "Market Rate Basis" for material, labour, hire/running charges of equipment and 
wastages etc. plus 15% towards establishment charges,  contractor's overheads and 
profit. Such items shall  not  be eligible for escalation. 

 
f) Works  Contract Sales Tax, if applicable will also be  considered over and above 

15%. 
 
g) Rates  arrived  at by any of the above methods  and  approved  by  

Architects/Consultants is final and binding on contractor. 
 
40. Substitution 
 

Should  the  contractor desire to substitute  any  materials  and workmanship, 
 he/they must obtain the approval of  the  Employer/ Consultant in writing for any such 
substitution well in  advance. Materials  designated in this specification indefinitely by 
 such term as "Equal" or "Other approved" etc. specific approval of the 
Employer/Consultant has to be obtained in writing prior to execution. 

 
41. Preparation of Works for Occupation and Use on Comp letion 
 

The  whole  of  the  work will be  thoroughly  inspected  by  the contractor and 
deficiencies and defects put right. On  completion of such inspection the contractor 
shall inform the Employer  that he has completed the work and it is ready for 
inspection. 

 
On  completion the contractor shall clean all windows  and  doors including the 
cleaning and oiling if necessary, of all  hardware, inside  and outside, all floors, stair-
cases, and every  part  of the  building. He will leave the entire building neat and 
 clean and ready for immediate occupation and to the satisfaction of the 
Employer/Consultant. 

 
 
 
42. Clearing Site on Completion 
 

On  completion of the works the contractor shall clear  away  and remove from the 
site all constructional plant, surplus materials, rubbish and temporary works of every 
kind and leave the whole  of the  site and the works clean and in a workmanlike 
 condition  to the satisfaction of the Employer/Consultant. 

 
43. Defects after Completion 
 

The contractor shall make good at his own cost and to the  satisfaction  of the 
Employer all defects, shrinkage,  settlements  or other  faults  which may appear 
within 12 (Twelve)  months  after completion  of the work. In default the Employer 
may  employ  and pay other persons to amend and make good such damages, 
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losses and expenses  consequent thereon or incidental thereto shall be  made good 
 and  borne  by the contractor and such  damages,  loss  and expenses shall be 
recoverable from him by the Employer or may  be deducted by the employer,  in lieu 
of such amending and making good by  the  contractor, deduct from any money due 
to the contractor a sum equivalent  to the cost of amending such work and in the 
event of  the amount retained being insufficient, recover that balance from the 
contractor  from the amount retained together with  any  expenses the Employer may 
have incurred in connection therewith. 

 
44. Concealed Work 
 

The  contractor shall give due notice to the  Employer/Consultant whenever  any work 
is to be buried in the earth, concrete  or  in the bodies of walls or otherwise becoming 
inaccessible later  on, in  order that the work may be inspected and  correct 
 dimensions taken  before such burial, in default whereof the same shall,  at the 
 opinion of the Employer/Consultant be either opened  up  for measurement at the 
contractor's expense or no payment may be made for such materials. Should any 
dispute or differences arise after the  execution  of  any work as to measurements 
 etc.,  or  other matters which cannot be conveniently tested or checked the  notes of 
 the  Employer/Consultant  shall be accepted  as  correct  and binding on the 
contractor. 

 
45. Escalation 
 

The  rate quoted shall be firm throughout the tenure of the  contract (including 
extension of time, if any, granted) and will not be subject to any fluctuation due to 
increase in cost of  materials, labour, sales tax, octroi, etc. 

 
 
46. Idle Labour 
 

Whatever the reasons may be, no claim for idle labour, additional establishment cost 
of hire and labour charges of tools and plants would be entertained under any 
circumstances. 

 
47. Suspension 
 

If  the contractor except on account of any legal restraint  upon the  Employer 
 preventing the continuance of the work or  in  the opinion of the Employer shall 
neglect or fail to proceed with due diligence in the performance of his part of the 
contract or if he shall  more than once make default, the Employer shall  have  the 
power  to give notice in writing to the contractor requiring  the work to be proceeded 
within a reasonable manner and with reasonable  despatch,  such  notice purport to 
be a  notice  under  this clause. 

 
After such notice shall have been given, the contractor shall not be  at liberty to 
remove from the site of the works or  from  any ground contiguous thereto any plant 
or materials to subsist  from the  date of such notice being given until the notice shall 
 have been  complied  with. If the contractor fails to start  the  work within  seven days 
after such notice  has been given  to  proceed with the works as therein prescribed, 
the Employer may proceed as provided in this clause (Termination of Contract by 
Employer). 
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48. Termination of Contract by Employer 
 

If  the  contractor being a company go into  liquidation  whether voluntary  or 
 compulsory or being a firm shall be  dissolved  or being an individual shall be 
adjudicated insolvent or shall  make an  assignment  or a composition for the benefit 
of  the  greater part, in number of amount of his creditors or shall enter into  a Deed or 
arrangement with his creditors, or if the Official Assignee in insolvency, or the 
Receiver of the contractor in insolvency, shall repudiate the contract, or if a Receiver 
of the contractor's firm appointed by the court shall be unable, within fourteen days 
after notice to him requiring him to do so, to show  to the  reasonable satisfaction of 
the employer that he is  able  to carry  out  and fulfill the contract, and if so required 
 by  the employer  to give reasonable security therefor, or if he  contractor  shall 
 suffer execution to be issued, or shall  suffer  any payment under this contract o be 
attached by or on behalf of  and of  the  creditors of he contractor, or shall assign, 
 charge  or encumber  this contract or any payments due or which  any  become due 
 to the contractor, thereunder, or shall neglect or  fail  to observe  and perform all or 
any of the acts matters of things  by this  contract,  to be observed and performed by 
 the  contractor within three clear days after the notice hall have been given  to the 
 contractor  in manner hereinafter mentioned  requiring   the contractor  to observe or 
perform the same or shall use  improper materials  or workmanship in carrying on the 
works, or  shall  in the  opinion of the employer not exercise such due diligence  and 
make  such due progress as would enable the work to be  completed within  due 
 tome agreed upon, and shall fail to proceed  to  the satisfaction  of the employer after 
three clear days  notice  requiring  the  contractor so to do shall have been  given  to 
 the contractor  as hereinafter mentioned, or shall abandon  the  contract,  then and in 
any of the said cases, the Bank may  notwithstanding  previous waiver determine the 
contract by a  notice  in writing  to  the  effect as hereinafter  mentioned,  but  without 
thereby  effecting the powers of the employer of the  obligations and  liabilities of the 
contractor the whole of which shall  continue  in  force  as fully as if the contract, had 
 not  been  so determined  and  as if the works subsequently executed  had  been 
executed  by   or on behalf of the  contractor  (without  thereby creating  any  trust  in 
favour of the  contractor)  further  the employer  or  his  agent, or servants, may enter 
 upon  and  take possession of the work and all plants, tools, scaffolding, sheds, 
machinery,  steam and other power, utensils and  materials  lying upon  premises or 
the adjoining lands or roads and sell the  same as  his own property or may employ 
the same by means of  his  own servants  and workmen in carrying on and 
completing the works  or by employing any other contractors or other persons or 
person  to complete  the  works,  and the contractor shall not  in  any  way interrupt 
 or  do any act, matter of thing to prevent  or  hinder such  other contractors or other 
persons or person employed  from completing  and finishing or using the materials 
and  plants  for the  works when the works shall be completed, or as soon  thereafter 
 as conveniently may be, the employer shall give  notice  in writing  to  the contractor 
to remove his surplus  materials  and plants and should the contractor fail to do so 
within a period of 14  days after receipt by him the employer may sell the  same  by 
Public  Auction and shall give credit to the contractor  for  the amount  so realised. 
Any expenses or losses incurred by  the  employer  in  getting the works carried out 
 by  other  contractors shall be adjusted against the amount payable to the contractor 
by way  of  selling his tools and plants or due on account  of  work carried out by the 
contractor prior to engaging other contractors or against the Security Deposit. 

 
49. ARBITRATION. 
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All disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto  touching or concerning the works or the execution or 
maintenance thereof of his contract or the rights thereof this contract or the 
construction remaining operation or effect hereof or to the rights or liabilities of the 
parties  or arising out of or in relation thereto whether  during or  after determination, 
for closure or breach of the contract  ( other  than those in respect of which the 
decision of any  person is by the contract expressed to be final and binding shall 
 after written  notice by either party to the contract to the  other  of them  and to the 
appointing Authority who shall be appointed  for this  purpose by the employer be 
referred  for adjudication to  a sole arbitrator to be appointed  as thereinafter 
provided. 

 
It  is also a term of the contract that if Contractor(s)  do/does not  make any demand 
for arbitration in respect of  any  claim(s) within  90 days of receiving intimation from 
 Employer/Consultant that  the bill after due verification is passed for payment of  a 
lesser  amount, or he has accepted the payment as per  clause  45 whichever  is 
earlier or otherwise, the Contractor's right  under this  agreement to refer to arbitration 
shall be deemed  to  have been  forfeited  and Employer/Consultant shall  be 
 relieved  and discharged of their liability under this agreement in respect  of such 
 claims. Further, it is agreed that for the purpose of  this clause,  such notice is 
deemed to have been received by the  Contractor(s)   within   2  days  of  posting  of 
 the   letter   by Employer/Consultant  or when delivered by hand immediately  after 
receipt  thereof  by  the Contractor(s),  whichever  is  earlier. Further, a letter signed 
by the officials of  Employer/Consultant that  the letter so posted to the Contractor(s) 
shall be  conclusive. 

 
For  the purpose of appointing  the sole Arbitrator  referred  to above,  the  Appointing 
 Authority will send within  30  days  of receipt by him of the written notice, aforesaid 
to the contractor a panel of 3 names of persons who shall be presently  unconnected 
with  the  organization for which the work is executed  from  the following categories 
of arbitrators. 

 
The contractor shall on receipt by him of the names as  aforesaid select  any  one of 
the persons named to be appointed as  a  sole Arbitrator  and communicate his name 
to the Appointing  Authority within  30  days of receipt by him of the names.  The 
 Appointing authority  shall  thereupon without any delay  appoint  the  said person as 
the sole Arbitrator. If the contractor fails to  communicate such selection as provided 
above within the period  specified,  the  Appointing  Authority shall make  the 
 selection  and appoint the selected person as the sole Arbitrator. 

 
If  the  Employer  fails to send to the Contractor the  panel  of three names as 
aforesaid within the period specified, the contractor shall send to the Employer a 
panel of three names of persons who  shall  all be unconnected with either  party. 
 The  Employer shall on receipt by him of the names as aforesaid select any  one of 
 the person named  and appoint him as the sole Arbitrator.  If the  Employer fails to 
select the person and appoint him  as  the sole Arbitrator within 30 days of receipt by 
him of the panel and inform the contractor accordingly, the contractor shall be 
 entitled  to  appoint one of the persons from the panel as  the  sole Arbitrator and 
communicate his name to the Employer. 
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If  the Arbitrator so appointed is unable or unwilling to act  or resigns  from  his 
appointment or vacates his office due  to  any reason  whatsoever another sole 
Arbitrator shall be appointed  as aforesaid. 

 
The  work under the contract shall, however, continue during  the arbitration 
 proceedings   and no payment due or payable  to  the contractor shall be with held 
on account of such proceedings. 

 
The  Arbitrator shall be deemed to have entered on the  reference on the date he 
issues notice to both the parties fixing the  date of the first hearing. 

 
The  Arbitrator  may from time to time, with the consent  of  the parties, enlarge the 
time for making and publishing the award. 

 
The  Arbitrator  shall give a separate award in respect  of  each dispute  or  difference 
 referred to him.  The  Arbitrator  shall decide each dispute in accordance with the 
terms of the  contract and give a reasoned award. The venue of arbitration shall be 
such place as may be fixed by the Arbitrator in his sole discretion. 

 
In all cases, where the amount of claim in dispute is Rs.50,000/- (Rupees  Fifty 
 thousand) and above, the  Arbitrator  shall  give reasons for the award. 

 
The fees, if any, of the Arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half  by each  of the parties, the cost of the reference 
and of the  award including  the fees if any, of the Arbitrator who may  direct  to and 
 by whom and in what manner, such costs or any  part  thereof shall be paid and may 
fix or settle the amount of costs to be  so paid. 

 
The  award of the Arbitrator shall be final and binding  on  both the parties. 

 
Subject  to aforesaid the provisions of the Arbitration  Act.1940 or  any  statutory 
modification or re-enactment thereof  and  the fules  made  thereunder, and for the 
time  being  enforce,  shall apply to the Arbitration proceeding under this clause. 

 
The  Employer and the contractor hereby also agree that  arbitration under clause 
shall be a condition precedent to any right  to action  under  the  contract with regard 
to  the  matters  hereby expressly agreed to be so referred to arbitration. 

 
50. Excepted Matters:  
 

If the disputes or differences pertain to the under noted matters  (called excepted 
matters), the decision in writing of the officer of  Indian Bank designated in and 
signing the contract  documents shall  be final, conclusive and binding on the parties. 
No  arbitration  shall  arise  in such matters except  either  by  mutual agreement or 
under the directions of a competent Court. 

 
i) Instruction 
ii) Transactions with local authorities 
iii) Proof of quality of materials 
iv) Assigning or under letting of the contract 
v) Certificate as to the causes of delay on the part of the contractor and justifying 

extension of time. 
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vi) Rectification of defects pointed out during the defects liability period. 
vii)   Notice to the contractor to the effect that he is not proceeding with due diligence. 
viii)  Certificate that the contractor has abandoned the  contract. 
ix)  Notice of determination of the contract by the Employer. 
 
51. SECURITY ARRANGEMENTS 
 

Proper arrangements shall be made to keep all records under  lock and key. 
 

It  shall  be ensured that the contractor provides  for  adequate fences,  watch and 
ward and security of basic materials  such  as cement and steel etc. 

 
Movement  of material, stores and plant, especially of  those  in which  the Bank has 
got a financial interest or those  which  influence  progress  of work, shall be strictly 
 controlled  Checks shall be exercised at gate (entrance and exit shall be preferably 
through one gate only). 

 
When  the work is completed and handed over to the use,  the  responsibility of 
proper security arrangements shall rest with  the users. 

 
52. WORKING HOURS.  
 

Site  Office  working  hours shall normally be fixed  as  may  be prevailing in the 
locality. 
 
Normally  no  construction work of  important  structural  nature shall  be carried out 
on Sundays, Holidays and during nights.  In exceptional  circumstances, however, the 
work may be carried  out with prior approval of the Site Engineer who shall depute 
 supervising staff to be present on the occasion. 

 
 
 
 
 
 
 
 

APPENDIX HEREINBEFORE REFERED TO 
 
CLAUSE  : 
 
45. Defect liability period    : 6 months from the date of 

completion of work. 
 
39. Period of final measurement  : 3 months from the date of completion  

of work. 
 
13. Date of commencement  : 7th days from the date of issue of  

work order.  OR 
Handing over the site  Whichever is later. 

 
13. Time of completion   : 10 calender days from the date of  
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commencement of work. 
 
38. Value of works for interim    

certificate.    : Rs. 1,00,000.00 
 
38. Period for honoring Interim 

certificate.    : 7 Days. 
 
14. Liquidated damages   : 1.00% of the estimated amount at  

the Rate of shown in the Tender  per  week 
subject to a ceiling of 10.0% of  the 
 accepted   contracted sum. 

 
38. Installment after the issue  : 50 % of the total S.D. retained of  

completion certificate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIAL CONDITIONS 
 

C O N T E N T S 
 
---------------------------------------------------------------------------------------------------------------- 
D E S C R I P T I O N    CLAUSE No.   Page No. 
---------------------------------------------------------------------------------------------------------------- 
 
Inspection by Technical Examiner    1    45      
 
Safety code       2        45  
 
Register of work      3         45 
 
Submission of R.A. Bill     4         45 
 
Adjustment of Error      5   45 
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Land for contractors establishment   6   45 
 
Water        7   46 
 
Power        8   46 
 
First-Aid Facilities      9   46 
 
Fire Fighting Arrangements    10   46 
 
Reports and Returns     11   47 
 
Site Book       12   47 
 
Rates all inclusive      13   47 
 
Sales Tax on works contract    14   47 
 
Income Tax       15   47 
 
Item rate tender      16   47 
 
Completion Inventory     17   48 
 
Guarantee       18   48 
 
Possession prior to completion    19   48 
 
Completion Drawings, and Photographs   20   48 
 
  
 
 

A N N E X U E S 
 
 
 
 

C O N T E N T S 
 
---------------------------------------------------------------------------------------------------------------- 
D E S C R I P T I O N   ANNEXURE No.   Page No. 
---------------------------------------------------------------------------------------------------------------- 
 
Safety Code     Annexure - I    49     
 
Proforma of Bills    Annexure - II     50  
 
Proforma of Extension  of time  Annexure - III      51 
 
Proforma of Hindrance Register  Annexure - IV       53 
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Proforma of Site Order Book  Annexure- V   54 
 
 
 
 
 
 
 
 
 
 
 
 
 

S P E C I A L     C O N D I T I O N S 
 
CL.1. INSPECTION BY TECHNICAL EXAMINER. 
 

The  proposed work covered under this tender is subject  to   inspection by the Chief 
Technical Examiner / Technical Examiner  or by an officer of the Vigilance cell of the 
Authority on behalf of the  Owner/Employer/Architects/Consultants. The contractor 
shall be  required  to extend all assistance and  facilities  for  such inspections. 

 
CL.2. SAFETY CODE 
 

The Contractor shall strictly comply with the provision of safety code Refer Annexure-
I. 

 
CL.3. REGISTERS OF WORKS. 
 

The contractor will be required to maintain the registers at site of work and should 
produce the same for inspection of Architects/ Consultants/ Owner/ Employer 
 whenever  desired  by  them.  Typical proforma are enclosed. Refer Annexure-XV. 

 
CL.4. SUBMISSION OF R.A. BILLS. 
 

The Contractor will have to submit their running account bills in printed forms shown 
in annexure-IV. 

 
CL.5. DISCREPANCIES AND ADJUSTMENT OF ERRORS.  
 

The  several documents forming the  contract are to be  taken  as mutually 
 explanatory  of one another,  detailed  drawings  being followed   in  preference  to 
small scale  drawings  and  figured dimensions in preference to scaled dimensions. 

 
In  the case of discrepancy between schedule of  quantities,  the specifications and/or 
the drawings, the following order of reference shall be observed; 

 
a). Description in the schedule of items and Quantities. 
b). Technical specifications. 
c). Drawings 
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If there are varying  or conflicting, provisions made in any  one document forming part 
of the contract, the accepting shall be the deciding authority with regard to the 
intention of the document. 

 
Any error in description, quantity or rate in schedule of Quantities or any omission 
there from shall not vitiate the contract or release  the  contractor from the execution 
of the whole  or  any part  of the works comprised therein according to   drawings 
 and specifications or from any of his obligations under the contract. 

 
CL.6. LAND FOR CONTRACTORS ESTABLISHMENT. 
 

For  the  purpose  of construction  of  contractor's  store-yard, godowns, site office 
and ancillaries, the contractor may  utilise portion of the land belonging to the 
employer at such location as would  not   interfere with the execution of the works. 
 For  all these,  the  contractor shall have to obtain  permission  of  the 
Architects/Consultant/Owner/Employer.  The contractor  shall  for this  purpose 
submit to the  Architects/Contractor/Owner/Employer for his approval a plan or plans 
of the proposed layouts for  the site facilities. The Architects/Consultants reserves the 
right to alter  and modify the contractor's proposal as he may  deem  fit. the 
 contractor  may arrange at his own cost lands for  the  said purpose  from 
municipalities, local bodies, or other  authorities if so required on terms as they may 
prescribe but this is subject to approval of Architects/ Consultant/Owner/Employer. 

 
CL.7. W A T E R. 
 

The rates quoted by the contractor shall include all  expenditure for  providing all the 
water for the full contract  required  for the works, including that or the work people 
and all staff on the site.  He shall make his own arrangement for the supply  of  good 
quality water suitable for use in the works and the work  people. He shall obtain 
municipal connection and all charges for  connection  shall be borne by him. If 
municipal water is not  available or inadequate, be shall make other arrangements 
like sinking tube wells,  making bore wells, or transport from out side by  tankers or 
any other suitable means entirely at his cost, and no separate payment for the same 
will be made. 

 
CL.8. P O W E R. 
 

The Contractor shall at his own cost arrange for necessary  power for construction 
and lighting for the entire period of  contract. If power is available in the area, the 
contractor shall make  his own  arrangement  to obtain necessary  connections, 
 maintain  an efficient service of electric lights and power and shall pay  for all 
requisite charges for the same. 

 
The  Owner/Employer, as well as the  Architects/Consultant  shall give all the 
recommendations necessary to obtain power and  water connections from the 
concerned authorities, but the responsibility for obtaining the same shall rest with the 
contractor. If  any other  contractor, appointed by the employer, is required to  use 
water  and  power, he shall be allowed to use the same  and  make temporary 
connections from the supply arranged by the  contractor at  rates  and terms that may 
be mutually agreed  upon  by  both, failing which, at rates, terms and conditions that 
may be decided by  the  Architect/Consultant/Owner/Employer will  be  final  and 
binding upon him. 
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CL.9. FIRST - AID - FACILITIES. 
 

The Contractor shall at his own expense arrange to ensure availability  of medical 
attendance promptly when necessary.  He  shall provide  properly equipped first aid 
station In-Charge of  qualified person at suitable location within easy reach of the 
workmen and  staff.  The contractor shall also provide for  transport  of serious cases 
to the nearest hospital.  

 
CL.10. FIRE FIGHTING ARRANGEMENTS. 
 

The  Contractor  shall at his own expense  provide  at  suitable, prominent  and easily 
accessible places requisite number of  Fire Extinguishers  and Buckets, some filled 
with sand and  some  with water. 

 
 
CL.11. REPORTS AND RETURNS. 
 

Contractor shall maintain at site daily records of progress  with regard to the works 
carried out, labour engaged and  construction equipment deployed. These will be 
used as the basis for  preparation of fortnight returns which are to be submitted to 
Architect/ Consultant/Owner/Employer regularly in the Progress Report forms. These 
 daily records shall be made accessible to  the  Architect/ 
Consultant/Owner/Employer  as and when required by him.  Enlarged photographs 
 are also to be submitted as and when advised by  the 
Architect/Consultant/Owner/Employer. 

 
CL.12. SITE  BOOK. 
 

For  the  purpose of quick communication  the  contractor  should maintain and 
preserve at site a book with machine numbered  pages in  triplicate. Any 
instruction/advice given and recorded in  the site order book by the 
Architect/Consultant/Owner/Employer  shall be considered as a notice served on the 
contractor.  

 
CL.13. RATES ALL INCLUSIVE. 
 

The  rates shall be inclusive of all duties and taxes, turn  over tax,  excise duty, octroi 
and any other tax, duty or levy  levied by the Central Government, State Government, 
and local  Authority including  Value  Added tax / Sales Tax on Work's  Contract.  The 
rate  quoted shall be deemed to be for the finished item of  work to  be  measured at 
site, and shall be inclusive of cost  of  all materials,  labour,  transport, constructional 
 plant  and  other services  like water, power and all that is necessary to  confirm to 
the general conditions, special conditions and all other terms and  conditions 
embodied in the contract and all  incidentals  so far as the necessity for providing the 
same is specified in or is reasonable inferred from the contract, as also all overheads 
 and profits. The Bank will not entertain any claim whatsoever in this respect. 

 
CL.14. SALES TAX ON WORKS CONTRACT. 
 

The  rates quoted shall also be inclusive of sales tax  on  works contract as applicable 
at the time of tender. However, the  sales tax  on works contract shall be deducted at 
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source at  prevailing rate from the bills or as prescribed by the Govt. of Orissa  from 
time to time. 

 
CL.15. INCOME TAX. 
 

This  shall  be  deducted at source as per  rules  at  prevailing rates, unless certified if 
any, for deductions at lesser rate  or nil deduction is furnished from appropriate 
authority. 

 
CL.16. ITEM RATE TENDER. 
 

The tenderer should note that the tender is strictly on the item-rate basis and his 
attention is specially drawn to the fact  that the  rate  for each individual item should 
be  correct,  workable irrespective  of the quantity actually done  notwithstanding  the 
quantity  stated  in the schedule of quantities.   

 
 
 
 
CL.17. COMPLETION INVENTORY. 
 

The  contractor, while reporting completion should  also  furnish inventory of all 
fittings / fixture fixed by him in the work. 
 

CL.18. GUARANTEE. 
 

Wherever the tender provides for submission of a specific guarantee to keep any 
specialised work efficient and trouble free for a specific period, the same shall be 
submitted from the specialised agency  along  with a counter guarantee by  the  main 
 Contractor engaged for the work. The specialised agency and the main contractor 
 shall  furnish  the guarantee as mentioned  above  on  non-judicial stamp papers of 
appropriate values. If the Contractor is required to submit guarantee/guarantees for 
any item/items for  a period  of more than 12 months, the guarantee/guarantees in 
 case of those items shall remain valid even after expiry of the defect liability period of 
6 months as stipulated in the contract. 

 
CL.19. POSSESSION PRIOR TO COMPLETION 
 

The  Employer shall have the right to take possession of  or  use any  completed  or 
 partially completed part of  the  work.  Such possession  or  use shall not be an 
acceptance of  any  work  not completed in accordance with the contract agreement. 

 
CL.20.COMPLETION DRAWINGS, AND PHOTOGRAPHS 
 

The  contractor,  while reporting on completion  of  their  work, shall furnish along with 
to the Consultant:-i) "as done"  completion drawing of services viz; sanitary/plumbing, 
electrical  work etc.  on ammonia prints, ii) inventory of all fittings  fixed  by him  in 
 the work, & iii) Enlarged completed photographs  of  the work. 
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ANNEXURE - I. 
 

SAFTY CODE 
 
1. This shall be maintained in a readily accessible place first  aid  appliances including  

adequate supply of sterilised dressing  and cotton wool. 
 
2. An  injured person shall be taken to a public Hospital  with  out  loss of time in cases where 

the injury necessitates  hospitalisation. 
 
3. Suitable and strong scaffolds should be provided for work men for  all works that cannot 

safely be done from ground. 
 
4. No  protable single ladder shall be over 8 metres in length.  The  width  between  the  side 

rails shall not be  less  than  30  cm.  (clear) and the distance between two adjacent rungs 
shall not  be more than 30 cm. when a ladder is used, an extra majdoor shall be engaged for 
holding the ladder. 

 
5. The excavated materials shall not be placed within 1.5 Metres  of  the edge of the trench or 

half of the depth of trench which  ever is more. All trench and excavations shall be provided 
with necessary fencing and lighting. 

 
6. Every  opening in the floor of a building or in the working  plat form  be  provided  with 

suitable means to prevent  the  fail  of persons or heights shall be one meter. 
 
7. No  floor, roof or other part of the structure shall be  so  over  loaded  with debris or materials 

as to render it unsafe. 
 
8. Workers  employed  on  mixing and  handling   materials  such  as  asphalt with protective 

footwear and rubber hand-gloves. 
 
9. Those engaged in welding  works shall be  provided with  welder's   protective eye shiels and 

gloves. 
 
10. (i).No paint containing lead or lead products shall be used except in the form of paste or 

ready made paint. 
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 (ii). Suitable face masks should be supplied for use by the workers when paint is applied  in the 
form of spray or  surface having lead paint dry rubbed and scrapped. 

 
11. Overall shall  be supplied  by the contractor to the painters and  adequate  facilies shall be 

provided to enable the working  painters to wash during the periods of cessation. 
 
12. Hoisting machines and tackles used in the works, including  their  attachments,  anchorage 

and supports shall be in  perfect  condition. 
 
13. The   ropes used in hoisting or lowering materials or as a  means  of suspension shall be 

durable quality  and adequate strength and free from defects. 
 
 
 
 
 
 
 
 

 
ANNEXURE - II 

 
PROFORMA OF BILLS  

 
Name of the contractor/ Agency  : 
 
Name of the work    : 
 
Sr. No. of this Bill    : 
 
No. and date of previous  Bill  : 
 
Reference to Agreement No.  : 
 
Date of written order to commence : 
 
Date of completion as per agreement : 
 
------------------------------------------------------------------------------------------------------------------ 
Sl. Item Unit  Rate as per tender        upto previous R/A Bill      upto date (gross) 
No. Descr-      Rs.        Qty.    Amount        Qty.               Amount       Qty.       Amount  
       iption                                    Rs.                                     Rs.                           Rs. 
1       2   3       4           5           6                   7 
----------------------------------------------------------------------------------------------------------------   
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---------------------------------------------------------------------------------------------------------------------- 
 
NOTE :- 
 
1). If part rate is allowed for any time, it should be  indicated with  reasons for allowing 

such a rate. 
 
2. If adhoc payment is made, it should be mentioned specifically. 
 

------------------------- 
 ( Net value sine (       ) 

 
 

ANNEXURE - III 
 

PROFORMA FOR APPLICATION FOR EXTENSION OF TIME PERI OD. 
 
1. Name of Contractor     : 
 
2. Name of the work as given  

in the agreement    : 
 
3. Agreement No.     : 
 
4. Estimated tender amount   : 
 
5. Date of commencement of work  : 
 
6. Period allowed for completion 

of work as per Agreement   : 
 
7. Date of completion stipulated  

in agreement     : 
 
8. Period for which extension of time 

has been given previously   : 
 
9. 1st Extension vide Architect's / Bank's letter 
 

No.  dated   Month   Days 
 
10. 2nd Extension vide Architect's/ Bank's letter 
 

No.  dated   Month   Days 
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11. 3rd Extension vide Architect's /Bank's letter. 
 

No.  dated   Month   Days 
 
12. 4th Extension vide Architect's/ Bank's letter 
 

No.  dated   Month   Days 
 

Total Extension previously given.  : 
 
14. Reasons for which extension have been 

previously given ( copies of the previous 
application should be attended).  : 

 
15. Period for which extension is applied for : 
 
16. Hindrances on account of which extension is 

applied for with dates on which hindrances 
occurred and the period for which theses are 
likely to last.      : 

 
a. Serial No.      : 
 
b. Nature of hindrance    : 
 
c. Date of occurrence    : 
 
d. Period for which it is likely to last  : 
 
e. Period for which extension required for  

Reference to item (e) above   : 
 
f. Net extension applied for   : 
 
g. Remarks, if any     : 

 
 
17. Details of extra work and the amount involved : 
 
18. Details of extra work and the amount involved. : 
 
19. Total value of extra work    : 
 
20. Proportionate period of extension of time 

on estimated amount put to tender   : 
 
21. Total extension of time required for 11 & 12 : 
 
22. Submitted to the Architects / Bank    : 
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Signature of Contractor 
 
 
Date : 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE - IV 
 

PROFORMA OF HINDRANCE REGISTER 
 
Name of work :      Date of state of work: 
 
Name of contractor:      Period of completion: 
 
Agreement No.:      Date of completion: 
 
------------------------------------------------------------------------------------------------------------------ 
Sr.     Nature of      Date of           Date of which           Period of    Signature  Remarks 
No.   hindrance     occurrence      hindrance was         hindrance  S E/PE 
            of hindrance removed             
------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------

- 
 
SE = Site Engineer 
 
PE = Project Engineer 
 
 
 
 
 
 
 
 
 

ANNEXURE-V 
 

PROFORMA OF SITE ORDER BOOK 
 
Name of the  
 
Date of Commencement  
 
---------------------------------------------------------------------------------------------------------------------- 
Sr. Remarks/   Dated initials   Initials of             Action    Dated     Remarks  
No. Instruc-    of Site       the Contractor   taken     initials    of the  
       tions of    Engineer/        for having          with      the site   Architects 
       the site    Architect          received the      date      Engineer   PMC/C.C. 
        Engineer/     instructions     Officials 
        Architect 
--------------------------------------------------------------------------------------------------------------------- 
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TECHNICAL SPECIFICATION FOR INTERIOR WORKS.  
 
1.0. SCOPE : 
 

The technical specifications for the interior work under scope of   this  contract shall 
be in accordance with CPWD specification  in vogue.  If  not covered therein with the 
 relevant  (with  latest amendment) and shall be read in conjunction with other 
 documents forming  the  contract  : viz., Form of  Tender,  Tender  Notice,  Articles of 
Agreement, General Bill of Quantities and Drawings. 

 
2.0. GENERAL : 
 
2.1. WORK TO BE PROVIDED FOR : 
 

The  work  to  be provided for the  contractor,  unless  otherwise specified, shall 
include but not be limited to the following : 

 
a) Furnish  all labour, materials, supervision,  services,  supports,   scaffolds, 

 approaches,  construction  equipments,  tools,  plants etc., as required for proper 
execution of the job as per  drawings and specifications. 

 
b) Provide all incidental items not shown or specified in particular, but    reasonable or 

necessary for successful completion  of  the work in accordance with the drawings, 
specifications and bill  of quantities; 

 
c) To  extend  facilities to the Engineer-in-charge to  inspect  work  and   assist them in 

obtaining samples, if they so desire. 
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d) To  make  good  at his own cost and to  the  satisfaction  of  the  Owner,    all defects, 

arising in the opinion of  the  Architects/ Owner from work or materials, not in 
accordance with the  specification  or  the instructions of the Architect/  Owner,  which 
 may appear within twelve months after completion of the work. 

 
e) To  execute the work according to the drawings or revisions  there   of/schedule  of 

quantities/specifications/instructions  issued  by the  Architect/Owner  and no works 
should be done  without  proper drawings  /  specifications,  written instructions  given 
 by  the Owner/Architects. 

 
f) furnish samples of all  materials including any tests thereon  as   directed by the 

Owner/Architects. 
 
2.2 CO-ORDINATION : 
 

The Contractor shall be responsible for proper co-ordination with sub-contractors  or 
other contractors employed by the Owner.  The completed  works  after fitting of all 
fixtures  (even  of  other contractors)  if  necessary,  shall  be at  the  custody  of  the   
contractor who will be responsible for handing over to the Owner. 

 
2.3 APPROVED MANUFACTURER : 
 

Wherever materials or workmanship as per manufacturer's specification  has  been 
specified, it will be the responsibility  of  the contractor to submit authenticated 
documents from the manufacturer for obtaining the approval of the architect/Owner. 

 
2.3 VARIATION : 
 

The work described in schedule shall prevail if it is at variance  with the work 
described in specification. 

 
3.0 GENERAL NOTES AND ADDITIONAL SPECIFICATIONS: 
 
a) All  the  rates quoted will be including all necessary  lead  and  lifts. 
 
b) All exposed faces of wooden members are inclusive of polishing of  approved finish. 
 
c) All  furniture are inclusive of necessary iron mongery  as  specified or as instructed at 

site and after approval of samples. 
 
d) Lapping  for the edges of the block board with respective  veneer ing or otherwise as 

directed. 
 
e) All the furniture are subject to minor changes and improvement as  per site 

instructions. 
 
f) Quotations should include all the concealed locks, knobs,  hinges  of  standard  

approved quality. Aluminium runners, sliding  bearings  etc., wherever required will 
not be paid separately  unless otherwise stated. 
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g) All  the  doors, book cases, cupboards should  be  provided  with  locking 
arrangements. 

 
h) Samples of all fittings and fixtures shall be got approved before  use. 
 
i) All  plywood veneered surface should be matching type  throughout  to the fullest 

satisfaction of the Owner/Architect. 
 
j) All  Plywood, Block Board, Particle Board shall be   of  approved  manufacturers  and 

 shall be  strictly B.W.P.  Type  bonded  with phenol  fermaldihide synthetic resin. As 
specified by  Architect/ Consultant. 

 
k) All  furniture pieces should be stable with necessary  horizontal  and  vertical supports 

and is subject to continuous  improvement. No extra charges will be paid for any 
changes until the sample is approved finally. 

 
l) In  case  of teak wood planks, battens or frame  members  exposed  surfaces  should 

match with general colour of teak wood  veneered surfaces.  All timber surfaces 
unless otherwise specified in  the Schedule of Quantities are to be finished in natural 
colour  with N.C. Lacquer in matt finish. 

 
 
4.0 TIMBER : 
 

Timber shall be of good quality and well seasoned. It shall  have   uniform  colour, 
 reasonably straight grains, and shall  be  free from dead knots, cracks shakes and 
sapwood. The moisture  content shall  be within the limits prescribed in maximum 
 moisture  contents. 

4.1 TEAK  WOOD  ( Tectona grandis), Salwood (Sohera  robusta),  Piasal    (Bija : 
Pterospernum mursupium). 

 
Shall  be  of  outstanding  merit  in  retention  of  shape   and    durability. 

 
First class teak wood such as balarsha, malabar and dandeli : 

 
Individual  hard an sound knot shall not be more than 12  mm.  in   diameter and the 
aggregate area of all the knots shall not exceed  (1/4)  percent  of  the  area of the 
piece.  It  shall  be  close grained. 

 
4.2 BADAM/CHAMP/KASI/BIJA  (Bridalia retusa) 
 

First Class: 
 

No  individual  hard and sound knot shall be more than  25mm.  in   diameter  and 
 the aggregate area of the  live  knots  shall  not exceed one percent of the area of 
the piece. 

 
4.3 Haldu  (Adina corifolia), Jamu (Seguym cumini),  Mango  (megifera   indica), TENTRA 

( Albizzia stiupleta). 
 

Should be properly treated with wood preservative and kiln  seaso   and shall be used 
under head " Secondary Hard Wood:. 
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5.0 PLY WOOD 
 

The veneers for all grades shall be either rotary cut or  sliced.   The veneers shall be 
sufficiently smooth to permit even spread of glue.  The  thickness of all veneers shall 
be uniform,  within  a  tolerane of (+) (-) 5%, corresponding  veneers on either side  of 
the  centre one shall be of the same thickness and  species.  The requirement  of 
 thickness of face and core veneers shall  be  as follows : 

 
a) In  3 ply boards upto 5 mm. thick, the combined thickness of  the   face veneers shall 

not exceed twice the thickness of centre one. 
 
b) In  a multiply boards, the thickness of any veneer shall  not  be   more than thrice the 

thickness of any other veneer. 
 
c) The  sum of the thickness of the veneers is one  direction  shall   approximate  to the 

sum of the thickness of the veneers at  right angle  to them and shall not be greater 
than 1.5 times  this  sum except for three ply as specified in (a). 

 
The thickness of plywood boards shall be specified as under: 
 
Board Thickness 
Board Thickness. 
 
7 ply.  12mm. 
9 ply.  12mm.  15mm. 15mm. 16mm. 16mm. 
 
11 ply.  19mm.  22mm. 25mm.   

 
d) Plywood  shall be commercial quality or with  decorative  surface  veneer.  Unless 

 specifically permitted otherwise,  the  adhesive used  in plywood shall be PHENOL - 
FORMALDEHYDE resin  of  B.W.R. grade confirming to IS:848. 

 
6.0. LAMINATED PLASTIC SHEETS. 
 

All  laminated plastic sheets shall be unless specified,  minimum  1.0  mm.  thick on 
horizontal surfaces as well  as  on  vertical surfaces  and  shall be of approved Brand 
and  Manufacturer.  The colour,  pattern,  finish and texture shall be approved  by  the 
Architect/Owner. 

 
7.0 MARINE PLY. 
 

Marine Plywood shall be as per IS 710 
 
8.0 FLUSH DOORS. 
 

Flush  doors  shall be hollow or solid core  with  commercial  or  decorative faces and 
hard wood edges. 

 
The  core  for solid core doors shall be of block board  or  wood  particle  board. The 
contractor shall give a guarantee  that  the adhesive  used is `Phenol-Formaldehyde' 



 59 

of `B.W.R.'  grade,  confirming to IS: 8484.in case of factory made doors. The 
 thickness shall be as specified in the `Schedule of items'. 

 
Moisture Content. 

 
MAXIMUM MOISTURE CONTENT FOR WOOD WORK. 
 
Thinner than 50 mm. 
10% Average moisture content 
 
Thicker than 50mm. 
12% Average moisture content 
 
9.0 WORKMANSHIP OF WOOD WORK. 
 
9.1 GENERAL : 
 

The work shall be done by skilled carpenters as per details shown  on drawing or 
instructed by the Architect. 

 
Framing timber and other work shall be  close fitting with proper  wood  joinery 
 accurately  set to required lines  or  levels  and rigidly  secured in place. Special care 
shall be taken  to  match the  grain of timber or plywood which shall be  subsequently 
 polished,  Screws  or nails will not be permitted in  the  edge  of plywood or chip 
board sheets. All exposed plywood edges shall  be finished  with teak wood lipping 
unless otherwise shown on  drawings. 

 
 
 
 
 
9.2 FINISH : 
 
  All carpentry work after finishing shall be sand papered  smooth.  A primer coat shall 

be given after inspection by the Architect to all  surfaces other than those which shall 
be  subsequently  polished or covered with laminated plastic sheets. 

 
9.3 SURFACE TREATMENT. 
 

When  shown  on drawing or called for in Schedule  decorative  of  laminated  sheets 
shall be bounded under pressure to the  surface to be finished. The adhesive used 
shall be of approved brand  and brought to site in sealed container. The rate of 
application  and the length of time for which the  pressure is to be applied shall be  as 
 per the manufacturers instructions. The  edge  of  sheets shall be protected by 
lipping or beveled as shown on drawings. 

 
10. PAINTING WORKS. 
 
10.1 PRIMING COAT ON WOOD, IRON OR PLASTERED SURFACE. 
 

Preparation of surface : 
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i) Wooden Surface: 
 

The wood work to be painted shall be dry and free from moisture. 
 

The surface shall be thoroughly cleaned. All unevenness shall  be  rubbed  down 
 smooth with sand paper and shall  be  well  ducted. Knots, if any, shall be covered 
with preparation of red lead made by  grinding red lead in water and mixing with 
strong glue  sized and  used  hot. Appropriate filler materials with same  shade  as 
paint shall be used where specified. 

 
The surface treated for knotting shall be dry before painting  is  applied. After the 
priming oat is applied, the holes and indentations on the surface shall be stopped with 
glazier putty or  wood putty.  The primer shall be prepared on site or shall be  of 
 approved  brand  and manufacture as specified in  the  item.  Paint shall  be  anti-
corrosive bitumastic paint,  aluminium  paint  or other types of paint as specified in the 
description of the item. Stopping shall not be done before the priming coat is applied 
 as the  wood will absorb the oil in the stopping and the  latter  is therefore liable to 
crack. 

 
ii) Iron & Steel Surface : 
 

All rust and scales shall be removed by scrapping or by  brushing  with steel wire 
brushes. Hard skin of oxide formed on the surface of  wrought  iron during rolling 
which become loose  by  rusting, shall be removed. 

 
All  dust  and dirt shall be thoroughly wiped away from  the  surface. 

 
If  the surface is wet, it shall be dried before priming coat  is  undertaken. 

 
 
 
 
 
10.2 Application : 
 

The  primer shall be applied with brushes, worked well  into  the  surface and spread 
even and smooth. The painting shall be done by crossing and laying off as described 
in cement paint above. 

 
11.0 PAINTING WITH READY MIXED PAINT/SYNTHETIC ENAMEL PA INT. 
 
11.1 Preparation of Surface : 
 
i) Wood work 
 

The surface shall be cleaned and all unevenness removed as  specified in wooden 
surface, knots if visible, shall be covered with a reparation  of red lead. Holes and  
indentations on  the  surface shall  be filled in with glazier putty or wood putty  and 
 rubbed smooth before painting is done. The surface should be  thoroughly dry before 
painting. 

 
ii) Iron and Steel Work : 
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The priming coat shall  have dried up completely before  painting  is started. Rust and 
scaling shall be carefully removed by scrapping  or by brushing with steel wire  
brushes. All dust and  dirt shall be carefully and thoroughly wiped away. 

 
11.2 Application : 
 

The  specification described in cement paint shall hold  good  as  far  as applicable. 
The number of coats to be applied will be  as stipulated  in  the  item. The painted 
surface  shall  present  a uniform appearance and glossy/mat finish as described in 
schedule of quantities free from streaks, blisters etc. 

 
11.3 Painting on old Surface : 
 

The surface which  has been painted earlier shall be considered to be old surface. 
 
11.4 Preparation of surface : 
 
i) Wood Work : 
 

If  the old paint is sound and firm and its removal is  considered  unnecessary  the 
 surface shall be rubbed down with  pumice  stone after it has been cleaned of all 
smoke and grease by washing  with lime  and  rising with water and drying. All dut 
and  loose  paint shall be completely removed. The surface shall then be washed with 
soap and water. 

 
If  the  old  painted surface is blistered or  flaked  badly,  old  paint shall be completely 
removed with the applications of a paint remover following the specification of the 
manufacturer. The paint remover  shall  be  of a brand and manufacture  approved 
 by  the Architect/Consultant.  It shall be free from alkaline matter  and noncaustic so 
that it can be handled  by workmen without  injury. It shall be of non-flammable quality 
as far as possible and  such removal  shall be paid for separately.  Holes and cracks 
 if  any shall  be stopped with glazier putty or wood putty.  Further  the painting  itself 
 shall  be treated as on new  surface  and  paid for, accordingly. 

 
ii) Iron and Steel Work: 
 

If the old paint is sound and firm and its removal is  considered  unnecessary,  it  shall 
 be  rubbed with  wire  brushes  and  any loosened  paint  taken off. All dust shall  be 
 thoroughly  wiped away.  This  surface  shall then be wiped  finally  with  mineral 
turpentine  to remove grease and perspiration of hand makes  etc. and then allowed 
to dry. 

 
It the old painted surface is in bad condition and blistered  and  flaked, the old paint 
shall be completely removed and the surface prepared  as described in above. Such 
removal shall be  paid  for separately.  The  painting including the priming  coat  shall 
 be treated as on new work and paid for accordingly. 

 
12. FRENCH SPIRIT POLISHING. 
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Pure shellac varying from pale orange to lemon vellw colour, free  from resin or dirt shall 
be dissolved in methylated spirit at the  rate of 140 gm. of shellac to 1 liter of spirit. 
Suitable pigment shall be added to get the required shade. 

 
12.1 Polishing new surface: 
 

Preparation  of surface - The Surface shall be cleaned.  All  unevenness  shall  be 
rubbed down smooth with sand  paper  and  well dusted.  Knots if visible shall be 
covered with a preparation  of red  lead and glue sized and used hot holes and 
 indentations  on the  surface  shall be slopped with glazier putty.   The surface shall 
be then be given a  coat of wood filler made by ming  whiting (ground chalk in 
methylated spirit at the rate of 1.5 Kg.  of whiting per leter of spirit). The surface  shall 
again be  rubbed down perfectly smooth with glass paper and wiped clean. 

 
12.2 Application : 
 

The number of coats o polish to be applied shall be as decided by  the  Architect  to 
get the desired finish. Apad of  woolen  cloth covered by fine cloth shall be used to 
apply the polish. The  pad shall  be moistured with the polish and rubbed hard on the 
 wood, in a series of over lapping circles applying the mixture sparingly  but  uniformly 
 over the entire area to give  an  even  level surface. A trace of linseed oil on the ace 
of the pad facilitates this  operation.  The  surface shall be allowed to  dry  and  the 
remaining  coats applied in the same way. To finish off, the  pad shall  be covered 
with a fresh piece of clean fine  cotton  cloth slightly  damped  with methylated spirit 
and rubbed  lightly  and quickly with circular motions. The finished surface shall have 
 a uniform texture. 

    
13. FURNITURE : The items under this head are to be provided with  the  followings even 

though they are not mentioned specifically  under individual item of work. The 
samples of all hard ware fixture are got to be approved before being fixed . 

 
a. All  laminates  shall be of mat/satin finish of minimum  1.0  mm.  thick  of approved 

brand shade.  
 
b. All  exposed edges of the boards shall be provided  with  minimum 3.00  mm. thick 

wood  lipping and or with decorative beading   of size  and shape  as per drawing 
where-ever directed and shall  be polished with wax to superior  finish  to the 
approval of  architect. 

  
c. All  unexposed faces shall be painted with two or more  coats  to  bring  an  uniform 

 surface with emulsion paint over  a  coat  of primer. 
 
d. Work  tables, counters etc. shall have foot rest duly painted  as  above of minimum  

size of 25 mm. x 75 mm shape hard wood  opening between  the supports and to the 
supported over 25 mm.  x 10  mm.  supports.   

 
e. All furniture are to be provided with hard ware fixture and  fittings Viz; 
 

i.  drawer slides : drawers to have side or bottom mounted with  P.V.C. wheel. 
 
ii. Hinges  : shutters to have minimum 2 Nos. Brass half mold  Hinges of suitable 

sizes / auto-closing hinges as desired. 
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iii. Handles  : to be powder coated/lacquered brass of min. 3" size of approved  

sample. 
 
iv. Channels : Sliding shutters to have channels to be made of 10 mm x 20   mm. 

hard wood beads on either side along perimeter,  shutters to  have ball bearing 
rollers. The bottom of the channel  to  have laminate for easy  functioning  of the 
shutter, the channel to  be provided with a coat of primer. 

 
f. Sizes given are approximate and may vary to certain extent as per the site 

requirements. 
 
g. No  claim  whatsoever shall be entertained over  above  items  of work. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SUGGESTIVE LIST OF MATERIALS AND THEIR MANUFACTURER S. 
 
 
1. Phenel Bonded (BWP grade) Ply & 
 Block Boards    : CENTURY/GREEN:SYLVAN 
 
2. Particle Board.    : Novapan/URO Pre-lam/ 

  Bhutan Board/ARCHID. 
 
3. Laminates    : GREENLAM/SUNMICA  
 
4. LOCKS     : STEELAGE / GODREJ /HARRISON 
           or as approved for tubler 

  tumbler type. 
 
5. Hardware    : ECIE, SIGMA or HARRISON, 

  EARL-BIHARI/GODREJ. 
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6. Castoprs    : JAINSON or GODREJ. 
 
7. Glazing     : TRIVENI/AKAI/MODI-GUARD/ 

  SAINT GOBBIN. 
 
8. Door Closers    : EVERITE,HARDWYN, DOORKING. 

   GODREJ 
 
9. Paints     : JENSON & NICHOLSON/ SHALI- 

  MAR/BRITISH PAINTS/ASIAN/ICI 
 
10. Fire Retardants   : VIPER 
 
11. Aluminium Sections   : JINDAL/OEL/ALOM/HINPALCO. 
 
12. Blinds     : VISTA/LEVLOR/ LUAFLEX/MAC. 
 
13. Carpets     : TRANSASIA/MODI. 
 
14. P.V.C. Tiles    : WONDER FLOOR/TUSKER/BIRLA 

  VINOLIUM 
 
15. False ceiling    : INDIA GYPSUM/ARMSTRONG (I) 

  Ltd. 
 

Adhesive  used  shall  be of FEVICOL-SH and brought  to  site  in  sealed container. 
The rate of application and the length of  time for  which  the  pressure is to be 
applied shall be  as  per  the manufacturer's instructions. 

 
 
 
 
 
 
 

SCHEDULE  OF  RATES.  
 

 
1. The Schedule of Rates shall be read with all the other sections of this tender. 
 
2. The tenderer shall be deemed to have studied the drawings, specifications and 

details of work to be done within the time schedule attached  and to have acquainted 
himself of the  conditions  prevailing at site. 

 
3. The  quantities shown against the various items are only  approximate and may vary 

to any extent individually. No extra shall  be entertained whatsoever. 
 
4. The  Owner reserves the right to interpolate the rates  for  such  items of work falling 

between similar items of lower and  higher magnitude. 
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5. All works, item-wise, shall be measured upon completion and  paid  for at the rates 
quoted and accepted. 

 
6. The Owner reserves the right to cancel the order for any item or group of work, or 

split the work between two or more contractors if necessary. 
 
7. All  the   items of work mentioned in the Schedule of  Rates  and covered  by  the 

contract shall be carried out as  per  drawings, specifications  and  directions of 
Architect &  the  Engineer-in-Charge  of  owner. The rate  shall include  all  labour 
 material, transportation,  lift floor, handling, duties,  octroi,  wastage, tools  and 
 plants,  tackles, testing if  any  with  Contractor's testing  appliances  etc., required to 
complete the  job  in  all respects. 

 
8. Unless otherwise specifically provided  in the Schedule of Rates,  rates  quoted for 

various items shall be deemed to be  applicable for works at all levels and positions. 
 
9. Contractors  should note that their rates should be inclusive  of  all attendance on 

their sub-contractors and also for making  good any  holes  and  chases left by the 
 sub-contractors  before  the builder's work is completed. 

 
10. The  contractor shall be responsible for procuring  all  required   materials sufficiently 

in advance and see that the work is  never hindered  for  want of materials or due to 
any  other  reason  or restrictions. 

 
11. The contractor shall have to carry out all connected work within the  boundary  of the 

proposed work and inside  the  building  if ordered to do so by the Architect/Employer 
at the rates quoted in the Schedule of items. 

 
12. All materials which shall be used in the work shall be possibly from the list of the 

suggestive materials as mentioned in the specifications. Samples of materials 
proposed to be used shall be submitted for approval and nothing shall be used which 
are not approved. 

 
BILL OF QUANTITIES OF INTERIOR FURNISHING WORK 

FOR KALINGA VIHAR BRANCH OF INDIAN BANK  
 
 

SUMMERY 
 
 
 
 
SECTION - I : PARTITION & PANELLING     Rs. 
 
 
SECTION-III : HARDWARE FITTINGS     Rs. 
 
 
SECTION - iV : FURNITURE       Rs. 
 
 
SECTION-V : MISCELLANEOUS      Rs. 
           ______________ 



 66 

 
TOTAL         Rs. 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-I : PARTITION & PANELLING 
 

Sl. 
No. 

Particulars Unit Qty. Rate  
(Rs.) 

Amount 
(Rs.) 

1 Providing  and fixing non anodized aluminium 
 rectangular  hollow sections Alom 2348 : 50.80 x 
25.40 x 1.16 mm wall thickness) or its approved 
 equivalent for erection of frame work  for  partitions, 
paneling  etc.  Extra  members at corners/junctions 
are also to be provided at no extra cost to  the 
owner. The frame work shall be fabricated and 
installed in  position  firmly with the help of suitable 
Aluminium cleats,  screws, clamps, rawl plugs and all 
necessary civil works and mending good to  all 
 damages  complete with cost of  all  materials, 
 labour, hardware etc. 

Sqm 108.00     

  (Door and glass openings above 10.00 Sft. shall 
be deducted  from measurement for the purpose 
of payment). 

        

  Rate in words : Rupees         
2 Providing and fixing  of BWP grade ply wood as skin 

to  existing frame  works  executed under item no.(1) 
above  with  screws  at adequate  intervals complete 
with cost of all labour and  materials. 

        

a). 6 mm. thick  Sqm 168.00     

  Rate in words : Rupees         
b). 12 mm. thick  Sqm 40.00     

  Rate in words : Rupees         
3 Providing  and fixing minimum 1.0 mm. thick 

 matt/satin  finished laminates of approved colour 
and make to partitions &  panellings  and wherever 
directed to be fixed with suitable adhesive complete 
with cost of materials, labour and hardware etc. all 
as per drawing and direction of Architect. 
I 

Sqm 136.00     

  Rate in words : Rupees         
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4 Providing  and fixing plane float glass pane of 
following  thickness on the  frame works already 
erected and wherever directed in pattern  as  shown 
in the drawing with  stainless  steel  Glazing Clips/D's 
 or  polished Gambhar Wood beading all along 
perimeter  of  the Glass  as required including 
 etching/grinding/polishing etc. as per approved 
design and pattern complete with the cost of all 
labour and materials. 

        

a). 8.0 mm. thick (In partition walls only) Sqm 2.86     
  Rate in words : Rupees         

b). 12 mm. thick  Sqm 5.00     
  Rate in words : Rupees 

 
        

Sl. 
No. 

Particulars Unit Qty. Rate  
(Rs.) 

Amount 
(Rs.) 

5 Providing and fixing Gambhar wood frames to door 
openings with suitable size of screws to be fixed 
directly on to the frames of partition walls or with 
wooden lugs to masonry walls as may be the case 
complete with providing minimum 2 or more coats of 
polish in superior malamine finish to the approval of 
Architect. 

Cum 0.45     

  Rate in words : Rupees         
6 Providing and fixing in position overall 40 mm. Th. 

hollow   core    flush  doors  shutters  to the 
partition  walls  after  necessary fabrication of door 
shutters using a pair of non-anodized aluminium 
hollow sections 2" x 1" having wall thickness not less 
than 1.16 mm. as bottom, top, lock  rail  and verticle 
 styles.  The entire fabricated frame work  then  to 
 be provided with 6mm. Th. M.R. grade ply on either 
sides  including   1.00   mm.  Thick  laminated 
 sheets  matching with the partition shade . The 
edges of  the  door shutter are also to be sealed with 
Gambhar wood leaping all around the perimeter 
polished in superior finish all  as per  the  architect's 
 approval, complete with the  cost  of  all labour and 
material. 

Sqm 8.50     

  Rate in words : Rupees         
7 All as above (Item No.7) to Partly glazed door 

shutter with 8 mm.   Th.  plain  float  glass  including 
 etching/ beveling/ grinding  / polishing  etc.  as per 
approved design and pattern  as  directed with 12 
mm. x 20 mm. first class G.W. beading all along 
perimeter and  on either sides duly polished to 
superior wax finish all  as per the approval of the 
architect with the cost of all  materials and labour 
required for the work. 

Sqm 7.85     

  Rate in words : Rupees         
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8 Providing  and fixing 12 mm x 80 mm decorative 
moulding   as  per  design in Gambhar  wood on 
edges on the partitions, counters  etc.  wherever 
 directed including  polishing  in superior finish 
complete. 

Rmt 30.00     

  Rate in words : Rupees         
9 Providing and fixing fully glazed aluminium 

shutters to doors using minimum 12 mm. thick tinted 
glass sheet with electrolytic coloured powder coated 
aluminium top and bottom rails of minimum 125 mm. 
wide including supplying and fixing of electrolytic 
coloured powder coated box type aluminium section 
as frame including providing, fixisng of 2 Nos. of 
necessary pivots complete with cost of all labour and 
materials. 

Sqm 3.25     

  Rate in words : Rupees         
  Sub-Total         

SECTION-II : HARDWARE FITTINGS & FIXTURES 
Sl. 
No. 

Particulars Unit Qty. Rate  
(Rs.) 

Amount 
(Rs.) 

1 Supplying,  fitting  and fixing 100 x 75 x 10  guage, 
 stainless-steel heavy duty Butt hinges including 
screws of approved quality 

Nos. 44.00     

  Rate in words : Rupees         
2 Supplying, fitting and fixing polished Brass Godrej 

 Cylinderical   lock including a pair of keys. 
Nos. 5.00     

  Rate in words : Rupees         
3 Supplying, fitting and fixing Door Stopper with 

height and  press    adjustment in pressure die 
casting and heat treated spring clasps  ( EbCo or its 
approved equivalent). 

Nos. 11.00     

  Rate in words : Rupees         
4 Supplying, fitting and fixing modular single speed 

hydraulic type   Door Closer (Godrej 1939 or its 
equivalent). 

Nos. 3.00     

  Rate in words : Rupees         
5 Providing  and  fixing in position heavy duty  Floor-

Spring  with  Stainless Steel plate, pivots etc. 
including all necessary  civil works and mending 
good to damages. 

Nos. 2.00     

  Rate in words : Rupees         
6 Providing  and  fixing minimum 18" long Godrej 

 buffed  stainless  steel door handle for glass door.  
Pairs 2.00     

  Rate in words : Rupees         
7 Providing and fixing Godrej Steel Key Board tray 

on telescopic channel. 
Nos. 1.00     

  Rate in words : Rupees         
8 Providing 2"/3" stainless-steel studs  Nos. 4.00     
  Rate in words : Rupees         
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9 Providing of "Godrej CPU Trolly".  Nos. 6.00     
  Rate in words : Rupees         
  Sub-Total         
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

SECTION-III : FURNITURE 
 
GENERAL NOTES:- The rate of each item under this Head must cover the following even if these are 
not specifically mentioned. Samples of all Hardware fixtures got to be approved before purchase. No 
extra whatsoever will be entertained under this Head. The rates quoted, therefore, deemed to have been 
included in individual item of works. 
 
1.  All  Tables/ Storage unit  & filing cabinets under  this  head  shall    be strictly  be made from 19mm. 
thick  BWR block board. 
 
2.  All  drawers  and shelves shall be over lapping type  having  all   exposed  edges perfectly sealed with 
min. 3mm. th.  T.W.  leaping and painted/polished in superior malamine finish. 
 
3.  Hardware  fittings and fixtures shall also be provided as under. 
 
i)  All drawers to have a pair of telescopic sliders of Godrej/Ebco or equivalent approved make. 
 
ii)  All drawers and shutters of cabinet unit to have one no. each min. 3” long buffed stainless steel 
handles with screws of approved quality and design. 
 
iii)  All openable shutters of shalves/ cabinets etc. to have minimum a pair of Auto closing hinges of Ebco 
or similar approved make. 
 
iv)  All drawers/ shelves shall have one no. each multipurpose lock of Godrej make and the lock nos. are 
also to be provided on surface of shutters in white paint. 
 
v)  All double leaf shutters of cabinet or storage unit shall be provided with a pair of min. 3” long 
stainless-steel Tower bolts to be installed at one of inner faces of the shutter’s leaf. 
 
vi)  All  Table  Tops are to be provided with 3” dia PVC wire  Managers. 
 
4.  All  exposed faces are to be laminated with min. 1.00  mm.  thick   laminate sheet of approved colour, 
shade and pattern whereas  all internal  faces  are to be painted in two coats of  enamel  paint over a 
coat of primer. 
 
5.  All tables/work-stations are essentially be provided with duly painted/ 25mm x   150mm. board/hard 
wood foot rest. 
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Sl. 
No. 

Particulars Unit Qty. Rate  
(Rs.) 

Amount 
(Rs.) 

1 Providing Branch Manager's Table having 12 mm 
thick tinted glass top with all edges perfectly grind and 
polished, supported over 2 x 19 mm thick block board 
with 1 x 19 mm modesty panel of full length spaning 
between supposrts on either ends. The Table shall 
also have a unit of side credenza consists of 2 Nos. of 
drawer units with a self unit down below the drawers 
are to be made from 19 mm board with 6 mm ply on 
its back having 3"/4" recessed skirting. The front of 
drawers as well as openable shutters of shelf shall be 
made from 19 mm board whereas sides and bottom of 
drawers are to be in 12 mm ply. All the exposed edges 
are to be provided with min. 3 mm T.W. leaping with 
polish in superior finish, the exposed faces of the 
units, Table supports, modesty panel etc. are to be 
provided with 1.00 mm thick matt/satin finish laminate 
whereas interior faces are to painted in min. 2 coats of 
enamel (off white shade) over a coat of wood primer. 
Complete in all respects to the Architects approval. 
Taable size :- 2'6" x 6'0" x 2'6" height 
Side Credenza:- 1'4" x 4'0" x 2'4" height 

Set 1.00     

  Rate in words : Rupees         
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2 Providing,  fixing and erection of  work stations for 
 the  front office (Counters) all as per drawings and 
 approved design. The Table tops are to rest in 
between the partition walls already  erected  (partition 
shall be paid separately  under  different  head ) with 
the help of  25 mm.x 25 mm. aluminium  angle stays 
of full length . The entire structure are to be made of 
 19 mm.  Block  Board duly laminated with 1.0 mm. 
thick  matt  finish laminated  sheet  of  approved brand 
and  shade,  edges  properly sealed  with 3mm. Th. 
leaping and shall be 2'6" in width made  of 19 mm. 
block board. The front portion i.e; facing to public 
space shall be closed with 2'6"/4'0" high 19mm. board 
and will be  laminated  in pattern matching with 
partition wall.  

        

  The  entire exposed  faces  are to be laminated and 
inside faces  are  to  be painted  with two coats of 
emulsion paint over a coat of  primer. Item  to  be 
 completed with all respect to the Architects approval.   

        

a) Single Window Cash Counter:-  
Counter Size :- 2'6" x  5'0" x  2'6" high having 2'6" high 
modesty panel. 

Set 2.00     

  Rate in words : Rupees 
 
 
 
 
 
 
 

        

Sl. 
No. 

Particulars Unit Qty. Rate  
(Rs.) 

Amount 
(Rs.) 

3 Providing Officers work station made from 19 mm 
block board top with moderty panel and a side 
credenza unit having a pair of drawers and openable 
shuttered shelf unit, the entire structure to be raised 
on 19 mm board on one side and to be supported over 
partition wall on the other side. The interiors faces are 
to be painted with min. 2 coats of enamel paint over a 
coat of primer where as the exposed faces are to be 
provided with 1.00 mm thick laminate the edges are to 
be scaled with min. 3 mm T.W. leaping duly polished 
where as the top to be provided with 12 mm x 40 mm 
Gambhar wood molding of approved design and to be 
polished in superior finish, all as per drawing and 
direction completed with the satisfaction of the 
Architect. 
Table size :- 2'6" x 5'6" x 2'6" high 
Side Credenza:- 1'4" x 3'6" x 2'4" high 

Nos. 1.00     

  Rate in words : Rupees         
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4 Providing approx. 16" deep low-height filling 
cabinet. The top, bottom, sides, openable shutters 
and intermediate shelves of the cabinet are to be 
made from 19 mm board. Where as the rear of the 
cabinet to be closed in 6 mm ply. The cabinets shall 
also be divided in parts with 19 mm board vertically 
placed inside. All the exposed faces are to be 
provided with 1.00  mm thick laminated sheet whereas 
the interior faces are to be painted in off shite shade of 
enamel paint in min. 2 coats over a coat of primer. The 
exposed edges are also to be provided with min. 3 
mm thick T.W. leaping duly polished in superior finish. 

        

a) 2'4" high Sqm. 6.00     
  Rate in words : Rupees         

b). 4'0" high Sqm. 3.50     
  Rate in words : Rupees         
5 Notice Board  to be provided with min.12mm.th. soft 

board with  6       mm.  ply  backing, velvate cloth 
covering  and  1"x3"  decorative gambhar wood frame 
duly polished all complete. (App.size:2'6"x4'0" ) 

Nos. 1.00     

  Rate in words : Rupees         
6 Standing Writing Ledge :- Providing and fixing 

writing ledge as per design made out 19 mm  
Board with necessary grove paterns 1.0 mm 
laminate (colour, vertical grain) to be cladded. 12 
mm thick machine polished glass to be provided 
on top of the writing ledge. Small boxes to be 
made out of 18 mm MR Board to be made on top 
of the writing ledge finished with 1.0 mm laminate, 
inside enamel painted. The work to be completed 
as per design and approval of the Architect. 

Nos 1.00     

  Rate in words : Rupees         
Sl. 
No. 

Particulars Unit Qty. Rate  
(Rs.) 

Amount 
(Rs.) 

7 Providing and fixing wall to wall long table of following 
sizes for System, Daftary and Clerk having 19 mm 
board top supported over one cabinet unit placed 
under the top having one drawer and a shelf unit of 
min. 16" x 20" x 2'6" high. The cabinet shall be made 
from 19 mm board on sides, openable shutter of shelf, 
whereas drawers are to be made from 12 mm ply at 
sides and bottom only. The entire exposed faces 
including top shall be finished with 1.00 mm thick 
laminate where as inside faces shall have min. 2 coats 
of enamel paint over a coat of primer, the exposed 
edges of the boards are to be provided with G.W. 
leaping duly polished all as per drawing and to the 
architects approval. 

        

a) System room (2'6" x 4'0") having one cabinet unit 
having one No. of drawer and one openable shelf. 

Nos. 1.00   

  Sub-Total         
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SECTION-IV : MISCELLANEOUS 

Sl. 
No. 

Particulars Unit Qty. Rate  
(Rs.) 

Amount 
(Rs.) 

1 Supplying,  fitting and fixing in position coloured 100 
mm.  size  Vertical  blinds  of approved  brand  and 
 shade inclusive  of nylon twisted  cords, ladder cords, 
 powder  coated alluminium  top rail etc. Color, pattern 
etc. as per  Architect's approval.  (Only the size of the 
opening shall measured  for  the purpose of payment) 

Sqm 20.00     

  Rate in words : Rupees         
  Sub-Total         

 


