
 

 

   Page 1 of 35 

 

 
INDIAN BANK 

ZONAL OFFICE , Hyderabad 

3-6-365, 4th floor, LIBERTY PLAZA, HIMAYATNAGAR 

HYDERABAD-500029 

 

 

 

 

 

 

 

 

PROPOSED INTERIOR WORKS FOR INDIAN BANK VANASTHALIPURAM BRANCH 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONSULTANTS: 

 
3-6-460, 101/A & 102, Gokulkunj Street – 5 

Hardikarabagh, Himayat Nagar, 

Hyderabad. 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

   Page 2 of 35 

 

CONTENTS 

 

 

 

SL.NO. PARTICULARS 

1. General rules and instructions for the guidance of tenderers 

2. General conditions of contract 

3. Out line conditions of contract 

4. Additional conditions of contract 

5. Preamble to schedule of quantities 

6. Articles of agreement 

7. Specifications 

8. Schedule of quantities 

9 Drawings 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

   Page 3 of 35 

 

1.GENERAL RULES & INSTRUCTIONS FOR THE GUIDANCE OF TENDERERS 

 

 

1.  Tenders are invited on behalf of Indian Bank Zonal office Chennai - North, No. 66, Rajaji 

Salai (5th Floor), Chennai – 600 001.  Tenders for Proposed Interior work  for Indian 

Bank branch at VANASTALIPURAM. Tender documents consisting of the plans, complete 

specifications, the schedule of quantities of the various classes of work to be done, and the 

set of conditions of contract  to be complied with by the person whose Tenders may be 

accepted, can be purchased from the office of M/s. SRR Architechniques, 3-6-460, 

101/A & 102, Gokulkunj Street – 5, Hardikarabagh, Himayat Nagar, Hyderabad 

between the hours of 10.00am to 4.00pm from 26.09.2018. 

 

The site for the work is available / or the site for the work shall be made available in parts as 

specified below. 

 

2. Tenders, which should always be placed in a sealed cover, with the name of the project 

written on the envelope will be received by The Assistant General Manager, Indian Bank 

Zonal office, Hyderabad (Premises & Expenditure Dept.) No : 3-6-365, Liberty 

Plaza, 4th floor, Himayat Nagar, Hyderabad up to 3.00 pm on 03.10.2018 The tenders 

will be opened on 04.10.2018 4.00 pm 

 

3. The time allowed for the carrying out of the work be 21 days from the date of written 

orders to commence work. 

 

4. The contractors should quote in figures as well as in words the rates, and amount 

tendered by them. The amount for each item should be worked out and the requisite totals 

given. 

 

5. Earnest money, amounting to Rs. 6,600 /-(Rupees Six Thousand Six Hundred Only) 

in the form of Bank draft draw in favour of “INDIAN BANK” Zonal office, Hyderabad. 

must accompany each tender and each tender is to be in a sealed cover subscribed . Tender 

for Proposed Interior  work  for Indian Bank VANASTHALIPURAM Branch. The EMD 

of the contractor whose tender is accepted, shall be forfeited in full in case he does not remit 

the Initial Security Deposit within the stipulated period or start the work by the stipulated 

date mentioned in the award letter. 

 

6. The acceptance of tender will rest with “INDIAN BANK” which does not bind itself to 

accept the lowest tender, and or reserves to itself the authority to reject any or all of the 

tenders received without the assignment of a reason. All tenders in which any of the 

prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 

rejected. 

 

INDIAN BANK reserves the right to accept the tender in full or in part and the tenderer 

shall have no claim for revision of rates or other conditions if his tender is accepted in parts. 

 

7. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 

the contractors who resort to canvassing will be liable to rejection.  

 

8. All rates shall be quoted on the proper form of the tender alone. 

 

9. An item rate tenders containing percentage below/ above will be summarily rejected. 
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10. On acceptance of the tender, the name of the accredited representative (s) of the 

contractor who would be responsible for taking instructions from the Employer/ Architects 

shall be communicated to the Employer. 

 

 

11. Special care should be taken to write the rates in figures as well as in words and the 

amounts in figures only, in such a way that interpolation is not possible. The total amount 

should be written both in figures and words. `p’ after the decimal figures, E.g Rs. 2.15 “p”, 

and in case of words, the word “Rupees” should precede and the word “Paise” should be 

written at the end, unless the rate is in whole rupees and followed by the words `only’ it 

should invariably be up to two decimal places. While quoting the rate in schedule of 

quantities, the word `only’ should be written closely following the amount and it should not 

be written in the next line. 

 

12. INDIAN BANK does not bind itself to accept the lowest or any tender and reserves to 

itself the right of accepting the whole or any part of the tender and the tenderer shall be 

bound to perform the same at the quoted rates. 

 

13. Sales Tax or any other tax on material or on finished works like work’s contract tax, 

Turnover Tax etc., in respect of this contract shall be payable by the contractor and the 

INDIAN BANK will not entertain any claim whatsoever in this respect.  This particular 

aspect should be mentioned in tender notice. 

 

14. The tender for works shall remain open for acceptance for a period of 3 months from the 

date of opening of tenders. If any tenderer withdraws his tender before the said period, then 

the bank shall be at liberty to forfeit Earnest Money paid along with the tender. 

 

15. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/ themselves has/have tendered or who may and had/have tendered for the same 

work. Failure to observe these conditions would render tenders of the contractors tendering 

as well as witnessing the tender liable to summary rejection. 

 

16. It will be obligatory on the part of the tenderer to tender and sign the tender document 

for all the component parts and that, after the work is awarded, he will have to enter into an 

agreement for each component with the competent authority INDIAN BANK. 

 

17. The tenderer, apart from being a competent contractor must associate himself with 

agencies of the appropriate class who are eligible to tender for other works. 

 

18. The quoted price shall be firm & no discounts are acceptable on the final price. 

 

19. If the contractor or his representatives are found to be absent from the site for more 

than 3 days the contract is deemed to be terminated by him. 

 

 

 

 

 

 

Signature of the Competent Authority 
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2.GENERAL CONDITIONS OF CONTRACT 

  

Except where provided for in the description of the individual item in the schedule of 

quantities and in the specifications and conditions laid down here in after and in the 

drawings, the work shall be carried out as per standard specification and under the direction 

of Employer/ Architects. 

 

1. INTERPRETATION 

 

In construing these conditions, the specifications, the schedule of quantities, tender and 

agreement, the following words shall have the meaning here in assigned to them except 

where the subject or context otherwise requires. 

 

Employer: The term Employer shall denote Indian Bank Zonal office , Hyderabad No : 

3-6-365, Liberty Plaza, 4th floor, Himayat Nagar any of its employees representative 

authorized on their behalf. 

 

Architects: The term Architects shall mean M/s. SRR Architechniques, 3-6-460, 101/A 

& 102, Gokulkunj Street – 5, Hardikarabagh, Himayat Nagar, Hyderabad or in the 

event of his/their ceasing to be Architects for the purpose of this contract such other persons 

as the employer shall nominate for the purpose. 

 

Contractor: The term Contractor shall mean his/their heirs, legal representative, assignees 

and successors. 

 

Site: The site shall mean the site where the works are to be executed as shown within 

boundary in red border on the site plan including any building and creations thereon allotted 

by the Employer for the contractor use. 

 

Drawings: The work is to be carried out in accordance with drawings, specifications, the 

schedule of quantities and any further drawings which may be supplied or any other 

instruction, which may be given by the Employer during the execution of the work. All 

drawings relating to work given to the contractor together with a copy of schedule of 

quantities are to be kept at site and the Employer/ Architects shall  be given access to such 

drawings or schedule of quantities whenever necessary. 

 

In case any detailed drawings are necessary the contractor shall prepare such detailed 

drawings and / or dimensional sketches there for and have it confirmed by the Employer / 

Architects prior to taking up such work. The contractor shall ask in writing for all clarifications 

on matters occurring anywhere in drawings, specifications and schedule of quantities or for 

additional instructions at least 5 days ahead from the time when it is required for 

implementation so that the employer may be able to give decision thereon. 

 

 “The Works” shall mean the work to be excited or done under this contract. 

 

 “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or in Provincial insolvency Act or any amending statuaries. 

 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and 

forming part of this contractor. 
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2. Scope 

 

The work consists of construction of Employer’s (details of work) in accordance with the 

“drawings” and Schedule of Quantities”. It includes all materials, labour, tools and equipment 

and management necessary for and incidental to the construction and completion of the 

work, during its progress and upon completion, shall conform to the lines elevations and 

grades as shown on the drawings furnished by the employer/architects. Should any detail 

essential for efficient completion of the work be omitted from the drawings and specifications 

it shall be for responsibility of the contractor to inform the Employers / Architects details with 

Employers/ Architects concurrence, so that upon completion of the proposed work the same 

will be acceptable and ready for use. 

 

Employer / Architects may in their absolute direction issue; further drawings and  written 

instructions, details, directions and explanations, which are, here after collectively referred to 

as “The Employers’ / Architects Instructions” in regard to: 

 

a. The variation or modification of the design quality or quality of works or the addition 

or omission or substitution of any work. 

 

b. Any discrepancy in the drawing 

 

c. The removal from the site of defective material brought there on by the contractor 

and the substitution of any other material there of. 

 

d. The demolition, removal and re-execution of any work executed by the contractors. 

 

e. The dismissal from the work any persons employed there upon. 

 

f. The opening from the work of any persons covered up. 

 

g. The rectification and making good of any defects under causes hereinafter Mentioned 

and those arising during the maintenance period (retention period) 

 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Employer’s /Architect’s instruction, provided always that verbal instructions, directions and 

explanations given to the contractor or his representative upon the works by the Employer/ 

Architects shall if involving a variation be confirmed in writing to be contractor’s with in  five 

days. No works for which rates are not specifically mentioned in the period schedule of 

quantities shall be taken up without written permission of the Employer / Architect’s. Rates 

of  items not mentioned in the priced schedule of quantities shall be fixed by the employer in 

consultation with the Architects as provided in Clause “variation”. 

 

 Regarding all factory make products for which BIS (Burcau of Indian Standard) marked 

products are available, only products bearing BIS marking shall be used in work. 

 

3. TENDERER SHALL VISIT THE SITE 

 

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 

site conditions, nature and requirements of the works, facilities of transport condition, 

effective use of materials, access and storage for materials and removal or rubbish. The 

tenderer shall provide in their tender for cost of carriage, Freight and other charges as also 

for any special difficulties including police restriction for transport etc. for proper execution of 

work as indicated in the drawings. 
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The successful tenderer will not be entitled to any claim of commencement of the work or 

which in the opinion of employer/Architects might be deemed to have been inferred to so 

exist before commencement of work. 

 

4. TENDERS 

 

The entire set of tender papers issued to the tenderers should be submitted fully priced and 

also signed. On the page together with initials on every page. Initial/signature will indicate 

the acceptance of the tender papers by the tenderer. 

 

 

The Schedule of quantities shall be filled as follows: 

 

XIX. The rate column to be legibly filled in ink in both English figures and English 

Words. 

 

XX. Amount column to be filled in for each item and the amount for each sub   

head as detailed in “Scheduled of Quantities” 

 

XXI. All corrections are to be initialed. 

 

XXII. The Amount column for alternative items for which the quantities are to be 

mentioned shall not be filled up. 

 

XXIII. In case of any errors, the rates given in the tender marked `original’ shall be 

taken as correct rates. 

 

No notification, writings or corrections can be made in the tender papers by the 

tenderer, but may at his option offer his comments or modification in a separate 

sheet of paper attached to the original tender papers. 

 

The employer reserves the right to reject the lowest or any tender and also to 

Discharge any or all the tenders for each section or  split up and distribute any item of 

work to any specialist firm of firms, without assigning any reason. 

 

The tenderers should note that the tender is strictly on the item rate basis and their 

attention is drawn to the fact that each and every item should be correct, workable 

and self-supporting. If called upon by the employers / Architects detailed analysis of 

any or all rates shall be submitted. Employer /Architects shall be not be bound to 

recognize the contractor’s analysis. 

 

The works will be paid for as “measured work” on the basis of actual work done and not as 

`lump sum’ contract. 

 

All items of work described in the schedule of quantities are to be deemed and paid as 

complete works in all respects and details including preparatory and finishing works involved, 

directly, related to and reasonably detectable from the drawings, specifications and schedule 

of quantities and no further extra charges will be allowed in this connection. In the case of 

lump sum charges in the tender in respect of any item of works, the payments of such items 

of work will be made for the actual work done on the basis of lump – sum – charges as will 

be assessed to be payable by the Employer/ Architects. 

 

The employer has power  to add, omit from any work as shown in drawings or described in 

specification  include in schedule of quantities and intimate the same in writing,  but no 
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addition, omission or variation shall be made by the contractor without authorization from 

the Employer. No variation shall vitiate the contract. 

 

5.AGREEMENT 

 

The successful contractor may be required to sign an agreement as may be drawn up to suit 

local conditions and shall pay for all stamps and legal expenses, incidental there to.  

 

6.TAXES AND DUTIES 

 

The tenderers must include in their tender prices quoted for all duties royalties, less and 

sales for or any other taxes or local charges if applicable. 

 

7.PROVISIONAL SUMS 

 

 All provisional sums described in the schedule of quantities as P.S. shall be 

exclusively allotted to the purchase of materials and not for any handling and fixing to be 

done by the contractor. Such costs of handling and fixing with profit (including transport 

charges if the contractor) shall be separately included in the contract price as described in 

the schedule of quantities. The disposal of the amounts covered under this head will be 

absolutely at the description of the Employer. The contractor is to make payments for these 

materials given to them by suppliers on certificate or order issued by the Employer/ 

Architects and realize them through his bill from the Employer/Architects. 

 

8.QUANTITY OF WORK OF BE EXECUTED 

 

The quantities shown in the schedule of quantities are intended to cover the entire 

new structure in the drawings but the employer reserves the right to execute only a part of 

the whole or any excess thereof without assigning any reason therefore. 

 

9.OTHER PERSONS ENGAGED BY THE EMPLOYEES 

 

The employer reserves the right to execute that part of the work included in this 

contract or any work, which is not included in this contract by other agency or persons and 

contractor shall allow all reasonable facilities and use of his scaffolding for the execution of 

such work;  The main contractor shall extend all cooperation in this regard. 

 

 10. EARNEST MONEY AND SECURITY DEPOSIT 

 

The tender will have to deposit an amount equivalent to Rs. 6,600/- (Rupees Six 

Thousand Six Hundred Only) in the form of Bank Draft in favour of Indian Bank, Zonal 

office, Hyderabad at the time of submission of tender as an Earnest Money Deposit. The 

Employer is not liable to pay any interest on the Earnest Money. The Earnest Money of the 

unsuccessful tenderers will be refunded without any interest soon after the decision to award 

the work is taken or after the expiry of the validity period of the tender. 

 

The successful tenderer to whom the contract is awarded will have to deposit as initial 

security deposit a further sum to make up 2% of the value of the accepted tender including 

the Earnest Money. The initial security Deposit will have to be made within 3 days from the 

date of acceptance of tender, failing which the Employer at his discretion may revoke the 

letter of acceptance and forfeit the Earnest Money deposit furnished along with tender. The 

initial security deposit will be refunded after satisfactory completion of work (as certified by 

architect).  Apart from the initial security deposit made as above, retention money shall be 

deducted from progressive running bill @ 8% of the gross value of each running bills. 
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The retention amount will be refunded to the contractor 14 (fourteen) days after the 

end of defect liability period provided he has satisfactorily carried out all the work and 

attended to all defects in accordance with the conditions of the contract. No interest in 

allowed on retention money. 

 

 11.CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

 

The contractor shall provide everything necessary for the purpose of execution of the 

Work according to the intent and meaning of the drawings, schedule of the drawings, 

schedule of quantities and specifications taken together whether the same may or may not 

be particularly shown described therein provided that the same can reasonably be inferred 

there from. The contractor shall provide himself for ground and fresh water carrying out of 

the works at his own cost. The Employer shall on no account be responsible for the expenses 

incurred by the contractor for hired ground or fresh water obtained from elsewhere. 

 

 

The rates quoted against individual items will be inclusive of everything necessary to 

complete the said items or work within the contemplation of the contract, and beyond the 

unit price no extra payment, will be allowed for incidental or contingent work. Labour and /or 

materials inclusive of all taxes and duties what ever except for specific items, if any 

stipulated in the tender documents. 

 

The contractor shall at all times give access to workers employed by the Employer or 

any employed on the buildings and to provide them with water and leave or make any holes, 

grooves etc., in work. Where directed by the employer as may be required to enable such 

workman to lay or fix pipes, electrical wiring special fittings etc. The quoted rates of the 

tenderers shall accordingly include all these above mentionable contingent works. 

 

12.TIME OF COMPLETION / EXTENSION OF TIME & PROGRESS CHART 

 

The entire work is to be completed in all respects within the stipulated period of 21 days . 

The work shall deemed to be commenced within 2 days from the date of acceptance letter or 

date of handing over of site, whichever is earlier. Time is the essence of contract and shall be 

strictly observed by the contractor. 

The work shall not be considered as complete until the Employer / Architects have certified in 

writing that this has been complete and the Defects Liability Period shall commence from the 

date of such certificate. 

 

Extension of Time: If in the opinion of the Employer/Architects the works are delayed (a) 

by reason of any exceptionally inclement weather or (b) by reason of instructions from the 

employer in consequences of proceedings taken or threatened by or disputes, with adjoining 

or neighboring owners or (c) by the works, or delay of other contractors nominated by the 

employer and not referred to in the specification or (d) by the reason of authorized extra and 

additions or (e) by reason or any combination or works men or strikes or lock – out affecting 

any of the building trade or (f) from other causes which the Employer may consider are 

beyond the control of the contractor, the Employer at the completion of the time allowed for 

the contract  for the control shall make fair and reasonable extension of time for completion 

in respect therefore. In the event of the employer failing to give possession of the site upon 

the day specified above, the time of completion shall be extended suitably. 

 

In case of such strikes or lockouts as are referred to above, the contractor, shall, 

immediately give the employer, written notice thereof. Nevertheless he shall use his best 

endeavors to prevent delay, and shall do all that may be reasonably required, to the 
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satisfaction of the Employer for any extension of time for completion hereunder (which shall 

be final and binding on the contractor) shall be promulgated at the conclusion of such strike 

or lock – out and the Employer shall be then, in the event of an extension being, granted, 

determine, and declare the final completion date. The provision in clause 13 with respect to 

payment of liquidated damages shall be construed as if the extended date fixed by the 

Employer was submitted for and the damages shall be deducted accordingly. 

 

Progress of Work: During this period the contractor shall maintain proportionate progress 

on the basis of Program me Chart submitted by the contractor immediately before 

commencement of work and agreed to by the Employer/Architects. Contractor should also 

include planning for procurement of scarce material well in advance and reflect the same in 

the program me Chart so that is no delay in completion of the project. 

 

13.LIQUIDATED DAMAGES 

The entry for the quantum of LD per week of delay, appropriate for the case in hand, should 

be selected from the following: 

 

For contracts having time for completion 6  

months and less. 

1.00% of the estimated amount shown in 

the Tender per week. 

For contracts having time for completion  

Exceeding 6 months But not exceeding 2 

years (24 months) 

0.50% of the Estimated amount shown in 

the tender per week 

For contracts having Time for completion In  

excess of 2 years 

0.25% of the Estimated amount shown in 

the tender per week. 

The entry of the quantum of the maximum LD, the accrual of which entitles the Bank to 

conclude the the contract should be selected from the following as may applicable: 

For contracts having Time for completion 6 

 months and less 

10.0% of the accepted Contract Sum  

For contracts having Time for completion 

 Exceeding 6 months But not exceeding 1 

year  

7.5% of the accepted contract sum. Subject  

to the provision of para below. 

14.NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

 

The contractor shall conform to the provisions of any acts of the legislature relating to 

the work, and to the Regulations and Bye laws of any authorities and / or any water, lighting 

and other companies, and / or authorities with whose systems the structures were proposed 

to have connection.  

 

The contractor shall arrange to give all notices required for by the said Acts. 

Regulations or Bye – laws to be given to any authority and to pay such authority or any 

public officer all fees that may be properly chargeable in respect of the work and lodge the 

receipt with the Employer. 

 

The contractor shall indemnify the Employer against all claims in respect or patent 

rights, royalties damages to building, roads or members of public in case of execution of 

work and shall defend all actions arising from such claims and shall keep the Employer saved 

harmless and indemnified in all respects from such actions, costs and expenses. 
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15.ACCESS: 

 

Any authorized representative of the employer shall at the reasonable times have 

free access to the workshop, factories or other place where materials are being prepared or 

constructed for the works and also to any place where the materials are lying or from where 

that are being obtained, and the contractor shall give every facility to the bank or their 

representative everything necessary for inspection and examination and test of the materials 

and workmanship. Except the representative of the employer no person shall be allowed at 

any time without the written permission of the Employer. 

 

16.MATERIALS, WORKMANSHIP, SAMPLE, TESTING OF MATERIALS 

 

All the works specified and provided for in the specifications or which may be required 

to be done in the manner with materials of the best and approved quality of the respective 

kinds in accordance with the particulars contained in and implied by the specifications as any 

from their entire satisfaction. If required by the Employer / Architects during the execution of 

the work, and their entire satisfaction. If required by the employer / Architects the contractor 

shall carry tests on materials and workmanship in approved materials testing labouratories 

or as prescribed by the Employer/Architects at his own cost to prove that the materials etc. 

under test conform to the relevant B.I.S. or as specified in the specifications. The necessary 

charges for preparation of mould (in case of concrete cube) transporting, testing etc, shall 

have to be borne by the contractor. No extra payments in this account should in any case be 

entertained. All the materials (Except where otherwise described) stores equipment required 

for the full performance of the work under the contract must be provided through normal 

channels and must include charge for import duties, sales, tax control and other charges and 

must be the best of their kind available and the contractor’s must be entirely responsible for 

the proper and efficient carrying out of work.  

 

The work must be done in the best workman like manner. Samples of all materials to 

be used would be submitted to the Employer / Architects when so directed by the Employer / 

Architects and written approval from Employer / Architects must be obtained prior to 

placement of order. Should the work be suspended by reason of rain, strike, lock out or any 

other cause the contractor shall take all precautions necessary for the protection of work at 

his own expenses and shall make good any damage arising from, any of these causes. The 

contractor shall cover up and protect from damage from any cause, all new work and supply, 

temporary/doors, protection to windows and any other requisite protection for execution of 

the work whether by himself or special trades men or sub contractor and any damage caused 

must be made good by the contractor at his own expense 

 

17.REMOVAL OF IMPROPER WORK 

 

The Employer shall during the progress of the work have power to order in writing 

from time to time the removal from the work within such reasonable time or time as they be 

specified in the order of any materials which in the opinion of the Employer/Architects are 

not in accordance with specification or instructions. The substitution or proper re-execution 

of any work executed with materials or workmanship not in accordance with the drawings 

and specification or instructions, in case the contract or refuses to complete and pay other 

agencies to carry out the work and all expenses consequent thereon or incidental therein or 

incidental thereto as certified by the Employer / Architects shall be borne by the contractor 

or may be deducted from any money that may become due to the contractor. No certificate, 

which may be given by the Architects, shall relieve the contractor from his liability in respect 

of unsound work or bad work. 
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18. CONTRACTOR EMPLOYEES 

 

The contractor shall employ technically qualified and competent supervisor for the work who 

shall be available (by turn) throughout the working hours to receive and comply with 

instructions of Employer / Architects. The Contractor shall engage at least new-experienced 

Engineer as site – in – charge for execution of the work. The contractor shall employ in 

connection with the work persons having the appropriate skill or ability to perform their job 

efficiently. 

 

The contractor shall employ labourers on the work as far as possible. 

 

No one below the age of sixteen years and who is not an Indian National shall be employed 

on the work. 

 

Any worker supplied by the contractor to be engaged on the work on day – work basis either 

wholly or partly under the direct order or control of the Employer or his representative shall 

be deemed to be a person employed by the contractor. 

 

The contractor shall comply with the provision of all labour legislation including the 

requirements of: 

 

a. The payment of Wages Act 

b. Employer’s Liability Act 

c. Workmen’s Compensation Act. 

d. Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971. 

e. Apprentices act 1961. 

f. Any other Act or enactment relating thereto and rules framed there under 

from time to time. 

 

The contractor shall keep the Employer saved harmless and indemnified against claims if any 

of the workmen and all costs and expenses as may be incurred by the Employer in 

connections with any claim that may be made by any workman. 

 

 

19. DISMISSAL OF WORKMEN 

 

The contractor shall on the request of the Employer immediately dismiss from works any 

person employed thereon by him, who in the opinion of Employer is unsuitable or 

incompetent or who may misconduct himself. Such discharge shall not be the basis of any 

claim for compensation damages against the Employer or their office or employees. 

 

20.DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC., 

 

The contractor shall be responsible for any injury to the work or workmen to persons, 

animals or things and for all damages to the structural and / or of any sub-contractor or of 

any of his or sub-contractor’s employees, whether such injury or damages arise from 

carelessness, accident or any other cause whatsoever in any way connected with the 

carrying out of this contract. The causes shall be held to include inter – alias, streets, foot 

path or ways as well as damages caused to the buildings and the works forming the subject 

of this Contract by rain, wind or other inclemency of the weather. The contractor shall 

indemnify the employer and hold harmless in respect of all and any expenses arising from 

any such injury or damages to persons or property as aforesaid or damage consequent upon 

such claim. 
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The employer shall be at liberty and is hereby empowered to deduct the amount of 

any damages, compensation, costs charges and expenses arising or accruing from or in 

respect of any such claim or damage from any sums due or to become due to the contractor. 

 

21.INSURANCE 

 

Unless otherwise instructed the contractor shall insure the works and keep them 

insured until the virtual completion of the contract against loss or damages by fire and/or 

earthquake flood. The insurance must be placed with a company approved by the employer, 

in the joint names of the Employer and the contractor for such amount and for any further 

sum if called to do by the employer, the premium, of such further sum being allowed to the 

contractor as an authorized extra. 

 

The contractor shall deposit the policy and receipt for premiums paid with the 

Employer within 7 days from the date of issue of work order unless otherwise instructed. In 

default of the contractor insuring as provided above, the employer on his behalf may insure 

and may deduct the premium paid from any bills which may become due to the contractor. 

The contractor shall as soon as the claim under the policy is settled or the work reinstated 

by the Insurance Company should they elect to do so, proceed with due diligence with the 

completion of the works in the same manner as through the fire has not occurred and in 

respects of the conditions of the contract. 

 

22. ACCOUNTS RECEIPT AND VOUCHERS 

 

The contractor shall, upon the request of the Employer/Architects furnish them all the 

invoices, accounts, receipts and other vouchers that they may require in connection with the 

works under this contract. If contactor shall use materials less then what he is required 

under the contract, the values of the difference in the quantity of the materials he was 

required to use and that he actually used shall be deducted from his dues. The decision of 

employer shall be final and binding on the contractor as to the amount of materials the 

contractor is required t use for any work under this contract. 

 

Before taking any measurement of any work, the Site Engineer or subordinate 

deputed by him shall give reasonable notice to be contractor. If the contractor fails to attend 

at the measurements after such notice or fails to countersign or to record the difference with 

a week from the date of measurement in the manner required by the Site Engineer then in 

any such event the measurement after such notice taken by the Site Engineer or by 

subordinate deputed by him as the case may be is final and binding on the contractor and 

contractor shall have no right to dispute the same. 

 

 

23.ADVANCE PAYMENTS AND SECURED ADVANCES 

 

Advance payment for works actually executed but not measured and billed for, should 

not be made generally. Payment should only be made after the detailed measurements of 

the work are taken recorded and the contractor’s bill for the same is approved by the 

competent Authority. 

 

However, advance payment on the running bills to the extent of 75% of the Architect 

certified amount might be made whenever found necessary. In such cases, it shall be the 

test checking of the measurements & scrutiny of bills are completed before payment of the 

next running bills. 
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Secured advances on the security of materials brought to site may be made to the 

contractors whose contract is for finished work. In such cases, the competent Authority may 

sanction advances up to an amount not exceeding 75% of the value (invoiced/assessed 

value) of such materials, provided that they are of a durable / non – failure nature and that 

an Indemnity Bond is required on the materials and is a safeguard against losses due to the 

contractor postponing the execution of the work or to the shortage or misuse or the 

materials, and against the expense entitled, if any, for their proper watch and safe custody. 

Recoveries of advances so made should not be postponed until the whole of the work 

entrusted to the contractor is completed. They should be made from his bills for works done 

as the materials are used, the necessary deductions being made wherever the item of work 

in which they are used are billed for. 

 

24.PAYMENTS 

 

All bills shall be prepared by the contractor in the form prescribed by the 

Employer/Architects. One interim bill shall be prepared every week subject to minimum value 

for interim certificate as stated in these documents. The bills in proper forms must be duly 

accompanied by detailed measurements in support of the quantities or work done and must 

show deductions for all previous payments etc., 

 

The Employer/Architects shall issue a certificate after due scrutiny of the contractor’s 

bill stating the amount due to the contractor from the Employer and the contractor shall be 

entitled to payment thereof, within the period of honouring certificates named in these 

documents. 

 

The Amount stated in an interim certificate shall be the total values of work properly 

executed and 70% of invoiced value of materials brought to site for permanent incorporation 

into the work up to the date of the bill less the amount to be retained by the employer as 

retention money vide clause 10 of these conditions and less installment previously paid 

under these conditions provided the certificate shall only include the value of said materials 

and goods as from such time as they are reasonably, properly and not prematurely brought 

and placed adjacent to the work and then only if adequately protected against weather or 

other causalities. 

 

The employer will deduct retention money as described in clause 10 of these 

conditions. The refund of retention money will be made as specified in the said clause.  If the 

Employer has supplied materials or goods to the contractor, the cost of any such materials or 

goods will be progressively deducted from the amount due the contractor, in accordance. All 

the interim payments shall be regarded as payments for work actually done and completed, 

and imperfect or unskilled work to be removed and taken away and reconstructed or re-

erected or be considered as an admission of the due performance of the contract, or any part 

thereof in any respect or the according of any claim, nor shall, it determine or affect in 

anyway the power of the employer under these conditions or any of them as to the final 

settlement and adjustment of the accounts or otherwise or in any other way affect the 

contract. The final bill shall be submitted by the contractor within one week of the date fixed 

for completion of the work or of the date of certificate of completion furnished by the Site 

Engineer. All final payments shall be made within 3 months. 
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25.FINAL PAYMENTS 

 

The final bill shall be accompanied by a certificate of completion from the Architects. 

Payments of final bill shall be made after deduction of Retention Money as specified in clause 

10 of these conditions, which sums shall be refunded after the completion of Defects Liability 

Period after receiving the Architects’ certificate that the contractor has rectified all defects to 

the satisfaction of Employer. The acceptance of payment of the final bill by the contractor 

would indicate that he will have no further claim in respect of the work executed. 

 

26.VARIATON /DEVIATION 

 

The price of all such additional items/non – tendered items will be worked out on the 

basis of rates quoted for similar items in the contract wherever existing or on engineering 

rate analysis based on prevalent fair price of labour, material and other components are 

required. The tender rates shall hold good for any increase or decrease in the tendered 

quantities upon variation of 25%. For variation beyond + or – 25% the rate for the 

respective item may be reviewed on mutually agreed terms. 

 

27.SUBSTITUTION 

 

Should the contractor desire to substitute any materials and workmanship, he/they 

must obtain the designated in this specification indefinitely by such terms as “Equals” or 

“Other approved” etc. specific approval of the Employer/Architects has to be obtained in 

writing. 

 

28.PREPARATORY OF BUILDING WORKS FOR OCCUPATION AND USE ON 

COMPLETION 

 

The Whole of the work will thoroughly be inspected by the contractor and deficiencies 

and defects put right. On completion of such inspection the contractor shall inform the 

Employer/Architects that he has completed the work and it is ready for inspection. 

 

29.CLEARING SITE ON COMPLETION 

 

On the completion of the works the contractor shall clear away and remove from the 

site all construction plan, surplus materials, rubbish and temporary works of every kind and 

leave the whole of the site and the works clean and in a workman like condition to the 

satisfaction of the Employer / Architects. 

 

30.PERIOD OF FINAL MEASUREMENT 

 

The entry for the period of final measurement after completion shall be made after 

taking into account the complexity of the work and staff available for carrying out 

measurements. 

 

All hidden works shall have already been measured as the work progressed. 

 

It should be noted that unless a longer period is stipulated, the condition of contract 

generally lays down three months (maximum) from the date of completion of the contract as 

the period of final measurement. 

 

Even though the maximum period of three months is mentioned, it shall be 

endeavored to complete the measurements as expeditiously as possible. 
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31.VALUE OF WORK FOR INTERIM CERTIFICATE 

 

The maximum value of work done, entitling the contractor to receive an interim 

payment is generally arrived at after dividing the estimated value of the contract (as 

announced in the Notice of Tender) by the time (in months) allowed for completion of work. 

 

The above value rounded off to the nearest thousand is entered. 

32.DEFECTS AFTER COMPLETION 

 

The contractor shall make good at his own cost and to the satisfaction of employer all 

defects, Shrinkage, settlements or other faults, which may appear within 12 months after 

completion of work. In default the Employer may employ a person and amend and make 

good such damage, losses and expenses consequent thereon or incidental thereto shall be 

made good and borne by the contractor and such damages, loss and expenses shall be 

recoverable from his by the Employer or may be deducted from the contractor deduct from 

any money due to the contractor a sum equivalent to the cost of amending such work and in 

the event of the amount retained being  insufficient, recover that balance from the 

contractor from amount retaining under clause No.10 together with any expenses the 

Employer may have incurred in connection their with. 

 

33.ESCALATION 

 

The rate quoted shall be firm throughout the tenure of the contract (including extension of 

time, if any, granted) and will not be subject to any fluctuation due to increase in cost of 

materials, sales tax, octroi, etc., Unless specifically provided in the documents.  The price 

variation clause being adopted by the RBI may be followed, if such a situation arises on a 

case – to – case basis. 

 

34.IDLE LABOUR 

Whatever the reasons may be, no claim for idle labour, additional establishment cost 

of hire and labour charges of tools and plants would not be entertained under any 

circumstance. 

 

35.SUSPENSION 

 

If the contractor except on account of any legal restraint upon the Employer 

preventing the continuance of the work or in the opinion of the employer shall or fail to 

proceed with due diligence in the performance of his part of the contract or if he shall more 

than once make default, the Employer shall have the power to give notice in writing to the 

contractor requiring the work be proceeded within a reasonable manner and with reasonable 

dispatch, such notice purport to be notice under this clause. 

After such notice shall have been given the contractor shall be at liberty to remove from the 

site of the works or from any contiguous there to any plant or materials to subsist from the 

date of such notice being given until the notice shall have been complied with. 

 

36.TERMINATION OF CONTRACT  BY EMPLOYER 

 

If the contractor being a company into liquidation whether voluntary or compulsory or being 

a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make 

an assignment or a composition for the benefit of the greater part, in numbers of amount of 

his creditors or shall enter into a Deed or arrangement with his creditors, or if the official 

Assignee in insolvency, or the Receiver of the contractor in solvency, shall repudiate the 

contract, or if a insolvency,  or if a Receiver of the contractor’s firm appointed by the court 

shall be unable, within fourteen days after notice to him requiring him to do so, to show to 
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the reasonable satisfaction of the employer that he is able to carry out and fulfill the 

contract, and if so required by the employer to give reasonable security therefore, or if the 

contractor shall suffer execution to be issued, or hall suffer any payment under this contract 

to be attached by or on behalf of and of the creditors of the contractor, there under, or shall 

neglect or fail to observe and perform all or any of the acts matters of things by contract, to 

be  observed  and performed by the contractor within the clear days after the notice shall 

use improper materials on workmanship in carrying on the works, or shall in the opinion of 

the employer not exercise such due diligence and make such due progress as would enable 

the work to be completed within due time agreed upon, and shall fail to proceed to the 

satisfaction of the employer after three clear days notice requiring the contractor so to do 

shall have been given to the contactor as hereinafter mentioned or shall abandon the 

contract, then and in any of the said case, the employer may notwithstanding previous 

wavier determine the same by a notice in writing to the effect as hereafter, mentioned, but 

without hereby effecting the powers of the employer of the obligations and liabilities of the 

contactor the whole of which shall continue in force as fully as if the contract, had not been 

so determined and as if the works subsequently executed had been executed by or on behalf 

of the contractor (without thereby creating any trust in favour of the contractor) further the 

employer or his agent, or servants, may other power, utensils ad materials lying upon a 

premises or the adjoining lands  or roads and sell the same as his own servants and 

workmen in carrying on and completing the works or by the employing any other contractor 

or other persons or person to complete the works and the contractor shall not in anyway 

interrupt or contractor or others person to complete the works and finishing or using the 

materials and plants for the works when the works shall be completed, or as soon thereafter 

as conveniently may be the employer shall give notice writing to the contractor to remove 

his surplus materials and plants and should the contractor fail to do so within a period of 14 

days after receipt by him the employer may sell the same by public auction and shall give 

credit to the contractor for the amount so realized. Any expenses or losses incurred by the 

employer in getting the works carried out by other contactor shall be adjusted against the 

amount payable to the contractor by way of selling his tools and plants or due on account of 

work carried out by the contractor prior to engaging other contractor or against the security 

deposit. 

 

37.ARBITRATION 

 

All disputes or difference of any kind whatsoever which shall at any time arise between the 

parties to touching or concerning the works or the execution or maintenance there of this 

contract or the rights over the remaining operation or effect therefore or to the right or 

liabilities of the parties or arising our of  in  relation thereto whether during or after 

determination foreclosure or breach of the contract (other than those in respect of which the 

decision of nay person is by the contract expressed to be final and binding) shall after 

written notice by either party to the contract to the either of them to employer hereinafter 

mentioned be referred for adjudicating to a sole arbitrator to be appointed as hereinafter 

provided.  For the purpose of appointing the sole arbitrator referred to above, the employee 

shall send within thirty days of receipt of the notice, to the contractor a panel of three 

names of persons who shall be presently unconnected with the organization for which the 

work is executed.  The contractor shall on receipt of the names as aforesaid, select any one 

of the persons name to be appointed as a sole arbitrator and communicate his name to the 

employer within thirty days of receipt of the names. The employer shall thereupon without 

any delay appoint the said person as the sole arbitrator. If the contractor fails to 

communicate such selection as provided above within the period, specified the competent 

authority shall make the selection and appoint the selected person as the Sole Arbitrator. 
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The work under the Contractor, shall, however, continue during the arbitration proceedings 

and no payment due or payable to the contractor shall be withheld on account of such 

proceedings. 

 

The arbitrator may from time to time, with the consent of the parties, enlarge the time for 

making and publishing the award. 

 

The arbitrator shall give a separate award in respect of each dispute of difference referred to 

him. The Arbitrator shall decide each dispute in accordance with the terms of the contract 

and give a reasonable award. The venue of arbitration shall be such place as may be fixed 

by the Arbitrator at his sole discretion. 

 

The fees, if any, of the arbitrator, shall, if required, to be paid before the award is made ad 

published, be paid half and half by each of the parties. The cost of the reference and of the 

award including the fees, if any, of the Arbitrator who may direct to and by whom and in 

what manner, such costs or any part there of shall be paid and, may fix or settle and 

amount of costs to be so said. 

 

The award of the Arbitrator shall be final and binding on both the parties. 

 

Subject to aforesaid the provisions of Arbitrator Act 1940 or any statutory modification or 

reenactment thereof and the rules made there under, and for the time being in force, shall 

apply to the arbitration under this clause. 

 

The Employer and the contractor hereby also agree that arbitration under clause shall be a 

condition precedent to any right to action under the regard to the matter hereby expressly 

agreed to be so referred to arbitratio 

 

 

OUTLINE CONDITIONS OF CONTRACT 

 

 

 

1. Earnest Money Deposit              :      Rs. 6,600/- 

 

2. Defects liability period (DLP)                      :         One Year 

 

3. Date of Commencement             :Two days from the date of award   

Of work. 

     4. Date of Completion                            :           21 days 

  

     5. Security Deposit (ISD)              :          2% 

  

    6. Period of Final Measurement            :          One week from the date of  

Completion 

 

    7. Liquidated damages   :          1% per week 

 

    8. Value of work of interim certificate  :            Rs. 0.50 Lakhs 

 

    9. Retention Money                  :             8% of the certified bill  

 

  10. Period of Honouring Certificate            :              15 days 
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  11. Insurance    : Workmen compensation and  

Contractor all risk for full 

Value of contract, third party  

 liability. 

 

 

4. ADDITIONAL CONDITIONS OF CONTRACT 

 

1.SCOPE OF WORK 

 

The schedule of Quantities and the tender drawings are only indicative of the scope of 

work. There may be variation in quantities of individual items as well as in the total 

quantum of work of upto + 20%. The contractor will not be liable to omission altogether 

of some of the items. 

 

2.COMPLETION SCHEDULE 

 

The contractor will be required to work according to a program me given to them by the 

Consulting Architects, based on the priorities of the Employers. The contractor will be 

required to prepare bar charts on the basis of the program me given to them and get 

these approved by Employer/Architects. While the overall completion program me of the 

work will be 14 days, certain items may be required to be completed in shorter periods, 

varying from 7 to 14 days. 

 

3. WATER AND ELECTRICAL ENERGY 

 

Water and electrical energy required for work be provided by the employer at one point 

free of charge, and the contractor will be required to make his own distribution and 

arrangements for them. Cost of electrical energy consumed would be payable by the 

contractors according to Government tariffs. 

 

4.OTHER RULES AND REGULATIONS 

 

a. All E.S.I formalities or prescriptions under Workmen Compensation Act will be 

adhered to by the contractor. He will have to observe the regulations prescribed under 

the contracts Labor – Regulations & Abolition Act, 1970 and rules formed hereunder. 

 

b. The contractor shall not employ labor below the age of 18 years and shall pay them 

not less than the wages paid for similar work on the fair wage. Fair wage men’s wage 

whether for time of piece work as defined in the Minimum Wages Act. 

 

 

5. PREAMBLE TO SCHEDULE OF QUANTITIES 

 

1. Tender shall be on the basis of item rates which shall include the cost of materials, 

labour, all taxes, duties, and all other appurtenant services required for the complete 

installation, testing and commissioning in accordance with relevant drawings and meeting 

the requirements of the specification and relevant I.S Specification including the fees for 

inspection together with the liabilities and obligations as detailed in the general conditions of 

contract. 

 

2. Prices shall remain firm and free from variation due to rise and fall in the cost of 

materials and labor or any other price variation whatsoever whether during the stipulated 
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period of execution or during extended period of completion if any, except direct statutory, 

increases by the Act of Govt. or Local bodies. 

 

3. Item rates shall remain valid for any variation in the estimated quantities given in the 

schedule of quantities. 

 

4. In order to facilitate the technical scrutiny of various quotations, the tenderer must 

supply with their quotations detailed technical particulars, make catalogues and erection 

drawings for various items under different parts specified in the schedule of quantities. 

 

5. The drawings and specifications lay down minimum standards for equipments and 

workmanship. Deviations, if any, shall be clearly set down. In the absence of any deviations, 

it will be deemed that the tenderer is fully satisfied with the intents or the specifications and 

drawings and their compliance with the statutory and fire insurance provision including local 

codes. Where the drawings and specifications conflict the more stringent shall supply. 

 

6. All installations shall be tested as specified and a test certificate in the prescribed form 

required by the authorities shall be furnished. 

 

7. The entire installation shall be guaranteed against defective materials of workmanship 

for a period of 12 months from the date of installation as certified by the Architects and 

taken over by the owner. During the guarantee period, all the defects shall be rectified by 

the contractor, free of cost. 

 

8. Water and power required for the works may be made available at site. Use of electrical 

power will be on chargeable basis. If the water available at site in unsuitable for construction 

purpose, the contractor will have to make their own arrangement for water. 

 

9. The tenderer must acquaint themselves of the site conditions and take note of all 

factors while quoting the rates, so no extra will be allowed on any ground. 

 

10. The successful tenderer shall supply completion drawings of the entire installations as 

executed at site drawn to a scale approved by the architects after the completion of the work 

but  before completion certificate is given by the Architects. 

 

11. The materials of the Ist preference shall be used and the contractor may exclude 

himself of not doing so only if the required range as per tender specifications is not 

manufactured, by the particular manufacture. The evidence of such case shall be supported 

by a letter from the respective manufacturer. Samples of all fittings and accessories shall be 

approved by the Employer/Architects prior to their installation.  

 

 

6. ARTICLES OF AGREEMENT 

 

 Made at Chennai between Assistant General Manager, Indian Bank Zonal office , 

Hyderabad, 3-6-365, Liberty Plaza, 4th floor, Himayat Nagar, Hyderabad.(Herein after 

referred to as the Employer, which expression, which expression shall include his heirs, 

Executors, administers & in assigns) of the one part and (hereinafter referred to as the 

Contractor, which expression shall include his heres, executors Administrators & Assigns) of 

the other part. 

 

 WHEREAS the employer is desirous of  Tender for Proposed Interior  work  for 

Indian Bank VANASTALIPURAM Branch.  Caused Drawing and specifications describing 
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the work to be done by SRR Architechniques (herein after referred to as the Consulting 

Architects) 

 

 WHEREAS the said Drawings and the specifications and the priced Schedule of 

Quantities have been signed by or on behalf of the parties hereto and  

 

 WHEREAS the Contractor has agreed to execute upon and subject to the conditions, 

set forth herein (hereinafter referred to as “the conditions”) the work shown upon “the said 

Drawings” and described in “the said Specification” and “the said Priced Schedule of 

Quantities” at the representative rates mentioned in the priced Schedule of Quantities. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the payment to be made to the Contractor as hereinafter he 

shall upon and subject to said conditions, execute and complete the works shown 

upon said drawings and such further detailed drawings as may e furnished to him 

by the said consulting architects and described in the said specification and the 

said priced Schedule of Quantities. 

 

2. The term “Consulting Architects” in the conditions shall mean the said SRR 

Architechniques or in the event of their death or ceasing to be the Consulting 

Architects for that purpose of this contract, such other person as shall be 

nominated for that purpose by the Employer, not being a person to whom the 

Contractor shall object for reasons considered to be in sufficient by the Employer. 

Provided always that no persons subsequently appointed to be consulting 

Architects under this contract shall be entitled to disregard or over-rule any 

decision or approval or direction or expressed in writing by the consulting 

Architects for the time being. 

 

3. The plan, agreement and documents above mentioned shall form the basis of this 

contract and the decision of the said Consulting Engineers/Architects for the time 

being as mentioned in the Conditions of contract in reference to all matter of 

dispute as to the materials, workmanship or account and so as to the intended 

interpretation of the clauses of the Agreement of any other document attached 

hereto shall be final and binding on both parties and may be made a Rule of 

Court. 

 

4. The said contract comprises the works above mentioned and all subsidiary works 

connected therewith within the same site as may be ordered to be done from time 

to time by the said employer through the consulting Architects or other the 

Consulting Architects for the time being, even though such works may not be 

shown on the drawings or described in the said specifications or the Priced 

Schedule of quantities. 

 

5. The Employer reserves to himself the right of altering the drawings and nature of 

the work and of adding to or omitting any items of work or of having portions of 

the same carried out without prejudice to this contract. 

 

 

 

 

6. The said conditions shall be read as forming part of this Agreement, and the 

parties hereto will respectively, abide by and submit themselves to the conditions 
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and stipulations and perform the agreement on their parts respectively in such 

conditions contained. 

 

7. Further, letter exchange between the Employer and the Contractor after the 

receipt of this contract as listed, shall from an integral part of this contract. 

 

8. The several parts of this contract form have been read to us and fully understood 

by us. 

 

 

As witness our hands this                                                      Day of             

2018 

 

Signed by the Said                        Employer 

       

 

In the presence of 

                          Contractor 

 

Signed by the said 

     

 

In the presence of  

 

 

7.SPECIFICATIONS 

 

 

All works should conform to Standards laid down by the Bureau of Indian Standards. 

 

 

Wherever detailed specifications are not given, the works shall be carried out as per 

CPWD specifications Vol I & II with latest addition and corrections. 

 

SPECIFICATIONS – GENERAL REQUIREMENTS 

 

1A. List of Tender drawings is given elsewhere in the Tender Documents. These 

drawings are meant for Tenders and Construction also. These drawings may be revised 

and fresh revised copies issued to the contractor from time for adoption in the work to 

suit the final Designs and the physical conditions encouraged during the progress of the 

work. 

 

1B. Figured dimensions on drawings shall only be followed and drawings to large scale 

shall take precedence over these to smaller scale. 

 

1D. The contractor shall prepare, at his own cost, detailed shop drawings and shall 

obtain the approval of the consultant / Client before adoption. 

 

2A. The specification is intended for general description of quality and workmanship of 

materials and finished work. They are not intended to cover minute details.  The work 

shall be executed in accordance with sound engineering and other professional practice. 

 

2B. Where reference is made to any standard specification of Bureau of Indian 

Standards or any other similar body, the information and provision of the latest revised 



 

 

   Page 23 of 35 

 

edition of the specification on the date of submission of such standard specification are in 

conflict with the provisions standard in these specifications the latter provisions shall 

have procedures. 

 

2C. All materials shall be of standard quality manufactured by reputed concerns 

conforming to Indian Standard or equivalent and shall have “BIS” mark as far as possible 

unless otherwise approved by the Consultant/ Client. The contractor shall get all 

materials approved by the Consultant / Client prior to procurement and use. 

 

3.MEASUREMENT AND PAYMENTS 

 

3A. The quantities stated in the Bills of Quantities are tentative. The contractor shall be 

paid at the quoted rate and on the basis of actual measured dimensions of the finished 

work, limited however by those dimensions shown in the drawings, or as directed by the 

consultant / Client. 

 

3B. Measurement of work shall be generally in accordance with IS: 1200 “Method of 

Measurement of Building and Civil Engineering Work” except where the stipulations of the 

Tender are contradictory. 

 

4.LAYOUT AND SURVEYS 

 

The contactor shall be responsible for the true and proper setting out of works, for the 

correctness of position, levels, dimension and alignment of all part of the works and for 

the provision of all necessary instruments, appliances and labor in connection there with. 

If at dimensions or alignments of any part of work, the Contractors, on being required to 

do so, shall at his expenses rectify such errors. Checking of any setting out or of any line 

or level by the Consultant / Client shall not in any way relieve the Contractor of his 

responsibility for the corrections there of. 

 

5.CONSTRUCTION SHCEDULE AND TIME OF COMPLETION 

 

5A. A BAR chart shall be submitted by the contractor detailing out the complete 

construction activities for each work with in 7 days of start of work at site. This chart 

shall be reviewed by the Consultant / Client and alterations, if any, shall be made by the 

contractor; this chart will form the basis or reappraisal to evaluate the progress of work 

at site. 

 

5B. The drawings shall be issued to the contractor at least one week in advance before 

commencement of work. 

 

5C. No extension of time shall be granted on the plea of drawings not having been 

received in time provided the above time schedule is adhered to. 

 

6.CO-OPERATION WITH OTHER AGENCIES 

 

6A. During the course of implementation of this contract, several other agencies and 

contractors shall be working at site simultaneously. In order to effect proper co-

ordination and avoid delays, it shall be the responsibility of the contractor of this Tender 

to give adequate notice and exact dates of the work proposed to be executed by him 

which requires the placement and fixation of embedment, et., by the other agencies. The 

safety and prevention from damage of all materials, plant etc., of other agencies or the 

owners during construction activities would remain with the contractor. In the event of 

damage or 
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loss, caused, indirectly or directly by contractor or his labour, he will be responsible to 

make good the same as advised/instructed by the Consultant /Client. 

 

 

7.DELIVERY OF WORKS 

 

Every portion of the work shall be kept clear of accumulation from time to time and 

delivered up clear and free from all defects of every kind at the conclusion of the work. 

 

8.RELATION TO OTHER DOCUMENTS 

 

8A. The technical specification is intended for general description of items listed 

in the Bills of quantities. All works specified or implied in the Technical Specification form 

a part of the items in the Bills of Quantities. Similarly, all indications in drawings and 

General description of works, whether specified or implied. form a part of the items in the 

Bills of Quantities. 

 

 

8B. The quoted rates in the bills of Quantities shall be assumed to include all the 

specified and implied work of the Technical specifications, drawings and General 

Description of works even when not specifically mentioned in the Bills of quantities. 

 

9.LIFTS AND LEADS 

 

9A. The rates quoted for all items of work shall include all lifts and leads where 

applicable. 

 

9B. All debris and waste materials shall be disposed away from the site to a far off 

place as directed. 

 

 

 

Summary  

 

Sl.No Description of item Amount (Rs) 

1 Interior works  

2 Furnishing works  

3 A.T.M Interior works  

 Total   

 

Place: 

 

Date:                                                                                       Signature of contractor 

with seal. 
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SCHEDULE OF QUANTITIES  

INTERIOR FURNISHING WORKS. 

 

PROPOSED INTERIOR WORKS FOR INDIAN BANK, VANASTHALIPURAM BRANCH, 
VANASTHALIPURAM, HYD. 

SCHEDULE OF QUANTITIES, SPECIFICATIONS AND ESTIMATE: INTERIOR WORKS 

            

S.N
o 

Item. / Particulars. Qnty. Unit. 
Rat
e. 

Amount
. 

  INTERIOR WORKS:     

1.0 PARTITIONS:          

  Providing and fixing partition in position as per design 
with 50mmx50mm solid wood finished section frame 
work @ 600mmc/c both ways screwed to the floor and 
ceiling with M.S.Cleats and to be treated with anti 
termite oil.  The measurement will be taken upto the 
false ceiling visible height in case of full height 
partition.  The frame work will be claded with 9mm 
thick BWR plywood both sides and to be finished with 
1.0mm laminate as per design with approved band 
adhesive. extra frame work to be fixed for fixing glass.  
In the glazed partition 12mm thick. modiguard/Saint 
Gobain clear float glass with Etching/sand 
blusting/granular blasting to be provided duly fixed with 
White beach/White ceader lipping 50mmx 25mm all 
complete duly natural polished and Melamine finish.  
Incase of Full ht Partly glazed partition some portion to 
be raised as per drawing. 

        

The work should be completed as per specification, 
design & approval of the Architect.  For the door 32mm 
solid core BWR flush door with a frame work of White 
beach/White ceader size 75mm x 62.5mm with 
necessary hold fast fixed to the wall/partition.  Finished 
with 1.0MM laminate and lipping in all sides and 
40mmx40mm white beach/white ceader wooden 
molulding to be provided along the periferi of the door 
frame.  Supplying and fixing door accessory as door 
closure, brass hinges, Cylindrical/ Night latch locks and 
s.s.handle etc. 

1.1 MAIN ENTRANCE FULL GLAZED FULL HT. 
PARTITION AT BRANCH 

48.00 SFT     

  Providing and fixing in position Full Height Glazed 
Partition work as shown in the drawings in frame work 
at 50x100mm thick beach wood frame, glass 12mm 
thick toughened glass work as shown in the drawings 
with melamine polish, item including all necessary 
accessories, all labour charges, all taxes, complete for 
the finished item of work. 

        

            

1.2 PARTLY GLAZED FULL HT. PARTITION AT 
MANAGER CABIN 

143.25 SFT     
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  Providing and fixing in position partly glazed Full 
Height Partition work as shown in the drawings 
including door as shown in the drawings in frame work 
at 2’ x 2’ grid (horizontally and vertically) comprising of 
2” x 2” saal wood Section and / or as per frame work 
shown in the drawings with 9mm thick BWR plywood 
on both sides finished with 1mm thick laminates of 
approved shade and colours as shown in drawings. 

        

1.3 SOLID PARTITION AT CASH COUNTER WITH SIDE 
GRILLS & DOOR 

105.00 SFT     

  Providing & fixing in position solid Full height Double 
Skin Partition in frame work including door in 2’ x 2’ 
grid (horizontally and vertically) comprising of 2” x 2” 
saal wood Section with 9mm thick BWR Grade make 
plywood on both sides finished with 1mm thick 
laminates of approved make and colour, Item to 
include 2” x 2” sal wood member for door frame. All 
exposed beech wood surfaces to be finished in 
melamine polish of matching laminate colour as 
directed including all necessary Stainless Steel finish 
fittings/ hardware, door closers, Godrej locks and wood 
preservative paint etc. as per list of approved material 
and as approved by the Project Consultant/ Bank 
officer complete for finished item of work in all 
respects. 

        

1.4 PARTLY GLAZED HALF HT PARTITION INCLUDING 
WICKET GATE 

130.00 SFT     

  Providing and fixing in position partly glazed low height 
partition ( 2½” thick) in frame work with saal wood 
vertical members at 2’ c/c and 3 horizontal members at 
equal distance comprising of 2” x 2" saal wood section 
with 9mm thick BWR plywood on both sides finished 
with 1mm thick laminates of approved make and shade 
as shown drawings. Item to include 12mm thick glass 
Saint gobain make (clear / frosted) to be fixed as 
shown drawing. The exposed edges of the glass to be 
finished in mirror polish. Beech wood runner should be 
melamine polished in matching colour of laminate etc.,  
complete for finished of work in all respects. 

        

1.5 SOLID FULL HEIGHT PARTITION AT SERVER, 
U.P.S AND STRONG ROOM WITH DOORS 

159.88 SFT     

  Providing and fixing in position solid full height partition 
( 2½” thick) in frame work with saal wood vertical 
members at 2’ c/c and 3 horizontal members at equal 
distance comprising of 2” x 2" saal wood section with 
9mm thick BWR plywood on both sides finished with 
1mm thick laminates of approved make and shade as 
shown drawings.  complete for finished of work in all 
respects. 

        

1.6 12MM THK TOUGHENED GLASS PARITITION AT 
COUNTERS FRONT 

44.00 SFT     

  Providing & Fixing in position 12 mm thk toughened 
Glass at cash counter & Work Station Counters front 
side, including all necessary items, labour charges, all 
taxes etc., Complete for the finished item of work in all 

        



 

 

   Page 27 of 35 

 

respects. 

1.7 COVER FOR ROLLING SHUTTER 97.50 SFT     

  Providing, fabricating and fixing cover for rolling shutter 
made of 2”x2” sal wood frame work spaced at 18” c/c 
both directions, fixing 19mm thick BWR Grade plywood 
and 1mm thick laminate(only out side) of approved 
shade with necessary locking arrangements. Separate 
flap door should be made for rolling shutter to operate. 
The Shutters should be provided with locking 
arrangement. 

        

            

1.8 GRILL WORK AT CASH COUNTER TOP 44.00 SFT     

  Aluminium Grill – Providing & Fixing of Aluminium 
Grills Glazed at Cash Counter. Made out of 2” x 2” 
hollow square frame section  as directed. Work 
includes antirust coat & two coats of first quality 
enamel paint. All necessary Items, all taxes, Labour 
charges, etc., complete for finished of work in all 
respects. 

        

            

2 DOORS         

2.1 MAIN ENTRANCE DOOR 42.00 SFT     

  Providing and fixing glass door for entry with 
100mmx75mm beech frame wood work duly fixed with 
the partition/wall with hold fast duly polished.  A white 
beach wood frame work size150mmx50mm as top and 
bottom rail with a decorative handle of 600mm of 
approved brand, floor spring Locks, etc all complete. 
100mmx50mm thick stiles to be fixed on the frame 3 
sides.  12mm thick toughened etched glass and Indian 
Bank logo frosted design with necessary sand blasting/ 
granular blasting to be provided and edge should be 
machine beveled polished.  The work to be completed 
as per design and specification of the Architect all 
complete.  The wooden portion to be duly melamine 
polished. 

        

            

2.2 Manager Room Doors 42.00 SFT     

  Providing, fabricating and fixing door frame in 2”x3” 
steam beach wood and fixing with frame of all round 5" 
x 2" steam beach wood frame of approved make. The 
door shall be glazed with 8 mm thick float glass fixed 
with beach wood beading of 12mm thick and having 
etching work (Etching cost considered @ ` 40/sft). 
Glazing portion of door shall be done in the same line / 
pattern as of the partition to which it is fixed.  All open 
edges of door shall be leaped with beach wood 
beading and all wood to be finished with melamine 
polish. The door shall be fitted with door closer of 
approved make, 3 nos of heavy brass hinges, brush 
steel finish 6 lever mortise lock (set of three keys) and 
heavy door stopper, Indian bank logo of approved bank 
and all other fittings and fixture etc. complete and as 
per design and approval of Engineer-in-charge. 
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3 STANDING WRITING LEDGE: 2 EACH     

  Providing and fixing writing ledge as per design made 
out 18mm plywood with necessary grove paterns 
1.0mm laminate(colour, vertical grain) to be cladded.  
12mm thk machine polished glass to be provided on 
top of the writing ledge.  Small boxes to be made out of 
18mm BWR plywoods to be made on top of the writing 
ledge finished with 1.0mm laminate, inside enamel 
painted.  The work to be completed as per design and 
approval of the architect. 

      

  

            

4 SOFT BOARD/NOTICE BOARD 1 EACH     

  Providing and fixing soft board with necessary 
framework with 12mm BWR plywood on top jolly board 
to be fixed finished with fabric @Rs 100, with 
necessary mouldings duly polished along the periferi. 

        

            

5 MINARAL FIBRE TILES 810.00 SFT     

  Providing & fixing in position false ceiling in Armstrong 
or Equivalent make False Ceiling of Trlock Sihouette 
Suspension System, Providing and Fixing in the true 
Horizontal level false ceiling system of Armstrong world 
industries. The suspension system shall be the 
Armstrong. Trulock Sihouette revealed profile grid 
system with 15mm wide flanges incorporating a3mmor 
6mm central  recess colour black revealed silhouette 
main runners and cross tees to have mitered cruciform 
junctions. Main runners to be spaced at 12mm c/c fixed 
by using 2mm pre straightened GI Wire. Main tee, 
rotary stitched of size 15mmx38mmx3000mm at every 
1200mm c/c maximum and 600mm c/c cross tee of 
size 15mmx38mmx600mm at every 1200mm c/c 
maximum and 19mmx19mmx3000 wall angel all round 
the wall to form grid size of 600mmx600mm and 
suspending the grid using 2mm prestraightened Gi 
Wire and 6mm nylon raw plug at every 1200mm 
Intervals at the maintee laying of Armstrong mineral 
fiber tiles manufactured by Armstrong world industries 
of size 600mmx600mmx15mm over the formed grid 
completed as directed. 

        

            

6 RUNNING TABLE TOP 14.50 RMT     

  Providing & Fixing of Running Table top 1' -6" width 
using of 19mm thick BWR grade plywood finished with 
1mm thick laminate,  including all necessary items, 
labour charges, screws, Taxes. The work to be 
completed as per specification and approval of the 
architect.         

            

7 SUGGESTION BOX/CHEQUE DROP BOX 2.00 NO     

  Manufacturing, supplying and fixing  of suggestion box 
made of  19mm plywood and 1.0 mm thick  lamination 
on top as per  Bank’s specifications          
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8 STORAGES         

  Providing and fixing in position Back Storage using 
18mm thick BWR Grade Plywood of Shutters, Vertical 
and bottom, back 9mm thick BWR Grade plywood 
finished with 1mm thick laminates and all other sides 
shall be finished with white enamel paint as detailed 
therein. 
The Storage Units shall be provided with handles( 
Stainless Steel finish )as per approval of the Project 
Consultant / Bank. 
All exposed plywood surfaces to be finished with 1mm 
thick laminate of approved make & shade and all 
exposed edges of plywood to have 1” x ¼” Hard wood 
lipping. All exposed Hard wood sections to be 
melamine in matching colour laminate and internal 
surfaces to have white enamel paint as directed. Item 
to include all necessary hardware and fittings in 
Stainless Steel finish, Godrej multipurpose locks 
including magnetic ball catcher etc. complete for the 
finished item of work.         

  HALF HT STORAGE 33.75 SFT     

            

            

  TOTAL OF INTERIOR WORKS     RS   

 

Contractor Signature 

 

PROPOSED FURNISHING WORKS FOR INDIAN BANK, VANASTHALIPURAM BRANCH, 
VANASTHALIPURAM, HYD. 

SCHEDULE OF QUANTITIES, SPECIFICATIONS AND ESTIMATE: FURNISHING WORKS 

            

S.No Item. / Particulars. Qnty. Rate. Unit. Amount. 

  FURNITURE WORKS:     

1.0 TABLES:         

  Providing and fixing in position Officer’s table of size 4’-0” 
x 2’-6”, including Built in Storage (Credenza) by using 25 
mm thick BWP plywood for top and 19mm thick BWP 
plywood for all other horizontal and vertical members 
Including Telescopic CPU Stand/ ready made keyboard 
tray shall be provided of approved model and make. 
Footrest made with T.W. member of size 4” x 1 ½” 
“finished with French polish. 
All exposed plywood surfaces to be finished with 1mm 
thick Greenlam Make laminate of approved make & shade 
and all exposed edges of table top & ply verticals to have 
1” x ¼” beech lipping. All exposed beech sections to be 
melamined and Internal surfaces to have white enamel 
paint as directed. Item to include plywood boxing, all 
necessary hardware and fittings in Stainless Steel finish, 
lipping to all edges etc. complete for the finished item of 
work in all respects. 

        

1.1 Manager Table as per drawing 1 NO     
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1.2 work station Tables as per drawing 5 NOS     

1.3 Server Table as per drawing 1 NO     

            

1.4 Cash counter Table 1 NO     

  Providing and fixing top, front & side of cash counter 
made out of 19mmthick BWR plywood as per design 
cladded with 1.0mm thick laminate on side and front & the 
edges to be finished with necessary white beach or white 
ceader lippings, mouldings, etc. Special 150mm drawer to 
be made for the cash with dividers of 12mm thick  BWR 
plywood The front of the drawer made out of 19mm thick 
BWR plywood finished with 1.0mm laminate, sides 12mm 
thick BWR plywood and bottom to be made of 6mm thick 
BWR plywood.  The inside and sides of the drawer to be 
duly polished.  The drawers and shutters to be provided 
with necessary drawer sliding channels, hings, locks etc.  
A foot rest to be provided made out of 18mm thk BWR 
plywood duly polished.  Inside of the unit to be polished in 
the matching tone.  All visible areas to be covered with 
white beach of white ceader lippings, mouldings with 
natural polish.  Wire manager, CPU trolley, keyboard tray, 
tea tray to be provided 75mmx12mm white beach white 
ceader skirting to be provided with natural polish in all 
visible areas and 18mm thick Plain Glass to be provided 
at counter 2nd top customer face.  counter top at 1100 
mm lvl. 

        

  The work should be completed as per specification.         

            

2 SIDE UNIT 1 NOS     

  Providing and fixing Side Unit/Back unit made out of 
19mm thick  BWR ply wood finished with 1.0mm laminate 
in all exposed areas.  The drawers to be made out of 
19mm thick BWR plywood in the front cladded with 1.0mm 
laminate sides to be made out of 12mm thick BWR 
plywood and bottom made out of 6mm thick BWR 
plywood duly painted in matching tone and it should play 
on drawer sliding channels.  The shutters to be made out 
of 18mm thick BWR plywood and should play on drawer 
sliding castors on powder coated channels.  The 
necessary locks, handles, etc to be provided.  
75mmx12mm wooden skirting to be provided duly 
polished as per matching tone all along the visible areas.  
Inside of the unit to be enamel painted in matching tone.  
All the exposed edeges of the boards/plywoods to be 
covered with wooden lippings/mouldings duly polished all 
complete.  The work to be completed as per approval and 
specification of the Architect 

        

  TOTAL OF FURNISHING WORKS     RS   
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PROPOSED INTERIORS FOR INDIAN BANK, ATM SITUATED AT VANASTHALIPURAM HYD. 

SCHEDULE OF QUANTITIES, SPECIFICATIONS AND ESTIMATE: INTERIOR WORKS 

S.No. Item. / Particulars. Qnty. Unit. Rate. 
Amount 

(Rs.) 

1.0 PARTITIONS:          

  Providing & fixing fully glazed full ht partition with 
Floating glass of 2" x 2" aluminium section of 3 No's of 
Vertical frames and 2 No's of Horizontal frames 
Complete for finished item of work including cost of 
structural steel fabrication, scaffolding charges, if any, 
item including all taxes, labour charges, complete for 
the finished item of work. 

        

1.1 MAIN ENTRANCE FULL GLAZED FULL HT. 
PARTITION AT ATM 

45.50 SFT     

            

1.2 A.T.M ROOM PARTITION WITH DOOR 90.00 SFT     

            

1.3 ALLUMINIUM COMPOSITE WALL CLADDING 153.00 SFT     

  Supplying   and    fixing   aluminium   composite   
cladding with skin material 0.25 mm thick aluminium 
sheet  cover material  natural polyethylene aluminium 
cladding panel fixed       with       extruded       
aluminium       basis       frame (50x25x1.5mm) angle 
cleats, weather sealants, rivets, GI brackets    all   as    
approved,    using   suitable    bolts   on structural   
steel  work  including   necessary   accessories 
complete  in  all    respects   including  all  labour  
charges, & all other taxes etc.,  complete  for  finished  
item  of  work including cost of structural steel 
fabrication, scaffolding charges, if any, ACP Cladding - 
4 mm thick, item including all taxes, labour charges, 
complete for the finished item of work. 

        

1.4 ROLLING SHUTTER COVERED PARTITION 92.50 SFT     

  Supply and Fixing in position aluminium composite 
panel with farming of aluminium tube sections of min 2" 
x 1" and gauges 2'-0" c/c both ways joints of ACP 
panels have minimum 6mm groove. ACP to be in 2'-0" 
with panels of distributed equally with proper hinges of 
75mm and 75mm tower bolt complete for finished item 
of work including cost of structural steel fabrication, 
scaffolding charges, if any, item including all taxes, 
labour charges, complete for the finished item of work. 

        

2.0 MAIN ENTRANCE DOOR 21.00 SFT     

  Providing & Fixing of ATM Main Entrance door of D.I in 
given dimensions with door closure as per annexure B 
to be used with 2" x 2" top and verticals frame section 
with 6" x 2"  aluminium box section complete for 
finished item of work including cost of structural steel 
fabrication, scaffolding charges, if any, item including 
all taxes, labour charges, complete for the finished item 
of work. 
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3 FALSE CEILING:         

3.1 MINERAL FIBRE TILES 72.00 SFT     

  Providing & fixing in position false ceiling in Armstrong 
or Equivalent make False Ceiling of Trlock Sihouette 
Suspension System, Providing and Fixing in the true 
Horizontal level false ceiling system of Armstrong world 
industries. The suspension system shall be the 
Armstrong. Trulock Sihouette revealed profile grid 
system with 15mm wide flanges incorporating a3mmor 
6mm central  recess colour black revealed silhouette 
main runners and cross tees to have mitered cruciform 
junctions. Main runners to be spaced at 12mm c/c fixed 
by using 2mm pre straightened GI Wire. Main 
tee,rotary stitched of size 15mmx38mmx3000mm at 
every 1200mm c/c maximum and 600mm c/c cross tee 
of size 15mmx38mmx600mm at every 1200mm c/c 
maximum and 19mmx19mmx3000 wall angel all round 
the wall to form grid size of 600mmx600mm and 
suspending the grid using 2mm prestraightened Gi 
Wire and 6mm nylon raw plug at every 1200mm 
Intervals at the main tee laying of Armstrong mineral 
fiber tiles manufactured by Armstrong world industries 
of size 600mmx600mmx15mm over the formed grid 
completed as directed 

      

  

            

4 SYNTHETIC DOOR MAT, SS DUSTBIN & WRITING 
DESK 

1 SET     

  Providing and placing in position synthetic door mat SS 
dustbin and writing desk as per approval of the 
Architect. 

        

            

  TOTAL OF ATM-INTEIOR     R.s   

 

 

Place: 

 

Date:                                                                                       Signature of contractor 

with seal. 
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LIST OF TYPE AND MAKE OF MATERIALS TO BE USED                                                     

 

Sl. 

No. 
Description Material 

1.Colour shade 

2. Code No. 

3. Name of  Manufacturer 

1 False ceiling – Banking 

 hall 

12mm thick Gypsum Board & 12mm 

thick Mineral fiber tile* 

1.White 

2.India Gypsum & 

Armstrong , Gyproc, USG 

ceiling or equivalent* 

2 False ceilings - Cabins 12mm thick Mineral fiber tile* 

600mm x 600mm 

1.White 

2. Armstrong, Gyproc, 

USG ceilings or equivalent 

3 Partitions Frame work: Made of 50 x 50mm 

hard wood like sal wood/hillock or 

equivalent 

1. 

2. 

3. 

  Plywood : 9mm thick commercial 

plywood (BWR) with ISI certification 

1. Century 

2. Green ply  

3. Priwin, Prince 

equivalent* 

  Laminates: 1.0mm thick laminate* 1. Fusion Maple (wood 

finish)* 

2. 

3.Formica, Euro lam, 

Green lam, Merino or 

equivalent* 

4 Counters/tables Plywood:19mm/12mm/6mm thick 

commercial plywood with ISI 

certificate 

 Archid ply, Duro ply, 

Century Ply, Sharon Ply, 

Green Ply or equivalent. 

  Laminates:1.5mm thick for table top 

and other s 1.0mm thick laminate* 

1. Fusion Maple (wood 

finish)* 

Formica, Euro lam, Green 

lam, Merino or equivalent* 

5 Column cladding Laminate 

 

 

 

 

 

1. Fusion Maple (wood 

finish)* with regular 

skirting* 

Formica, Euro lam, Green 

lam, Merino or equivalent* 

6 Wall painting Acrylic Emulsion 1.Sugarcane 

Asian paints, Berger 

paints, ICI, Nerolac or 

equivalent 

7 Ceiling painting Premium Emulsion 1.White/ Raindrops* 

Asian Paints, Berger 

Paints, ICI, Nerolac or 

equivalent* 

8 Pinup Board for work 

station 

Fabric 1.Maroon 

Velvet or equivalent 

9 Sofa sets Fabric – back & sides 1.Maroon 

 

  Visitor seating 1. SS perforated* 

seated with end arm 

airport chair* 
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10 Chairs Fabric 1.Maroon 

Godrej,wipro, Featherlite 

or equivalent* 

11 Painting exterior Texture – Classic or fine* 1.Grey – white 

Heritage, Spectrum, Alltek 

or equivalent 

  Exterior emulsion 1.Grey/White 

Asian Paints, Berger 

Paints, ICI, Nerolac or 

equivalent* 

12 

 

Painting for Rolling  

shutter 

Synthetic enamel paint 1.Oxford Blue 

Asian paints,ICI Paints, 

Nerolac or equivalent* 

13 Vertical blinds Fabric* 1.Trident 

MAC, Universal, Vista or 

equivalent* 

14 Doors and windows 

paintin 

Synthetic Enamel paint 1.Light Brown ( Sandstone 

colour) 

Asian paints, Berger 

paints, ICI, Nerolac etc or 

equivalent 

 


