

**TENDER DOCUMENT FOR
PROPOSED INTERIOR RENOVATION OF FIRST FLOOR, B-WING,
101, NEO VIKRAM CHSL, SAHAKAR NAGAR, NEW LINK ROAD,
ANDHERI WEST, MUMBAI 400 058.”**

**PART – 1
TECHNICAL BID**

ZO/MUM(W)/PROP/TNDR/555

Date: 15/12/2021

ARCHITECT:

M/S SANDEEP GOVALKAR DESIGN ASSOCIATES

ARCHITECTS – INTERIOR – LANDSCAPE CONSULTANTS

A3/301-302, SHIVCHHAYA, GILBERT HILL ROAD,

ANDHERI WEST, MUMBAI – 400 058.INDIA.

TLFX: - 022 – 2670 3158 CELL: 098211 73563/ 09969699169/8828121133

E-MAIL – govalkarsgda@gmail.com / sgdesignassociates@gmail.com

INDEX

| Sl. No. | Description | Page |
|---------|---|----------|
| 1. | Form of Tender | 3 |
| 2. | Notice inviting tender | 4 to 6 |
| 3. | Prequalification Criteria | 7 to 9 |
| 4. | Section I - Instructions to Tenderers | 10 to 13 |
| 5. | Proforma – I – General Information | 14 to 16 |
| 6. | Proforma II - List of Major Plant and Machinery | 17 |
| 7. | Proforma IIa - List of Key Technical Person | 18 |
| 8. | Proforma III-Finance Information | 19 |
| 9. | Proforma III (A) — Similar works | 20 |
| 10. | Proforma III (B) - List of Work on hand | 21 |
| 11. | Proforma IV - Solvency Certificate | 22 |
| 12. | Proforma V - Performance Report | 23 |
| 13. | Special Instructions to Tenderers | 24 to 27 |
| 14. | General Conditions of Contract | 28 to 48 |
| 17. | Safety Code and Model Rules | 49 to 51 |
| 18. | Agreement Format | 52 to 56 |
| 19. | Technical Specification | 57 to 69 |
| 20. | Special Conditions Of Contract | 70 to 78 |
| 21. | Manufacturer's Authorization Form | 79 |
| 22. | Approved Make of Materials | 80 to 82 |
| 23. | Technical Specifications For Plumbing Works | 83 to 85 |
| 24. | Approved Makes For Airconditioning System | 86 to 87 |
| 25. | Approved Makes For Electrical Works | 88 to 92 |
| 26. | Check list | 93 to 94 |

FORM OF e- TENDER

To,
Zonal Manager,
Indian Bank Zonal Office, Mumbai West,
at 216-A, Manish Commercial Centre,
Dr. Annie Besant Road, Worli, Mumbai,
Maharashtra 400 030”.

Dear Sir/s,

Sub: “TENDER FOR INTERIOR RENOVATION OF FIRST FLOOR, B-WING, 101, NEO VIKRAM CHSL, SAHAKAR NAGAR, NEW LINK ROAD, ANDHERI WEST, MUMBAI 400 058.”

Having duly examined the tender documents including the drawings, specifications, designs ,bill of quantities relating to the works specified in the under written memorandum and having visited / inspected the site of the said works and having acquired all the requisite information relating there to as affecting this tender, I/We hereby offer to execute the works specified therein at the rates specified in the Bill of quantities **(while submitting Price Bid)** and in accordance, in all respects, with the specifications, designs, drawings and instructions in writing referred to in the conditions of tender, the Articles of Agreement, Special Conditions, if any, the Bill of quantities and Conditions of Contract and with such materials are as specified, by and in all other respects in accordance with such conditions in the Bill of quantities and conditions of contract so far as applicable.

Thanking You,

Tenderers Name & Signature

Date and Company Seal:

NOTICE INVITING TENDER (e-tender)

Indian Bank, Zonal Office Mumbai West invites sealed tenders under 2 bid system from reputed and resourceful bidders for executing “Interior Renovation Of Interior Renovation Of First Floor, B-Wing, 101, Neo Vikram CHSL, Sahakar Nagar, New Link Road, Andheri West, Mumbai 400 058”.

| | | |
|-----|-----------------------------------|---|
| 1. | Name of Work | Tender For Interior Renovation of First Floor, B-Wing, 101, Neo Vikram Chsl, Sahakar Nagar, New Link Road, Andheri West, Mumbai 400 058. |
| 2. | Estimated cost of work | Rs. 186 lakh (Excluding GST) |
| 3. | Period of completion | 90 days reckoned from the 7th day of issue of the work order or handing over of site whichever is later. |
| 4. | Validity of Tender | 90 days from the date of opening |
| 5. | Earnest Money Deposit (EMD) | Rs. 3,72,000/- (Rupees Three Lakh Seventy Two Thousand Only) |
| 6. | Initial Security Deposit (ISD) | 2% of the Bid Amount (Including EMD amount) |
| 7. | Retention Money (RM) | 5% against each RA bill |
| 8. | Total Security Deposit EMD+ISD+RM | 7% of the cost. (50% will be released after 15days of payment of the final bill and the balance 50% will be released after the Defect liability Period of One year). |
| 9. | Value of work for Interim Payment | Rs.50,00,000/- (Rupees Fifty Lakhs Only) |
| 10. | Tender Documents | The Tender Documents can be downloaded from the Bank's website (www.indianbank.in and e-procurement portal: https://www.tenderwizard.com/indianbank |
| 11. | Cost of Tender documents | free of cost |
| 12. | Liquidated Damages | 1% for delay per week of the contract value subject to maximum of 10% of contract value. |
| 13. | Pre-bid Meeting | On 28/12/2021 at 3.00 PM at Indian Bank Zonal Office, Mumbai West, 216-A, Manish Commercial Centre, Dr. Annie Besant Road, Worli, Mumbai, Maharashtra 400 030. All interested bidders can send their queries through email before the prebid |

| | | |
|-----|--|--|
| | | date and get their queries clarified during the pre-bid meeting. |
| 14. | Last date of submission of Tenders (through on- line mode) | 04/01/2022 - 15.00 hrs, |
| 15. | Date of Opening of Technical bid (through on- line mode) | 04/01/2022- 15.30 hrs, at Indian Bank Zonal Office, Mumbai West, 216-A, Manish Commercial Centre, Dr. Annie Besant Road, Worli, Mumbai, Maharashtra 400 030. |
| 16. | Date of Opening of Financial bid (through on- line mode) | Will be intimated later to the qualified Tenderers only. After this the Reverse Auction will be held on-line. |
| 17. | Defect Liability Period | 12 Months from the date of Virtual Completion of work. |
| 18. | Bank Account Details (for EMD) | Bank/Branch: Indian Bank, Prabhadevi Branch IFSC : IDIB000P079 A/c Name : ROUTING ACCOUNT A/c Name : 98741007765 |

Note:

1. The Final Financial price bid will be decided through Online Reverse Auction through the e-Auction portal:
<https://www.tenderwizard.com/indianbank>
2. The bank reserves the right to reject any or all tenders/bids without assigning any reason.
3. The rates quoted by the Tenderer shall be based only on the specifications and conditions of the tender documents.
4. Bank is not liable to make any payment to tenderers either for inspection of site or for preparation to submit the tender/bid, regardless of the conduct or outcome of the bidding process.
5. Bank reserves the right to cancel the tender of the bidder who fails to submit their tender in the prescribed format of bank.
6. The bidding will be done through Reverse Auction.
7. The Companies who are registered with Micro, Small & Medium Enterprises and also those having valid NSIC certificate under Government Store Purchase Programme having certificate clearly indicating the amount of “Quantitative Capacity Per Annum” (amount of Quantitative Capacity Per Annum shall be more than the estimated cost of work) are exempted from the submission of Tender document fee/EMD on submission of requisite proof in the form of valid certification from MSME and NSIC.
8. **Tenderer / Bidder should have registered office & Separate Full Fledge Workshop (with Minimum 400 sqft. Covered clear carpet area for manufacturing loose furnitures as bank is in operational condition hence all the**

loose items to be manufactured in workshop) Mumbai / Navi Mumbai/ Thane with supporting documents such as registered office address proof issued by govt. and other related authorities etc.

9. Successful Bidder shall abide with Central / State Govt.'s Health Guide line towards COVID-19 and maintained health discipline till completion of work.
10. Successful Bidder shall adhere with Society's rule and Regulation while working at site. Work shall be not allowed between 1 to 3 pm every day and Sundays and public holydays.
11. Successful bidder must submit Medical certificate (COVID test) and maintain register of all related labour/ supervisor.

Yours Faithfully,

Zonal Manager,

Indian Bank Zonal Office, Mumbai (West),
at 216-A, Manish Commercial Centre,
Dr. Annie Besant Road, Worli, Mumbai, Maharashtra 400 030”.

ADDITIONAL GENERAL INFORMATION

1. This renovation of new Branch is proposed. And the specification/ & finish of the items shall be same as mentioned in the tender document.
2. You are requested to fully understand the quantum of the work listed in the items mentioned. **For the day to day supervision, Contractor will post one qualified site supervisor or Interior Designer at site having knowledge of Civil & Interior works at their cost.**
3. The rates shall also include clearing of the premises during the work execution and after the work completion.
4. The rates shall include throwing of the debris from the site during and after the course of execution. All the items rates shall be inclusive of removing / demolishing / dismantling of existing electrical work etc.
5. **We request you to visit the site before bidding for the tender.**
6. Any items other than the items mentioned in the tender document shall be brought to the notice of the Architect and Bank before executing the additional items.
7. All the rates mentioned for the items in the electrical and interior documents shall be exclusive of all the GST. GST shall be paid additional as per bank's policy.
8. Electrical contractor needs to produce the Electrical Gadgets etc bills for verification along with the final bill.
9. **The rates quoted shall also be inclusive of obtaining all permissions from Local Authorities / Handling of MCGM / Fire department/Electrical department a Local problem is in contractor's scope of work, including obtaining the local permissions for smooth functioning the project, Bank shall not pay any extra amount for the same.**
10. **Tenderer / Bidder should have registered office & Separate Full Fledge Workshop (with Minimum 400 sqft. Covered clear carpet area for manufacturing loose furnitures as bank is in operational condition hence all the loose items to be manufactured in workshop) Mumbai / Navi Mumbai/ Thane with supporting documents such as registered office address proof issued by govt. and other related authorities etc.**
11. Successful Bidder shall abide with Central / State Govt.'s Health Guide line towards COVID-19 and maintained health discipline till completion of work.
12. Successful Bidder shall adhere with Society's rule and Regulation while working at site. Work shall be not allowed between 1 to 3 pm every day and Sundays and public holidays.
13. Successful bidder must submit Medical certificate (COVID test) and maintain register of all related labour/ supervisor.

Yours Faithfully,

Zonal Manager,

Indian Bank Zonal Office, Mumbai (West),
at 216-A, Manish Commercial Centre,

Dr. Annie Besant Road, Worli, Mumbai, Maharashtra 400 030".

**PRE-QUALIFICATION DOCUMENT
FOR THE PROPOSED
INTERIOR RENOVATION OF FIRST FLOOR,
B-WING, 101, NEO VIKRAM CHSL,
SAHAKAR NAGAR, NEW LINK ROAD,
ANDHERI WEST, MUMBAI 400 058.**

SUB: PROPOSED INTERIOR RENOVATION OF FIRST FLOOR, B-WING, 101, NEO VIKRAM CHSL, SAHAKAR NAGAR, NEW LINK ROAD, ANDHERI WEST, MUMBAI 400 058.

The intending bidders shall fulfill the following minimum **Criteria for pre-qualification** bidding for the above jobs: -

1.0 EXPERIENCE:

| S.No | Eligible Work | Value – Rs. in Crores |
|------|--|-----------------------|
| 1 | Three similar completed works each costing not less than | 0.74 |
| 2 | Two similar completed works each costing not less than | 0.93 |
| 3 | One similar completed work each costing not less than | 1.49 |

In the Last five years ending 31.03.2021

Similar completed work shall mean “Executing Civil, Interior, Electrical & Allied works, Furniture, Air conditioning” including the scope of work mentioned above, executed in India.

2.0 TURNOVER: Average annual turnover from the works for the last three years ending 31st March 2021 should not be less than **Rs. 1.86 Crores** as per the audited balance sheet.

3.0 PROFIT / LOSS: – Tenderer should be a Net Profit making firm and should not have made losses in the last three continuous financial years.

Certificate(s) from Chartered Accountant / Statutory auditors specifying the net worth of the Applicants, as at the close of the preceding financial year,

4.0 SOLVENCY CERTIFICATE: – The contractor should have a solvency of the amount of **Rs. 0.56 crores** duly certified by any Scheduled Bank **obtained on or** after 31.3.2021.

Other conditions:

1.0 Interested parties meeting the above Tender criteria can download the tender document from banks website www.indianbank.co.in/tenders/etender or <https://www.tenderwizard.com/indianbank> and submit experience profile, proof of meeting the above criteria, attested copies of completion / work in progress certificates from the clients, audited certified balanced sheet for the last 3 (three) years, EPF / GST, Registration as Contractor with various PSUs, State PWDs, CPWD, MES, Railways and Autonomous Bodies, details of Technical and Administrative employees, etc., through

online mode <https://www.tenderwizard.com/indianbank>. Application not accompanied by any of the above documents and EMD will be rejected at the discretion of Indian Bank.

2.0 No Joint Venture or consortium of firms shall be allowed.

3.0 Indian Bank reserves the right to verify the authenticity of the documents submitted by the contractors. Indian Bank also reserves the right to reject any or all applications, split the works or cancel the process without assigning any reason whatsoever may be.

4.0 The Panel of pre-qualified contractors shall be initially valid for three year. However Indian Bank reserves the right to curtail or extend at its sole discretion.

5.0 The Contractors shall have registered office at Mumbai / Navi Mumbai /Thane

6.0 The Contractors who are registered with any Govt. / Semi-Govt. / Govt. Undertakings / Autonomous bodies / Private Sector / Housing Societies etc. and having experience of executing above types of works under a single contract may apply with detailed certificates/ credentials to the Zonal Manager, **Indian Bank Zonal Office, Mumbai (West), at 216-A, Manish Commercial Centre, Dr. Annie Besant Road, Worli, Mumbai, Maharashtra 400 030”.**

Zonal Manager,

Indian Bank Zonal Office, Mumbai (West),
at 216-A, Manish Commercial Centre,
Dr. Annie Besant Road, Worli, Mumbai, Maharashtra 400 030”.

SECTION I

INSTRUCTIONS TO TENDERERS

General

1.0 SCOPE OF TENDER BID

1.1 The Employer, as defined in the Tender document, hereinafter called “the Owner,” wishes to receive tender documents.

1.2 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives (“bidder”/“tenderer”), “bidered /tendered”, “bidding”/“tendering”, etc. are Synonymous. Day means calendar day. Singular also means plural.

1.3 The approximate Estimated Value of the works is as indicated in the tender document

2.0 ELIGIBLE TENDERERS

2.1 This Invitation to Tender bid is open to all experienced and reputed Civil Furnishing Electrical & Air conditioning work Contractors whether Individual or Sole Proprietor, Partnership firm, Private limited, or Public limited Company who satisfy the qualifying criteria. Joint ventures are not accepted.

2.2 The tenderers are required to forward the documents as indicated in the tender documents.

3.0 QUALIFYING CRITERIA

As given in Page No. 8 & 9 of this tender document.

Additional Requirement : Even though the tenderers meet the above qualifying criteria, they are liable to be disqualified if they have

- (a) Made misleading or false representation in the forms, statements and attachments in proof of the qualification requirements;
- (b) Records of poor performance such as abandoning the work, not properly completing the contract, inordinate delays in completion, litigation history or financial failures etc.
- (c) Their business banned by any Central Govt. Department / Public Sector Undertakings or Enterprises of Central Govt.
- (d) Not submitted all the supporting documents or not furnished the relevant details as per the prescribed format.
- (e) Any one of the partners (in case of partnership firm) or any Directors in case of pvt ltd., or public ltd firm being convicted by a Court of law.

3.1 Tenderer shall submit the general information about them as per Proforma No-I

3.2 Tenderer shall submit the list of major plant & machinery available with the firm as per Proforma No.- II

4.0 SITE VISIT

4.1 The tenderer is advised to visit (**upon prior approval**), and examine the Site of Works and its

surroundings and obtain for itself on its own responsibility and cost all information that may be necessary for preparing the bid and entering into a contract for construction of the Works.

- 4.2 The tenderer and any of its personnel or agents will be granted permission by the Employer /Owner to enter upon its premises and lands for the purpose of such visit **(upon prior approval)**, but only upon the express condition that the tenderer, its personnel, and agents, will release and indemnify the Employer/Owner and its personnel and agents from and against all liability in respect thereof, and will be responsible for death or personal injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a result of the inspection.
- 4.3 Before submitting a Bid, the Tenderer shall be deemed to have satisfied himself by actual inspection of the site and locality of the works, Traffic conditions/restrictions, Availability of parking space, Transportation of materials that all conditions liable to be encountered during the execution of the works are taken into account and that the rates entered in the Price Bid document are adequate and all inclusive for the completion of work to the entire satisfaction of the Employer/Owner.

5.0 BID OPENING

5.1 Part-I of the Bid (Technical Bid) will be opened on line at the address and (the date and time intimated in the Notice Inviting tender (NIT)) mentioned in “Tender document” in presence of Tenderers or authorized representatives of Tenderers who wish to attend the opening of Bids.

Bank will decide the Final Financial price through Online Reverse Auction. Advance intimation will be given to all qualifying bidders of Technical Bid about the date, time. The bidders have to register their company in the e-Procurement portal <https://www.tenderwizard.com/indianbank> obtain Digital Signature for participating in the online tender & reverse auction.

6.0 PROCESS TO BE CONFIDENTIAL

6.1 Information relating to the examination, clarification, evaluation and comparison of bids, and recommendations for Tender shall not be disclosed to tenderers or any of their persons not officially concerned with such process until the Tender process is finalized.

7.0 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

- 7.1 The Employer shall examine the bids to determine whether they are complete, whether the documents have been properly signed and whether the bids are generally in order, and all documents as per tender document have been submitted.
- 7.2 Prior to the detailed evaluation, Employer shall determine whether each bid is of acceptable quality, is generally complete and is substantially responsive to the tender documents. For purposes of this determination, a substantially responsive bid is one that conforms to all the documents as specified in the Tender document without material deviations, objections, Conditionality or reservation.

A material deviation, objection, conditionality or reservation is one;

- That affects in any substantial way the scope, quality or performance of the contract.
- That limits in any substantial way, inconsistent with the bidding documents, the Employers' rights or the successful Tenderer's obligations under the tender document or

c) Whose rectification would unfairly affect the competitive position of other Tenderers who are presenting substantially responsive bids.

7.3 If a bid is determined to be not substantially responsive, it shall be rejected by the Employer.

8.0 EVALUATION OF TENDER BIDS

8.1 The bids, which are determined as substantially responsive, shall be evaluated based Upon the criteria as given in qualifying criteria.

8.2 No Tenderer is permitted to canvass to Employer on any matter relating to this Bid. Any Tenderer found doing so is liable to be disqualified and his/their bid is liable to be rejected.

8.3 The Employer may visit few of the works completed by the tenderers, whom they claim satisfying the eligibility criteria (As a part of tender process).

9.0 The application should be type-written. The applicant should sign and stamp each page of the application.

10.0 Overwriting should be avoided. Correction, if any should be made by neatly crossing out, initialing, dating and rewriting. Pages of the Tender documents are numbered. Additional sheets, if any, added by the contractor, should also be numbered by him.

11.0 Any information furnished by the applicant found to be incorrect either immediately or at a later date, would render him liable to be debarred from Tender / tendering / taking up of work in Indian bank. If such applicant happens to be pre-qualified/ enlisted contractor, his name shall be removed from the pre-qualified list of contractors.

12.0 All information called for in the enclosed forms should be furnished against the relevant columns. If for any reason, information is furnished on a separate sheet, this fact should be mentioned against the relevant column. Even if no information is to be provided in a column, a 'NIL' or 'NO SUCH CASE' entry should be made in that column. If any particulars! Query is not applicable in case of the applicant, it should be stated as "not applicable". The applicants are cautioned that not giving complete information called for in the application forms or not giving it in clear terms or making any change in the prescribed forms or deliberately suppressing the information may result in the applicant being rejected. Applications/Tender document submitted through Email will not be entertained. The Application/Tender document received after the due date and time of submission shall not be considered.

eProcurement Support Desk Contact Details

M/s. Antares Systems Limited

#24, Sudha Complex, 3rd Stage, 4th Block

Basaveshwaranagar, Bangalore – 560 079.

Support Contact No. 9943277499/7666563870/8951944383

Support Email: gunaseelan.m@antaressystems.com/vanishree@antaressystems.com

2.3. SUBMISSION OF BIDS THROUGH E-TENDERING PORTAL

The Bid documents, to be uploaded as part of online bid submission, are as follows:

- a. Eligibility Criteria, along with all supporting documents required.
- b. All Annexure as per this tender on Bidder's letter head with authorizing person's signature and Bidder seal on all pages.
- c. All supporting documents and product literature in support of Technical specifications.
- d. Relevant brochures
- f. Compliance to Technical Specifications as per Technical Bid.
- g. Any other information sought by the Bank with relevant to this tender Bidder should upload all the copies of relevant documents without fail in support of their bid and as per the instructions given in tender documents. If the files to be uploaded are in PDF format, ensure to upload it in "Searchable" PDF Format. After filling data in predefined forms bidders need to click on final submission link to submit their encrypted bid.

Please take care to scan documents so that total size of documents to be uploaded remains minimum. **All documentation evidence provided to the Bank shall be in PDF Format. The Scanned Documents shall be OCR enabled for facilitating "search" on the scanned document.** Utmost care may be taken to name the files/documents to be uploaded on e-tendering portal.

2.4. BID RELATED INFORMATION

Bidders must ensure that all documents uploaded on e-tendering portal as files or zipped folders, contain valid files and are not corrupt or damaged due to any processing at bidder PC system like zipping etc. It shall be the responsibility of bidder themselves for proper extractability of uploaded zipped files.

Any error/virus creeping into files/folder from client end PC system cannot be monitored by e-tender software/server and will be bidder's responsibility only.

In addition to uploading the documents in our e-Tendering portal, Bidders should also submit the following in a sealed envelope, super scribing with the tender Reference number, due date, Name of the Bidder, etc.

- a) Earnest Money Deposit/Bid Security
- b) DD towards Cost of bid document (Bidders may also remit the amount in the account number mentioned in Schedule 9)

Note: Companies registered as Micro/Small Units under MSE/NSIC should submit documentary proof for claiming exemption for Cost of Bid document and EMD.

OTHER INSTRUCTIONS

For further instructions like system requirements and manuals, the bidder should visit the e-tendering portal (<https://www.tenderwizard.com/indianbank>), click on System Requirement Manual/ User Manual.

The following 'Four Key Instructions' for bidders must be assiduously adhered to

- a. Obtain individual Digital Signing Certificate (DSC or DC) well in advance before tender submission deadline on e-tendering portal.
- b. Register your organization on e-tendering portal well in advance before tender submission deadline on e-tendering portal
- c. Get your organization's concerned executives trained on e-tendering portal well in advance before tender submission deadline on e-tendering portal
- d. Submit your bids well in advance of tender submission deadline on e-tendering portal (Bank will not be responsible any problem arising out of internet connectivity issues).

Note: While the first three instructions mentioned above are especially relevant to first-time users of the e-tendering portal, the fourth instruction is relevant at all times.

Proforma - I

General Information

All individual /Sole Proprieter/Partnership firm/ Private Limited or Public limited firms applying for pre-qualification are requested to complete the information in this form.

| | | |
|-----|--|--|
| 1 | Name of Tenderer | |
| 2 | Head Office Address | |
| 3 | Address on which Correspondence should be done. | |
| | Tel. No. | |
| | Mobile no. | |
| | Fax No. | |
| | E-mail address | |
| 4 | Place of incorporation / registration | |
| 5 | Constitution of tenderer | |
| i) | Specify, if the tenderer is | |
| | a) An individual | |
| | b) A proprietary firm | |
| | c) A firm in partnership | |
| | d) A Limited Company or Corporation | |
| ii) | Attach a copy of Proprietorship or Partnership Deed or Article of Association or Incorporation of Company as the case may be . | |
| 6 | Bank solvency | |
| 7 | Turn Over for the years given below | |
| | 2018 - 2019 | |
| | 2019 - 2020 | |
| | 2020 - 2021 | |
| 8 | Give particulars of registration with Govt. / Semi Govt. / Public Sector Undertakings / Local Bodies. | |
| 9. | Other details: a) EPF No. b) Labour license no c) PAN No. d) GST Registration No. (Copies to be enclosed) | |

| | | |
|-----|--|--|
| 10. | Any other information considered necessary but not included above | |
| 11. | Names and Titles of Directors and officers with designation to be concerned with this work with Designation of individuals authorized to act for the organization | |
| 12. | Was the applicant ever required to suspend works for a period of more than six months continuously after commencement of works. If so, give the name of the project and give reasons thereof. | |
| 13. | Has the applicant or any constituent partner in case of partnership firm, ever abandoned the awarded work before its completion? If so, give the name of the project and give reasons thereof. | |
| 14. | Has the applicant or any constituent partner in case of partnership firm, ever been debarred / black listed for tendering in any organization at any time? If so, give details | |
| 15. | Has the applicant or any constituent partner in case of partnership firm, ever been convicted by a court of law? If So, give details | |
| 16. | Detailed description and value of works successfully completed during the last five years as mentioned in Page no. 8 | |
| 17. | Furnish names and address of previous organization for which you have executed similar work in the recent past (At least three) | |
| 18. | a) Registered Office address and Telephone number | |

| | | |
|--|--|--|
| | b) Office address through which the work will be handled in Mumbai. Tenderer / Bidder should have office in Mumbai with supporting documents such as registered office address proof issued by govt. and other related authorities etc. | |
| | *Details of factory and its location, machinery, technical personnel to be employed to be attached in separate sheet. (If any) | |

Note: Only self attested copies to be furnished.

Date & Place

Signature & seal of the applicant

PROFORMA - II

List of major Plant and Machinery in possession of the firm

| S.No. | Name of Plant & Machinery / equipment | Nos. Available Owned | *Other than col. no. C |
|-------|---------------------------------------|----------------------|------------------------|
| A | B | C | D |
| 1 | | | |
| 2 | | | |
| 3 | | | |
| 4 | | | |
| 5 | | | |
| 6 | | | |

Signature & seal of the applicant

Date & Place

Note:

- * In case of any arrangement for getting the equipment on lease, etc., authenticated proof of the same is to be submitted. Use separate sheets for providing more information.

PROFORMA II(a)

**DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED BY
THE FIRM / COMPANY**

| S.no | Designation | No of staffs | Names | Qualification | Professional Experience | Years of Experience in this firm |
|------|-------------|-----------------|-------|---------------|----------------------------|--|
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |

Signature & seal of the applicant

Date and Place

FINANCIAL INFORMATION

I Financial Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit and Loss Account for the last three years ended 31.03.2021 duly certified by the Chartered Accountant, as submitted by the applicant to the Income-Tax Department (Copies to be attached). If the audited statement as of 31.03.2021 is not available, preceding 3 years statements may be furnished. Statement as on 31.03.2021 may be submitted immediately on finalization.

| FINANCIAL YEARS | 18-19 | 19-20 | 20-21 | 21-22 |
|-----------------|-------|-------|-------|-------|
|-----------------|-------|-------|-------|-------|

- (i) Gross Annual turn-over in
Works: mentioned in the NIT
- (ii) Profit
or
Loss
- (iii) Financial position:
 - (a) Cash
 - (b) Current Assets
 - (c) Current Liabilities
- IV) (a) Net Working capital (b-c)
(b) Current Ratio:
Current Assets/Current Liabilities (b/c)
(c) Acid Test Ratio:
Quick Assets/Current Liabilities (a/c)
- V. Income Tax clearance Certificate
- VI. Solvency certificate from Bankers (Scheduled Bank) of Applicant.
- VII. Financial arrangements for carrying out the proposed work

Date and Place

Signature & seal of the applicant

Signature of Chartered Accountant with seal of the Applicant

PROFORMA IIIA

**LIST OF SIMILAR WORKS SATISFYING QUALIFICATION CRITERIA
COMPLETED DURING THE LAST 5 YEARS**

| S.No | Clients Name & Address | Name of the work & Location | Scope of work carried out by the bidder | Agreement/ Letter of Award No. & Date | Contract Value | Date of start | Date of completion | Reasons for delay in Completion, if any | Ref. Or Document (with page no.) in support of meeting Qualification Criterion |
|------|------------------------------|--------------------------------------|--|--|-------------------|---------------------|-----------------------|--|---|
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Signature & seal of the applicant

PROFORMA IIIB

LIST OF WORKS ON HAND

| S.No | Clients Name & Address | Name of the work & Location | Scope of work | Agreement/ Letter of Award No. & Date | Contract Value | Date of start |
|------|------------------------|-----------------------------|---------------|---------------------------------------|----------------|---------------|
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |

Signature & seal of the applicant

PROFORMA - IV

**Certificate of Credit Facility
(Solvency) (On Bank's letter Head)**

This is to certify that M/s _____, is a reputed firm / company with a good financial standing.

The firm / company is enjoying a fund based credit facility of Rs. _____ to meet its working capital requirements.

Signature

Name, Designation &

Address of Bank

BANK'S SEAL

NOTE: The above certificate shall be from Scheduled Bank.

PROFORMA V

PERFORMANCE REPORT FOR WORKS REFERRED TO IN PROFORMAIII (A)

1. Name of the work / Project & Location.
2. Scope of work.
3. Agreement No.
4. Estimated Cost
5. Tendered Cost
6. Value of work done
7. Date of Start
8. Date of completion
 - a. Stipulated date of completion.
 - b. Actual date of completion.
9. Amount of compensation levied for delayed Completion if any.
10. Performance report based on quality of work, Time Management, and Resources :
Very Good/Good/Fair/Poor

Date and Place

**SUPERINTENDING ENGINEER /
CHIEF PROJECT MANAGER
OR EQUIVALENT.**

SPECIAL INSTRUCTIONS TO TENDERERS

1. Time of Completion, Extension of Time & Progress Chart

Time of Completion:

The entire work is to be completed in all respects within the stipulated period of **90 days**. The work shall deem to be commenced within Seven days from the date of issue of Work order or date of handing over of site, whichever is later. Time is the essence of the contract and shall be strictly observed by the Tenderer.

The work shall not be considered as complete until the Architects have certified in writing that this has been completed and the Defects Liability Period shall commence from the date of such certificate.

The contractor may plan and execute all the works around the clock without causing disturbance to the existing office working. The plan of carrying out the works should be given at least one week in advance.

Extension of Time:

If in the opinion of the Indian Bank/Architects / Project Management Consultants the works be delayed (a) by reason of any exceptionally inclement weather, or (b) by reason of instructions from the Indian Bank in consequence of proceedings taken or threatened by or disputes, with adjoining or neighboring owners or (c) by the works, or delay, of other Tenderers or tradesmen engaged or nominated by the Indian Bank and not referred to in the specification or (d) by reason of authorized extra and additions or (e) by reason of any combination of strikes or lock-out affecting any of the building trades of (1) from other causes which the Indian Bank may consider being beyond the control of the Tenderer, the Indian Bank at the completion of the time allowed for the contract shall make fair and reasonable extension of time for completion in respect there for. In the event of the Indian Bank failing to give possession of the site upon the day specified above the time of completion shall be extended suitably.

In case of such strikes or lockouts, as are referred to above, the Tenderer shall, immediately give the Indian Bank, written notice thereof. Nevertheless the Tenderer shall use his best endeavors all that to prevent delay, and shall do all that may be reasonably required to the satisfaction of the Indian Bank to proceed with the works and on his doing so, it will be ground of consideration by the Indian Bank for a extension of time as above provided. the decision of the Indian Bank as to the period to be allowed for an extension of time for completion hereunder (which decision shall be final and binding on the Tenderer) shall be promulgated at the conclusion of such strike or lock-out and the Indian Bank shall then, in the event of an extension being granted, determine and declare

the final completion date. The provision in clause 12 with respect to payment of liquidated damages shall in such case, be read and construed as if the extended date fixed by the Indian Bank were substituted for and the damage shall be deducted accordingly.

Progress of Work:

During the period of construction, the Tenderer shall maintain proportionate progress on the basis of a Programme Chart submitted by the Tenderer immediately before commencement of work and agreed to by the Indian Bank / Architects. Tenderer should also include planning for procurement of scarce material well in advance and reflect the same in the Programme Chart so that there is no delay in completion of the project.

2. Defects Liability Period (DLP)

- a) It must be realized that this period is for exposure of “latent defects” such as settlements, shrinkages or expansion cracks, undue weathering and wear due to faulty material and workmanship.
- b) The DLP commences from the certified date of Virtual Completion issued by the Architects. DLP – 1 year from the Date of issue of Virtual Completion Certificate for the work by Architects.
- c) Whenever the Indian Bank is of the view that the defects in the workmanship and/or materials used are likely to be apparent only over a long period, the Defect Liability Period may be extended as deemed fit.

3. Date of Commencement

Normally, Date of commencement shall be either **7 Days** from the Work order issued to the Tenderer or the day on which Tenderer is instructed to take possession of the site, Whichever is later.

4. Date of Completion

Date of completion shall be 90 Days for the execution of the work.

5. Period of Final Measurement

The period of final measurement after completion shall be made taken into account the complexity of the work and staff available for carrying out measurements.

All hidden works shall have already been measured as the work progressed in presence of Tenderers, Indian Bank, Architect and respective specialized consultants to check up the quality and method of installation. It should be noted that unless a longer period is stipulated, the condition of contract generally lays down three months (maximum) from the date of completion of the contract as the period of final measurement.

Even though the maximum period of three months is mentioned, it shall be endeavored to complete the measurements as expeditiously as possible.

6. Period of Honoring Interim Certificate

The period shall be ten days from the date of receipt of the certificate from the Architect along with M Book only signed by the Tenderer consultants & Architect.

7. Period of Honoring Final Certificate

The period shall be one month from the date of receipt of the final bill certificate from the Architect along with M book duly signed by Tenderer, Consultant and Architects and statutory Certificates wherever necessary along with as built drawings of the works executed. No due certificate from self as well as from the sub agencies involved by the main contractor should be produced to the bank at the time of submitting final bill by the main contractor.

8. Retention Money

The retention percentage (I.e. deduction from interim bill) shall be 5% of the Gross value of each interim bill. The maximum amount of retention money shall be the balance amount of the Total Security Deposit. 50% of the retention amount will be refunded to the Tenderer on completion subject to the following:

- Issue of Virtual Completion Certificate by the Architect.
Tenderer's removal of his materials, equipment, labour force, temporary sheds/stores etc. from the site. (excepting for a small presence required if any for the Defect Liability Period and approved by the Indian Bank) The remaining 50% of the amount may be refunded 14 (Fourteen) days after the end of defects liability period provided he has satisfactorily carried out all the works and attended to all defects in accordance with the conditions of the Contract, including site clearance.

9. Receiving, Opening and Recording of Tenders

Part-A (Technical bid) & Part-B (Price bid) has to be submitted through on-line mode only.

Part-A tender will be opened at 15.30 hours on the same day as the last day of the receipt. In case of postal delivery, the tenderer has to ensure that the tender is received before the due date and time. The Indian Bank will not be responsible for the damage in transit and delay in receipt of tender if any.

After technical evaluation, intimation will be given to all qualifying bidders about the date, time of opening of online Price bid with the opening of the lowest value among the quotes shall be treated as Reverse price for online reverse bidding.

Part-B (Price bid) has to be submitted by successful bidder after completion of reverse auction.

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the specifications and conditions laid down hereinafter and in the Drawings, the work shall be carried out as per standard specifications and under the direction of Architects.

1. Interpretation

In construing these conditions, the specifications, the schedule of quantities, tender and Agreement, the following words shall have the meaning herein assigned to him except where the subject or context otherwise requires:

- i. Indian Bank: The term Indian Bank shall denote Indian Bank with their Corporate Office at **Indian Bank Zonal Office, Mumbai (West), at 216-A, Manish Commercial Centre, Dr. Annie Besant Road, Worli, Mumbai, Maharashtra 400 030** and any of its employees representative authorized on their behalf.
- ii. Tenderer: The term Tenderer shall mean (to the firm the contract is awarded) and his / their heirs, legal representatives, assigns and successors.
- iii. Site: The site shall mean the site where the works are to be executed as shown within boundary in red border on the site plan including any building and erections thereon allotted by the Indian Bank for the Tenderer's use.
- iv. Drawings: The work is to be carried out in accordance with drawings, specifications, the schedule of quantities and any further drawings which may be supplied or any other instruction, which may be given by the Indian Bank during the execution of the work.

All drawings relating to work given to the Tenderer together with a copy of schedule of quantities are to be kept at site and the Architects shall be given to such drawings or schedule of access whenever necessary.

In case any detailed Drawings are necessary Tenderer shall prepare such detailed drawings and or dimensional sketches there for and have it confirmed by the Indian Bank/ Architects/PMC as case may be prior totaking up such work.

The Tenderer shall ask in writing for any clarifications.

- v. “The Works” Shall mean the work or works to be executed or done under this contract.
- vi. “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency act or in Provincial Insolvency Act or any amending Statutes.
- vii. “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this contract.
- viii. “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted quoted rates of the Tenderer.

2. Tenders

a) Technical Bid

The entire set of tender paper issued to the tenderer should be submitted fully signed on the every page. Signature will indicate the acceptance of the tender papers by the tenderer.

b) Price Bid-The price should be quoted in the Price Bid format attached to this bid through on-line mode.

The schedule of quantities shall be filled in as follows:

- a) The "Rate" column to be legibly filled in ink both English figures and English words.
- b) Amount column to be filled in for each item and the amount for each sub head as detailed in the " Schedule of Quantities".
- c) All corrections are to be initialed.
- d) The "Rate Column" for QRO items shall be filled up.
- e) The " Amount" column for QRO of which the quantities are not mentioned shall not be filled up.

No modifications, writings or corrections can be made in the tender papers by the tenderer, but may at his option offer his comments or modifications in a separate sheet of paper attached to the original tender papers.

The Indian Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for each section or to split up and distribute any item of work to any specialist firm or firms, without assigning any reason.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact that the rates for each and every item should be correct, workable and self-supporting. If called upon by the Indian Bank/ Architects detailed analysis of any or all the rates shall be submitted. The

Indian Bank/ Architects shall not be bound to recognize the Tenderer's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum" contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete works in all respects and details including preparatory and finishing works involved, directly, related to and reasonably detectable from the drawings, specifications and schedule of quantities and no further extra charges will be allowed in this connection. In the case of lump-sum charges in the tender in respect of any item of works, the payment of such items of work will be made for the actual work done on the basis of lump-sum charges as will be assessed to be payable by the Indian Bank.

The Indian Bank has power to add to, omit from any work as shown in drawings or described in specifications or included in schedule of quantities and intimate the same in writing but no addition, omission or variation shall be made by the Tenderer without authorization from the Indian Bank. No variation shall vitiate the contract. Please also refer to para 7 hereinafter.

The tenderer shall note that his tender shall remain open for consideration for a period as specified in General rules and Instructions under Item no 4. from the date of opening of the price - tender of the tender .

3. Agreement

The successful Tenderer is required to sign agreement as may be drawn up to suit local conditions and shall pay for all stamps and legal expenses, incidental thereto.

4. Permits and Licenses

Permits and licenses for release of materials which are under Government control will be arranged by the Tenderer. The Indian Bank will render necessary assistance, sign any forms or applications that may be necessary.

The Indian Bank/ Architect / PMC shall be indemnified against all Government or legal actions for theft or misuse of cement M.S. rods and any controlled materials in the custody of the Tenderer.

It may be clearly understood that no compensation or additional charges can be claimed by the tenderer for non-availability of such materials in due time on this account or according to his own requirements.

5. Government and Local Rules

The Tenderer shall conform to the provisions of all local Bye-laws and Acts relating to the work and to the Regulations etc., of the Government and Local Authorities and of any company with whose system the structure is proposed to be connected. The Tenderer shall give all notices required by said Act, Rules, and Regulations and Bye-laws etc., and pay all fees / fines payable to such authority / authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment and restorations etc., and shall indemnify the Indian Bank against such liabilities and shall defend all actions arising from such claims or liabilities.

6. Taxes and Duties

The tenderers must include in their tender prices quoted for all duties royalties, cess and sale tax or any other taxes or local charges if applicable. GST will be payable extra as applicable.

No extra claim on this account will in any case be entertained.

The tenderer shall keep necessary books of A/C & other documents for the purpose of this condition as may be necessary and shall allow inspection of the same by duly authorized representative of the Indian Bank and or the Engineer-in-charge and further shall furnish such other information / document as the Indian Bank may require from time to time.

7. Quantity of Work to be executed

The quantities shown in the schedule of quantities are intended to cover the entire new structure indicated in the drawings but the Indian Bank reserves the right to execute only apart or the whole or any excess thereof without assigning any reason therefore. Variation in the value is however not expected to be more than 25%.

8. Other Persons Engaged by the Indian Bank

The Indian Bank reserves the right to execute any part of the work included in this contract or any work which is not included in this contract by other Agency or persons and Tenderer shall allow all reasonable facilities and use of his scaffolding for the execution of such work. The main Tenderer shall extend all cooperation in this regard.

9. Earnest Money and Security Deposit

The tenderer will have to deposit an amount of Rs.3,72,000/- (Rupees Three Lakh Seventy Two Thousand Only) in the form of Bankers Demand Draft or Bank Guarantee from scheduled commercial bank in India drawn in favour of “Indian Bank,” payable at Chennai or through RTGS / NEFT at the time of submission of tender as an Earnest Money. The Indian Bank is not liable to pay any interest on the Earnest Money. The Earnest Money of the unsuccessful

tenderers will be refunded without any interest soon after the acceptance of the selected tenderder after award of work or after the expiry of the validity period of the tender

Apart from the EMD, retention money shall be deducted from progressive running bills @ 5% of the gross value of each running bill until the Total Security Deposit, i.e., EMD and the retention money equals 7% of the project cost. 50% of the total security deposit shall be released on successful completion of the works and after obtaining Virtual completion certificate from the Architect and No Claim certificate by the tenderder to the Indian Bank.

The balance retention amount 50% will be refunded after the end of defects liability period as mentioned in point no.8 of this special condition of contract provided he has satisfactorily carried out all the work and attended to all defects in accordance with the conditions of the contract. No interest is allowed on retention money. A part of the Security Deposit if and as decided by a constituent Indian bank can also be furnished in the form of a Indian bank guarantee on a Indian bank other than that of the constituent Indian bank

10. Tenderer to provide everything necessary

The Tenderer shall provide everything necessary for the proper execution of the work according to the intent and meaning of the drawings, schedule of quantities and specifications taken together whether the same may or may not be particularly shown or described therein provided that the same can reasonably be inferred there from and if the Tenderer finds any discrepancies therein he shall immediately and in writing, refer the same of the Indian Bank/ Architects / PMC whose decision shall be final and binding.

The Tenderer shall provide himself for ground and fresh water for carrying out of works at his own cost. The Indian Bank shall on no account be responsible for the expenses incurred by the Tenderer for hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of work within the contemplation of the contract, and beyond the unit price no extra payment will be allowed for incidental or contingent work, labour and/or materials inclusive of all taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents.

The Tenderer shall supply, fix and maintain at his own cost, for the execution of any work, all tools, tackles, machineries and equipments and all the necessary centering, scaffolding, staging, planking, timbering, strutting, shoring,

pumping, fencing, boarding, watching and lighting by night as well as by day required not only for the proper execution and protection of the said work but also for the protection for the public and safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters and things and the Tenderer shall take down any remove any or all such centering, scaffolding, planking, timbering, strutting, shoring, etc., as occasion shall be required or when ordered so to do, and shall fully reinstate and make good all matters and things disturbed during the execution of the works to the satisfaction of the Indian Bank/ Architects.

The Tenderer shall also provide such temporary road on the site as may be necessary for the proper performance of the contract, and for his own convenience but not otherwise. Upon completion, such roads shall be broken up and leveled where so required by the drawings unless the Indian Bank shall otherwise direct. The Tenderer shall at all times give access to workers employed by the Indian Bank or any men employed on the buildings and to provide such parties with proper sufficient and if required, special scaffolding, hoists and ladders and provide them with water and lighting and leave or make any holes, grooves etc., in any work, where directed by the Indian Bank as may be required to enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of the tenderers shall accordingly include all these above mentioned contingent works.

11. Tools, Storage of Materials, Protective Works and Site Office

Requirements

The Tenderer shall maintain a site office with site engineer to receive instruction notices or communications etc.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a coat of approved varnish. They are to be protected from ravages of termites, ants, and other insects.

The Tenderer shall provide at his own cost all artificial light required for the work and to enable other Tenderers and sub-Tenderers to complete the work within the specified time.

The Tenderer shall use the toilets identified by the Indian bank for use of their workmen and keep the same in a clean and sanitary condition to the satisfaction of the Indian bank / Public Health Authorities and shall cause such latrines and soil to be cleared away whenever necessary and shall make good all the works disturbed by these conveniences.

Every precaution shall be taken by the Tenderer to prevent the breeding of mosquitoes on the works during the construction, and all receptacles; cisterns, water tanks etc., used for the storage of water must be suitably protected against breeding of mosquitoes.

The Tenderer shall indemnify the Indian Bank against any breach of rules in respect of anti-malarial measures.

The Tenderer shall not fix or place any placards or advertisement of any description or permit the same to be fixed or placed in or upon any boarding, gantry, building structure other than those approved by the Indian Bank.

Protective Measures: The Tenderer from the time of being placed in possession of the site must make suitable arrangements for watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sundays and other holidays.

Tenderer shall indemnify the Indian Bank against any possible damage to the building, roads, or members of the public in course of execution of the work.

The Tenderer shall provide necessary temporary enclosures, gates, entrances, etc., for the protection of the work and materials and for altering and adopting the same as may be required and removing on completion of the works and making good all works disturbed.

Storage of materials: The Tenderer shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc. and other work that may be executed on the site including the tools and materials of sub-Tenderers and remove same on completion. Cement should be stored one foot above the ground level and have raised floor.

Tools: The theodolite levels, steel and metallic tapes and all other surveying instruments found necessary on the works shall be provided by the Tenderer for the due performance of this contract as instructed by the Site Engineer. All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely taking measurement shall be supplied by the Tenderer.

The masteries and the supervisors on the works shall carry with them always a one meter or two meter steel tape, a measuring tape of 3 meters, a spirit level, a plumb bob and a square and shall check the work to see that the work is being done according to the drawing and specifications. The Site Engineer will use any or all measuring instruments or tools belonging to the Tenderers as he chooses for checking the works executed or being executed on the contract. The Tenderer should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and plant etc. by sub-Tenderers for their work.

12. Notice and Patents of Appropriate Authority and Owners

The Tenderer shall confirm to the provisions of any Acts of the Legislature relating to the work, and to the Regulations and Bye-laws of any authorities, and/or any water, lighting and other companies, and/or authorities with whose systems the structures were proposed to have connection and shall before making any variations from the drawings or specification that may be associated to so conform, give the Indian Bank/ Architects written notices specifying the variations proposed to be made and the reasons for making them and apply for instruction thereon. The Indian Bank/ Architects on receipt of such intimation shall give a decision within a reasonable time.

13. Clearing Site and Setting out Works

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials rubbish of all kinds. All holes or hollows whether originally existing or produced by removal or loose stone or materials shall be carefully filled up with earth well rammed and leveled off as directed at his own cost. The Tenderer shall set out the works and shall be responsible for the true and perfect setting out of the work and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at any time, any error shall appear during the progress of any part of the work, the Tenderer shall at his own expenses rectify such error, if called upon to the satisfaction of the Indian Bank. The Tenderer shall further set out the works to the alternative positions at the site until one is finally approved and the rates quoted in his tender should include for this and no extra on this account will be entertained.

14. Tenderer Immediately to Remove All Offensive Matters

The Tenderer shall keep the foundations and works free from water and shall provide and maintain at his own expenses electrically or other power driven pumps and other plant to the satisfaction of the Indian Bank for the purpose, until the building is handed over to the Indian Bank. The Tenderer shall arrange for the disposal of the water so accumulated to the satisfaction of the Indian Bank and local authority and no claims will be entertained afterwards if he does not include in his rates for the purpose.

15. Access

Any authorized representative of the Indian Bank shall at all reasonable times have free access to the works and/or to the, workshops, factories or other places where materials are being prepared or constructed for the work and also to any place where the materials are lying or from where they are being obtained, and the Tenderer shall give every facility to the Indian bank or their representatives necessary for inspection and examination and test of the

materials and workmanship. Except the representatives of the Indian Bank no person shall be allowed at any time without the written permission of the Indian Bank.

16. Materials, Workmanship, Samples, Testing of Materials

All the works specified and provided for in the specifications or which may be required to be done in order to perform and complete any part thereof shall be executed in the best and most workmanlike manner with materials of the best and approved quality of the respective kinds in accordance with the particulars contained in and implied by the specifications and as represented by the drawings or according to such other additional particulars, and instructions as may from time to time be given by the Indian Bank/ Architects during the execution of the work, and to his entire satisfaction.

If required by the Indian Bank/ Architects the Tenderer shall have to carry out tests on materials and workmanship in approved materials testing laboratories or as prescribed by the Indian Bank/ Architects at his own cost to prove that the materials etc. Under test conform to the relevant I.S. Standards or as specified in the specifications. The necessary charges for preparation of mould (in case of concrete cube) transporting, testing etc., shall have to be borne by the Tenderer. No extra payment on this account should in any case be entertained.

All works to be carried out generally as per BIS Specifications.

Branded items, i.e., BIS compliant items specified in the tender shall not be tested separately. However the other items if approved by Indian bank are subjected to testing as per tender specifications.

All the materials (except where otherwise described) stores and equipment required for the full performance of the work under the contract must be provided through normal channels and must include charge for import duties, sales tax, octroi and other charges and must be the best of their kind available and the Tenderers must be entirely responsible for the proper and efficient carrying out of the work. The work must be done in the best workmanlike manner. Samples of all materials to be used must be submitted displayed to the Indian Bank/ Architects when so directed by the Engineer/ Architects and written approval from Indian Bank/ Architects must be obtained prior to placement of order.

During the inclement weather the Tenderer shall suspend concreting and plastering for such time as the Indian Bank/ Architects may direct and shall protect from injury all work when in course of execution. Any damage (during constructions) to any part of the work for any reasons due to rain, storm, or neglect of Tenderer shall be rectified. by the Tenderer in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock -outs or any other cause, the Tenderer shall take all precautions necessary for the protection of work and at his own expenses shall make good any damage arising from any of these causes.

The Tenderer shall cover up and protect from damage, from any cause, all new work and supply all temporary doors, protection to windows, and any other requisite protection for the execution of the work whether by himself or special tradesmen or sub-Tenderer and any damage caused must be made good by the Tenderer at his own expenses.

The contractor shall prepare for approval of Architect the “Co-ordinated services drawings” for pre-planned openings so that the alterations are reduced to the minimum.

17. Removal of Improper Work

The Indian Bank shall during the progress of the work have power to order in writing from time to time the removal from the work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the Indian Bank / Architects are not in accordance with specification or instructions, the substitution or proper re-execution of any work executed with materials or workmanships not in accordance with the drawings and specifications or instructions. In case the Tenderer refuses to comply with the order the Indian Bank shall have the power to employ and pay other agencies to carry out the work and all expenses consequent thereon or incidental thereto as certified by the Indian Bank/ Architects shall be borne by the Tenderer or may be deducted from any money due to or that may become due to the Tenderer. No certificate which may be given by the Architects shall relieve the Tenderer from his liability in respect of unsound work or bad materials.

18. Site Engineer/Project Management Consultant:

The term "Site Engineer/PMC" shall mean the person/agencies appointed and paid by the Indian Bank to superintend the work. The Tenderer shall afford the Site Engineer/PMC every facility and assistance for examining the works and materials and for checking and measuring work and materials. The Site Engineer/PMC shall have no power to revoke, alter, enlarge or relax any requirements of the Tenderer or to sanction any day work, additions, alterations, deviations or omissions or any extra work whatever, except in so far as such authority may be specially conferred by a written order of the Indian Bank.

The Site Engineer/PMC shall have power to give notice to the Tenderer or to his foreman, of non-approval of any work or materials and such work shall be suspended or the use of such materials shall be discontinued until the decision of the Indian Bank is obtained. The work will from time to time be examined by the Architects, Engineer from the Premises Department of the Indian Bank and

the Site Engineer if any. But such examination shall not in any way exonerate the Tenderer from the obligation to remedy any defects which may be found to exist at any stage of the work or after the same is complete. Subject to the limitations of this clause the Tenderer shall take instructions only from the Architects/Indian Bank or his representative.

19. Tenderer's Employees

The Tenderer shall employ technically qualified and competent supervisors for the work who shall be available (by turn) throughout the working hours to receive and comply with instructions of the Indian Bank/ Architects. The Tenderer shall engage at least one experienced Engineer as site-in-charge for execution of the work. The Tenderer shall employ in connection with the work persons having the appropriate skill or ability to perform their job efficiently. The Tenderer shall employ local labourers on the work as far as possible. No labourer below the age of sixteen years and who is not an Indian National shall be employed on the work.

Any labourer supplied by the Tenderer to be engaged on the work on day-work basis either wholly or partly under the direct order or control of the Indian Bank or his representative shall be deemed to be a person employed by the Tenderer.

The Tenderer shall comply with the provisions of all labour legislation including the requirements of

- a) The Payment of Wages Act 1936
- b) Indian Bank's Liability Act 1938
- c) Workmen's Compensation Act Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
- d) Apprentices Act 1961
- e) Minimum Wages Act 1948
- f) Any other Act or enactment relating thereto and rules framed there Under from time to time.

The Tenderer shall keep the Indian Bank saved harmless and indemnified against claims if any of the workmen and all costs and expenses as may be incurred by the Indian Bank in connection with any claim that may be made by any workmen.

The Tenderer shall comply at his own cost with the order of requirement of any Health Officer of the State or any local authority or of the Indian Bank regarding the maintenance of proper environmental sanitation of the area where the Tenderer's laborers are housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The Tenderer shall provide, maintain and keep in good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all times for the use of men engaged on the works and shall remove and clear away the same on completion of the works. Adequate precautions shall be taken by the

Tenderer to prevent nuisance of any kind on the works or the lands adjoining the same.

The Tenderer shall arrange to provide first-aid treatment to the laborers engaged on the works. He shall within 24 hours of the occurrence of any accident at or about the site or in connection with execution of the works, report such accident to the Indian Bank and also to the Competent Authority where such report is required by law. Compliance of labour regulations:

20. Dismissal of Workmen

The Tenderer shall on the request of the Indian Bank immediately Withdrawal / remove from works any person employed thereon by him, who may in the opinion of the Indian Bank be unsuitable or incompetent or who may misconduct himself. Such Withdrawal / Remove shall not be the basis of any claim for compensation or damages against the Indian Bank or any of their officer or employee.

21. Assignment

The whole of the works included in the contract shall be executed by the Tenderer and the Tenderer shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein nor, shall take a new partner, without written consent of the Indian Bank and no subletting shall relieve the Tenderer from the full and entire responsibility of the contract or from active superintendence of the work during their progress.

22. Damage to Persons and Property Insurance Etc.

The Tenderer shall be responsible for all injury to the work or workmen to persons, animals or things and for all damages to the structural and/or decorative part of property which may arise from the operations or neglect of himself or of any sub-Tenderer or of any of his or a sub-Tenderer's employees, whether such injury or damage arise from carelessness, accident or any other cause whatsoever in any way connected with the carrying out of this contract. The clause shall be held to include inter-alia, any damage to buildings whether immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the works forming the subject of this contract by rain, wind or other inclemency of the weather. The tenderer is also responsible for the damages/injury/accidents caused to any public in general / vehicles in general and pay necessary compensation or settlement or whatsoever in this regard.

The Tenderer shall indemnify the Indian Bank and hold harmless in respect of all and any expenses arising from any such injury or damages to persons or property as aforesaid and also in respect of any claim made in respect of injury or

damage under any acts of compensation or damage consequent upon such claim.

The Tenderer shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims for damages to the property or third parties.

The Indian Bank shall be at liberty and is hereby empowered to deduct the amount of any damages, compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or damages from any sums due or to become due to the Tenderer .

23. Insurance

The Tenderer shall arrange to take “Tenderers all risk insurance policy including third party liability”, covering the entire period of contract till virtual completion of the contract (including extended period if any) for the entire scope of works for a risk cover not less than the contract value. The third party insurance shall be for a sum of **Rs. 3 Lakh** per accident.

The Tenderer shall effect the insurance necessary and indemnify the Indian Bank entirely from all responsibility in this respect. The insurance must be placed with a company approved by the Indian Bank and must be effected jointly in the name of the Tenderer and the Indian Bank and the policy lodged with the latter. The scope of insurance is to include damage or loss to the work and workman due to carelessness accident, including fire, earthquake and floods etc., damage or loss to the contract itself till this is made over in a complete state. Insurance is compulsory and must be effected from the very initial stage.

The Tenderer shall also be responsible for anything which may be excluded from damage to any property arising out of incidents, negligence or defective carrying out of this contract.

Unless otherwise instructed the Tenderer shall insure the works and keep them insured until the virtual completion of the contract against loss or damage by fire and /or earthquake, flood. The insurance must be placed with a company approved by the Indian Bank, in the joint names of the Indian Bank and the Tenderer for such amount and for any further sum if called to do so by the Indian Bank, the premium of such further sum being allowed to the Tenderer as an authorized extra.

The Tenderer shall as soon as the claim under the policy is settled or the work reinstated by the Insurance Company should they elect to do so, proceed with due diligence with the completion of the works in the same manner as though the fire has not occurred and in all respects under the conditions of the contract. The

Tenderer in case of rebinding or reinstatement after fire shall be entitled to extension of time for completion as the Indian Bank may deem fit.

24. Accounts, Receipts & Vouchers

The Tenderer shall, upon the request of the Indian Bank furnish them, with all the invoices, accounts, receipts and other vouchers that they may require in connection with the works under this contract. If the Tenderer shall use materials less than what he is required under the contract, the value of the difference in the quantity of the materials he was required to use and that he actually used shall be deducted from his dues. The decision of the Indian Bank shall be final and binding on the Tenderer as to the amount of materials the Tenderer is required to use for any work under this contract.

25. Measurement

All the Measurements should be taken in the presence of Bank officials/ Architects. And the measurements shall be countersigned by the Bank officials.

26. Payments

All bills shall be prepared by the Tenderer in the form prescribed by the Indian Bank / Architects. **Normally the interim bill shall be prepared subject to achieving the minimum bill value of Rs. 50 Lakh.** The bills in proper forms must be duly accompanied by detailed measurements in support of the quantities of work done and must show deductions for all previous payments, retention money, etc.

The Indian Bank/ Architect shall issue a certificate after due scrutiny of the Tenderers' bill stating the amount due to the Tenderer from the Indian Bank and the Tenderer shall be entitled to payment thereof, within the period of honoring certificates named in these documents. In case of delay due to some reasons in the processing of such bills for payment, an advance of 75% of the billed Amount may be paid on the request of the Tenderer for the smooth progress of the work. The amount stated in an interim certificate shall be the total value of work properly executed and 75% of invoiced value of material brought to site for permanent incorporation into the work up to the date of the bill less the amount to be retained by the Indian Bank as retention money vide clause 11 of the general conditions of contract, less TDS, and less installments previously paid under these conditions, provided that such certificate shall only include the value

of said material and goods as and from such time as they are reasonably, properly and not prematurely brought to or placed adjacent to the work and then only if adequately protected against weather or other causalities.

The Indian Bank will deduct retention money as per tender conditions.

If the Indian Bank has supplied any materials or goods to the Tenderer, the cost of any such materials or goods will be, progressively deducted from the amount due to the Tenderer in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment only and not as payments for work actually, done and completed, and shall not preclude the Requiring of bad, unsound, and-imperfect or unskilled work to be; removed and taken away and reconstructed, or re-erected or be considered as an admission of the due performance of the contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in anyway the power of the Indian Bank under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be submitted by the Tenderer within one month of the date fixed for completion of the work or of the date of certificate of completion furnished by the Site Engineer and payment shall be made after checking the work completely. Payment will be made 75 % against supply of materials & 25 % against erection and commissioning, less statutory deductions.

Indian Bank reserves the right to withhold in part or full payment of bills in case of non-compliance / violation of any terms and conditions stipulated in the agreement. The tenderer shall neither suspend the work nor claim for extension of time for nonpayment /withholding of payment on this account and no interest is also payable on the payment withheld/due.

27. Final Payment

The final bill shall be accompanied by a certificate of completion from the Consultants & Architects. Payments of final bill shall be made after deduction of Retention Money, which sum shall be refunded after the completion of the Defects Liability Period after receiving the Indian Bank's/ Architects' certificate that the Tenderer has rectified all defects to the satisfaction of the Indian Bank/ Architects. The acceptance of payment of the final bill by the Tenderer would indicate that he will have no further claim in respect of the work executed.

The contractor has to submit 2 copies of “As built drawings” of A2 or A1

size and CD duly certified by the Architect to the Bank along with final bill documents. Along with Every bill the contractor has to submit the photographs of the work executed

28. ENHANCEMENT IN RATES AND QUANTITY VARIATION

The tender rates shall be fixed, firm and applicable for any increase or decrease in the tendered quantities. The Employer / Architect can increase or decrease any quantities to any extent or even delete particular item as per the site requirements and the contractor shall not be paid anything extra on this account. Nothing extra will be paid by the Indian Bank on account of omission /deletion of items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on this account. The price of all additional items / non-tendered items will be worked out on the basis of rates quoted for similar items in the contract wherever existing. If similar items are not available, the rates for such items will be derived as per standard method of rate analysis based on prevalent fair price of labour, material and other components as required with 15% towards contractor's profit and overheads.

29. UNQUOTED ITEMS

The bidders to offer their competitive rates for each and every item listed in the Schedule of rates, the bidders who have not quoted for all the items as required in the SORs shall be liable for rejection. In case a bidder who has left certain items unquoted and if they happen to be overall lowest on evaluation, then their offers shall be considered subject to the unquoted items being taken as NIL cost. The bidder shall also give a clear undertaking to the effect that they shall execute the said items (unquoted) free of cost. In the event the bidder refuses the above conditions and insists on additional cost for the unquoted items, then such an offer shall be rejected as invalid.

For Extra works at the time of work in progress the contractor should submit the reasonable rate with the rate analysis and after approval given by the Architect/ Bank that amount will be given.

30. ABNORMAL RATES

The Contractor is expected to quote rate for each item after careful analysis of costs involved for the performance of the complete item consisting all specifications and conditions of the contract. If it is noticed that the rates quoted by the tenderer for any items are unusually high (or) unusually low it will be sufficient cause for rejection of

the tender unless the owner is convinced about the reasonableness of the rate on scrutiny of the analysis for such rate to be furnished by the tenderer on demand. Not with standing anything there in stand, the rate once accepted by the owner shall be final and shall not be subject to any claim either on account of un-workability of rates or on any other ground whatsoever.

31. Substitution

Should the Tenderer desire to substitute any materials and workmanship, he/they must obtain the approval of the Indian Bank/ Architects in writing for any such substitution well in advance. Materials designated in this specification indefinitely by such term as "Equal" or "Other approved" etc. specific approval of the Indian Bank/ Architects has to be obtained in writing.

32. Preparation of Building Works for Occupation and Use on Completion

The whole of the work will be thoroughly inspected by the Tenderer and deficiencies and defects put right. On completion of such inspection the Tenderer shall inform the Indian Bank that he has completed the work and it is ready for inspection. On completion the Tenderer shall clean all windows and doors including the cleaning and oiling if necessary, of all hardware, inside and outside, all floors, stair-cases, and every part of the building. He will leave the entire building neat and clean and ready for immediate occupation and to the satisfaction of the Indian bank.

33. Clearing Site on Completion

On completion of the works the Tenderer shall clear away and remove from the site all constructional plant, surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and in a workman like condition to the satisfaction of the Indian Bank/ Architects.

The main /Principal contractor is only responsible for the cleanliness of the site/building irrespective of numbers of sub agencies deployed by them to carryout various other works in the tender.

34. Defects after Completion

The Tenderer shall make good at his own cost and to the satisfaction of the Indian Bank all defects, shrinkage, settlements or other faults which may appear within 12 months after completion of the work. In default the Indian Bank may employ and pay other persons to amend and make good such damages, losses and expenses consequent thereon or incidental thereto shall be made good and borne by the Tenderer and such damages, loss and expenses shall be recoverable from him by the Indian Bank or may be deducted by the Indian

Bank, in lieu of such amending and making good by the Tenderer, deduct from any money due to the Tenderer a sum equivalent to the cost of amending such work and in the event of the amount retained being insufficient, recover that balance from the Tenderer from the amount retained under General Rules and instruction Special Instruction Clause 17 together with any expenses the Indian Bank may have incurred in connection therewith.

35. Concealed Work

The Tenderer shall give due notice to the Indian Bank/ Architects whenever any work is to be buried in floor / earth, concrete, ceilings or in the bodies of walls or otherwise becoming inaccessible later on, in order that the work may be inspected and correct dimensions taken before such burial, in default whereof the same shall, at the opinion of the Indian Bank/ Architect be either opened up for measurement at the Tenderer's expense or no payment may be made for such materials. Should any dispute or differences arise after the execution of any work as to measurements etc., or other matters which cannot be conveniently tested or checked, the notes of the Indian Bank/ Architects shall be accepted as correct and binding on the Tenderer.

36. Escalation

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if any, granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi, etc. unless specifically provided in these documents.

37. Idle Labour

Whatever the reasons may be no claim for idle labour, additional establishment cost of hire and labour charges of tools and plants would be entertained under any circumstances.

38. Suspension

If the Tenderer except on account of any legal restraint upon the Indian Bank preventing the continuance of the work or in the opinion of the Indian Bank shall neglect or fail to proceed with due diligence in the performance of his part of the contract or if he shall more than once make default, the Indian Bank shall have the power to give notice in writing to the Tenderer requiring the work to be proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a notice under this clause.

After such notice shall have been given the Tenderer shall not be at liberty to remove from the site of the works or from any ground contiguous thereto any plant or materials to subsist from the date of such notice being given until the notice shall have been complied with. If the Tenderer fails to start the work

within seven days after such notice has been given to proceed with the works as therein prescribed, the Indian Bank may proceed as provided in clause 39 (Termination of Contract by Indian Bank).

39. Termination of Contract by Indian Bank

If the Tenderer being a company go into liquidation whether voluntary or compulsory or being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a composition for the benefit of the greater Para, in number of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the Tenderer in insolvency, shall repudiate the contract, or if a Receiver of the Tenderer's firm appointed by the court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction of the Indian Bank that he is able to carry out and fulfill the contract, and if so required by the Indian Bank to give reasonable security therefore. or if the Tenderer shall suffer execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the creditors of the Tenderer, or shall assign, charge or encumber this contract or any payments due or which may become due to the Tenderer, there under, or shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, to be observed and performed by the Tenderer within three clear days after the notice shall have been given to the Tenderer in manner hereinafter mentioned requiring the Tenderer to observe or perform the same or shall use improper materials or workmanship in carrying on the works, or shall in the opinion of the Indian Bank not exercise such due diligence and make such due progress as would enable the work to be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the Indian Bank after three clear days notice requiring the Tenderer so to do shall have been given to the Tenderer as hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, the Indian bank may notwithstanding previous waiver determine the contract by a notice in writing to the effect as hereinafter mentioned, but without thereby effecting the powers of the Indian Bank of the obligations and liabilities of the Tenderer the whole on which shall continue in force as fully as if the Contract, had not been so determined and as if the works subsequently executed had been executed by or on behalf of the Tenderer (without thereby creating any trust in favour of the Tenderer) further the Indian Bank or his agent, or servants, may enter upon and take possession of the work and all plants, tools, scaffolding, sheds, machinery , steam and other power, utensils and materials lying upon premises or the adjoining lands or roads and sell the same as his own property or may employ the same by

means of his own servants and workmen in carrying on and completing the works or by employing any other Tenderers or other persons or person to complete the works, and the Tenderer shall not in any way interrupt or do any act, matter of thing to prevent or hinder such other Tenderers or other persons or person employed from completing and finishing or using the materials and plants for the works when the works shall be completed, or as soon thereafter as conveniently may be, the Indian Bank shall give notice in writing to the Tenderer to remove his surplus materials and plants and should the Tenderer fail to do so within a period of 14 days after receipt by him the Indian Bank may sell the same by Public Auction and shall give credit to the Tenderer for the amount so realized. Any expenses or losses incurred by the Indian Bank in get the works carried out by other Tenderers shall be adjusted against the amount payable to the Tenderer by way of selling his tools and plants or due on account of work carried out by the Tenderer prior to engaging other Tenderers or against the Security Deposit.

40. Arbitration

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto touching or concerning the works or the execution or maintenance thereof of this contract or the rights touching or concerning the works or the execution of maintenance thereof of this contract or the construction remaining operation or effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether during or after determination foreclosure or branch of the contract (other than those in respect of which the decision of any person is by the contract expressed to be final and binding) shall after written notice by either party to the contract to the other of them and to the Indian Bank hereinafter mentioned be referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Indian Bank will send within thirty days of receipt of the notice, to the Tenderer a panel of three names of persons who shall be presently unconnected with the organization for which the work is executed.

The Tenderer shall on receipt of the names as aforesaid, select anyone of the persons name to be appointed as a sole Arbitrator and communicate his name to the Indian Bank within thirty days of receipt of the names. The Indian Bank shall there upon without any delay appoint the said person as the Sole Arbitrator. If the Tenderer fails to communicate such selection as provided above within the period specified, the competent Authority shall make the selection and appoint the selected person as the Sole Arbitrator.

If the Indian Bank fails to send to the Tenderer the panel of three names as foresaid within the period specified, the Tenderer shall send to the Indian Bank a panel of

three names of persons who shall all be unconnected with either party. The Indian Bank shall on receipt of the named as aforesaid select anyone of the persons names and appoint him as the Sole Arbitrator. If the Indian Bank fails to select the person and appoint him as the Sole Arbitrator within 30 days of receipt of the panel and inform the Tenderer accordingly, the Tenderer shall be entitled to appoint one of the persons from the panel as the Sole Arbitrator and communicate his name to the Indian Bank.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid.

The work under the Contract shall, however, continue during the, arbitration proceedings and no payment due or payable to the Tenderer shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the parties fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator shall decide each dispute, in accordance with the terms of the contract and give a reasoned award. The venue of arbitration shall be in chennai only as may be fixed by the Arbitrator in his sole discretion.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of the parties. The cost of the reference and of the award including the fees, if any, of the Arbitrator who may direct to and by whom and in what manner, such costs or any part thereof shall be paid and may fix or settle and amount of costs to be so paid. The award of the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the "Arbitration and Reconciliation Act 1996" or any statutory modification or re-enactment thereof and the rules made there under, and for the time being in force, shall apply to the arbitration proceeding under this clause.

The Indian Bank and the Tenderer hereby also agree that arbitration under clause shall be a condition precedent to any right to action under the contract with regard to the matters hereby expressly agreed to be so referred to arbitration.

SAFETY CODE AND MODEL RULES FOR PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS

Safety Measures

All people working shall be provided with safety helmets, safety shoes, goggles, gloves, Safety belts etc., which shall be worn by the workmen while performing work and people working at elevation more than 10 feet shall be always provided with safety belts at contractor's cost. The safety belts shall be properly fixed to a lifeline always while at work. The Contractor shall provide safe means of access to any working place including provisions of suitable and sufficient scaffolding at various stages during all operations of the work for the safety of his workmen. Contractor shall ensure deployment of appropriate equipment and appliances for adequate safety and health of the workmen and protection of surrounding areas.

The Contractor shall ensure that all their staff and workers including their sub-contractor (s) shall wear Safety Helmet and Safety Shoes. Contractor shall also ensure use of safety belt, Protective goggles, gloves etc. by the personnel as per job requirements.

Contractor shall ensure that a proper Safety Net System and shall be used at appropriate locations. The safety net shall be located not more than feet (9.0 meters) below the working surface at site to arrest or to reduce the consequences of a possible fall of persons working at different heights.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the public.

Personal Safety Equipments:

All necessary personal safety equipment as considered adequate by the Engineer should be kept available for the use of the person employed on the site and maintained in a condition suitable for immediate use, and the Tenderer should take adequate steps to ensure proper use of equipment by those concerned.

- a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with protective footwear and protective goggles.
- b) Those engaged in white washing and mixing or stacking of cement bags or any material that is injurious to the eyes shall be provided with protective goggles.
- c) Those engaged in welding works shall be provided with welder's protective eyesight lids.
- d) The Tenderer shall not employ men below the age of 18 years and women on the work of painting with products containing lead or any toxic material in any form.

Wherever men above the age of 18 are employed on the work of precautions should be taken:

- iii. Overalls shall be supplied by the Tenderer to the workers and adequate facilities shall be provided to enable the working painters to wash during the cessation of work.
- iv. When the work is done near any public where there is risk of necessary equipments should be provided and kept ready for use and all necessary steps take for prompt rescue of any person in danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.

First Aid

At every work place, there shall be maintained in readily accessible place, first aid appliance including an adequate supply of sterilized dressings and sterilized cotton wool. The appliance shall be kept in good order and in large work place, they shall be placed under the charge of a responsible person who shall be readily available during working hours.

Electricity & Water

The contractor has to arrange water for the works. Alternatively, the construction water shall be provided by Bank at one point at the cost of Rs.10000/- per month. The tenderer has to make his own arrangements for electrical power to carry out the work, in view of the Power restrictions imposed by State Electricity Board. If the contractor need power, the same will be provided at one / two points on chargeable basis by having separate energy meters at Rs.10/- per Unit.

Before starting the work the contractor has to submit the Scaffolding drawings and it is to be approved by the Architect/Client.

The Contractor is directly responsible for any accident, injury, disablement and other such things that may happen to his workmen during working hours or outside working hours if they happen to be in the work site and that he will pay adequate compensation to such people. And the contractor has to take the full responsibility for these disabilities.

The Contractor will be responsible for any accident or untoward incident that may happen to any

person in the work site or near about due to inadequate safely measures, carelessness, negligence, incorrect procedures, inadequate supervision, improper methods, and that he will attend to all related police enquiry, court attendance and will bear the cost for all such expenses including compensation, if any, to be paid.

ARTICLES OF AGREEMENT

THIS AGREEMENT is made on this day ofmonth of between Indian Bank and having its **Indian Bank Zonal Office, Mumbai (West), at 216-A, Manish Commercial Centre, Dr. Annie Besant Road, Worli, Mumbai, Maharashtra 400 030** (hereinafter referred to as the “Employer”) which expression shall include its successor, legal heirs and assignees of the one part.

AND M/s. having its office at
.....
.....

(hereinafter referred to as the “Contractor”) which expression shall include its successor, legal heirs and assignees of the second part.

WHEREAS the Employer has caused drawings and tender documents for “**Proposed Interior Renovation Of First Floor, B-Wing, 101, Neo Vikram CHSL, Sahakar Nagar, New Link Road, Andheri West, Mumbai 400 058**”.

AND whereas the Employer has called for tender vide ref. no. dated.....

AND whereas the contractor has submitted the tender ref. no. dated to the Employer on

AND whereas the Employer has issued the work order ref dated..... to the contractor to do the work.

AND whereas the Contractor has agreed to execute the work as per drawings, specifications, conditions of contract and Work Order.

AND whereas the Employer has accepted the Contractor’s tender as aforesaid and whereas the tender submitted by the contractor has been accepted for such sum as may be ascertained

to be payable in terms of the Bill of Quantities and which sum is estimated to be Rs. (Rupees) hereinafter referred to as the said “Contract Agreement”.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:-

- 1) In consideration of the said Contract Sum to be paid at the times and in the manner set forth in the said Conditions the Contractor shall carry out and complete the Repairs & Renovation Works in terms and conditions herein contained and according to the general conditions of the contract, notice inviting tender, special conditions of contract, general scope of work, technical specifications, schedule of rates and instructions to be given by and the supervision of and to the entire satisfaction of the Employer.
- 2) **Contract Price, Taxes and Payment Terms :**
Total contract price is Rs. which is inclusive of cost of materials, equipment, installation charges and tools and tackles required for execution of the job. Above price is exclusive of all taxes (GST) in respect of this contract.

Interim payment will be made as per the site measurements on Item Rate basis.
- 3) **Completion Period:**
Time is the essence of the Contract. The work is to be completed in all respects within **90 days** time reckoned from 7th day from the date of issue of the Work Order or handing over of site whichever is later. If the Contractor fails to complete the job within the agreed time period the Contractor will have to bear liquidated damages as per the relevant clause mentioned in the Tender Documents.
- 4) **Earnest Money:**
The Contractor has deposited an amount of **Rs. 3,72,000/- (Rupees Three Lakh Seventy Two Thousand Only)** as earnest money.
- 5) **Inspection of Site:**

The Contractor has inspected the site before submitting his tender and has satisfied himself as to the nature of the work to be executed on the site. Any difficulties which the Contractor may come across in the course of the work shall in no way relieve the contractor to claim or receive extra payment unless the Employer is of the opinion that such difficulties could not have been foreseen and the Employer consents in writing.

6) **Supply of Material and Labour:**

The Contractor shall arrange all labour, materials, equipments, tools, tackles and everything necessary for the completion of the work. The Contractor will assume all responsibility for the safety, protection and accounting of all material and equipment and the work during construction. All materials used by the Contractor shall be of the best quality conforming to the required specification mentioned in the tender document and will be subject to the approval of the Employer. All such materials not approved by the Employer shall be removed at once by the Contractor at his own expense. The Contractor shall also at his own expense arrange for carrying out any test of materials which the Employer may from time to time require or if so desired by the employer.

7) **Defective Work / Materials:**

If any part of the work done by the Contractor is found defective in workmanship or if bad or inferior materials have been used the Contractor shall at his own risk and cost demolish all such defective work and rebuild the same and / or replace the bad or inferior materials used within a time frame mentioned to the satisfaction of the Employer. The decision of the Employer in this regard shall be final and binding on the Contractor. In case of default of the contractor to remove the defective work and rebuild the same or replace bad or inferior materials as directed by the Employer, the Employer shall be entitled to employ anyone else to carry out the same at risk and cost of the Contractor and recover all expenses incurred in this regard from the contractor.

8) **Inspection of Work:**

During progress of the work the Employer shall be entitled at all times to have access to and inspect the work.

9) **Supervision:**

The Contractor shall provide one or more competent and technical qualified engineers duly and fully authorized to act on his behalf in all matters relating to the works to be carried out under or any other matter concerning this agreement and who shall at all times be present at the works while any work is in progress as per directions, explanations & instructions of Employer.

10) **Compliance with Statutory Regulations & Work Rules:**

The Contractor shall be responsible for complying with the applicable laws / bye laws / Regulations in force from time to time and shall have to bear all statutory liabilities to the workers / personnel engaged for the job. Nothing will be paid extra in this regard. If any amount is paid by the Employer with this regard the same amount shall be deducted from the Contractor's dues. The Contractor shall have to arrange insurance cover for the workers / personnel engaged by him for the job.

11) **Determination of Contract:**

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of the Contractor failing to comply with the provisions of this contract by default and / or negligence and / or suspension of work or in the event of Contractor failing to complete the work within the stipulated period, the Employer may terminate this Agreement forthwith and employ, at the Contractor's risk and cost, another contractor or sufficient number of workmen to complete the work.

12) **Force Majeure:**

This clause will be operative only if the work is delayed by

- a) Acts of God
- b) Earthquake or floods or similar natural calamities.
- c) Serious loss or damage by fire or lightning.

In case any Force Majeure condition herein mentioned occurs and continues for a period exceeding 15 days the parties hereto undertake to sit together and devise ways for expeditious and proper performance of the obligations of the parties under this order.

13) **Arbitration:**

“ In the event of any dispute or difference relating to interpretation and application of provisions of the contract and all disputes/claims whatsoever which shall either during the continuance of the contract or afterwards either between the parties to the contract or the respective representatives touching the construction/application of any provision/clause mentioned in the contract or any account or liability between the parties to the contract or as to any act or deed or omission of any party to the contract, in any way relating to these presents, shall be first at the discretion of the Bank attempted to be resolved in good faith by mutual discussion within 30 days of the dispute or question being raised failing which the same shall be settled by arbitration in accordance with provisions of Indian arbitration and Conciliation act 1996.

The Parties concerned shall designate an arbitrator on mutual consent/consensus. In the event of no consensus being arrived, an Arbitral Tribunal shall be constituted comprising three Arbitrators, each party appointed one arbitrator and a third arbitrator to be appointed by the two arbitrators so appointed by the parties. The venue of the arbitration shall be exclusively at Chennai and any award passed by arbitrator or the arbitral Tribunal shall be final, conclusive and binding upon the parties and shall be deemed to have been made between parties themselves. The parties to the dispute shall share equally the cost of arbitration as intimated by the arbitrator”.

IN WITNESS whereof the said contracting parties have set their hands and seals on the day and year first hereinabove witness.

Witness Address

Employer

Witness Address

Contractor

GENERAL SPECIFICATIONS

To be read in along with particular specifications and bill of quantities

These specifications are for work to be done, item to be supplied and materials to be used in the works as shown and defined on the drawings and described herein, to the satisfaction of the Employer / Architect.

- 1 (i). The workmanship is to be the best possible and of a high standard. The contractor shall take all steps immediately to make up deficiency if any noticed by the Employer/ Architect. Use must be made of special tradesman in all aspects of the work and allowance must be made in the rates for the same.
- (ii). The materials to be provided by the contractor shall be in accordance with the samples already got approved from the Employer/ Architect by the contractor and in conformity with specification and approved list of manufactures and brand. The contractor shall produce all invoices, vouchers or receipts for any materials if called upon to do so by the Employer/ Architect.
- (iii). Samples of materials are to be submitted to the Employer/ Architects for their approval before the contractor orders or delivers the materials to the site. Samples together with their packing are to be provided free of charge by the contractor and should any materials be rejected they will be removed from the site at the contractors expense. All samples will be retained by the Employer/ Architects for comparison with materials which will be delivered at site. Also the contractor will be required to submit specimen finishes of colors, fabrics, etc. for the approval of the Employer/ Architects before proceeding with the works.
- (iv). The contractor shall be responsible for providing and maintaining temporary coverage required for the protection of finished work. He is also to clean out all wood shavings, cuts ends and other waste from all parts of the works before covering or in fillings is constructed.
- (v). The contractor shall maintain uniform quality and consistency in workmanship throughout the execution of the work.

2. Joinery in wood work

- (i) The contact surfaces between internal frame and skinning shall be glued with approved adhesive in addition to fixing with necessary screws etc.
- (ii). After preparing proper surface of skinning by sand papering etc., the laminates or veneers shall be fixed on it with the help of approved adhesive.
- (iii). Framework for full height partition shall be rigidly fixed to the floor, walls and ceiling soffit. The partition height shall be measured upto bottom of false ceiling and framing members / ply going above shall not be measured.
- (iv). Any portion that are warped or found with other defects are to be replaced. The whole of the work is to be framed and finished in a workman-like manner in accordance with the detailed drawings and the direction of PM / Architect and whenever required, fitted with all necessary metal ties, straps, screws, adhesive, etc. joinery work generally to be finished with fine sand / glass paper.
- (v). All joints shall be standard mortise and tendon, dowel, or cross halved screws, nails, etc. will be of standard iron or wire. Tendons should fit the mortise exactly.
- (vi). Nailed or glued butt joints will not be permitted.
- (vii). Wherever screw heads are on finished surface those will be sunk and the hole plugged with a wood plug of the same wood and grain to match the colour .

3. Timber

- (i). All the wood be used shall be properly seasoned ,of natural growth and shall be free from worm holes ,loose or dead knots or other defects, sawn square and shall not suffer warping ,splitting or other defects. White cedar, Malaysian sal both of 1st quality.
- (ii). All internal framework shall be treated with approved wood preservative and with fire retardant treatment paint. wood shall be treated for resistance to pests.
- (iii). All wood brought to the site be clean it shall not have any preservative or other coating/ covering.
- (iv). All rejected, decayed, bad quality wood shall be immediately removed from site.
- (v). All the dimensions mentioned for T.W members are finished sizes.
- (vi). All exposed T. W to receive polish.

4. Plywood

- (i) Marine plywood shall generally conform to IS 71 0-1980, bonded with phenol formaldehyde, B. W .P / BWR grade.
- (ii). Commercial plywood shall generally conform to IS: 303 bonded with phenol formaldehyde, MR grade.

5. Hardware and metals

- (i). All the screws /bolts with nuts to be used shall have oxidised finish (unless required otherwise) of approved shape, size and quality.
- (ii). Fittings shall be only SS, or Brass and suitable for heavy duty unless specified otherwise.
- (iii). Samples of all hardware are required to be got approved in advance.
- (iv). The agency should cover-up and protect the brass surface against oxidation by suitable material veneer as necessary and subsequently clean it away at the same time of handing over .
- (v). All hardware shall be fitted with good workmanship without the surrounding edges being damaged.

6. Laminate

- i) All laminate shall be 1 mm thick of approved make or as directed.
- ii) The contractors shall get the sample showing the surface texture, pattern and color approved, by Employers / Architect.

7. Fabrication in metal

- i) All brazing and welds are to be executed in a clean and smooth manner, rubber down and finished in flat and tidiest way, particularly where exposed.

8. Glass

- i) All glass to be approved manufacture, complying with I.S 3548 – 1960, or as per approved quality and sample, to be of the qualities specified and free from bubbles, air holes, waviness and other defects.
- ii) In cutting glass, proper allowance shall be made for expansion.
- iii) Glass for mirror shall be silvering quality (S.Q) Conforming to I.S 3458 – 1958 or as approved sample and quality.
- iv) On completion, all glass surfaces shall be cleaned inside and out, all cracked, scratched glass / mirror shall be replaced.

9. Paint and Polishes

- i) All material required for the works shall be specified and approved manufacture, delivered to the site in the manufacturers containers with the seals, etc., unbroken and after use empty containers shall be stored till finally cleared by the employers.
- ii) All iron or steel / metal surfaces shall be thoroughly scrapped and rubbed down with the brushes and shall be entirely free from rust, mill scale, etc. before applying the primary coat.
- iii) Metallic polish finishes shall be properly finished, without any flow marks, spots, roughness etc.
- iv) Painting work shall be of high standard, without any brush marks on the finished surfaces and no spots on adjacent furniture, glass, etc.

VITREOUS CERAMIC / PORCELAIN / VITRIFIED FLOOR TILES :

Make :

Vitreous Ceramic / Porcelain / Vitrified tiles shall be of best quality and of approved make/manufacturer. They shall be of specified thickness and size, type and colour and laid to pattern as shown in the drawings or as approved by the Engineer-in-Charge.

Sub-base :

The base shall first be prepared as indicated in pre-cast terrazzo floor specification herein above. Over the prepared base, if required cement concrete screed of 1:2:4 mix shall be laid to make up the total thickness of floor finish as specified. The surface shall be laid to falls and slopes as required and scratched for key.

Laying of Floor tiles :

After the base is cured and dried, 20 mm thick cement mortar 1:4 (1 cement: 4 coarse sand) shall be laid on the surface and spread evenly with a trowel. Neat cement slurry of honey like consistency shall be spread over. The back of the tile previously cleaned and soaked in water shall be placed over the mortar and brought to proper level by striking gently with a wooden mallet.

GLAZED TILES

White or colored glazed tiles shall comply with IS: 777. It shall be from an approved manufacturer and shall be flat and true to shape. They shall be free from cracks, crazing, spots, chipped edges and corners. The glazing and color shall be of uniform shade and unless otherwise specified the tile shall be min mm thick.

PAINTS

Lime for lime wash, dry distemper, oil bound distemper, cement, primer, oil paint, enamel paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, water proof cement paint shall be from an approved manufacturer and shall conform to the latest Indian Standards for various paints,

Ready mixed paints as received from the manufacturer without any admixture shall be used, except for addition of thinner, if recommended by the manufacturer.

PANELLED SHUTTERS

Panel shall be of pattern and size as shown on the drawings or as directed by the Employer/Architects. Panels shall be in one piece wherever possible. Panels shall be frames into grooves made in styles and rails to the full depth of groove and faces shall be closely fitted to sides of grooves.

FLUSH DOORS

All flush doors shall be solid core unless otherwise specified. It shall conform to the relevant specifications of I.S 2202 and shall be obtained from approved manufacturers. The finished thickness of the shutter shall be as mentioned in the item. Face veneers shall be of the pattern and color approved by the Employer / Architects and an approved sample shall be deposited with the Employer/Architects for reference.

The solid core shall be of wood laminate prepared from battens of well seasoned and treated good quality wood having straight grains. The battens shall be of uniform size of about 2.5 cm width. These shall be properly glued and machine pressed together with the grains of each piece reversed from that of adjoining one. The longitudinal joints of the battens shall be staggered and no piece shall be less than 50 cm in length. Alternatively, the core shall be of solid teak particle board. Edges of the core shall be lipped with first class teakwood patterns of 4 cm.(11/2")

Min depth, glued and machine pressed along the core.

PAINTING OIL / ENAMEL / PLASTIC EMULSION ETC.

Ready mixed oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, Aluminum paint, etc., shall be brought in original containers and in sealed tins. If for any reason thinner is necessary the brand and quantity of thinner recommended by the manufacturer or as instructed by the Employer / Architects shall be used.

The surface shall be prepared as specified above and cost of approved primer shall be applied. After 24 hours, drying approved of specified quality paint shall be applied evenly and smoothly. If required a filler putty coating may be given to give smooth finish. Each coat shall be allowed to dry out thoroughly and then lightly rubbed down with sand paper and cleaned of dust before, the next coat is applied. Number of coats shall be as specified in the item and if however, the finish of the surface is not uniform additional coats as required shall be applied to get good and uniform finish at no extra cost. After completion no hair marks from the brush or clogging of paint puddles in the corners of panel angles of moldings shall be left on the work. The glass panes floor etc., shall be cleaned of stains.

When the final coat is applied, if directed, the surface shall be rolled with a roller or if directed it shall be stippled with a stippling brush.

MELAMINE FINISHES

GLOSSY

Apolite Natural Wood finish clear glossy is a premium quality melamine's coating specially formulated as a protective and decorative finishing clear coating for wood. The finish shall be smooth & glossy.

Sand the surface along the grains with Emery Paper No. 180 or with a suitable grade sand paper. Brush the surface free of loose dust. Fill the wood using Acolyte Wood Filler. Remove excess filler immediately after applications. Allow 2-3 hours of drying, before sanding with Emery Paper No 240 or 280. If desired, apply Apcolite Wood Stains by ragging after filling step or mix it in Apcolite Natural Wood Finish upto 20% by volume and apply by spraying after Sealer Coat. In application by ragging allow a drying time of 5 -10 minutes in between coats and 30-60 minutes before over coating with finish coats. Apply a coat of Apcolite Natural Wood Finish Clear Sealer. After over night drying smooth sand with Emery Paper No. 320 and wipe the surface free of loose dust. Apply Apcolite Natural Wood Finish Clear Glossy as follows. Ensure that the surface to be coated is free from loose matter. Apcolite Natural Wood Finish

Clear Glossy is a two component system consisting of base and hardener. These should be mixed in the recommended ratio. The two components should be mixed in a glass, plastic or enameled container. Allow the mixture to stand for 30 minutes and then apply by brushing or spraying using the recommended thinner for consistency adjustment. The mixture of base and hardener should be used within 8 hours. To enhance gloss and decorative value Apcolite Natural Wood Finish Clear Glossy can be buffed using suitable buffing mops but only after 48 hours of application.

MATT

Apcolite Natural Wood finish clear mat is a premium quality melamine is coating specially formulated as a protective and decorative finishing clear coating for wood. Finish shall be smooth & matt

Sand the surface along the grains with Emery Paper No. 180 or with a suitable grade sand paper. Brush the surface free of loose dust. Fill the wood using Apcolite Wood Filler. Remove excess filler immediately after applications. Allow 2-3 hours of drying, before sanding with Emery Paper No 240 or 280. If desired, apply Apcolite Wood Stains by ragging after filling step or mix it in Apcolite Natural Wood Finish upto 20% by volume and apply by spraying after Sealer Coat. In application by ragging allow a drying time of 5 -10 minutes in between coats and 30-60 minutes before over coating with finish coats. Apply a coat of Apcolite Natural Wood.

Finish Clear Sealer. After overnight drying smooth sand with Emery Paper No. 320 and wipe the surface free of loose dust. Apply Apcolite Natural Wood Finish Clear Glossy as follows. Ensure that the surface to be coated is free from loose matter. Apcolite Natural Wood Finish Clear Glossy is a two component system consisting of base and hardener. These should be mixed in the recommended ratio. The two components should be mixed in a glass, plastic or enameled container. Allow the mixture to stand for 30 minutes and then apply by brushing or spraying using the recommended thinner for consistency adjustment. The mixture of base and hardener should be used within 8 hours.

POLISHING AND VARNISHING

FRENCH POLISHING

French spirit polish shall be an approved make conforming to IS 348. If it has to be prepared on site, the polish shall be made by dissolving 0.7 kg of est. shellac in 4.5 liters of ethylated spirit without heating. To obtain required shade, pigment maybe added and mixed.

Surface shall be cleaned All unevenness shall be rubbed down smooth with sand paper and well dusted. Knots if visible shall be converted with a preparation of red lead and blue. Resinous or loose knots and gaps filled with seasoned timber pieces made level with rest of the surface. Holes and indentations on surface shall be filled with putty made of whiting and linseed oil. Surface shall be given a coat of filler made of 2.25kg of whiting in 1.5 litre of ethylated spirit. When it dries surface shall again be rubbed down perfectly smooth with sand paper and wiped clean.

Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply polish. The pad shall be moistened with polish and rubbed hard on the surface applying the polish sparingly but uniformly and completely over the entire surface. It shall be covered with a fresh piece of clean fine cotton cloth, slightly dampened with methylated spirit and rubbed lightly and quickly with a circular motion, till the finished surface attains uniform texture and high gloss.

WAX POLISHING

Wax polish shall either be prepared on site or obtained readymade from market. Polish made on the site shall be prepared from a mixture of pure bees wax, linseed oil, turpentine oil and varnish in the ratio of 2:1 1/2 : 1 1/2 by weight. The bees wax and the boiled linseed oil shall be heated over a slow fire when the wax is completely dissolved the mixture shall be cooled till it is just warm, and turpentine oil and varnish added to it in the required proportions and the entire mixture is well stirred.

Surface shall be prepared as described under French Spirit Polish except that the final rubbing shall be done with sand paper which has been slightly moistened with linseed oil.

Mixture of polish shall be applied evenly with a clean cloth pad in such a way that no blank patches are left and rubbed continuously for half an hour. When the surface is quite dry a second coat shall be applied in the same manner and rubbed continuously for half an hour or until the surface is dry. Final coat shall then be applied and rubbed for 2 hours or more if necessary, until the surface has assumed a uniform Gloss and is quite dry showing no sign of stickiness when touched. Gloss of the polish depends on the amount of rubbing, therefore rubbing must be continuous and with uniform pressure and frequent change in direction.

VARNISHING

Surface shall be prepared as described above. After preparation of surface, two coats of clean boiled linseed oil shall be applied at sufficient interval of time. After the linseed oil has dried two coats of varnish obtained from approved manufacturer shall be applied at sufficient interval of time. If the surface fails to produce the required gloss an additional coat shall be applied without any extra cost.

NOTE

All timber for joinery or wrought formwork shall be of best Indian Teakwood unless otherwise specified and of specified quality, carefully selected free from sap and subject to inspection and approved before delivery. All teakwood to be used in this work shall be seasoned in an approved manner.

The joiners work shall be framed and put together immediately after signing the contract, but not to be wedged up until required for fixing. The approval of the Employer / Architects shall be obtained before any primer coat is applied.

The whole of joinery to be finished to the dimensions and sizes indicated in the drawings are subject to tolerance to 1.50 mm of each planned face, but no allowance shall be given to flush doors, shutters, ply and other manufactured board etc.

All block boards etc. shall correspond to respective I.S specifications. Flush doors shall correspond to relevant IS specifications. Samples of all block board, plywood, flush doors, etc. shall be got approved by the Employer / Architects before placing order. All such items shall be of standard manufacture of reputed quality. Unless otherwise specified all flush shutters shall be teak veneered on both sides. All flush shutters shall be of solid core and shall be provided with teakwood external lipping.

Rate quoted shall include for all framing, usual waster and cuttings and not extra rates or claims will be entertained on this account.

The Contractors shall be responsible to deliver all items at site of work. The Contractor will submit a program of work in such a way that requirements for each floor commencing from ground floor is completed before the requirement of the next floor and arrange to have them fixed in position as the General Builders work progresses.

Timber in contact with masonry or concrete shall be treated with so lignum paint or any approved anti-termite treatment before fixing.

The Contractor will be making necessary holes in concrete and masonry for fixing in position and grouting. The Contractor will be responsible for the proper fixing of partitions true to plumb and alignment until completion and grouting pockets with cement concrete and make good affected portions without claim to any extra.

All doors partitions etc, Shall be finished in the manner specified in the drawing. specifications and schedules, wherever painting and polishing are specified, although three coats finishes specified are to be included in the rates quoted, the Contractor shall be required to carry out additional coat of paint/polish to obtain uniform and good finish at no extra cost, wherever such additional costs are considered necessary in the opinion of the Employer / Architects. If directed, putty shall be applied over the entire surface to ensure smooth and neat finish at no extra cost.

The iron mongery fittings shall be of heavy type cast brass oxidized and of approved manufacture. Samples of all iron mongery items shall be got approved by the Employer / Architects prior to procurement.

ELECTRICAL WORK:

The entire installation work shall be carried out in accordance with approved drawings and in general conformity with the requirements of the Indian Electricity Act, 1910 the Indian Electricity Rules , 1956, the relevant I.S. Codes of Practice, as amended to date, wherever applicable and the regulations of the local licensing bodies/ C.E.I.G. etc and where such installations are subject to inspection and approval of Fire Insurance and Explosives Authorities the Installation shall be planned and executed also conforming to their regulations / rules.

1.1 In case of difference between

(a)The specifications here in and the IEE Rules /Regulations of the local licensing authority/ CEIG or/and of the Fire Insurance / Explosives Authorities, the later shall prevail.

Drawings and Schedules:

The tender papers include only the general site plan and the main and sub main circuit diagram to the rising main and the distribution board in the various floors of the building and the layouts of the various points therein. These show the general scheme of things. Should the tenderer feel that design, the specifications or the drawing / layouts require modifications either

due to manufacturing practice or special requirements under regulations/rules or for other substantial reasons, he is required to set out in his covering letter the modifications needed, stating reason therefore, with complete information to enable the Employer to properly appreciate the modified proposal. The tenderer shall quote for the tender proposal but state separately the rates/sums necessary for such modification, as alternatives.

The precise positions of all points, controls, switch boxes, main and distribution board, tap off points etc, shall be subject to approval by the Architects. Wherever required, the contractor shall prepare whatever detailed drawing are necessary, complying with the requirements under para-1, General above, for proper execution of the work and under the approval of the Architects shall submit them to the Electrical Inspectorate or other appropriate State Authority along with necessary forms and papers and obtain the approval. Fees or charges for such purpose shall initially paid, on behalf of the Employer, to the appropriate authority, by the contractor, the payments so made being reimbursed by the Employer to the contractor in due course on production of necessary proof of payment supervision:

From the contractor's side shall be carried out by person/persons holding certificates of competency of appropriate class issued by the respective State Government bodies authorized to issue such certificate under statutory rules and regulations in force. The names of such supervising personnel shall be approved by the architects.

Service Connection:

It is the responsibility of contractor to obtain the necessary service connection from the local electric supply undertaking or system the necessary fees or charges begin paid by the Employer.

Testing and Commissioning:

On completion of the work and /or at the appropriate stages of the work as necessary the contractor shall arrange for all the necessary tests for safety, resistance, continuity etc, of the installation/equipment/Plant, etc. in Provided that the work shall not be deemed to be complete and the installation will not be taken over if the test results are not within satisfactory limits. In case the results are unsatisfactory the contractor is required to carry out all necessary rectifications/modifications at his own cost to bring the installation/plant/equipment to the level of acceptability within a period of 4 (four) weeks from the date of test and the defects liability period of 12 months will stand extended by the period of delay in such rectification/modification . modification, that is in excess of the said period of 4 weeks

On completion of work four prints each of the completion drawings (wiring diagrams and electrical layouts) incorporating all the modifications, carried out from time to time shall be

submitted by the contractor to the employer through the Architects, indicating therein the position of all points board, mains, sub mains, circuits, etc. Properly number, the point bearing the same numbers as the circuit to which they belong. The contractor shall also where necessary furnish 4 sets of complete data of the equipment / plant installed, manufacturer's maintenance and operating instruction and the relevant literature to enable proper operation and maintenance to be carried out after he hands over the work / installation.

Workmanship

First class workmanship and neat appearance are essential requisites for compliance with these specifications.

Materials and Makes

All materials, equipment, fittings, fixtures, appliances, accessories, etc. to be used in the installation shall conform to the relevant Indian Standard Specifications and for such items as are not covered by I.S.S. the British Standards shall become applicable. They must be of the best quality obtainable in the makes/manufacture specified below, samples being approved by the Architects.

Note:

The tenderer will specify the makes (one in each category) of goods, accessories, fittings, etc. which he proposes to use, in column 4 of the "List of approved makes of electrical goods and statement of makes proposed to be used by Tenderer etc. "attached to the Form of Tender. If he specifies more than one make in any category, the Architects shall be entitled to assume that the best of the different makes so specified will be used by the contractor on the works or other equivalent make/maker as the Architects shall decide upon.

The word Equivalent used in these papers means "make of Equivalent Chipping, Chasing, Holing, Conduit Work:

The contractor shall be deemed to have inspected the General Builders work (and of others) in progress (or if it has been finished, the building) prior to submission by him of his tender and his rates shall be deemed to include the following:

- (a) In the case of all RCC work (slabs, columns etc.) wherein conduits are required to be buried the contractor or his representative/supervisor shall be continuously watching the work so that before concrete is laid in, he may lay and fix the conduits securely in

place to proper alignment and in proper position, ensuring that during the process of laying of the concrete the conduits laid remain rigidly in their proper positions.

Note :

- (a) All chipping, chasing, holding to be done in walls/ floors and the like (whether bare or plastered or finished or not) shall be done neatly and the surfaces made good (or restored) by the contractor at his cost, after the conduits or other accessories are buried and fixed in place, without any delay begin caused to the General Builder work or work of other contractors on the job the walls, floors, etc. So made good are to match with the adjoining / contiguous wall/floor surfaces. All such work shall be done neatly and efficiently in the best workman like manner.

All materials used shall be approved by the Client prior to use.

P. S: It will be Contractors responsibility to provide Test Certificates from each manufacturer, specifying clearly Batch No, date of Manufacturing etc. Manufacturer Authorization Format (MAF), which is mandatory in case of Authorized dealer(s), is attached at **Annexure – I**. However if any doubt arises about the quality of a particular material brought to site, Bank may directly take the samples and get them tested in any laboratory and the cost towards testing to be borne by the Contractor. If material found to be of inferior / substandard quality, Contractor at his own cost shall remove such material from the site and procure new material as required.

SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in accordance with the signed drawings and specifications and such further drawings and details as may be provided by the Architect, and in accordance with such written instructions, directions and explanations as may from time to time be given by the Architect, whose decision as to the sufficiency and quality of the work and materials shall be final and binding upon all parties. If the work shown on any such further drawings or work that may be necessary to comply with any such instructions, directions or explanations, be in the opinion of the contractor that it is not comprised in or reasonably to be inferred from the contract he shall before proceeding with such work, give notice in writing to this effect to Architect, and in the event of the Architect/employer agree to the same in writing the contractor shall be entitled to an allowance in respect of such extra work as on authorized extra. If the Architect and the contractor fail to agree as to whether or not there is an extra, then, if the Architect decided that the contractor is to carry out the said work, the contractor shall do so, and the question whether or not there is any extra, and if so the amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such references shall in no way delay the fulfillment of this contract.

No drawings shall be taken as in itself an order for variation unless, in addition to the Architect's signature, it bears express words stating that it is intended to be such an order or bears a remark '**VALID FOR EXECUTION**'. No claim for payment for extra work shall be allowed unless the said work shall have been executed under the provisions of clause 6 or by the Authorities or directions in drawing of the Architect as herein mentioned.

One complete set of the signed drawings and specification and schedule of quantities shall be furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may consider reasonable, one copy of any additional drawing, which in his opinion, may be necessary for the execution of any part of work. Such copies shall be kept at the works, and the architect or his representatives shall, at all reasonable time have access to the same and shall be returned to the Architect by the contractor before the issue of the Final certificate.

2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will have to check up all drawings and schedule of quantities, and will have to get an immediate clarification from the Architect on any point that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of Quantities, the specifications and all drawing pertaining there to) and as advised by Employer / Architect from time to time is to be carried out and completed in all its parts to the entire satisfaction of the Employer /Architect. Any minor details of the work which may not have been definitely referred to in this contract, but which are usual in practice and essential to the work, are deemed to be include in this contract. Rates quoted in the

Schedule shall be inclusive of all freights, taxes, such as octroi, sales tax, Royalties, duties, excise, turnover tax, sales tax on works contract, etc., as well as transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State Government and Government of India.

The rates quoted in the tender should include all charges for:

- a. Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
- b.Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and workmanship protection from weather, shuttering, temporary supports, platform and maintenance of thesame.
- c. Covering for the walling and other works during inclement weather or striking or whenever directed as necessary.

4.SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside laboratory, (3) for other general supervision. Their appointment may be consulted with Employer / Architect. The site Engineers shall not be removed from the site without the written consent of the Employer / Architect.

5.MATERIALS AND WORKMANSHIP

The contractor under this contract binds himself to use first class materials. Quality of workmanship shall be of the highest order befitting the nature of the project. All work not

up to the standard shall be summarily rejected and the Contractor will be required to dismantle the defective work and redo the work at his own cost and risk. The decision of the employer regarding the quality/standard of workmanship shall be final and binding on the contractor.

6.DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large- scale details take precedence over small-scale drawings. In case of discrepancy, the contractor is to ask for a clarification before proceeding with the work. Accordingly if any work is executed without prior clarification it is liable to be rejected and shall not be paid for.

7.PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/PERT/BAR chart charges for Architect's approval immediately after issue of the work order and display the approved charts in the site office. He shall also make bar charts indicating individual items and during the progress of work he shall update the bar charts showing the proportionate progress of work every week. He shall strictly adhere to the programme of works as per CPM/PERT/BAR charts showing the proportionate progress of work.

8.PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the essence of the contract. Acceptance of the completion date by the contractor shall mean that he has taken into consideration the availability of all material of approved make and quality in sufficient quantities at site to enable him to complete the entire work in the stipulated period.

Contractor will get sample of all materials approved by the Employer / Architect before placing order / purchase / procurement. They shall conform to I.S. codes and or tender specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best make / source or supply and it will be got approved by Employer / Architect before procurement.

In case sufficient quantities of approved quality materials from approved source are not available in time, contractor may have to procure the same for neighboring area with longer leads as required and directed at no extra cost. The material will be, however as per relevant I.S code as and wherever applicable.

9. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contract, such material shall not be removed there from (except for the purposes of being used on the works) without the written authority of the Employer / Architect and when the contractor shall have received payment in respect of any certificate in which the architect shall have stated that he has taken in to account to value of such unfixed materials on the works such material shall become the property of the Employer and the contractor shall be liable for any loss or damage to any such materials.

10. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and equipment at site and he will provide full time watchman / watchmen to look after his materials, stores, equipment, etc.

1. RATES

Contractor shall quote all the rates both in figures and in words and any alterations shall have to be initiated by the contractor. Rates quoted by the contractor for the same item in different schedules will be same and in case different rates are quoted, the lowest will be taken as correct and the schedule corrected accordingly. In case of discrepancy between figures and the words the rate quoted in words shall be taken as correct one. All quoted rates should be inclusive of sales tax on works contract. Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as shown in detailed drawings and as required and directed by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any place at site.

2. PRICES FOR EXTRAS ETC., ASCERTAINMENT OF

Should it be found after the completion of the works from measurements taken (in accordance with the previous paragraph) that any of the quantities or amounts of the work thus ascertained are less or greater than the amounts specified for the works in the priced schedule of quantities and / or tender or that any variations, is made, the valuation of such quantities, amounts or variations, unless previously or otherwise agreed upon, shall be made accordance with the following rules

- a. The net rates or prices in the original tender shall determine the valuation of the extra work, where extra work is of a similar character and executed under

similar conditions the work priced therein.

b. The net prices the original tender shall determine the value of the item omitted, provided if omissions vary the conditions under which any remaining items of work are carried out, the prices for the same shall be valued under thereof

c. Where extra works are not of similar character and / or executed under similar conditions as aforesaid or where the omissions vary, the conditions under which any remaining items of work are carried out of it the amount of any omission or additions relative to the amount of the whole of the contract works or to be any part thereof shall be such that in the opinion of the Architects the net rate or price contained in the priced schedule of quantities or tender or for any item of work involves loss or expenses beyond that reasonably contemplated by the contractor or is by reason of such omission or addition rendered unreasonable or inapplicable, the Architect shall fix in consultation with the Employer such other rate or prices as in the circumstances he shall think reasonable and proper, which shall be final and binding on the contractor.

d. Where extra work cannot be properly measured or valued, the contractor shall be allowed any work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in accordance with the local day work rates and wages for the district, provided that in either case vouchers specifying the daily time (and if required by the Architect, the workmen's name) and materials employed at or before the end of the week following that in which the work has been executed.

The measurements and valuations in respect of the extra items of contract shall be completed within the 'period of final measurement' or within three months of the completion of the contract works as defined under clause no 17 (Certificate of Virtual Completion)

3. EXTRA ITEMSRATES

The work or extra items shall be started only after the approval of extra items rates by client / Architect. Rates for additional or extra items of construction work, which can be derived from the contract item rates and are not covered in the contract, shall be calculated on the basis of actual cost plus 15 % for profit plus applicable service tax.

4. ARCHITECT'S DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the contractor. For any clarifications or further drawings are required by the contract, during or before the start of construction work, the Contractor shall inform the Architects in writing to provide the same. Working details will be given to the contractor from time to time during the progress of work as and when required. In case of other drawing is required by the contractor he will give a minimum ten days' notice to the Employer / Architect.

5. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER'S INSTRUCTIONS

If the contractor after receipt of written notice from the architect requiring compliance with such further drawings and / or Architects instruction, fails within seven days to comply with the same, the Employer / Architect may employ and pay other persons to execute any such work whatsoever as may be necessary to give effect thereto and all cost incurred in connection there with shall be recoverable from the contractors by the Employer on a Certificate by the Architect as a debit or may be deducted by him from any money due or which become due to the Contractors.

6. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer / Architect the following:

- a. Detailed industrial statistics regarding the labor employed by him etc.
- b. The Power of Attorney, name and signature of his authorized representative who will be in charges for the execution of work.
- c. List of technically qualified persons employed by him for the execution of this work.
- d. The total quantity and quality of materials used for the works.
- e. The list of plant and machinery employed for this work.

7. ARCHITECT'S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the contract and grant such extension of time with the approval of the employer for the completion of the contract as he may think proper and sufficient in consequences of

such delay, and the contractor, shall not make any claim for compensation or damage in relation thereto.

8. CERTIFICATE AND PAYMENTS

The contractor shall be paid by the Employer from time to time, by installments under interim Certificates to be issued by the Architect to the contractor on account of the works executed by the contractor when in the opinion of the Architect, work to the approximate value, named in the Appendix as 'Value of work for interim Certificates' (or less at the reasonable discretion of the Employer / Architect) has been executed in accordance with this contract, subject however, to a retention of the percentage of such value need in the Appendix hereto mentioned as 'retention percentage for interim Certificates' until the total amount retained shall reach the sum named in the appendix as Total Retention money after which time the installments shall be up to the full value of the work subsequently so executed in the interim Certificate, such amount as he may consider proper on account materials delivered upon the site by the Contractor for use in the work. And when the works have been virtually completed and the Architect shall have certified in writing that they have been completed, the contractor shall be paid in accordance with the Certificate issued by the Architect the sum of money named in the Appendix after satisfying themselves as 'Installment after Virtual Completion' being a part of the said 'Total Retention Money'.

The Contractor shall be entitled to the payment of the final balance in accordance with the final Certificate to be issued in writing by the Architect at the expiration of the period refer to as 'The Defect Liability Period' in the Appendix hereto, from the date of Virtual Completion or as soon as after the expiration of such period as the work shall have been finally completed and all defect made good according to the true intent and meaning hereof, whichever shall happen, provided always that the issue by the Architect of any certificate during the progress of the works or after the completion shall not relieve the Contract from his liabilities in cases of fraud , dishonesty or fraudulent concealment relating to the works of materials or any matter dealt within the certificate, and in case of all defects and insufficiency in the works or materials which reasonable examination would have disclosed. No certificate of the Architect shall of itself be conclusive evidence that any works and materials to which it relates are in accordance with the contract.

The Architect shall have power to withhold any certificate if the works or any part thereof is not being carried out to his / employer satisfaction.

The Architect may by any Certificate make any correction in any previous Certificate, which shall have been issued by him.

Payment upon the Architect's Certificates shall be made within a period named in the Appendix as 'Period of honoring of Certificates' after such Certificates have been delivered to Employer.

9. DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the Architect hereunder shall, if not paid within the 'Period of honoring of Certificate' no interest paid by the Employer.

10. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement attributable to any 'Act of God' Act of state, lockout of control or any other reason, beyond the control of the parties and any breach of clauses arising from much force majeure conditions as aforesaid shall not be regarded as a breach of the provision of this Agreement.

11. INCOME-TAX, SERVICE TAX AND WORKS CONTRACT TAX

Income Tax, Service Tax and Works Contract Tax shall be deducted at source by the client from the contractor' interim and final bill payments as per Statutory Regulations.

12. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in addition meetings as and when arranged by employer / Architect to discuss the progress of the work and sort out problems, if any and ensure that the work is completed in the stipulated time.

13. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be carried out in accordance with the Indian Standards Specifications subject to the approval of the Employer / Architect.

14. REPORTING OF ACCIDENT TO

The contractor shall be responsible for the safety of persons employed by him on the works and shall reports serious accidents to any of them whenever and wherever occurring on the works to employer who shall make every arrangement to render all possible assistance. This shall be without prejudice to the responsibility of the contractor under the Insurance

Clause of the general conditions. Contractor shall take all precaution detailed in the safety code attached separately.

15. TYPOGRAPHICAL CLERICAL ERRORS

The Employer / Architect clarification regarding partially omitted particulars of typographical or Clericals errors shall be final and binding on the contractors.

16. WORK PERFORMED AT CONTRACTOR'S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works shall be done by the contractor's risk and if any loss or damage shall result from fire or from others cause, the contractor shall promptly repair or replace such loss or damage free from all expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use in connection with the work. The work shall be carried on to completion without interferences with the operations of existing machinery or equipment, if any.

17. SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses mentioned within special conditions of contract, the clauses mentioned within the special conditions of contract shall supersede those mentioned elsewhere.

ANNEXURE 'I'

MANUFACTURER'S AUTHORIZATION FORM (MAF)

(ON MANUFACTURER LETTER HEAD ONLY)

Date:

To:

Zonal Manager

Indian Bank Zonal Office, Mumbai (West),

216-A, Manish Commercial Centre,

Dr. Annie Besant Road, Worli, Mumbai, Maharashtra 400 030".

WHEREAS

We,who are official manufacturers of
..... having factory at....., do hereby authorize
..... to submit a Bid in relation to the Invitation
for Bids indicated above, the purpose of which is to provide the following Goods, manufactured
by us and to subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with the General Conditions of
Contract, with respect to the Goods offered by the above firm in reply to this Invitation for Bids.

Name In the capacity of:

Signed

Duly authorized to sign the Authorization for and on behalf of

Tel:

Fax:

E-mail:

Date:

| LIST OF APPROVED MAKES | | |
|------------------------|--|--|
| S.NO | ITEM | RECOMMENDED MAKES |
| I | INTERIOR WORK | |
| 1 | Gypsum Board | Saint gobain, Gyproc, Lafarge |
| 2 | Gypsum false ceiling section | Gypsteel ultra, Diamond frame |
| 3 | Grid Ceiling | Daiken / Armstrong / Minwool |
| 4 | Aluminum metal false Ceiling | Armstrong/Unimech/AMF |
| 5 | Fibre mineral false ceiling | Hunter Douglas / Jolly Board / AMF |
| 6 | Flush door | Greenply/Century/Merino/Monark/Samrat or Approved |
| 7 | Particle board (exterior grade / interior grade) | Greenlam/Century or Approved equivalent |
| 8 | Door Closers/ Floor Spring | Dorma/Euro/Ozone/Enox/Ebco/Hamco or Approved |
| 9 | Flexi ply (mr-303) | Greenply/Century/Merino/Monark/Samrat or Approved equivalent |
| 10 | Commercial Ply wood (MR-303) | Greenply/Century/Merino/Monark/Samrat or Approved equivalent |
| 11 | Screws, nails & other accessories | GKW/Nettle Fold or Approved Equivalent. |
| 12 | Brass hinges (heavy duty) | Reliance / Janata / Venus / Vijayan /Punit Earl – Bihari. |
| 13 | Drawer sliding fittings (Telescopic) | Earl –Bihari (EBCO) / Godrej / Efficient/ Gadgets / Kich. |
| 14 | Ball catch | Magnetic (M.2.) / Brass |
| 15 | Floor spring | Dorma/Euro/Ozone/Enox/Ebco/Hamco Or Approved equivalent |
| 16 | Water Resistant Plywood | Greenply/Century/Merino/Monark/Samrat or Approved equivalent |
| 17 | Wood (Well Seasoned) | C.P.T.W. / Malayasian /African/2nd class |

| | | |
|----|---|---|
| | | Burma teak wood |
| 18 | Wood Preservation | Asian Paints / British Paint / Pest Control Of India |
| 19 | Melamine acrylic polish | Asian / British Paint / Fevelite. |
| 20 | Laminates | Aica Sunmica / Royal Touche/ Merino / Green Zurich or Approved equivalent |
| 21 | Wooden laminate flooring | Pergo/Armstrong/Euro/Squarefeet or Approved equivalent |
| 22 | Paints | |
| a. | Plastic Emulsion | Asian/Nerolac/Dulex/Berger or Approved equivalent |
| b. | Synthetic Enamel Paint | Asian / Goodlass Nerolac / Berger |
| c. | Texture Paint | Birla / Nitco / Berger |
| d. | Cement paint | Snowcem, Nitcocem, Birla, ICI, Asian, Nerolac, Berger |
| 23 | Furniture Hardware | Godrej/haffle/Hettich/Ebco or Approved equivalent |
| 24 | Aluminum | Jindal, Indal, GAL/Geeta |
| 25 | Aluminum grill | Alumgrill |
| 26 | Upholstery | Golden / Vimal / Orkay / Raymond /Champagne. |
| 27 | Adhesive | Fevicol/Araldite/Makbond or Approved Equivalent |
| 28 | Mortise Locks | Godrej/haffle/Hettich/Ebco or Approved equivalent |
| 29 | Vertical Blinds | Vista, Mac, Luxaflux, Aerolux. |
| 30 | Hardware fittings i.e, hinges, handle, tower bolts etc. | Dorset, Garg, Ebco/ Kich. |
| 31 | Flush Door | Century, Green, Euro or Approved equivalent |
| 32 | Glass | Saint Gobain , Modi-Guard , Asahi India |

| | | |
|----|--------------------------------|--|
| 33 | Venetian Blinds | Vista, Mac, Luxaflux, Aerolux. |
| 34 | Sun Control film | 3M / Garware / Metamark |
| 35 | Frosted film | 3M / Garware / Metamark |
| 36 | Vinyl | 3M / LG / Armstrong / Hanwha |
| 37 | Veneer | Green/Duro/Century/Timex or Approved equivalent |
| 38 | Vitrified flooring | HR Johnson/Kajaria/Nitco/ or approved equivalent |
| 39 | Wall Tiles | HR Johnson/Kajaria/Nitco/ or approved equivalent |
| 40 | Granite tiles | South Quarrys (Banglore / Manglore) |
| 41 | Pipe | Finolex, Prince |
| 42 | Stainless steel | Salem / Japan 16 gauge thick. |
| 43 | Cement | Ultratech/ACC/JK Cement/Ambuja |
| 44 | Aluminum Window sections | Jindal, Indal, GAL/Geeta |
| 45 | Soft board | jolly board |
| 46 | Glass wool | fibre glass / pilkington. |
| 47 | Aluminum composite panel | al-strong / alucobond / allu-bond/ altobond |
| 48 | Toughened glass | saint-gobain/indo asahi/modi or equivalent |
| 49 | Acrylic solid surface (corian) | dupoint/merino/hi-mac or equivalent |

TECHNICAL SPECIFICATIONS FOR PLUMBING WORKS

1.0 Special Conditions

1.1 Scope of work

1.1.1 The form of Contract shall be according to the "Conditions of Contract". The following clauses shall be considered as an extension and not in limitation of the obligation of the Contractor.

1.1.2 Work under this Contract shall consist of furnishing all labour, materials, equipment and appliances necessary and required. The Contractor is required to completely furnish all the plumbing and other specialised services as described hereinafter and as specified in the Bill of Quantities and/or shown on the plumbing drawings.

1.1.3 Without restricting to the generality of the foregoing, the sanitary installations shall include the following:-

1. Plumbing Works

- Sanitary Fixtures
- Soil, Waste, Vent, Pipes & Fittings
- Water SupplySystem
- Sewerage &Drainage

1.2 Services rendered under this section shall be done without any extracharge.

2 Specifications

2.1 Work under this Contract shall be carried out strictly in accordance with specifications attached with the tender.

2.2 Items not covered under these specifications due to any ambiguity or misprints, or additional works, the work shall be carried out as per specifications of the latest Central Public Works Department with upto date amendments as applicable in theContract.

2.3 Works not covered under Para 2.1 and 2.2 shall be carried out as per relevant Codes & Bureau of Indian Standards and in case of its absence as per British

Standard Code of Practice.

3 Execution of work

3.1 The Contractor should visit and examine the site of work and satisfy himself as to the nature of the existing roads and other means of communication and other details pertaining to the work and local conditions and facilities for obtaining his own information on all matters affecting the execution of work. No extra charge made in consequence of any misunderstanding, incorrect information on any of these points or on ground of insufficient description will be allowed.

3.2 The work shall be carried out in conformity with the Plumbing drawings and within the requirements of architectural, HVAC, electrical, structural and other specialized services drawings.

3.3 The Contractor shall cooperate with all trades and agencies working on the site. He shall make provision for hangers, sleeves, structural openings and other requirements well in advance to prevent hold up of progress of the construction schedule. All supports to the civil structure shall be provided with dash fasteners as per approved make only.

3.4 On award of the work, Contractor shall submit a schedule of construction in the form of a PERT chart or BAR chart for approval of the Architect/ Consultant. All dates and time schedule agreed upon shall be strictly adhered to within the stipulated time of completion/ commissioning along with the specified phasing, if any.

4 Drawings

4.1 Contract drawings are diagrammatic but shall be followed as closely as actual construction permits. Any deviations made shall be in conformity with the architectural and other services drawings.

4.2 Architectural drawings shall take precedence over plumbing or other services drawings as to all dimensions.

4.3 Contractor shall verify all dimensions at site and bring to the notice of the Architect all discrepancies or deviations noticed. Decision of the Architect shall be final.

4.4 Large size details and manufacturers dimensions for materials to be incorporated shall take precedence over small scaled drawings.

4.5 Any drawings issued by the Architects/Consultant for the work are the property of the Architects/ Consultant and shall not be lent, reproduced or used on any works other than intended without the written permission of the Architects/Consultant.

5 Inspection and testing of materials

5.1 Contractor shall be required, to produce manufacturers test certificate for the particular batch of materials supplied to him. Contractor may be required to get the material tested from outside approved laboratory for confirmation of material as per PM/Client instruction as and when required. The tests carried out shall be as per the relevant Bureau of Indian Standards.

5.2 For examination and testing of materials and works at the site Contractor shall provide all testing and gauging equipment necessary but not limited to the following:

- a) steel tapes
- b) Weighing machine
- c) Plumb bobs, spirit levels, hammer
- d) Micrometers
- e) Hydraulic

5.3 All such equipment shall be tested for calibration at approved laboratory, if required by the Architect. All testing equipment shall be preferably located in special room meant for the purpose.

5.4 Samples of all materials shall be got approved by Bank's Engineer/Architect and PM and should be first make of the approved make list before placing order and the approved samples shall be deposited with the Architect.

APPROVED MAKES FOR AIRCONDITIONING SYSTEM

The Contractor shall have to obtain Consultant's approval of all makes of equipment and technical selection prior to ordering and installation.

List of makes agreed during Tender negotiations supersedes all mentioned makes provided they meet specifications and are approved by Consultants.

The contractor has to submit at least two makes for Consultants' approval prior to placing order.

List of approved manufacturers/suppliers of materials

| Sr.No. | Equipment / Materials | Recommended Manufacturers |
|---------------|--|---|
| 1 | High wall Split & Cassette Units(3 star & Above rated with copper condenser) & VRF / VRV. | OGeneral / Mitsubishi heavy / Blue star |
| 2 | Pre-Filters & Filters (non-flammable) | Airtech / Thermo dyne / Uccomech |
| 3 | Piping | |
| a) | Cu piping - Soft (20G) | Kobe (Japan) / Mandev Tubes / Met tubes (Malaysia) / Nissan / Rajco |
| b) | Cu piping - Hard (18G) | Kobe (Japan) / Mandev Tubes / Maxflow / Nissan / Rajco / Simitomo (Japan) |
| 4 | Insulation | |
| a) | Closed cell nitrile elastomeric Class 'O' | Armaflex / Aeroflex / Eurobetex / K – Flex |

| | | |
|----------|------------------------------------|--|
| b) | Adhesives (when dry non-flammable) | Armaflex 520 / Pidilite SR 998 / Foster IIDL |
| 5 | Electricals – (IS) | |
| a) | Starters | L&T / Merlin Gerlin / Siemens |
| b) | Contactors | ABB / L&T / Merlin Gerlin / Siemens |
| c) | Switchgear | Havells / L&T / Merlin Gerlin |
| d) | Ammeter | Auto-Electric / Rishab |
| e) | Voltmeter | Auto-Electric / Rishab |
| f) | All panel accessories | Technics |
| g) | Capacitors | Asian / Datar / L & T / Siemens |
| h) | ELCB's | Datar / L & T / MDS / Prok |
| i) | MCCBs, MCB's | ABB / L&T / Merlin Gerlin / MDS |
| j) | SFU's | ABB / L&T / Merlin Gerlin / Siemens |
| k) | Electric Meters | Alacrity / Enercon / Secure |
| l) | Cables | |
| | Power | Finolex / Gloster / Geoflex / Polycab |
| | Control | Finolex / Geoflex / Polycab / Universal |

LIST OF APPROVED BRANDS/MAKES OF EQUIPMENTS REQUIRED UNDER THIS TENDER.

The following are the list of approved brands/makes of equipments required under this tender. Please note that wherever there is a multiple choice of brands/makes approved, any one make as nominated by the Owners/Consultants will have to be supplied by the Contractor without any extra cost to the owners. No deviation in this will be accepted by the owners.

| Sr. No. | Description | Approved Makes Contractor. | Makes/Brands being offered by the |
|------------|---|--|--------------------------------------|
| 1. | Low Tension, 415 Volts AC Air Circuit Breaker, 3/4 Pole 50 Hz. 65 KA-STR. Micro Processor Based | MERLIN GERIN MASTERPACT/ SIEMENS 3WL/ ABB/MDS LEGRAND | |
| 2. | Low Tension, XLPE Armoured, 1.1 KV grade, Aluminium/ Copper conductor cables type A2XFY/YRY. | CCI/ UNIVERSAL FINOLEX/ POLYCAB | |
| 3. | Low Tension, TPN SFU with HRC fuses, 415 Volts, AC, 3 Phase, 50 Hz. | ABB/ GE POWER SIEMENS | |
| 4. | Low Tension, TP, Moulded Case Circuit Breaker, 415 Volts AC, 3 Phase 50 Hz., 50 KA-STR. Microprocessor/Thermal Release | MERLIN GERIN SIEMENS/ABB/ MDS LEGRAND | |

| | | |
|-----|--|---|
| 5. | Low Tension, Gas Filled Capacitors 440 Volts, 50 Hz., 3 Phase | EPCOS INDIA/ SCHNEIDER PROBHADAN |
| 6. | Indicating Lamps Holders with LED type lamps. | ALTOS/MIMIC TECHNIK |
| 7. | Selector Switches for Ammeter/Voltmeter. | SILZER/ KAYCEE |
| 8. | Load Managers, Digital type Ammeters, Voltmeters, PF meters, Frequency Meters. | SCHNEIDER/ ENERCON |
| 9. | Digital Energy Meters. SCHNEIDER | DIRIS/ENERCON |
| 10. | Micro Processor Relays. | ABB/SEGC/ SCHNEIDER/ SIEMENS |
| 11. | Panel wires, Gray/Black colour in 660/1100 Volts. grade (FR). | RR KABEL/ FINOLEX/ CALIPLAST/ POLYCAB |
| 12. | Cable Glands - Siemens Single Compression type. | COMMET/ BRACO |
| 13. | Lugs, Crimping type, tinned copper heavy duty only. | DOWELL'S/ BRACO |
| 14. | HRC Control fuses with bakelite/type moulded fuse holders. | GE/SIEMENS L&T |
| 15. | Push Button Stations type, in different colour codes. | TECHNIK/ SIEMENS/ VAISHNAV |
| 16. | Terminal Blocks, Push On type. | WAGO/ ELEMEX |
| 17. | MS fabricated Panels | MARINE ELECT/ |

VIDUIT CONTROL/
SAMCON INDUSTRIAL

| | | |
|-----|---|---|
| 18. | Sandwich type Bus Duct and Rising Mains | SCHNEIDER/ ZUKANI SIEMENS |
| 19. | Starters/Contactor/ Timers. | SCHNEIDER SIEMENS/ABB |
| 20. | Miniature Circuit Breaker of 10 KA Breaking Capacity and Boards. | SCHNEIDER/ ABB/LEGRAND SIEMENS |
| 21. | CTs 1100 Volts grade Cast Resin Only | AUTOMATIC ELECTRIC/ KAPPA/RECO |
| 22. | Automatic Power Factor Relay (Microprocessor Based) With 3 Phase CT Sensing | BELUCK/ SCHNEIDER/ TRINITY |
| 23. | Load Manger with RS 485 Port & Software | SCHNEIDER/TRINITY ENERCON |
| 24. | All Light Fittings | PHILIPS/ BAJAJ/ORIENT RENOSOLA |
| 25. | GI Conduits. | VIMCO/BEC |
| 26. | GI Conduit Accessories | VIMCO/P&I |
| 27. | FR Wires in 660/1100 Volts grade for point wiring.. | RR KABLE/ CALIPLAST/ FINOLEX/ POLYCAB |
| 28. | Single Pole Switches and Sockets 6/16 Amps. Modular Type. | HAGER/ LEGRAND SCHNEIDER |
| 20. | Ceiling Fan | CROMPTON/ USHA/ORIENT |

| | | |
|-----|---|--|
| 30. | Exhaust Fan. | CROMPTON/ GEC |
| 31. | Steel Breaded FR Cables | KABLE TECH /HELU/ LAPP KABLE |
| 32. | Fixtures suitable for | PHILIPS/OSRAM/HAVELLS |
| 33. | Lamps/Tubes. | PHILIPS/OSRAM/HAVELLS |
| 34. | Outdoor Lighting. | PHILIPS/OSRAM/HAVELLS |
| 35. | Halogen Light Fixtures. | PHILIPS/OSRAM/HAVELLS |
| 36. | Telephone Sockets RJ 45 | LEGRAND/ HAGER/SCHNEIDER |
| 37. | Data Cables. Cat-6ALEGRAND/BELDAN | SCHENIDER/ |
| 38. | Computer Data Sockets and | SCHENIDER/ JACK PANEL/PATCH PANEL LEGRAND/BELDAN |
| 39. | Cables (Telephones) | BELDAN/LEGRAND/ SCHENIDER |
| 40. | Electronic Ballast for Light Fittings as per Technical Specifications | PHILIPS/ OSRAM/HAVELLS |
| 41. | Telephone Tag Block. | KRONE |
| 42. | Hand/Face Drier | ASKON/AUTOMATS ASHRA MARKTING |
| 43. | Inter Lock Switch Sockets | SCAME/C&S ELECTRIC |
| 44. | Fire Alarm Panels UL System | ATEIS VELOX/ MORLEY/EDWARDS |
| 45. | Multi Critia Detectors | SAME AS SR NO 44 |
| 46. | Control Modules Monitor Module | SAME AS SR NO 44 |

| | | |
|-----|---|---|
| 47. | Hooter & Flashing Be cone | SAME AS SR NO 44 TECHNICA/AHUJA |
| 48. | CRCA Sheets for Panels/Bus Duct/Rising Mains 10 SWG/14 SWG/16 SWG | JINDAL/TATA RAYMOND |
| 49. | MS Welding Rods | ADVANI OERLICON |
| 50. | All type of Fasteners | HILTI/FISHER |
| 51. | Paints & Primers | ASIAN/DUCO |
| 52. | Industrial Plug & Socket Interlock Type | LEGRAND/GEWISS MULLER/MERIN GERIN |
| 53. | Mild Steel | TATA/JINDAL |
| 54. | Ni-Cd Battery | SUNTECH/HBLKNIFE |
| 55. | Wood Screws | NITTLE FOLD/HILTI/ FISCHER |
| 56. | GI Bolted Cable Trays Perforated Trays | PROFAB/Wire Mesh Tray &SADHANA/ METALAM/ |
| 57. | 19 U Wall Mounted Rack | APW/RITIAL/APC |
| 58. | Rigid PVC Pipes 2.0 mm Wall Thickness And Accessories | PERCISION/ CIRCLE-ARK |
| 59. | Fire Alarm Cable | CALIPLAST/ KEBLETECH BELDAN |
| 60 | Any other Item. | SAMPLE FOR APPROVAL OF THE CONSULTANTS |

I/We hereby declare that I/We have read and understood the above instructions which have been issued as conditions of the contract.

In case any of the makes for any of the materials is missed out in the above list, then the contractor shall inform the Consultants about the same and obtain the approval. Thereafter, he can proceed with the supply of the equipments.

WITNESS

(Signature of the Tenderer)

[A] CHECK LIST: Details of Enclosures.

| Sl.No | Description of item | <u>Enclosed</u> <u>Page.</u> <u>no</u> |
|-------|--|---|
| 1. | Tender Document including Letter of Proforma A | |
| 2. | Audited Balance Sheet and Profit & Loss statement for the past three financial years duly certified by a Chartered Accountant. | |
| 3. | Solvency certificate by a Scheduled Bank | |
| 4. | Certificates / Reports for: a) Firm / Company registration b) Completion certificates c) Performance Reports d) Solvency Certificate | |
| 5. | Details of key technical and administrative personnel employed by the firm/ company. | |
| 6. | Any other important information. | |
| 7. | Have you enclosed the entire drawings placed in the website | |
| 8. | Manufacturers Authorization letter | |

Date and Place:

SIGNATURE OF APPLICANT(S)

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the tenderer for evaluation/consideration if any.

Even though an applicant may satisfy the above requirements, he would be liable to disqualification if he has:

- (a) Made misleading or false representation or deliberately suppressed the information in the forms, statements and enclosures required in the tender document.
- (b) Record of poor performance such as, abandoning work, not properly completing the contract, or financial failures / weaknesses etc.

Zonal Manager

Indian Bank Zonal Office, Mumbai (West),
at 216-A, Manish Commercial Centre,
Dr. Annie Besant Road, Worli, Mumbai, Maharashtra 400 030”.