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Indian Bank, Zonal Office Jhnasi invites sealed bids under Two Bid System containing Part
Bid) & Part –II (Financial Bid) from reputed Authorized Dealers / OEMs / Agencies / Vendors dealing in 
Supply, Installation, Testing and Commission of Air Conditioning System along with
accessories and complying minimum qualification criteria and having full time local office at 
Kanpur or Lucknow for “Tender for Air Conditioning Works in New Premises of Indian Bank 
Salempur Branch District – Jalaun”. The Tend
(www.indianbank.in) under Tender Column.
 

1 Nameof work 

2 Estimated Cost of Work 

3 Time for Completion of 
Work  

4 MinimumEligibilityCriter
ia 

 

ZONAL OFFICE – JHANSI 
 

NOTICE INVITING TENDER  
 

invites sealed bids under Two Bid System containing Part
II (Financial Bid) from reputed Authorized Dealers / OEMs / Agencies / Vendors dealing in 

Supply, Installation, Testing and Commission of Air Conditioning System along with
accessories and complying minimum qualification criteria and having full time local office at 
Kanpur or Lucknow for “Tender for Air Conditioning Works in New Premises of Indian Bank 

”. The Tender Documents can be downloaded from the Bank’s website 
) under Tender Column. 

Supply, Installation, Testing and Commissioning of Air Conditioning 
System (Split Type AC& Cassette Type AC) along with associated 
accessories in New Premises of Indian Bank –
Branch, Distt Jalaun 
Rs.2.77 Lakhs + GST as applicable 

20 days to be reckoned from the 4thDay from the 
Work Order or handing over of site whichever is later. 

1. Should be an Authorized Dealer / OEM / Distributor/ 
Vendor dealing in SITC of Air Conditioning Works
Brands like Carrier / Daikin / Hitachi / Blue Star 
 
Please note that the bidder must provide Valid Dealership 
Certificate of above mentioned brands. 
 

2. Should be in business minimum for the past 5
out similar nature of works ending 31.03.2022. 
Please furnish requisite documents to confirm the same.
 

3. Should have carried out similar work of value
(ending31.03.2022). At least : 

 
 One similar work of value not less than Rs. 2.25

(OR) 
 Two similar works of value not less than Rs.1.40

(OR) 
 Three similar works of value not less than Rs.0.
 

Please furnish Purchase Order / Work Order / Client’s Completion 
Certificate issued by PSBs / PSUs / Central Government / State 
Government showing value of work satisfying the 
criteria is to be enclosed. 
 
Similar works means: SITC of Cassette Type AC & Split Type AC 
along with accessories in PSBs / PSUs / Central or State 
Government Departments. 

 
4. Should have valid GST No. 

 
5. They should not have incurred loss in the last 3 

years(Please attach 3 years (2019-20,2020-21,2021
Loss statement duly authorized by Chartered Accountant).

 
6. Should have an average annual turnover of Rs. 

the last three financial years (2019-20 , 2020-21

invites sealed bids under Two Bid System containing Part-I (Technical 
II (Financial Bid) from reputed Authorized Dealers / OEMs / Agencies / Vendors dealing in 

Supply, Installation, Testing and Commission of Air Conditioning System along with associated 
accessories and complying minimum qualification criteria and having full time local office at Jhansi, 
Kanpur or Lucknow for “Tender for Air Conditioning Works in New Premises of Indian Bank –Chhiriya 

er Documents can be downloaded from the Bank’s website 

Supply, Installation, Testing and Commissioning of Air Conditioning 
along with associated 

–Chhiriya Salempur 

Day from the date of issue of the 
Work Order or handing over of site whichever is later.  

Should be an Authorized Dealer / OEM / Distributor/ Authorized 
dealing in SITC of Air Conditioning Works of preferred 

Brands like Carrier / Daikin / Hitachi / Blue Star  

that the bidder must provide Valid Dealership 

5 years in carrying 
.  

confirm the same. 

value in the last 4 years 

25 Lakhs each 

40 Lakhs each 

.85 Lakhs each 

Please furnish Purchase Order / Work Order / Client’s Completion 
Certificate issued by PSBs / PSUs / Central Government / State 

howing value of work satisfying the above eligibility 

AC & Split Type AC 
along with accessories in PSBs / PSUs / Central or State 

They should not have incurred loss in the last 3 financial 
21,2021-22) Profit & 
Accountant). 

Should have an average annual turnover of Rs. 1.50 Lakh during 
1 & 2021-22) 



 

5 Validityof Tender  

6 DefectsLiabilityPeriod 

7 EarnestMoneyDeposit(E
MD) 

8 InitialSecurityDeposit(IS
D) 

9 RetentionMoney(RM) 

10 TotalSecurityDeposit(TS
D) = ISD+RM 

11 Payment Terms 

12 LiquidatedDamages 

13 Tender Documents 

14 Last date for the 
submission of Bids 

15 Date of opening of 
Technical Bid 

16 Date of Opening of 
Financial Bid 

To be intimated separately to the Firms Qualifying in Technical Bids
 
 
 

Note: 
1. Tenders on prescribed form should be placed in two envelopes one sealed envelope consisting of 

“Technical Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price Bid” 
duly super scribed as “Price Bid” and both envelopes shall
scribed as “Tender for Air Conditioning Works in New Premises  
Salempur  Branch, Distt.- Jalaun
92, Civil Lines, Bank Chauraha

2. Conditional tenders, late tenders, tenders without EMD or EMD not enclosed with Technical Bids, will be 
summarily rejected. Any tender received open, late or not meeting all the tender conditions / Bids not 
filled up in Pen are liable to be rejected. 

3. Earnest money will not carry any interest.
4. If any information furnished by the applicant is found incorrect at a later stage, he shall be liable to be 

 
7. Should have Registered Office in Jhansi, Kanpur or Lucknow.

 
The bidders must satisfy the above criteria
relevant documents as proof. If the Vendors fails to provide
relevant documents and meet the minimum eligibility criteria
mentioned above, Bank would disqualify the bidder without 
assigning any reason whatsoever.  
45 Days from the Date of Opening of Bids 

12 Months from the date of completion or commissioning and 
handover of the work 
Rs.2700/-(Rs Two Thousand Seven Hundred Only ) 
favour of“Indian Bank” payable at Jhansi. 
*Firms registered with MSME / NSIC with valid 
by GOI are exempted from submitting EMD along with bid.
After acceptance of Work Order, Contractor shall submit ISD of 
2% of the Bid / Contract Amount in the form of DD.
3% of the Bill Amount excluding Taxes 

5% of the Bid Amount (ISD – 2% & RM – 3%) 
ISD Amount will be refunded to Contractor within 14 days from the 
date of completion of entire work and the Retention Money will be 
refunded after the completion of defect liability period.  

 No Advance Payment 
 No Interim Payment 
 Final Payment after satisfactory completion of the work subject 

to deductions as applicable 
If the Work is delayed beyond the scheduled completion date, then 
0.50% of the total value of the Contract per week of delay will be 
deducted from the final bill value subject to maximum of 5% of the 
value of work. 
Tender Documents can be downloaded from the Bank’s website 
(www.indianbank.in )under Tenders column. 
18/03/2023 upto 15:00 HRS at Indian Bank, Zonal Office Jhansi, 
Premises Department, 92, Civil Lines, Bank Chauraha, Jhansi 

18/03/2023 at 16:00 HRS at Indian Bank, Zonal Office Jhansi, 
Premises Department, 92, Civil Lines, Bank Chauraha, Jhansi 
284001 

To be intimated separately to the Firms Qualifying in Technical Bids
 
 
 

Tenders on prescribed form should be placed in two envelopes one sealed envelope consisting of 
“Technical Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price Bid” 
duly super scribed as “Price Bid” and both envelopes shall be kept in one bigger sealed envelope super 

“Tender for Air Conditioning Works in New Premises  of Indian Bank, 
Jalaun”and addressed to “The Zonal Manager, Indian Bank,

Bank Chauraha, Jhansi – 284001, UP” 
Conditional tenders, late tenders, tenders without EMD or EMD not enclosed with Technical Bids, will be 
summarily rejected. Any tender received open, late or not meeting all the tender conditions / Bids not 

to be rejected.  
Earnest money will not carry any interest. 
If any information furnished by the applicant is found incorrect at a later stage, he shall be liable to be 

Kanpur or Lucknow. 

 and furnish the 
as proof. If the Vendors fails to provide 

relevant documents and meet the minimum eligibility criteria as 
, Bank would disqualify the bidder without 

of completion or commissioning and 

dred Only ) by way of DD in 

Firms registered with MSME / NSIC with valid certificates issued 
by GOI are exempted from submitting EMD along with bid. 
After acceptance of Work Order, Contractor shall submit ISD of 
2% of the Bid / Contract Amount in the form of DD. 

tor within 14 days from the 
the Retention Money will be 

refunded after the completion of defect liability period.   

completion of the work subject 

If the Work is delayed beyond the scheduled completion date, then 
0.50% of the total value of the Contract per week of delay will be 
deducted from the final bill value subject to maximum of 5% of the 

can be downloaded from the Bank’s website 

at Indian Bank, Zonal Office Jhansi, 
Department, 92, Civil Lines, Bank Chauraha, Jhansi - 284001 

at Indian Bank, Zonal Office Jhansi, 
Premises Department, 92, Civil Lines, Bank Chauraha, Jhansi - 

To be intimated separately to the Firms Qualifying in Technical Bids 

Tenders on prescribed form should be placed in two envelopes one sealed envelope consisting of 
“Technical Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price Bid” 

be kept in one bigger sealed envelope super 
of Indian Bank, Chhiriya 
Indian Bank, Zonal Office, 

Conditional tenders, late tenders, tenders without EMD or EMD not enclosed with Technical Bids, will be 
summarily rejected. Any tender received open, late or not meeting all the tender conditions / Bids not 

If any information furnished by the applicant is found incorrect at a later stage, he shall be liable to be 



 

debarred from taking up the work in Indian Bank.
5. The Bank reserves the right to verify t
6. Short-listing of contractors will be finalized after inspection of works and obtaining confidential reports 

(if required ) from previous employers for only those firms who fulfill the aforesaid Pre
criteria and that specified in Technical bid. 

7. Bank is not bound to accept the Lowest (L1) bidder and reserves the right to accept or reject any or all 
the tenders without assigning any reason whatsoever.

8. Submission of this tender document by
contract / documents and has made himself aware of the scope, specifications, conditions, liabilities and 
duties bearing on the execution of the contract.

9. Return of EMD of remaining bidders who w
reasonable time say not exceeding 14 days from the date of acceptance of tender submitted by the L1 
bidder. 

10. Each and every page of the tender documents and correspondences accompanying the tende
to be duly signed and stamped by the Bidder / Authorised Signatory before submission.

11. The rates quoted by the bidder shall be based only on the specifications and conditions of the tender 
documents. 

12. Bank is not liable to make any payment to bi
13. Clarifications, if any, pertaining to this bids may be referred to Indian Bank, Premises Department, Zonal 

Office Jhansi through E-mail Id – 
 

 
 
      

debarred from taking up the work in Indian Bank. 
The Bank reserves the right to verify the particulars furnished by the applicant independently.

listing of contractors will be finalized after inspection of works and obtaining confidential reports 
(if required ) from previous employers for only those firms who fulfill the aforesaid Pre
criteria and that specified in Technical bid.  
Bank is not bound to accept the Lowest (L1) bidder and reserves the right to accept or reject any or all 
the tenders without assigning any reason whatsoever. 
Submission of this tender document by a bidder implies that he/she has read this notice and other 
contract / documents and has made himself aware of the scope, specifications, conditions, liabilities and 
duties bearing on the execution of the contract. 
Return of EMD of remaining bidders who were unsuccessful in the bidding process will be done within a 
reasonable time say not exceeding 14 days from the date of acceptance of tender submitted by the L1 

Each and every page of the tender documents and correspondences accompanying the tende
to be duly signed and stamped by the Bidder / Authorised Signatory before submission.
The rates quoted by the bidder shall be based only on the specifications and conditions of the tender 

Bank is not liable to make any payment to bidders for preparation to submit the bid.
Clarifications, if any, pertaining to this bids may be referred to Indian Bank, Premises Department, Zonal 

 zojhansi@ indianbank.co.in 

     Zonal Manage

he particulars furnished by the applicant independently. 
listing of contractors will be finalized after inspection of works and obtaining confidential reports 

(if required ) from previous employers for only those firms who fulfill the aforesaid Pre- qualification 

Bank is not bound to accept the Lowest (L1) bidder and reserves the right to accept or reject any or all 

a bidder implies that he/she has read this notice and other 
contract / documents and has made himself aware of the scope, specifications, conditions, liabilities and 

ere unsuccessful in the bidding process will be done within a 
reasonable time say not exceeding 14 days from the date of acceptance of tender submitted by the L1 

Each and every page of the tender documents and correspondences accompanying the tender shall have 
to be duly signed and stamped by the Bidder / Authorised Signatory before submission. 
The rates quoted by the bidder shall be based only on the specifications and conditions of the tender 

dders for preparation to submit the bid. 
Clarifications, if any, pertaining to this bids may be referred to Indian Bank, Premises Department, Zonal 

Zonal Manager



 

The Zonal Manager 
Indian Bank 
Zonal Office Jhansi 
92, Civil Lines,  
Bank Chauraha,  
Jhansi – 284001 
 
Dear Sir, 
 

SUB:  Invitation of Tender for Air Conditioning Work in New Premises of 
Indian Bank –Chhiriya Salempur 

  
Having examined the drawings, specifications, conditions and schedule of quantities prepared by you, and 
satisfying ourselves as to the location of the site and working conditions, I/We hereby offer to e
works at the respective rates which I/We have quoted for the items in the Schedule of Quantities.
 
I/We further agree to complete the work within the stipulated time as specified in the Tender Document.
 
I / We understand that Indian Bank is not bound to accept the lowest tender or bound to assign any reasons for 
rejecting our bid. 
 
In the event of this bid being accepted, I/We agree to enter into and execute the necessary contract required by 
you. I/We do hereby bind myself/ourselves to fo
(Rupees Two Thousand Seven hundred 
Agreement.   
 
I / We understand that Indian Bank may award the work to more than one Contractor and
claims whatsoever if Indian Bank accept only a part of my / our tender.
 
I / We unconditionally agree to Indian Bank’s conditions as stipulated in the Documents.
 
I/We agree to keep our bid open for 45 (Forty Five
 
I / We agree that incase of my / our failure to execute the work in accordance with the specifications and 
instructions received from the Bank during the course of the work, Bank reserves the right to terminate my 
work order and recover all the dues to the Bank from the payment receivable by me. Further, I may also be 
barred from participating in any type of bid invited by Bank or its subsidiaries in future.
Thanking you, 
    
 
 
     [To be signed by the Author
      
 
Place:      
Date :    
    
    

FORM OF TENDER 
 

SUB:  Invitation of Tender for Air Conditioning Work in New Premises of 
Chhiriya Salempur Branch, District – Jalaun  

Having examined the drawings, specifications, conditions and schedule of quantities prepared by you, and 
satisfying ourselves as to the location of the site and working conditions, I/We hereby offer to e
works at the respective rates which I/We have quoted for the items in the Schedule of Quantities.

I/We further agree to complete the work within the stipulated time as specified in the Tender Document.

is not bound to accept the lowest tender or bound to assign any reasons for 

In the event of this bid being accepted, I/We agree to enter into and execute the necessary contract required by 
you. I/We do hereby bind myself/ourselves to forfeit the aforesaid Earnest Money Deposit of 

hundred only) in the event of our refusal or delay in signing the Contract 

I / We understand that Indian Bank may award the work to more than one Contractor and
claims whatsoever if Indian Bank accept only a part of my / our tender. 

I / We unconditionally agree to Indian Bank’s conditions as stipulated in the Documents. 

45 (Forty Five) days from the date of opening of Tender.

I / We agree that incase of my / our failure to execute the work in accordance with the specifications and 
instructions received from the Bank during the course of the work, Bank reserves the right to terminate my 

recover all the dues to the Bank from the payment receivable by me. Further, I may also be 
barred from participating in any type of bid invited by Bank or its subsidiaries in future. 

    Yours faithfully, 

[To be signed by the Authorized Representative of 
 Firm who has the Power to do so] 

   
          Name: 
       Address: 
              Seal: 

 
 
 
 
 
 
 

SUB:  Invitation of Tender for Air Conditioning Work in New Premises of  

Having examined the drawings, specifications, conditions and schedule of quantities prepared by you, and 
satisfying ourselves as to the location of the site and working conditions, I/We hereby offer to execute the above 
works at the respective rates which I/We have quoted for the items in the Schedule of Quantities. 

I/We further agree to complete the work within the stipulated time as specified in the Tender Document. 

is not bound to accept the lowest tender or bound to assign any reasons for 

In the event of this bid being accepted, I/We agree to enter into and execute the necessary contract required by 
rfeit the aforesaid Earnest Money Deposit of Rs.2700/- 

in the event of our refusal or delay in signing the Contract 

I / We understand that Indian Bank may award the work to more than one Contractor and I / We shall make no 

of opening of Tender. 

I / We agree that incase of my / our failure to execute the work in accordance with the specifications and 
instructions received from the Bank during the course of the work, Bank reserves the right to terminate my 

recover all the dues to the Bank from the payment receivable by me. Further, I may also be 



 

GENERAL INFORMATION OF THE FIRM
 

1. Name ofthefirm   

 Address(Registered Office)                       

 
TelephoneNo.: 
 Office   
 Mobile   
 
E-Mail    
 
2.  

a) WhetherProprietary/ Partnership/
Pvt. Ltd. / Public Ltd.  
(Certificate of  registration / partnership deed

 
b) NameoftheProprietor,Partners,Directors

 I. 
 II. 
 III. 
 

c) Year of establishment                                

3. RegistrationwithTaxAuthorities
i) Income-tax(PAN No.
 
ii) GST No.   

iii) EPFRegn.No.  

(Copies of certificates of registration
II-C) 

 
4. Names of the Bankers with address & telephon

I) 

II) 
 
(Copy of Cancelled Cheque to be enclosed as Annexure 

  
5. Enclosecopiesofauditedbalance

Sheet and Profit & Loss A/C. for 
thelast3financialyears,i.e.,2018
20,2020-21 
(Copies to be enclosed as Annexure

 
6. Certificate of Registration

Name of the Organization
 
 
 

(Certificate of Registration, if any, is 
 

7. Details of Similar Work executed during the last 
 

GENERAL INFORMATION OF THE FIRM 

 : 

(Registered Office)                        : 

  : 
  : 

  : 

artnership/ : 

registration / partnership deed to be enclosed as Annexure-I) 

NameoftheProprietor,Partners,Directors : 

                                : 
 

RegistrationwithTaxAuthorities  
No.)  : 

 : 

  : 

registration with relevant authorities to be enclosed as  Annexure

Names of the Bankers with address & telephone Numbers: 

(Copy of Cancelled Cheque to be enclosed as Annexure – III) 

Enclosecopiesofauditedbalance- : 
Sheet and Profit & Loss A/C. for 
thelast3financialyears,i.e.,2018-2019,2019-

AnnexureIV -A,IV-BandIV-C) 

Registration with Govt./Public Sector/Banks 
Organization Year since empanelled

 
 
 

is to be enclosed as Annexure V) 

Work executed during the last 4Financial Years: 

Annexure-II-A, II-B, 

empanelled 



 

Workexecutedfor
(nameofthe 

Institution/Body) 

Natureofwor
k(inbrief)

  

(Copies of Work Orders / C
Please enclose work orders keeping in mind the number of works and amount as mentioned in the 
Notice to satisfy the minimum eligibility criteria
 
8. Details of works in hand 

 
Typeofwo

rk 
Workexecutedfor
 (Name 
theInstitution/Bo

dy) 
  

(Copies of Work Order issued by the Client to be enclosed as Annexure 

9. Turnover in last 3years: 

Sr. 
No.

Year Turnover(Rs
.inlakh

1 2019-20  
2 2020-21  
3 2021-22  

(Copiesofincome-taxreturns/assessmentordersforeachyear
CAtobeenclosedasAnnexure-VIIIA,B,C

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Natureofwor
k(inbrief) 

Loca
tion 

Val
ueR

s. 

Durationofwor
kwithdate 
ofCommencem
ent
 anddateof 
Completion 

Ifworkleftincompleteortermin
ated(givereasons)

     

CompletionCertificateobtainedfromtheClienttobeenclosedasAnnexure
Please enclose work orders keeping in mind the number of works and amount as mentioned in the 

satisfy the minimum eligibility criteria) 

hand preferably in Banks, PSUs , Govt., Semi-Govt. Bodies

for
 of 

theInstitution/Bo

Natureofwork(inbr
ief) 

Locatio
n 

Valu
e 
In 
Rs. 

Durationof
rk,

stipulatedtim
e 

    

(Copies of Work Order issued by the Client to be enclosed as Annexure – VII) 
 

Turnover(Rs
lakhs) 

ProfessionalFees
. 

Income
-

taxpaid 
   
   
   

taxreturns/assessmentordersforeachyear along with certified copy from 
IA,B,C) 

incompleteortermin
ated(givereasons) 

ienttobeenclosedasAnnexure-VI. 
Please enclose work orders keeping in mind the number of works and amount as mentioned in the 

Bodies 

Durationofwo
rk, 

stipulatedtim
 

Presentsta
ge of work 

 

 
Service 

Tax/GSTpai
d 
 
 
 

along with certified copy from 



 

CHARTERED ACCOUNTANTS CERTIFICATE FORMAT
 
No. 
 

To,  

 
The Zonal Manager 
Indian Bank 
Zonal Office – Jhansi 

 
 

Dear Sir, 
RFP Reference No. 
 

Thisistocertifythatwe,  
registrationNo. ,Auditorsofthecompany/firm M/s
that, the company/firm has turnover and net profit for last three financial Year given as unde
 

Financial Year 

2021-22 

2020-21 

2019-20 

The certificate has been based on information and documents produced before us. (Copy of the certified 
documents attached for your reference)

Yours faithfully, 

 
 
(Name & Signature with Seal) For and 

on behalf of 

 
M/s  
 
 
UDIN: 
 
Place: 
 
Note: This CA Certificate should be on the letterhead  of  the  Auditor
competent person of the Firm. 
 

 
 
 
 
 
 
 

CHARTERED ACCOUNTANTS CERTIFICATE FORMAT 

  Date

  

   
,Auditorsofthecompany/firm M/s  

that, the company/firm has turnover and net profit for last three financial Year given as unde

Turnover (Rs. In Lakhs) Net profit after tax 
(Rs. In La

The certificate has been based on information and documents produced before us. (Copy of the certified 
documents attached for your reference) 

  

Note: This CA Certificate should be on the letterhead  of  the  Auditor Firm and should be signed by a 

APPENDIX - A 

Date :  

 , vide our 
 do hereby certify 

that, the company/firm has turnover and net profit for last three financial Year given as under:- 

Net profit after tax  
(Rs. In Lakhs) 

The certificate has been based on information and documents produced before us. (Copy of the certified 

and should be signed by a 



 

DECLARATION TO BE SUBMITTED ON THE LETTER HEAD OF BIDDER
 
 

Ref NO : _________________________________  
 
To,  
 
The Zonal Manager 
Indian Bank 
Zonal Office – Jhansi 
 
Dear Sir, 
 
Ref. No : ZOJ:PRM:2022-23:12 
 
 
With reference to your above Tender Reference No, 
blacklisted or debarred by any Government, Quasi Government Agencies, Public Sector Undertakings or 
Private Companies anywhere, anytime. 
 
Should it be observed  anytime  during  currency  of   the  bidding  process or during execution of the  work  
that  I  /  We  have  been  banned, blacklisted or  debarred by  any  of  the  above Agencies, then I  /  We  agree 
for termination of the  contract forthwith 
Security  cum  Performance  Depo sit,  if any, by Canara Bank, without any recourse.
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DECLARATION TO BE SUBMITTED ON THE LETTER HEAD OF BIDDER

    DATE :___________________

With reference to your above Tender Reference No, I/We hereby declare that I/We have not been banned or 
blacklisted or debarred by any Government, Quasi Government Agencies, Public Sector Undertakings or 

 

bserved  anytime  during  currency  of   the  bidding  process or during execution of the  work  
that  I  /  We  have  been  banned, blacklisted or  debarred by  any  of  the  above Agencies, then I  /  We  agree 
for termination of the  contract forthwith and  also agree for  forfeiture of our Earnest Money Deposit  and  
Security  cum  Performance  Depo sit,  if any, by Canara Bank, without any recourse. 

Signature & Name of the

Seal 

APPENDIX – B  
 

DECLARATION TO BE SUBMITTED ON THE LETTER HEAD OF BIDDER 

DATE :___________________ 

I/We hereby declare that I/We have not been banned or 
blacklisted or debarred by any Government, Quasi Government Agencies, Public Sector Undertakings or 

bserved  anytime  during  currency  of   the  bidding  process or during execution of the  work  
that  I  /  We  have  been  banned, blacklisted or  debarred by  any  of  the  above Agencies, then I  /  We  agree 

and  also agree for  forfeiture of our Earnest Money Deposit  and  

of the Bidder  
 
 
 
 
 

 



 

 

 
ANNEXURE 

NO. 
I CertificateofregistrationofCompany/partnershipdeed.

IIA,IIB,IIC CertificatesofregistrationwithIncomeTax,GST,EPFauthorities,Prooff
oraddresssuchasdocumentsand
certificatesissuedbyGovernmentagencies,registeredrent/leasedeeds
etc. 

III Cancelled Cheque 

IVA, IVB, IVC Certified Copy of Audited Balance Sheet & Profit & Loss A/C 
Statement for FY 

V Copy of Empanelment Letter 
Public Sector Undertakings / Central or State Govt. 
Departments 

VI CopiesofWork Order / Completion Certificate mentioning the 
amount of Work and Other Details to meet Eligibilty Criteria 
Mentioned in the Notice
completed work
 

VII CopiesofWork O
Govt.,Semi-Govt.

VIIIA, VIIIB, VIIIC Copiesofincome
from2019-20

 
Note: In absence of any of the above enclosures, your application is likely to be

 
 
 

Place: 

Date : 

LISTOFENCLOSURES 

PARTICULARS 

CertificateofregistrationofCompany/partnershipdeed. 
CertificatesofregistrationwithIncomeTax,GST,EPFauthorities,Prooff
oraddresssuchasdocumentsand 
certificatesissuedbyGovernmentagencies,registeredrent/leasedeeds

Cancelled Cheque  

Certified Copy of Audited Balance Sheet & Profit & Loss A/C 
Statement for FY 2019-20, FY 2020-21& FY 2021-22 
Copy of Empanelment Letter with Public Sector Banks / 
Public Sector Undertakings / Central or State Govt. 

 
Work Order / Completion Certificate mentioning the 

amount of Work and Other Details to meet Eligibilty Criteria 
Mentioned in the Notice. Please enclose Work Order of only 
completed work 

Work Orders of the Work in Handissuedby Banks, PSUs , 
Govt.Bodies 

Copiesofincome-taxreturns/assessmentordersforeach FY 
20 TO 2021-22 

above enclosures, your application is likely to be rejected. 

 SIGNATURE 
NAME&DESIGNATION 

 SEALOFORGANISATION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

TICK 
IFENCLOSED 

 
CertificatesofregistrationwithIncomeTax,GST,EPFauthorities,Prooff

certificatesissuedbyGovernmentagencies,registeredrent/leasedeeds

 

 

 

 

Work Order / Completion Certificate mentioning the 
amount of Work and Other Details to meet Eligibilty Criteria 

Order of only 

 

Banks, PSUs ,  

 

 



 

GENERAL RULES AND INSTRUCTION

1. Definition of terms / interpretation:

 Employer/Owner/Bank /Indian Bank/ Accepting 
Office at No. 254-260, Avvai Shanmugam
Zonal Office at 92, Civil Lines, Bank Chauraha
authorized on their behalf. 

 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 
(“bidder”/“tenderer”), “biddered /tendered”, “bidding”/“tendering”, etc. are

 Day means calendar day. Singular also means

 “Contractor" means the person whose Tender has been accepted by the Employer and the legal 
successors in title to such person, but not (except with the consent of the Employer) any assignee of such
person.  

 Tenderer: The term ‘Tenderer’ shall mean 
undertaking the work and shall include legal representative(s) of such individuals or persons composing 
such firm or company or successors of such firm or company as the case may be and permitt
such individual or firm or company.
 

2. Submission of Tender 
The Tender must be submitted in Original or as per details given here under. The rates shall be filled in 
the schedule given in Price Bid section attached with this document
 
Tenders on prescribed form should be placed in two envelopes one sealed envelope consisting of “Technical 
Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price Bid” duly super 
scribed as “Price Bid” and both envelopes shall be kept 
“Tender for Air Conditioning Works in New Premises  of Indian Bank, 
and addressed to “The Zonal Manager, Indian Bank, Zonal Office, 
Jhansi – 284001, UP” 

3. The bidder is advised to inspect the site and satisfy himself on his own responsibility and his own 
expenses all the following information and data which may be required for the purpose of preparation 
and submission ofbid : 
 Location of Indoor and Outdoor Units of the proposed ACs
 Required Civil Work like making opening in the wall
 Feasibility for laying the refrigerant pipes and its route
 Availability of drain water point at the site
 Availability of power point near the proposed AC locations
 Storage Space for New ACs 
 Any Other Adverse Condition or hindrance to the installation

4. Earnest money amounting to Rs.
Demand Draft drawn in favour of 
will not carry interest. Bids without earnest money will be summarily
Please note that firms registered with MSME / NSIC under single point registration with valid certificates 
issued by GOI are exempted from submitting EMD. Necessary Certificates must 
of certificate is acceptable. The exemption 
their registration certificate on the date of opening of

5. The Indian Bank does not bind itself to accept the lowest 
accepting the whole or any part of the 
ratequoted. 

6. The rate quoted by the bidder shall be net (excluding GST), up to the stage of incorporation and handing 
over site. All taxes including (excluding GST) or any ot
over Tax, including taxes that may be newly introduced subsequent to the 

GENERAL RULES AND INSTRUCTIONS 

Definition of terms / interpretation: 

Employer/Owner/Bank /Indian Bank/ Accepting Authority shall mean Indian Bank with their Corporate 
Shanmugam Salai, Royapettah, Chennai – 600 014 inter
Bank Chauraha, Jhansi – 284001 and any of its employees representativ

Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 
(“bidder”/“tenderer”), “biddered /tendered”, “bidding”/“tendering”, etc. are Synonymous. 

Day means calendar day. Singular also means plural  

“Contractor" means the person whose Tender has been accepted by the Employer and the legal 
successors in title to such person, but not (except with the consent of the Employer) any assignee of such

Tenderer: The term ‘Tenderer’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the work and shall include legal representative(s) of such individuals or persons composing 
such firm or company or successors of such firm or company as the case may be and permitt

company. 

The Tender must be submitted in Original or as per details given here under. The rates shall be filled in 
the schedule given in Price Bid section attached with this document 

n prescribed form should be placed in two envelopes one sealed envelope consisting of “Technical 
Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price Bid” duly super 
scribed as “Price Bid” and both envelopes shall be kept in one bigger sealed envelope super scribed as 
“Tender for Air Conditioning Works in New Premises  of Indian Bank, Chhiriya Salempur 

The Zonal Manager, Indian Bank, Zonal Office, 92, Civil Lines, 

The bidder is advised to inspect the site and satisfy himself on his own responsibility and his own 
expenses all the following information and data which may be required for the purpose of preparation 

Outdoor Units of the proposed ACs 
Required Civil Work like making opening in the wall 
Feasibility for laying the refrigerant pipes and its route 
Availability of drain water point at the site 
Availability of power point near the proposed AC locations 

Any Other Adverse Condition or hindrance to the installation 

Rs.2700/- (Rupees Two Thousand Seven Hundred 
Demand Draft drawn in favour of “Indian Bank”, payable at Jhansi must accompany each

without earnest money will be summarily rejected. 
Please note that firms registered with MSME / NSIC under single point registration with valid certificates 
issued by GOI are exempted from submitting EMD. Necessary Certificates must accompany bid
of certificate is acceptable. The exemption and relaxation in EMD is subject to the validity & acceptance of 
their registration certificate on the date of opening of Tender. 

The Indian Bank does not bind itself to accept the lowest bid or any bid and reserves to itself the right of 
le or any part of the bid and the bidder shall be bound to perform the same at the 

shall be net (excluding GST), up to the stage of incorporation and handing 
over site. All taxes including (excluding GST) or any other tax on material or on finished works like Turn
over Tax, including taxes that may be newly introduced subsequent to the bid etc. in respect of this 

Authority shall mean Indian Bank with their Corporate 
600 014 inter-alia having their 

and any of its employees representative 

Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 
Synonymous.  

“Contractor" means the person whose Tender has been accepted by the Employer and the legal 
successors in title to such person, but not (except with the consent of the Employer) any assignee of such 

the individual or firm or company whether incorporated or not, 
undertaking the work and shall include legal representative(s) of such individuals or persons composing 
such firm or company or successors of such firm or company as the case may be and permitted assigns of 

The Tender must be submitted in Original or as per details given here under. The rates shall be filled in 

n prescribed form should be placed in two envelopes one sealed envelope consisting of “Technical 
Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price Bid” duly super 

in one bigger sealed envelope super scribed as 
Chhiriya Salempur Branch” 

, Civil Lines, Bank Chauraha, 

The bidder is advised to inspect the site and satisfy himself on his own responsibility and his own 
expenses all the following information and data which may be required for the purpose of preparation 

undred Only) in the form of 
each bid. EMD amount 

Please note that firms registered with MSME / NSIC under single point registration with valid certificates 
accompany bid. No other type 

and relaxation in EMD is subject to the validity & acceptance of 

and reserves to itself the right of 
shall be bound to perform the same at the 

shall be net (excluding GST), up to the stage of incorporation and handing 
her tax on material or on finished works like Turn-

etc. in respect of this 



 

thisrespect. 

 The rate quoted should be excluding GST.

 The bidder who wishes to quote for the 
registration number. 

7. The bidder shall give a list of his relatives working with the Indian Bank along with
andaddresses. 

8. No employee of the Indian Bank is allowed to work as a contractor for a period of two years of his 
retirement from Indian Bank service, without the previous permission of the Indian Bank. The contract is 
liable to be cancelled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of the Indian Bank as aforesaid before submission of the

9. This bid shall remain open for acceptance for a period of 
bidder who withdraws his bid before the said period, then the Indian Bank shall be at liberty to forfeit 
Earnest Money paid along with the

10. It will be obligatory on the part of the 

11. Transfer of bid documents purchased by one intending 

12. The Bidder must pay the amount of Earnest M
Draft payable to Indian Bank at 
allowed. The Bidder should attach the Bank Draft along with the
considered. No other mode of payment shall be accepted.

13. The Earnest Money Deposit of unsuccessful 
contract to the successful bidder 
earlier and in any case not later than 

14. The Earnest Money Deposit of the successful
of the Contractor’s Demand Draft towards 

15. The EMD of the bidder, whose bid
by stipulated date mentioned in the award

16. The retention amount at 3% on the value of the bill paid will be held by the Indian Bank apart 
from ISD. ISD Amount (2%) will be refunded to Contractor within 14 days from the
Completion and the Retention Money
Months), subject to satisfactory rectification of defects noticed , if any. ISD and Retention Amount held 
in our Bank’s Book will not carry any interest.

17. The acceptance of a bid will rest with the Indian Bank and the Indian Bank reserves to itself the 
authority to reject any or all of the 
of the prescribed conditions are not fulfilled (or) are incomplete in any 
rejected. The Indian Bank reserves the right to accept the 
no claim for revision of rates or other conditions if his 

18. Canvassing in connection with bids
resort to canvassing will be liable to

19. All rates shall be quoted on the proper form. 
written in pencil or any other mode shall not 

20. On acceptance of the bid the name of the accredited representative(s) of the 
responsible for taking instructions from the Indian Bank shall be communicated to the Indian

21. Special care should be taken to write the rates in figures as well as in words and the amounts in figures 
only, in such a way that interpolation is not possible. The total amount should be written both in words 
and in figures. 

22. The Contractor shall within 5 days of receiving the WORK ORDER submit 
2% of the contract value in the form of a Demand Draft
Earnest Money Deposit shall be refunded to the Contractor.

23. During evaluation of bids, the Ban
request for clarification shall be in writing and no change in prices or substance of the bid shall be sought, 

The rate quoted should be excluding GST. 

who wishes to quote for the bid should have GST registration and should mention the 

shall give a list of his relatives working with the Indian Bank along with

No employee of the Indian Bank is allowed to work as a contractor for a period of two years of his 
retirement from Indian Bank service, without the previous permission of the Indian Bank. The contract is 

lled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of the Indian Bank as aforesaid before submission of the

shall remain open for acceptance for a period of 45 days from the date of opening of 
before the said period, then the Indian Bank shall be at liberty to forfeit 

Earnest Money paid along with the bid. 

It will be obligatory on the part of the bidder to bid and sign the documents for all the component

documents purchased by one intending Bidder to another is not permitted.

must pay the amount of Earnest Money as mentioned in the NIT of Tender 
at Jhansi. No interest on Earnest Money deposited by the 

should attach the Bank Draft along with the bid failing which the 
considered. No other mode of payment shall be accepted. 

oney Deposit of unsuccessful bidders shall be refunded within two
bidder or within one week of actual commencement of work whichever is 

earlier and in any case not later than two weeks. 

of the successful bidder shall be refunded on the acceptance by the Employer 
of the Contractor’s Demand Draft towards Initial Security Deposit. 

bid is accepted, shall be forfeited in full in case he does not start the work 
stipulated date mentioned in the award letter. 

% on the value of the bill paid will be held by the Indian Bank apart 
ISD Amount (2%) will be refunded to Contractor within 14 days from the

Retention Money (3%) will be released at the end of Defect Liability Period (12 
Months), subject to satisfactory rectification of defects noticed , if any. ISD and Retention Amount held 
in our Bank’s Book will not carry any interest. 

will rest with the Indian Bank and the Indian Bank reserves to itself the 
authority to reject any or all of the bids received without the assignment of a reason. 
of the prescribed conditions are not fulfilled (or) are incomplete in any respect are liable to be 
rejected. The Indian Bank reserves the right to accept the bid in full or in part and the 
no claim for revision of rates or other conditions if his bid is accepted inparts. 

bids is strictly prohibited and the bids submitted by the
resort to canvassing will be liable to rejection. 
All rates shall be quoted on the proper form. All the entries to be made legibly in ink only. 
written in pencil or any other mode shall not be considered for evaluation and will be rejected.

the name of the accredited representative(s) of the 
responsible for taking instructions from the Indian Bank shall be communicated to the Indian

e should be taken to write the rates in figures as well as in words and the amounts in figures 
only, in such a way that interpolation is not possible. The total amount should be written both in words 

days of receiving the WORK ORDER submit INITIAL SECURITY DEPOSIT
2% of the contract value in the form of a Demand Draft. On acceptance of the Demand Draft, the 
Earnest Money Deposit shall be refunded to the Contractor. 

During evaluation of bids, the Bank may, at its discretion ask the bidders for clarification of its bid. The 
request for clarification shall be in writing and no change in prices or substance of the bid shall be sought, 

should have GST registration and should mention the 

shall give a list of his relatives working with the Indian Bank along with their designations 

No employee of the Indian Bank is allowed to work as a contractor for a period of two years of his 
retirement from Indian Bank service, without the previous permission of the Indian Bank. The contract is 

lled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of the Indian Bank as aforesaid before submission of the bid. 

ys from the date of opening of bid. If any 
before the said period, then the Indian Bank shall be at liberty to forfeit 

and sign the documents for all the component parts. 

to another is not permitted. 

oney as mentioned in the NIT of Tender by Bank Demand 
. No interest on Earnest Money deposited by the Bidder shall be 

failing which the bid will not be 

shall be refunded within two weeks of award of 
or within one week of actual commencement of work whichever is 

shall be refunded on the acceptance by the Employer 

is accepted, shall be forfeited in full in case he does not start the work 

% on the value of the bill paid will be held by the Indian Bank apart 
ISD Amount (2%) will be refunded to Contractor within 14 days from the date of Work 

%) will be released at the end of Defect Liability Period (12 
Months), subject to satisfactory rectification of defects noticed , if any. ISD and Retention Amount held 

will rest with the Indian Bank and the Indian Bank reserves to itself the 
s received without the assignment of a reason. Bids in which any 

respect are liable to be 
in full or in part and the bidder shall have 

submitted by the bidders who 

All the entries to be made legibly in ink only. Rates 
be considered for evaluation and will be rejected. 

the name of the accredited representative(s) of the firm who would be 
responsible for taking instructions from the Indian Bank shall be communicated to the Indian Bank. 

e should be taken to write the rates in figures as well as in words and the amounts in figures 
only, in such a way that interpolation is not possible. The total amount should be written both in words 

INITIAL SECURITY DEPOSITof 
. On acceptance of the Demand Draft, the 

k may, at its discretion ask the bidders for clarification of its bid. The 
request for clarification shall be in writing and no change in prices or substance of the bid shall be sought, 



 

24. Award of Works 

 Bank will award the Contract to the successful 
However, it is not bound to accept the Lowest (L1) 
or all the bids without assigning

 The Bank reserves the right at the time of award of Contract to increase or decrease the quantity of 
goods and / or services from what was originally specified 
change in unit price or any other terms and conditions.

25. The Contractor shall comply with and give all notices required under any law, rules, regulations, or bye
law of Parliament, State Legislature or Local Authority relating to works. The Contractor shall before 
commencing the execution of work issue a certificate to the Employer that he has obtained all the 
permissions Registrations and give all the notices as are required to be obtained or given under law

26. The Contractor shall be required to maintain the site and the building areas in a neat and clean condition 
at all times to the satisfaction of the Employer. 

27. Debris and items removed from the building have to be neatly stacked at site and then periodically
removed (maximum of one week), carried away by the Contractor and disposed off as per the rules and 
regulations of the Local Authorities concerned. No debris shall be thrown loose from upper floors. No 
floor, roof or other part of the building shall be ov

28. Employer reserves the right to insist on selection of material, workmanship, detailing and finishes, which 
they consider, is appropriate, and suitable for the intended use. The contractor is not el
extra on this account. 

29. Employer will require the contractor to produce, samples of all the materials, accessories/ finishes prior 
to procurement/ manufacture. The samples of the materials for the work shall be got approved from the 
Employer. Failure to comply with these instructions can result in rejection of the work/materials.

30. The Bidder should note that he should execute his part of work without causing any damage to any 
component of the building and also without disturbing the occupants.
made good at the cost & risk of the

31. The successful bidder shall include, in the quoted price, all allied civil works such as chasing in wall, 
drilling holes etc to support the frames, partitions, make the surface good
required if any to load/ unload the materials etc.

32. The successful bidder shall also be responsible for the safety and security of all their materials and also 
for ensuring fire prevention steps at all times in the working premi
The successful contractor has to place full time representative at site, the representative should have 
thorough subject knowledge. 

33. The work shall be carried out without disturbing the existing occupants of other offic
barricading of the area, if required from the rest of the area shall have to be arranged by the successful 
contractor at no extra cost. The work 
the occupants of other offices. 

34. No interim payment / Adhoc Payment will be entertained in any case

35. The contractor should ensure payment of minimum wages + VDA to all labourers / workmen staff 
employed by him inline with central/ state labour wage act whichever

The Contractor shall at all times indemnify and keep indemnified the Employer against all losses, claims, 
damages or compensation including under the provisions of the payment of the Wages Act 1936, 
Minimum Wages Act 1948, Employer’s Liability Act 1938,Wor
Maternity Benefit Act 1961,the Bombay Shops and Establishments Act 1947, Industrial Disputes 
and Contract Labour (Regulation and Abolition)Act 1970 and Employees State Insurance Act 1948, Motor 
Vehicles Act 1988 or any modifications thereof or under any other law relating thereto and rules made 
there under from time to time or as a consequence of any accident or injury to any workman or other 
person in or about the work whether in the employment of the Employer or 
against all costs, charges and expenses of any suit, action or proceedings whatsoever out of such accident 
or injury or combination of any such

36. From commencement to completion of works, the Contractor shall take full res
the work and for taking precautions to prevent loss or damage to the work to the maximum extent 

Bank will award the Contract to the successful bidder whose bid is the lowest evaluated bid. 
However, it is not bound to accept the Lowest (L1) bid and reserves the right to accept or reject any

assigning any reason whatsoever. 

The Bank reserves the right at the time of award of Contract to increase or decrease the quantity of 
goods and / or services from what was originally specified in the Schedule of Quantities 

unit price or any other terms and conditions. 

The Contractor shall comply with and give all notices required under any law, rules, regulations, or bye
law of Parliament, State Legislature or Local Authority relating to works. The Contractor shall before 

mmencing the execution of work issue a certificate to the Employer that he has obtained all the 
permissions Registrations and give all the notices as are required to be obtained or given under law

The Contractor shall be required to maintain the site and the building areas in a neat and clean condition 
at all times to the satisfaction of the Employer.  

Debris and items removed from the building have to be neatly stacked at site and then periodically
removed (maximum of one week), carried away by the Contractor and disposed off as per the rules and 
regulations of the Local Authorities concerned. No debris shall be thrown loose from upper floors. No 
floor, roof or other part of the building shall be over-loaded with debris or materials as to render i

Employer reserves the right to insist on selection of material, workmanship, detailing and finishes, which 
they consider, is appropriate, and suitable for the intended use. The contractor is not el

Employer will require the contractor to produce, samples of all the materials, accessories/ finishes prior 
to procurement/ manufacture. The samples of the materials for the work shall be got approved from the 

. Failure to comply with these instructions can result in rejection of the work/materials.

should note that he should execute his part of work without causing any damage to any 
component of the building and also without disturbing the occupants. Any damage so caused shall be 
made good at the cost & risk of the bidder. 

shall include, in the quoted price, all allied civil works such as chasing in wall, 
drilling holes etc to support the frames, partitions, make the surface good after grouting, scaffolding 
required if any to load/ unload the materials etc. 

shall also be responsible for the safety and security of all their materials and also 
for ensuring fire prevention steps at all times in the working premises including their part of the work. 
The successful contractor has to place full time representative at site, the representative should have 

The work shall be carried out without disturbing the existing occupants of other offic
barricading of the area, if required from the rest of the area shall have to be arranged by the successful 

work is to be organized and executed so as to have least disturbance to 

No interim payment / Adhoc Payment will be entertained in any case 

The contractor should ensure payment of minimum wages + VDA to all labourers / workmen staff 
employed by him inline with central/ state labour wage act whichever higher. 

The Contractor shall at all times indemnify and keep indemnified the Employer against all losses, claims, 
damages or compensation including under the provisions of the payment of the Wages Act 1936, 
Minimum Wages Act 1948, Employer’s Liability Act 1938,Workman’s Compensation Act 1923,the 
Maternity Benefit Act 1961,the Bombay Shops and Establishments Act 1947, Industrial Disputes 
and Contract Labour (Regulation and Abolition)Act 1970 and Employees State Insurance Act 1948, Motor 

r any modifications thereof or under any other law relating thereto and rules made 
under from time to time or as a consequence of any accident or injury to any workman or other 

person in or about the work whether in the employment of the Employer or Contractor or not, and also 
against all costs, charges and expenses of any suit, action or proceedings whatsoever out of such accident 
or injury or combination of any such claims. 

From commencement to completion of works, the Contractor shall take full responsibility for the care of 
the work and for taking precautions to prevent loss or damage to the work to the maximum extent 

is the lowest evaluated bid. 
and reserves the right to accept or reject any 

The Bank reserves the right at the time of award of Contract to increase or decrease the quantity of 
in the Schedule of Quantities without any 

The Contractor shall comply with and give all notices required under any law, rules, regulations, or bye-
law of Parliament, State Legislature or Local Authority relating to works. The Contractor shall before 

mmencing the execution of work issue a certificate to the Employer that he has obtained all the 
permissions Registrations and give all the notices as are required to be obtained or given under law. 

The Contractor shall be required to maintain the site and the building areas in a neat and clean condition 

Debris and items removed from the building have to be neatly stacked at site and then periodically 
removed (maximum of one week), carried away by the Contractor and disposed off as per the rules and 
regulations of the Local Authorities concerned. No debris shall be thrown loose from upper floors. No 

loaded with debris or materials as to render it unsafe. 

Employer reserves the right to insist on selection of material, workmanship, detailing and finishes, which 
they consider, is appropriate, and suitable for the intended use. The contractor is not eligible to claim 

Employer will require the contractor to produce, samples of all the materials, accessories/ finishes prior 
to procurement/ manufacture. The samples of the materials for the work shall be got approved from the 

. Failure to comply with these instructions can result in rejection of the work/materials. 

should note that he should execute his part of work without causing any damage to any 
Any damage so caused shall be 

shall include, in the quoted price, all allied civil works such as chasing in wall, 
after grouting, scaffolding 

shall also be responsible for the safety and security of all their materials and also 
ses including their part of the work. 

The successful contractor has to place full time representative at site, the representative should have 

The work shall be carried out without disturbing the existing occupants of other offices. Necessary 
barricading of the area, if required from the rest of the area shall have to be arranged by the successful 

is to be organized and executed so as to have least disturbance to 

The contractor should ensure payment of minimum wages + VDA to all labourers / workmen staff 
 

The Contractor shall at all times indemnify and keep indemnified the Employer against all losses, claims, 
damages or compensation including under the provisions of the payment of the Wages Act 1936, 

kman’s Compensation Act 1923,the 
Maternity Benefit Act 1961,the Bombay Shops and Establishments Act 1947, Industrial Disputes Act 1947, 
and Contract Labour (Regulation and Abolition)Act 1970 and Employees State Insurance Act 1948, Motor 

r any modifications thereof or under any other law relating thereto and rules made 
under from time to time or as a consequence of any accident or injury to any workman or other 

Contractor or not, and also 
against all costs, charges and expenses of any suit, action or proceedings whatsoever out of such accident 

ponsibility for the care of 
the work and for taking precautions to prevent loss or damage to the work to the maximum extent 



 

any cause whatsoever including causes of fire, lightning, explosion, earthquake, storm, hurricane, floods, 
inundation, subsidence, landslides, rock slides, riots (excluding civil war, rebellion, revolution and 
insurrection) or any latent defect or damage and shall at his own cost re
that at all times the work shall be in good order and condition and in conformity in every respect with the 
requirements of the Contract. 

For the purpose of this condition this expression “from commencement to completion of w
the period starting with the date of issue of Work Order or date of handing over of site whichever is later 
and ending with issue of Virtual Completion Certificate.

37. The Contractor shall take all precautionary measures to ensure the safety 
The contractor shall be fully responsible for the any injury or damage caused to the workmen deployed by 
him at site for carrying out the work and Bank has nothing to do with such happenings and in no way shall 
be held responsible for the same. 

38. The contractor shall maintain all registers as required by the Regional Labour Commissioner and should 
furnish the same to the Bank or its representative as and when

39. If the work is not started within 
terminate the work order without assigning any reason. If during the execution of the work, the progress 
of work is not considered to be satisfactory and is not consistence to be in contingent with the period of 
the completion of the work then the Bank may terminate the work order by giving a 5
contractor. In such case the contractor shall be liable to pay the employer 
completion of the said work and will not obstruct an
After completion of entire work the contractor shall be paid for the actual work executed by him at the 
quoted rates after deducting any claims,

40. The time allowed for completing the works is 
Order / date of handing over site whichever is later. 

 
41. If the Contractor fails to complete any or all the works by the date/s named  in  

Completion) or within any extended time (permitted by Bank) then the Contractor shall pay or allow the 
Employer the sum to be worked out at 
Damages (and not by way of penalty) for the d
may be, during which the works shall remain unfinished and such damages may be deducted from any 
moneys due or which may become due to the Contractor. The maximum amount of Liquidated damages 
shall be 5% of contract value.  
 

42. Extension of time: If in the opinion of the Employer
exceptionally inclement weather or (b) 
proceedings taken or threatened by or disputes, with adjoining or neighbouring owners or (c) 
works, or delay of other contractors nominated by the employer and not referred to in the 
specification or (d) by the reason of authorized extra and additions or (e) by reason or any 
combination or works men or strikes or lock
causes which the employer may consider are beyond the control of the
completion of the time allowed for the contract shall make fair and reasonable extension of time for 
completion in respect therefore. In the event of the employer failing to give possession of the site upon 
the day specified above, the time of completion shall be extended
 
In case of such strikes or lockouts as are referred to above, the contractor shall, immediately give the 
employer, written notice thereof. Nevertheless he shall use his best endeavours to prevent
shall do all that may be reasonably required, to the satisfaction of the employer for any extension of 
time for completion hereunder (which shall be final and binding on the contractor) shall be 
promulgated at the conclusion of such strike or l
extension being, granted, determine, and declare the final completion date. The provision in clause 
with respect to payments of liquidated damages shall be construed as if the extended date fixed b
employer was substituted for and the damages shall be deducted accordingly. 
 

43. The successful bidder shall be required to execute an Agreement in the proforma attached with this 
document within 7 daysfrom the date of receipt of the notice of 

ing causes of fire, lightning, explosion, earthquake, storm, hurricane, floods, 
inundation, subsidence, landslides, rock slides, riots (excluding civil war, rebellion, revolution and 
insurrection) or any latent defect or damage and shall at his own cost repair and make good the same so 
that at all times the work shall be in good order and condition and in conformity in every respect with the 

For the purpose of this condition this expression “from commencement to completion of w
the period starting with the date of issue of Work Order or date of handing over of site whichever is later 
and ending with issue of Virtual Completion Certificate. 

The Contractor shall take all precautionary measures to ensure the safety of the workmen employed by it. 
The contractor shall be fully responsible for the any injury or damage caused to the workmen deployed by 
him at site for carrying out the work and Bank has nothing to do with such happenings and in no way shall 

 

The contractor shall maintain all registers as required by the Regional Labour Commissioner and should 
furnish the same to the Bank or its representative as and when required. 

If the work is not started within 7 days from the date of issue of work order then Employer may 
terminate the work order without assigning any reason. If during the execution of the work, the progress 
of work is not considered to be satisfactory and is not consistence to be in contingent with the period of 

mpletion of the work then the Bank may terminate the work order by giving a 5
In such case the contractor shall be liable to pay the employer any extra cost involved for the 

completion of the said work and will not obstruct any way in completing the work through other agency. 
After completion of entire work the contractor shall be paid for the actual work executed by him at the 
quoted rates after deducting any claims, damages. 

The time allowed for completing the works is 20 daysto be reckoned from 4thday from the date of Work 
Order / date of handing over site whichever is later.  

If the Contractor fails to complete any or all the works by the date/s named  in  
Completion) or within any extended time (permitted by Bank) then the Contractor shall pay or allow the 
Employer the sum to be worked out at 0.5% of contract value per week to be recovered as Liquidated 
Damages (and not by way of penalty) for the delay, beyond the said date or extended time, as the case 

be, during which the works shall remain unfinished and such damages may be deducted from any 
moneys due or which may become due to the Contractor. The maximum amount of Liquidated damages 

If in the opinion of the Employer, the works be delayed (a) 
exceptionally inclement weather or (b) by reason of instructions from the employer in consequence of 
proceedings taken or threatened by or disputes, with adjoining or neighbouring owners or (c) 
works, or delay of other contractors nominated by the employer and not referred to in the 

the reason of authorized extra and additions or (e) by reason or any 
combination or works men or strikes or lock-out affecting any of the building trade or (f) from other 
causes which the employer may consider are beyond the control of the contractor, the employer at the 
completion of the time allowed for the contract shall make fair and reasonable extension of time for 
completion in respect therefore. In the event of the employer failing to give possession of the site upon 

d above, the time of completion shall be extended suitably. 

In case of such strikes or lockouts as are referred to above, the contractor shall, immediately give the 
employer, written notice thereof. Nevertheless he shall use his best endeavours to prevent
shall do all that may be reasonably required, to the satisfaction of the employer for any extension of 
time for completion hereunder (which shall be final and binding on the contractor) shall be 
promulgated at the conclusion of such strike or lock-out and the employer shall then, in the event of an 
extension being, granted, determine, and declare the final completion date. The provision in clause 
with respect to payments of liquidated damages shall be construed as if the extended date fixed b
employer was substituted for and the damages shall be deducted accordingly.  

shall be required to execute an Agreement in the proforma attached with this 
from the date of receipt of the notice of acceptance of bid

ing causes of fire, lightning, explosion, earthquake, storm, hurricane, floods, 
inundation, subsidence, landslides, rock slides, riots (excluding civil war, rebellion, revolution and 

pair and make good the same so 
that at all times the work shall be in good order and condition and in conformity in every respect with the 

For the purpose of this condition this expression “from commencement to completion of works” shall mean 
the period starting with the date of issue of Work Order or date of handing over of site whichever is later 

of the workmen employed by it. 
The contractor shall be fully responsible for the any injury or damage caused to the workmen deployed by 
him at site for carrying out the work and Bank has nothing to do with such happenings and in no way shall 

The contractor shall maintain all registers as required by the Regional Labour Commissioner and should 

issue of work order then Employer may 
terminate the work order without assigning any reason. If during the execution of the work, the progress 
of work is not considered to be satisfactory and is not consistence to be in contingent with the period of 

mpletion of the work then the Bank may terminate the work order by giving a 5 day notice to the 
extra cost involved for the 

y way in completing the work through other agency. 
After completion of entire work the contractor shall be paid for the actual work executed by him at the 

from the date of Work 

If the Contractor fails to complete any or all the works by the date/s named  in  Clause 40 (Date of 
Completion) or within any extended time (permitted by Bank) then the Contractor shall pay or allow the 

of contract value per week to be recovered as Liquidated 
elay, beyond the said date or extended time, as the case 

be, during which the works shall remain unfinished and such damages may be deducted from any 
moneys due or which may become due to the Contractor. The maximum amount of Liquidated damages 

the works be delayed (a) by reason of any 
reason of instructions from the employer in consequence of 

proceedings taken or threatened by or disputes, with adjoining or neighbouring owners or (c) by the 
works, or delay of other contractors nominated by the employer and not referred to in the 

the reason of authorized extra and additions or (e) by reason or any 
out affecting any of the building trade or (f) from other 

contractor, the employer at the 
completion of the time allowed for the contract shall make fair and reasonable extension of time for 
completion in respect therefore. In the event of the employer failing to give possession of the site upon 

In case of such strikes or lockouts as are referred to above, the contractor shall, immediately give the 
employer, written notice thereof. Nevertheless he shall use his best endeavours to prevent delay, and 
shall do all that may be reasonably required, to the satisfaction of the employer for any extension of 
time for completion hereunder (which shall be final and binding on the contractor) shall be 

out and the employer shall then, in the event of an 
extension being, granted, determine, and declare the final completion date. The provision in clause 41 
with respect to payments of liquidated damages shall be construed as if the extended date fixed by the 

shall be required to execute an Agreement in the proforma attached with this 
bid. In the event of 



 

the earnest money will be forfeited and the acceptance of the 
44. On completion of the work the contractor shall clean all windows, doors, fittings, fixtures,

setcofallpaint/polish/distempersplashes/dirt/dust/adhesivesetc,ifnecessaryallhardware,cleaninsidea
ndoutside,allfloor,stair-cases,andeverypartofthebuildingandthesurroundings.
 
On receipt of such written intimation from the contractor on completion of the wo
Employer shall arrange to inspect the work and certify completion if the 
workhasbeencompletedsatisfactorily.Ifnot,theArchitect/EmployershallinformtheContractorthedeficien
cies/defectsintheworkand the contractor shall attend to them proper
Employer/Architect for further inspection.
 
TheworkshallnotbeconsideredascompleteuntiltheEmployer/Architectshavecertifiedin writing that it 
has been completed satisfactorily without any apparent defects and 
theDefectsLiabilityPeriodshallcommencefromthedateofsuchcertificate
 
 No such certificates shall be issued until the contractor clears away and removes from the
constructional plant, surplus materials,
the site and the works clean and in a workman like condition to
Employer/Architects. 
 

45. The final bill will be released on satisfactory completion of the entire work and on completion of all the 
terms and conditions / obligations spelt out a
measurements. Final Bill settlement is within 
&measurements. The bidder must note that he has to submit tax invoice in the name of Branch 
depending upon the quantity executed in the Branch for final payment.
 

46. At any stage i.e. during the execution of work, any kind of change required, whether it is in design or 
specification, the contractor must inform the concerned Department of the Bank and after getting the 
approval, the same has to be incorporated 
 

47. The contractor shall give due notice to the Employer/Architects whenever any work is to
or otherwise becoming inaccessible later on, in order that the work may be
dimensions taken before such burial, in default
Employer/Architect be either opened up for measurement at
may be made for such materials.
work as to measurements etc., or
notesoftheEmployer/Architectsshallbeacceptedascorrectandbindingonthecontractor.

 
48. Single Power point & Water for work will be provide by bank at free of

 
49. The contractor shall not directly or indirectly sublet the work to other party without written 

permission of the bank. 
 

50. The Bank reserves the right to distribute the work for which 
than one parties, if found necessary. 
agrees to cooperate with other agencies appointed by the
 

51. Bank shall not be responsible for 
calamity during the course of construction. Contractor is liable to make good all the damages if any, till 
the work is completed and handed over to the Bank
 

52. No advance payment shall be made to the contractor on supply of any material supplied at site 
execution; Payment shall be made only after completion of the work , submission of proper bills and 
measurement and checking at the site by Bank’
 

53. Contractor agencies are advised (before quoting the rates) to inspect the site of the proposed work. 
They must go through specifications and documents. Any clarification, if required, 
the Bank  before  submitting  the quote.

the earnest money will be forfeited and the acceptance of the tender shall be considered as
f the work the contractor shall clean all windows, doors, fittings, fixtures,

setcofallpaint/polish/distempersplashes/dirt/dust/adhesivesetc,ifnecessaryallhardware,cleaninsidea
cases,andeverypartofthebuildingandthesurroundings. 

On receipt of such written intimation from the contractor on completion of the wo
Employer shall arrange to inspect the work and certify completion if the 
workhasbeencompletedsatisfactorily.Ifnot,theArchitect/EmployershallinformtheContractorthedeficien
cies/defectsintheworkand the contractor shall attend to them properly and again intimate the 

inspection. 

TheworkshallnotbeconsideredascompleteuntiltheEmployer/Architectshavecertifiedin writing that it 
has been completed satisfactorily without any apparent defects and 

odshallcommencefromthedateofsuchcertificate 

No such certificates shall be issued until the contractor clears away and removes from the
materials, rubbish temporary works of every kind and leaves the whole of 

e and the works clean and in a workman like condition to the satisfaction

The final bill will be released on satisfactory completion of the entire work and on completion of all the 
terms and conditions / obligations spelt out and on proper submission of the bill together with the 
measurements. Final Bill settlement is within 15 days from the date of proper submission of bill 

The bidder must note that he has to submit tax invoice in the name of Branch 
depending upon the quantity executed in the Branch for final payment. 

At any stage i.e. during the execution of work, any kind of change required, whether it is in design or 
specification, the contractor must inform the concerned Department of the Bank and after getting the 
approval, the same has to be incorporated by the contractor. 

The contractor shall give due notice to the Employer/Architects whenever any work is to
or otherwise becoming inaccessible later on, in order that the work may be inspected and correct 
dimensions taken before such burial, in default whereof the same shall, at the opinion of the 
Employer/Architect be either opened up for measurement at the Contractor’s expense or no payment 
may be made for such materials. Should any dispute or differences arise after the execution of any 

asurements etc., or other matters which cannot be conveniently tested
notesoftheEmployer/Architectsshallbeacceptedascorrectandbindingonthecontractor.

ingle Power point & Water for work will be provide by bank at free of cost 

contractor shall not directly or indirectly sublet the work to other party without written 

The Bank reserves the right to distribute the work for which this tender has been called, among more 
than one parties, if found necessary. No claim in this respect shall be considered and the contractor 
agrees to cooperate with other agencies appointed by the Bank. 

Bank shall not be responsible for any loss or damage to the contractor/ labour due to any natural 
construction. Contractor is liable to make good all the damages if any, till 

the work is completed and handed over to the Bank authorities. 

No advance payment shall be made to the contractor on supply of any material supplied at site 
t shall be made only after completion of the work , submission of proper bills and 

measurement and checking at the site by Bank’s Engineer. 

Contractor agencies are advised (before quoting the rates) to inspect the site of the proposed work. 
hrough specifications and documents. Any clarification, if required, may be

ank  before  submitting  the quote. 

shall be considered as cancelled. 
f the work the contractor shall clean all windows, doors, fittings, fixtures, furniture 

setcofallpaint/polish/distempersplashes/dirt/dust/adhesivesetc,ifnecessaryallhardware,cleaninsidea

On receipt of such written intimation from the contractor on completion of the work, the Architect/ 
Employer shall arrange to inspect the work and certify completion if the 
workhasbeencompletedsatisfactorily.Ifnot,theArchitect/EmployershallinformtheContractorthedeficien

ly and again intimate the 

TheworkshallnotbeconsideredascompleteuntiltheEmployer/Architectshavecertifiedin writing that it 
has been completed satisfactorily without any apparent defects and 

No such certificates shall be issued until the contractor clears away and removes from the site all 
and leaves the whole of 

satisfaction of the 

The final bill will be released on satisfactory completion of the entire work and on completion of all the 
nd on proper submission of the bill together with the 

days from the date of proper submission of bill 
The bidder must note that he has to submit tax invoice in the name of Branch 

At any stage i.e. during the execution of work, any kind of change required, whether it is in design or 
specification, the contractor must inform the concerned Department of the Bank and after getting the 

The contractor shall give due notice to the Employer/Architects whenever any work is to be concealed 
inspected and correct 

shall, at the opinion of the 
the Contractor’s expense or no payment 

dispute or differences arise after the execution of any 
tested or checked, the 

notesoftheEmployer/Architectsshallbeacceptedascorrectandbindingonthecontractor. 

contractor shall not directly or indirectly sublet the work to other party without written 

been called, among more 
No claim in this respect shall be considered and the contractor 

contractor/ labour due to any natural 
construction. Contractor is liable to make good all the damages if any, till 

No advance payment shall be made to the contractor on supply of any material supplied at site for 
t shall be made only after completion of the work , submission of proper bills and 

Contractor agencies are advised (before quoting the rates) to inspect the site of the proposed work. 
may be taken from 



 

54. The quantities mentioned in schedule are provisional and likely to increase /decrease to any extent or 
may be omitted thus altering the aggregate value of the contract.  No
shall be entertained on this account.

 
 

55. The contractor /vendor failed to carry out the works as per schedule/Quality, the same shall be 
carryout with different agencies and

56. Payment to the contractor shall be

 
57. The contractor agency shall keep particular vigil on his workers to maintain very good workmanship 

of all items, failing which no payment shall be made and no claim of material/labour used shall be 
made to him in any case, and the same work shall
cost. 

58. The Bank reserves the right to accept/reject any quotes without 
 

59. Any work got executed in poor workmanship as pointed out by the  Bank’ 
dismantled and redone by the Contractor
 

60. Any addition, alteration or correction in the quote 
contractor. 
 
 
DECLARATION: 
 
I / We hereby declare that I / We read and understood the above terms and conditions and that we 
shall abide by them if the work is awarded to us.
 

The quantities mentioned in schedule are provisional and likely to increase /decrease to any extent or 
altering the aggregate value of the contract.  No claim for loss 

account. 

The contractor /vendor failed to carry out the works as per schedule/Quality, the same shall be 
carryout with different agencies and the actual amount will be deducted from the contractor

be made as per actual work done of site. 

The contractor agency shall keep particular vigil on his workers to maintain very good workmanship 
failing which no payment shall be made and no claim of material/labour used shall be 

made to him in any case, and the same work shall be executed by him again without charging

The Bank reserves the right to accept/reject any quotes without assigning any reasons.

Any work got executed in poor workmanship as pointed out by the  Bank’ Official  will
Contractor on his own cost 

addition, alteration or correction in the quote shall be signed and stamped

I / We hereby declare that I / We read and understood the above terms and conditions and that we 
shall abide by them if the work is awarded to us. 

Signature & Seal of the 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The quantities mentioned in schedule are provisional and likely to increase /decrease to any extent or 
 of profit/business 

The contractor /vendor failed to carry out the works as per schedule/Quality, the same shall be 
the actual amount will be deducted from the contractor bills. 

The contractor agency shall keep particular vigil on his workers to maintain very good workmanship 
failing which no payment shall be made and no claim of material/labour used shall be 

charging any extra 

assigning any reasons. 

Official  will have to be 

stamped properly by the 

I / We hereby declare that I / We read and understood the above terms and conditions and that we 

 

 

Signature & Seal of the Bidder 



 

 
THIS AGREEMENT is made on this ……… day of …………month of …….. between Indian Bank and having its 

Zonal Office at 92, Civil Lines, Bank Chauraha

which expression shall include its successor, legal heirs and assignees of the one part. 

AND M/s. ……………………………………….. having its office at 

…………………………………………………………………………………………………………………………………………………………………

…………………... (Hereinafter referred to as the “Contractor”) which expression shall include its successor, 

legal heirs and assignees of the second part. 

WHEREAS the Employer has caused 
Indian Bank –Chhiriya Salempur Branch, District 
 
AND whereas the Employer has called for

dated……………………....…  

AND whereas the contractor has submitted the

………………………… to the Employer on ………………………… 

AND whereas the Employer has issued the work order 

dated……………………….. to the contractor to do the work.

AND whereas the Contractor has agreed to execute the work as per specifications, conditions of contract 

and Work Order. 

AND whereas the Employer has accepted the Contractor’s 

by the contractor has been accepted for such sum as may be ascertained to be payable in terms of the Bill of 

Quantities and which sum is estimated to be Rs. ……

……………………………………..………………..) hereinafter referred to as the said “Contract Agreement”.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
 

1) In consideration of the said Contract Sum to be paid at the times and in the manner set forth in the 
said Conditions the Contractor shall carry out and complete the Works in terms and conditions 
herein contained and according to the general conditions of the contract, notice inviting
special conditions of contract, general scope of work, technical spe
instructions to be given by and the supervision of and to the entire satisfaction of the Employer. 
 

2) Contract Price, Taxes and Payment Terms : 
 

Total contract price is Rs. ….…………….
installation charges and tools and tackles required for execution of the job.  Above price is inclusive 
of all taxes & duties including excise duty, income tax, octroi etc. in respect of this contract.  
in this respect will be entertained.  Income tax on payments will be deducted and deposited by 
Employer in accordance with the sales tax law of the state and the provisions of tax deductions at 
source under income tax act 1961. 

 
3) Completion Period:  

Time is the essence of the Contract
reckoned from 4thday from the date of issue of the Work Order or handing over of site whichever is 
later.  If the Contractor fails to complete the job withi
have to bear liquidated damages as per the relevant clause mentioned in the 
 
 

 
4) Earnest Money:   

The Contractor has deposited an amount of 

ARTICLES OF AGREEMENT 

is made on this ……… day of …………month of …….. between Indian Bank and having its 

Bank Chauraha, Jhansi – 284001 (hereinafter referred to as the “Employer”) 

which expression shall include its successor, legal heirs and assignees of the one part.  

M/s. ……………………………………….. having its office at 

…………………………………………………………………………………………………………………………………………………………………

referred to as the “Contractor”) which expression shall include its successor, 

legal heirs and assignees of the second part.  

the Employer has caused tender documents for “Air Conditioning Work in New Premises of 
Branch, District – Jalaun” 

whereas the Employer has called for Tender vide Ref. no. …………….……………..…… 

whereas the contractor has submitted the Tender ref. no. …………………………………. dated 

………………………… to the Employer on ………………………… . 

D whereas the Employer has issued the work order vide Ref. No…………………………………. 

dated……………………….. to the contractor to do the work. 

whereas the Contractor has agreed to execute the work as per specifications, conditions of contract 

hereas the Employer has accepted the Contractor’s bid as aforesaid and whereas the 

by the contractor has been accepted for such sum as may be ascertained to be payable in terms of the Bill of 

Quantities and which sum is estimated to be Rs. ………………..plus GST

……………………………………..………………..) hereinafter referred to as the said “Contract Agreement”.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:- 

In consideration of the said Contract Sum to be paid at the times and in the manner set forth in the 
Conditions the Contractor shall carry out and complete the Works in terms and conditions 

herein contained and according to the general conditions of the contract, notice inviting
special conditions of contract, general scope of work, technical specifications, schedule of rates and 
instructions to be given by and the supervision of and to the entire satisfaction of the Employer. 

Contract Price, Taxes and Payment Terms :  

Total contract price is Rs. ….……………. + GST which is inclusive of cost of materials, equipment, 
installation charges and tools and tackles required for execution of the job.  Above price is inclusive 
of all taxes & duties including excise duty, income tax, octroi etc. in respect of this contract.  
in this respect will be entertained.  Income tax on payments will be deducted and deposited by 
Employer in accordance with the sales tax law of the state and the provisions of tax deductions at 
source under income tax act 1961.  

Time is the essence of the Contract.  The work is to be completed in all respects within 
from the date of issue of the Work Order or handing over of site whichever is 

later.  If the Contractor fails to complete the job within the agreed time period the Contractor will 
have to bear liquidated damages as per the relevant clause mentioned in the Tender 

The Contractor has deposited an amount of Rs.2700/-(Rupees Two Thousand

is made on this ……… day of …………month of …….. between Indian Bank and having its 

(hereinafter referred to as the “Employer”) 

M/s. ……………………………………….. having its office at 

…………………………………………………………………………………………………………………………………………………………………

referred to as the “Contractor”) which expression shall include its successor, 

in New Premises of 

ef. no. …………….……………..…… 

ref. no. …………………………………. dated 

…………………………………. 

whereas the Contractor has agreed to execute the work as per specifications, conditions of contract 

as aforesaid and whereas the bid submitted 

by the contractor has been accepted for such sum as may be ascertained to be payable in terms of the Bill of 

plus GST (Rupees 

……………………………………..………………..) hereinafter referred to as the said “Contract Agreement”. 

In consideration of the said Contract Sum to be paid at the times and in the manner set forth in the 
Conditions the Contractor shall carry out and complete the Works in terms and conditions 

herein contained and according to the general conditions of the contract, notice inviting tender, 
cifications, schedule of rates and 

instructions to be given by and the supervision of and to the entire satisfaction of the Employer.  

which is inclusive of cost of materials, equipment, 
installation charges and tools and tackles required for execution of the job.  Above price is inclusive 
of all taxes & duties including excise duty, income tax, octroi etc. in respect of this contract.  No claim 
in this respect will be entertained.  Income tax on payments will be deducted and deposited by 
Employer in accordance with the sales tax law of the state and the provisions of tax deductions at 

.  The work is to be completed in all respects within 20 days 
from the date of issue of the Work Order or handing over of site whichever is 

n the agreed time period the Contractor will 
Tender Documents. 

Thousand Seven hundred  



 

 
5) Inspection of Site:  
 

The Contractor has inspected the site before submitting his 
nature of the work to be executed on the site.  Any difficulties which the Contractor may come across 
in the course of the work shall in no way relieve the contractor to claim or receive extra payment 
unless the Employer is of the opinion that such difficulties could not have been foreseen and the 
Employer consents in writing.

 
6) Supply of Material and Labour
 

The Contractor shall arrange all labour, materials, equipments, tools, tackles and everything 
necessary for the completion of the work.  The Contractor will assume all responsibility for the 
safety, protection and accounting of all material and equipment and the 
All materials used by the Contractor shall be of the best quality conforming to the required 
specification mentioned in the 
All such materials not approved by 
own expense.  The Contractor shall also at his own expense arrange for carrying out any test of 
materials which the Employer may from time to time require or if so desired by the employer.

 
7) Defective Work / Materials
 

If any part of the work done by the Contractor is found defective in workmanship or if bad or inferior 
materials have been used the Contractor shall at his own risk and cost demolish all such defective 
work and rebuild the same and / or replace the bad or inferior materials used within a time frame 
mentioned to the satisfaction of the Employer.  The decision of the Employer in this regard shall be 
final and binding on the Contractor.  In case of default of the contractor to remov
and rebuild the same or replace bad or inferior materials as directed by the Employer, the Employer 
shall be entitled to employ anyone else to carry out the same at risk and cost of the Contractor and 
recover all expenses incurred in t

 
8) Inspection of Work:  
 

During progress of the work the Employer shall be entitled at all times to have access to and inspect 
the work. 

 
9) Supervision:  
 

The Contractor shall provide one or more competent and technical 
authorized to act on his behalf in all matters relating to the works to be carried out under or any 
other matter concerning this agreement and who shall at all times be present at the works while any 
work is in progress as per directions, explanations & instructions of Employer.

 
10) Compliance with Statutory Regulations & Work Rules
 

The Contractor shall be responsible for complying with the applicable laws / bye laws / Regulations 
in force from time to time and shall have 
engaged for the job.  Nothing will be paid extra in this regard.  If any amount is paid by the Employer 
with this regard the same amount shall be deducted from the Contractor’s dues.  The Contract
have to arrange insurance cover for the workers / personnel engaged by him for the job.

 
11) Determination of Contract: 
 

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of the 
Contractor failing to comply with the provisions of this contract by default and / or negligence and / 
or suspension of work or in the event of Contractor failing to complete the work within the stipulated 
period, the Employer may terminate this Agreement forthwith and employ, at t
and cost, another contractor or sufficient number of workmen to complete the work.

 
 

The Contractor has inspected the site before submitting his tender and has satisfied himself as to the 
nature of the work to be executed on the site.  Any difficulties which the Contractor may come across 

of the work shall in no way relieve the contractor to claim or receive extra payment 
unless the Employer is of the opinion that such difficulties could not have been foreseen and the 
Employer consents in writing. 

Supply of Material and Labour:   

tractor shall arrange all labour, materials, equipments, tools, tackles and everything 
necessary for the completion of the work.  The Contractor will assume all responsibility for the 
safety, protection and accounting of all material and equipment and the work during construction.  
All materials used by the Contractor shall be of the best quality conforming to the required 
specification mentioned in the Tender document and will be subject to the approval of the Employer.  
All such materials not approved by the Employer shall be removed at once by the Contractor at his 
own expense.  The Contractor shall also at his own expense arrange for carrying out any test of 
materials which the Employer may from time to time require or if so desired by the employer.

ective Work / Materials:   

If any part of the work done by the Contractor is found defective in workmanship or if bad or inferior 
materials have been used the Contractor shall at his own risk and cost demolish all such defective 

and / or replace the bad or inferior materials used within a time frame 
mentioned to the satisfaction of the Employer.  The decision of the Employer in this regard shall be 
final and binding on the Contractor.  In case of default of the contractor to remove the defective work 
and rebuild the same or replace bad or inferior materials as directed by the Employer, the Employer 
shall be entitled to employ anyone else to carry out the same at risk and cost of the Contractor and 
recover all expenses incurred in this regard from the contractor. 

During progress of the work the Employer shall be entitled at all times to have access to and inspect 

The Contractor shall provide one or more competent and technical qualified engineers duly and fully 
authorized to act on his behalf in all matters relating to the works to be carried out under or any 
other matter concerning this agreement and who shall at all times be present at the works while any 

s per directions, explanations & instructions of Employer. 

Compliance with Statutory Regulations & Work Rules:  

The Contractor shall be responsible for complying with the applicable laws / bye laws / Regulations 
in force from time to time and shall have to bear all statuary liabilities to the workers / personnel 
engaged for the job.  Nothing will be paid extra in this regard.  If any amount is paid by the Employer 
with this regard the same amount shall be deducted from the Contractor’s dues.  The Contract
have to arrange insurance cover for the workers / personnel engaged by him for the job.

:  

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of the 
ly with the provisions of this contract by default and / or negligence and / 

or suspension of work or in the event of Contractor failing to complete the work within the stipulated 
period, the Employer may terminate this Agreement forthwith and employ, at the Contractor’s risk 
and cost, another contractor or sufficient number of workmen to complete the work.

and has satisfied himself as to the 
nature of the work to be executed on the site.  Any difficulties which the Contractor may come across 

of the work shall in no way relieve the contractor to claim or receive extra payment 
unless the Employer is of the opinion that such difficulties could not have been foreseen and the 

tractor shall arrange all labour, materials, equipments, tools, tackles and everything 
necessary for the completion of the work.  The Contractor will assume all responsibility for the 

work during construction.  
All materials used by the Contractor shall be of the best quality conforming to the required 

document and will be subject to the approval of the Employer.  
the Employer shall be removed at once by the Contractor at his 

own expense.  The Contractor shall also at his own expense arrange for carrying out any test of 
materials which the Employer may from time to time require or if so desired by the employer. 

If any part of the work done by the Contractor is found defective in workmanship or if bad or inferior 
materials have been used the Contractor shall at his own risk and cost demolish all such defective 

and / or replace the bad or inferior materials used within a time frame 
mentioned to the satisfaction of the Employer.  The decision of the Employer in this regard shall be 

e the defective work 
and rebuild the same or replace bad or inferior materials as directed by the Employer, the Employer 
shall be entitled to employ anyone else to carry out the same at risk and cost of the Contractor and 

During progress of the work the Employer shall be entitled at all times to have access to and inspect 

qualified engineers duly and fully 
authorized to act on his behalf in all matters relating to the works to be carried out under or any 
other matter concerning this agreement and who shall at all times be present at the works while any 

The Contractor shall be responsible for complying with the applicable laws / bye laws / Regulations 
to bear all statuary liabilities to the workers / personnel 

engaged for the job.  Nothing will be paid extra in this regard.  If any amount is paid by the Employer 
with this regard the same amount shall be deducted from the Contractor’s dues.  The Contractor shall 
have to arrange insurance cover for the workers / personnel engaged by him for the job. 

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of the 
ly with the provisions of this contract by default and / or negligence and / 

or suspension of work or in the event of Contractor failing to complete the work within the stipulated 
he Contractor’s risk 

and cost, another contractor or sufficient number of workmen to complete the work. 



 

12) Force Majeure:   
 

This clause will be operative only if the work is delayed by 
a. Acts of God 
b. Earthquake or floods or similar natural calamities.
c. Serious loss or damage by fire or lightning.

 
In case any Force Majeure condition herein mentioned occurs and continues for a period exceeding 
15 days the parties hereto undertake to sit together and devise ways for expeditious and proper 
performance of the obligations of the parties under this order.

 
13) Arbitration:   
 

“ In the event of any dispute or difference relating to interpretation and application of provisions of 
the contract and all disputes/ claims whatsoever which shall either during the continuan
contract or afterwards either between the parties to the contract or the respective representatives 
touching the construction/ application of any provision/ clause mentioned in the contract or any 
account or liability between the parties to the c
party to the contract, in any way relating to these presents, shall be first at the discretion of the Bank 
attempted to be resolved in good faith by mutual discussion within 30 days of the dispute or ques
being raised failing which the same shall be settled by arbitration in accordance with provisions of 
Indian arbitration and Conciliation act 1996.

 
The Parties concerned shall designate an arbitrator on mutual consent/ consensus.  The venue of the 
arbitration shall be exclusively at 
and binding upon the parties and shall be deemed to have been made between parties themselves.  
The parties to the dispute shall share equally the cost of

 
IN WITNESS whereof the said contracting parties have set their hands and seals on the day and year first 
hereinabove witness. 
 
Witness Address    
 
 
 
 
 
Witness Address    
 

This clause will be operative only if the work is delayed by  

Earthquake or floods or similar natural calamities. 
Serious loss or damage by fire or lightning. 

In case any Force Majeure condition herein mentioned occurs and continues for a period exceeding 
15 days the parties hereto undertake to sit together and devise ways for expeditious and proper 

e obligations of the parties under this order. 

“ In the event of any dispute or difference relating to interpretation and application of provisions of 
the contract and all disputes/ claims whatsoever which shall either during the continuan
contract or afterwards either between the parties to the contract or the respective representatives 
touching the construction/ application of any provision/ clause mentioned in the contract or any 
account or liability between the parties to the contract or as to any act or deed or omission of any 
party to the contract, in any way relating to these presents, shall be first at the discretion of the Bank 
attempted to be resolved in good faith by mutual discussion within 30 days of the dispute or ques
being raised failing which the same shall be settled by arbitration in accordance with provisions of 
Indian arbitration and Conciliation act 1996. 

The Parties concerned shall designate an arbitrator on mutual consent/ consensus.  The venue of the 
itration shall be exclusively at Jhansi and any award passed by arbitrator shall be final, conclusive 

and binding upon the parties and shall be deemed to have been made between parties themselves.  
The parties to the dispute shall share equally the cost of arbitration as intimated by the arbitrator”.

whereof the said contracting parties have set their hands and seals on the day and year first 

   Employer 

   Contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

In case any Force Majeure condition herein mentioned occurs and continues for a period exceeding 
15 days the parties hereto undertake to sit together and devise ways for expeditious and proper 

“ In the event of any dispute or difference relating to interpretation and application of provisions of 
the contract and all disputes/ claims whatsoever which shall either during the continuance of the 
contract or afterwards either between the parties to the contract or the respective representatives 
touching the construction/ application of any provision/ clause mentioned in the contract or any 

ontract or as to any act or deed or omission of any 
party to the contract, in any way relating to these presents, shall be first at the discretion of the Bank 
attempted to be resolved in good faith by mutual discussion within 30 days of the dispute or question 
being raised failing which the same shall be settled by arbitration in accordance with provisions of 

The Parties concerned shall designate an arbitrator on mutual consent/ consensus.  The venue of the 
and any award passed by arbitrator shall be final, conclusive 

and binding upon the parties and shall be deemed to have been made between parties themselves.  
arbitration as intimated by the arbitrator”. 

whereof the said contracting parties have set their hands and seals on the day and year first 



 

LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF 
AIRCONDITIONING WORKS SUBJECT TO

 

S.No. MaterialName. 

1. AC (Split / Cassette) 
2. GISheets 

3. FireDamper 

4. Vibration Pads 

5. Vibration Isolation 

6. Refrigerant Pipes 

7. Nitrile Rubber Insulation
8. Power Cables 

9. Control Cables 

10. UPVC / CPVC for drain piping

11 Voltage Stabilizer (4 / 5 
(130 V – 300 V) 

 

NOTE :The Contractor shall use only above mentioned material or equivalentmake to be approved by
Bank. All other materials shallconfirm to the specifications laid down. The 
account while quoting rates and prices

 

 
 
 
 

Date:     
     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO 

AIRCONDITIONING WORKS SUBJECT TO THE APPROVAL OF SAMPLES
 

 Brand/Manufacturer/RecommendedMake.

Carrier / Blue Star / Daikin / Hitachi 
TATA/ HSL / SAIL / NIPPON DENRO or
approved equivalent. 

Caryaire/AirMaster/AirBreeze/Ravistaror
approved equivalent. 

Resistroflex / Dunlop 

Resistroflex / Dunlop 

Mandev / Totaline 

Nitrile Rubber Insulation Hylam / Superlon / Armaflex  

Polycab / Finolex / KEI 

Polycab / Finolex / Torrent / KEI / RR Kabel

for drain piping Supreme / Finolex / Prince / Astral 

/ 5 KVA) VGUARD / MICROTEK / LIVGUARD / BLUEBIRD

hall use only above mentioned material or equivalentmake to be approved by
. All other materials shallconfirm to the specifications laid down. The bidder 

rates and prices 

            Signature of Contractor
             (With Seal)

MATERIALS TO BE USED IN 
SAMPLES BY BANK 

Brand/Manufacturer/RecommendedMake. 

TATA/ HSL / SAIL / NIPPON DENRO or 

Caryaire/AirMaster/AirBreeze/Ravistaror 

Polycab / Finolex / Torrent / KEI / RR Kabel 

/ BLUEBIRD 

hall use only above mentioned material or equivalentmake to be approved by 
bidder shall take this into 

Signature of Contractor 
(With Seal) 



 

 
 
 
 
 
 
 
 
 
 

SEPARATE ENVELOPE
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PRICE BID  
 

IN  
 

SEPARATE ENVELOPE 



 

SCHEDULE OF QUANTITIES

AIR CONDITIONING WOR
BRANCH 

 
1 All items of work under this Contract shall be executed strictly to 

specifications. Type of equipment, material specification, methods of installation and testing and type of 
control shall be in accordance with the specifications, approved shop drawings and the relevant Indian 
Standards, however capacity of each component and their quantities shall be such as to fulfill the above 
mentioned requirement. The basis of the design to be submitted by contractor for approval by Bank.

2 The rate for each item of work included in the 
otherwise, include cost of: 

 a) All materials, fixing materials, accessories, appliances tools, plants, equipment, transport, labour and 
incidentals required in preparation for and in the full and 
commissioning and completion of work called for in the item and as per Specifications andDrawings.

 b) Wastage on materials and labor.
 c) Loading, transporting, unloading, handling/double handling, hoisting to all 

fixing in position, protecting, disposal of debris and all other labor necessary in and for the full and entire 
execution and for the job in accordance with the contract documents, good practice and recognize
principles. 

 d) Liabilities, obligations and risks arising out of Conditions of Contract.

 e) All requirements of Specifications, whether such requirements are mentioned in the item or not. The 
Specifications where available, are to be read as complimentary to and part o
and any work called for in one shall be taken as required for

 f) In the event of conflict between Schedule of Quantities and other documents including the Specifications 
and approved basis of design, the most stringent 
and binding. 

3 All equipment, quantities and technical data indicated in this Schedule are for the Contractor’s guidance 
only. This schedule must be read in conjunction with other documents and 
shall be paid for the actual quantity of work executed by him in accordance with the approved Shop 
Drawings & Basis of Design at the contract rates.

4 This Schedule shall be fully priced and the extensions and totals duly c
be filled in INR including NIL

5 No alteration whatsoever is to be made to the text or quantities of this Schedule unless such alteration is 
authorized in writing by Services Consultant. Any such alterations, notes or additions shall, unless 
authorized in writing, be disregarded when 

6 The Contractor shall procure and bring Materials/Equipment to the site only on the basis of
conditions and not on the basis of Schedule of Quantities which are approximate only. This also applies to 
the Contractor’s requisition for Owner supplied materials.

7 The unit rate for all local equipment or materials in Indian Rupees shall include cost of equipment and 
materials including all taxes and duties and also including forwarding, freight, insurance and transport 
into Contractor’s store at site, storage, installation, testing, balancing, commissioning and other works 
required. 

8 The Contractor / Vendor are
site feasibility/feature 

9 One year (12 months) on site Comprehensive Warranty (DLP) for complete work from the date
Of acceptance by Bank. 

 
 

 
 
 
 

SCHEDULE OF QUANTITIES 
 

AIR CONDITIONING WORKS IN NEW PREMISES OF INDIAN BANK, 
BRANCH – CHHIRIYA SALEMPUR, DISTT. -JALAUN 

All items of work under this Contract shall be executed strictly to fulfill the requirements laid down in the 
specifications. Type of equipment, material specification, methods of installation and testing and type of 
control shall be in accordance with the specifications, approved shop drawings and the relevant Indian 

dards, however capacity of each component and their quantities shall be such as to fulfill the above 
mentioned requirement. The basis of the design to be submitted by contractor for approval by Bank.
The rate for each item of work included in the Schedule of Quantities shall, unless expressly stated 

a) All materials, fixing materials, accessories, appliances tools, plants, equipment, transport, labour and 
incidentals required in preparation for and in the full and entire execution, testing, balancing, 
commissioning and completion of work called for in the item and as per Specifications andDrawings.

b) Wastage on materials and labor. 
c) Loading, transporting, unloading, handling/double handling, hoisting to all levels, setting, fitting and 
fixing in position, protecting, disposal of debris and all other labor necessary in and for the full and entire 
execution and for the job in accordance with the contract documents, good practice and recognize

Liabilities, obligations and risks arising out of Conditions of Contract. 

e) All requirements of Specifications, whether such requirements are mentioned in the item or not. The 
Specifications where available, are to be read as complimentary to and part of the Schedule of Quantities 
and any work called for in one shall be taken as required for all. 

f) In the event of conflict between Schedule of Quantities and other documents including the Specifications 
and approved basis of design, the most stringent shall apply. The interpretation of the Bank shall be final 

All equipment, quantities and technical data indicated in this Schedule are for the Contractor’s guidance 
only. This schedule must be read in conjunction with other documents and site conditions. The Contractor 
shall be paid for the actual quantity of work executed by him in accordance with the approved Shop 
Drawings & Basis of Design at the contract rates. 

This Schedule shall be fully priced and the extensions and totals duly checked. The rates for all items shall 
be filled in INR including NIL items. 

No alteration whatsoever is to be made to the text or quantities of this Schedule unless such alteration is 
authorized in writing by Services Consultant. Any such alterations, notes or additions shall, unless 
authorized in writing, be disregarded when bid documents are considered. 

The Contractor shall procure and bring Materials/Equipment to the site only on the basis of
and not on the basis of Schedule of Quantities which are approximate only. This also applies to 

requisition for Owner supplied materials. 

The unit rate for all local equipment or materials in Indian Rupees shall include cost of equipment and 
materials including all taxes and duties and also including forwarding, freight, insurance and transport 

to Contractor’s store at site, storage, installation, testing, balancing, commissioning and other works 

are free to make site visit to ascertain the working conditions and other relevant 

year (12 months) on site Comprehensive Warranty (DLP) for complete work from the date

Signature & Seal of the 

F INDIAN BANK,  

fulfill the requirements laid down in the 
specifications. Type of equipment, material specification, methods of installation and testing and type of 
control shall be in accordance with the specifications, approved shop drawings and the relevant Indian 

dards, however capacity of each component and their quantities shall be such as to fulfill the above 
mentioned requirement. The basis of the design to be submitted by contractor for approval by Bank. 

Schedule of Quantities shall, unless expressly stated 

a) All materials, fixing materials, accessories, appliances tools, plants, equipment, transport, labour and 
entire execution, testing, balancing, 

commissioning and completion of work called for in the item and as per Specifications andDrawings. 

levels, setting, fitting and 
fixing in position, protecting, disposal of debris and all other labor necessary in and for the full and entire 
execution and for the job in accordance with the contract documents, good practice and recognize 

e) All requirements of Specifications, whether such requirements are mentioned in the item or not. The 
f the Schedule of Quantities 

f) In the event of conflict between Schedule of Quantities and other documents including the Specifications 
shall apply. The interpretation of the Bank shall be final 

All equipment, quantities and technical data indicated in this Schedule are for the Contractor’s guidance 
site conditions. The Contractor 

shall be paid for the actual quantity of work executed by him in accordance with the approved Shop 

hecked. The rates for all items shall 

No alteration whatsoever is to be made to the text or quantities of this Schedule unless such alteration is 
authorized in writing by Services Consultant. Any such alterations, notes or additions shall, unless 

The Contractor shall procure and bring Materials/Equipment to the site only on the basis of site 
and not on the basis of Schedule of Quantities which are approximate only. This also applies to 

The unit rate for all local equipment or materials in Indian Rupees shall include cost of equipment and 
materials including all taxes and duties and also including forwarding, freight, insurance and transport 

to Contractor’s store at site, storage, installation, testing, balancing, commissioning and other works 

free to make site visit to ascertain the working conditions and other relevant 

year (12 months) on site Comprehensive Warranty (DLP) for complete work from the date 

Signature & Seal of the Bidder  



 

S. 
No. 

DESCRIPTION 

2 SPLIT AIR CONDITIONING WORKS

 Supplying, installation, testing and 
commissioning of 3-Star rated  as per 
2021/2022 version  Hi-wall  Split Air 
Conditioners (Non- Inverter)of following 
capacity with outdoor unit suitable to operate 
at 48 degree ambient temperature. Indoor unit 
consisting of evaporator coil, blower fan with 
motor, filters, insulated drain pan control 
panel with cabling between control panels and 
units etc. Outdoor unit consisting of 
hermatically sealed Fixed Speed Rotary 
Compressor to operate on 230 V, Single Phase, 
50 Hz AC Supply, Anti Corrosive Coated 
Condenser Coil with fan and motor, 
interconnecting refrigeration piping, starters / 
controls / cutouts /relays etc., mounted inside 
a powder coated sheet metal cabinet duly 
treated for corrosion protection. The rate 
included interconnecting cable from indoor 
unit to outdoor unit. Refrigerant should be 
R32 or any other eco - friendly and the unit 
must be 100% copper.  1 Year Comprehensive 
Warranty and Minimum 5 YRS warranty on 
Compressor. (APPROVED BRAND : CARRIER, 
DAIKIN,BLUE STAR, HITACHI ) 

1.1 BEE 3-Star rated Hi-wall Split Air 
Conditioners of 1.5 TR capacity (Non 
Inverter) 

  

  

  WARRANTY

    

1.2 Supplying and laying of 16 SWG Extra copper 
refrigerant (beyond 3 meters as supplied by 
the OEM) for suction and return of suitable 
dia. The rate shall include Copper Pipe and 
insulation with 19mm thick Nitrile Rubber 
Tube (As per Unit Manufacturer 
Recommendation) and necessary installa
accessories such as supports and clamps. The 
sizes given shall be verified by the supplier for 
adequacy and size based on the manufacturer 
standards. This includes all the fittings and 
accessories, breaking of wall for making hole 
wherever required. Refrigerant piping running 
along the partition wall shall be concealed in 
the wall with necessary chasing in the wall 
and closing the same with sand cement plastic 
with chicken wire mesh. Wherever, it is not 
possible to conceal the piping, the piping work 
should be done on the surface only after 
consultation and approval by Bank's Engineer

UNIT QUANTITY RATE PER 
UNIT 

(EXCLUSIVE 
OF GST)

CONDITIONING WORKS     

Supplying, installation, testing and 
Star rated  as per 

wall  Split Air 
Inverter)of following 

capacity with outdoor unit suitable to operate 
temperature. Indoor unit 

consisting of evaporator coil, blower fan with 
motor, filters, insulated drain pan control 
panel with cabling between control panels and 
units etc. Outdoor unit consisting of 
hermatically sealed Fixed Speed Rotary 

rate on 230 V, Single Phase, 
50 Hz AC Supply, Anti Corrosive Coated 
Condenser Coil with fan and motor, 
interconnecting refrigeration piping, starters / 
controls / cutouts /relays etc., mounted inside 
a powder coated sheet metal cabinet duly 

rosion protection. The rate 
included interconnecting cable from indoor 
unit to outdoor unit. Refrigerant should be 

friendly and the unit 
must be 100% copper.  1 Year Comprehensive 
Warranty and Minimum 5 YRS warranty on 

PPROVED BRAND : CARRIER, 

   

wall Split Air 
Conditioners of 1.5 TR capacity (Non – 

No 5 

MAKE   

MODEL   

WARRANTY   

    

Extra copper 
refrigerant (beyond 3 meters as supplied by 
the OEM) for suction and return of suitable 
dia. The rate shall include Copper Pipe and 
insulation with 19mm thick Nitrile Rubber 
Tube (As per Unit Manufacturer 
Recommendation) and necessary installation 
accessories such as supports and clamps. The 
sizes given shall be verified by the supplier for 
adequacy and size based on the manufacturer 
standards. This includes all the fittings and 
accessories, breaking of wall for making hole 

efrigerant piping running 
along the partition wall shall be concealed in 
the wall with necessary chasing in the wall 
and closing the same with sand cement plastic 
with chicken wire mesh. Wherever, it is not 
possible to conceal the piping, the piping work 
hould be done on the surface only after 

consultation and approval by Bank's Engineer 

Meter 60 

RATE PER 
UNIT 

(EXCLUSIVE 
OF GST) 

AMOUNT 
(EXCLUSIVE 

OF GST) 

    

    

    

    

    

    

    

    



 

  

1.3 Supplying and laying of Extra Electrical 
interconnecting control cable of suitable 
IS/BIS standard Cable of 1.1-2.2 KV, Multi 
strand from indoor to outdoor of size as 
specified by the manufacturer suitable for 1.5 
/2.0 TR Split type AC. 

    

1.4 SITC of drain piping (1 inch or as specified by 
OEM ) constructed out of CPVC / HDPE hard 
pipes, fittings, accessories, bends, elbows, 
tees, flanges, tappings, wall sleeves, hangers, 
supports, anchor fasteners, etc and connecting 
the drain line till ground level as directed by 
Engineer-In-Charge or Architect. The work 
includes cutting / chiselling in walls, fixing 
with GI clamps, floor and making good of all 
the chases / cuts, etc and discharging the 
drain pipe into the floor trap or gully trap as 
per site conditions. Drain piping running along 
the partition wall shall be concealed in the wall 
with necessary chasing in the wall and closing 
the same with with sand cement plastic with 
chicken wire mesh.  

    

2 OTHER ACCESSORIES  

2.1 Supply and Installation of Digital Voltage 
Stabilizer (Wall Mounted) with under voltage 
and over voltage protection and Auto
Feature for AC (4 KVA) with working range 
between 130 V- 300 V. Make - 
MICROTEK / LIVGUARD / BLUEBIRD (Only 
Copper Transformer) Minimum Warranty 
years 

    

2.2 Installation of above 2.0 Tr / 1.5 Tr Split AC 
Unit with first oil & gas charge & 
commissioning, etc.  

    

2.3 Providing and fixing standard powder coated 
support MS Stand / Wall Brackets for 
providing proper support to the Outdoor Unit

    

2.4 Providing and fixing AC Protection Grill Cage 
with locking arrangement for the outdoor units 
of the above split units including primer with 
paint, welding, etc and all other required 
accessories and work. 
 

 
 
 
 
 
 
 
 
 
 

  

Supplying and laying of Extra Electrical 
interconnecting control cable of suitable 

2.2 KV, Multi 
to outdoor of size as 

specified by the manufacturer suitable for 1.5 

Meter 65 

    

SITC of drain piping (1 inch or as specified by 
OEM ) constructed out of CPVC / HDPE hard 
pipes, fittings, accessories, bends, elbows, 
tees, flanges, tappings, wall sleeves, hangers, 
supports, anchor fasteners, etc and connecting 

level as directed by 
Charge or Architect. The work 

includes cutting / chiselling in walls, fixing 
with GI clamps, floor and making good of all 
the chases / cuts, etc and discharging the 
drain pipe into the floor trap or gully trap as 

conditions. Drain piping running along 
the partition wall shall be concealed in the wall 
with necessary chasing in the wall and closing 
the same with with sand cement plastic with 

Meter 80 

    

Supply and Installation of Digital Voltage 
Stabilizer (Wall Mounted) with under voltage 
and over voltage protection and Auto-Start 
Feature for AC (4 KVA) with working range 

 VGUARD/ 
MICROTEK / LIVGUARD / BLUEBIRD (Only 

ansformer) Minimum Warranty - 3 

NO 5 

    

Installation of above 2.0 Tr / 1.5 Tr Split AC 
Unit with first oil & gas charge & 

No 5 

    

Providing and fixing standard powder coated 
/ Wall Brackets for 

providing proper support to the Outdoor Unit 

No 5 

    

Providing and fixing AC Protection Grill Cage 
with locking arrangement for the outdoor units 
of the above split units including primer with 

all other required 

No 5 

  

    

    

    

    

    

    

    

    

    

    

    



 

 

  

A AC EQUIPMENTS 

1.1 SPLIT AC (1.5 Tr) 

A SUB – TOTAL (1.1) 
 

B ANCILLARY WORKS 

1 SPLIT AC 

1.2 Copper Refrigerant Piping 

1.3 Electrical Interconnecting Cable 

1.4 Drain Piping 

2 OTHER ACCESSORIES 
2.1 VOLATAGE STABILIZER (4 kVA) 
2.2 Installation of Split Type Units 

2.3 Wall Bracket 

2.4 Grill Cage 

B SUB-TOTAL  
(1.2 + 1.3 + 1.4 + 2.1 + 2.2 + 2.3 + 2.4 ) 

  
C GRAND TOTAL (A) + (B)  

 
Amount in Words:  
 
 
Rupees……………………………………………………………………………………

 
 
 
 

Place : 
 
Date :      
 
 
 
 
 
 

SUMMARY OF WORKS 

Amount Exclusive 
of GST (Rs.) 

 

GST Amount

----------- 28%

 

 

---------- 18%

 

 

 

 

 
 
 

 

 

 

 
 

Rupees………………………………………………………………………………………………………………………………..

    Signature & Seal of 

 
 
 
 
 
 
 

GST Amount Total Amount 
(Rs.) 

28% --------- 

  

  

18% ---------- 

  

  

  

  

  
  
  

  

  

  

  
  

…………………………………………..Only 

Signature & Seal of Bidder 



 

DRAWING 

 


