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    FORM OF e-TENDER 
 
To, 
Assistant General Manager (P&E),    
Indian Bank Corporate Office,             
Estate Dept,        
No.254-260,Avvai Shanmugam Salai, 
Royapettah, Chennai–600014. 
 
DearSir/s, 
 
Sub:“PROPOSED REPAIRS &RENOVATION OF 4TH FLOOR OF  
INDIAN BANK HEAD OFFICE, 66, RAJAJI SALAI, CHENNAI – 600 001” 
  
Having duly examined the tender documents including the drawings, 
specifications, designs bill of quantities relating to the works specified in the 
under written memorandum and having visited/inspected the site of the said works 
and having acquired all the requisite information relating there to as affecting this 
tender, I/We hereby offer to execute the works specified therein at the rates 
specified in the Bill of quantities(while submitting PriceBid) and in accordance, 
in allrespects, with the specifications, designs, drawings and instructions in 
writing referred to in the conditions of tender, the Articles of Agreement, Special 
Conditions, ifany, the Bill of quantities and Conditions of Contract and with such 
materials are as specified,by and in all other respects in accordance with such 
conditions in the Bill of quantities and conditions of contracts of ar as applicable.  
 
ThankingYou, 
 
 
Tenderers Name & Signature 
 
 
Date and Company Seal: 
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NOTICE INVITING TENDER (e-Tender) 

 

Indian Bank, Corporate Office, Estate Department, Chennai invites online tender in Two 
Bid system  from reputed and resourceful bidders for executing “Proposed repairs & 
renovation of4th floorof Indian Bank, Head Office Building, 66, Rajaji Salai, Chennai – 
600001”. 
1. Name of Work Proposed repairs & renovation of 4th floor of Indian 

Bank Head Office Building,66, Rajaji Salai, Chennai 

– 600001 

2. Estimated cost of work Rs. 208 lakh 

3. Period of completion 75 days reckoned from the 7th day of issue of the work 

order or handing over of site whichever is earlier. 

4. Validity of Tender 90 days from the date of opening 

5. Earnest Money Deposit 

(EMD) 

Rs.4,00,000/- (Rupees Four Lakh only) 

6. Initial Security Deposit 

(ISD) 

2% of the Bid Amount (Including EMD amount)  

7. Retention Money (RM) 5% against each RA bill 

8. Total Security Deposit 

EMD+ISD+RM 

7% of the cost. (50% will be released after 15days of 

payment of the final bill and the balance 50% will be 

released after the Defect liability Period of One year). 

9.  Value of work for Interim 

Payment 

Rs.50,00,000/- (Rupees Fifty Lakhs Only) 

10 Tender Documents The Tender Documents can be downloaded from the 

Bank’s website www.indianbank.inand e-procurement 

portal: https://www.tenderwizard.com/indianbank 

11. Cost of Tender documents free of cost 

 

12. 

 

Liquidated Damages 

1% for delay per week of the contract value subject to 

maximum of 10% of contract value. 

 

13.  Pre-bid Meeting   On 08.12.2020 at 3.00 PM at Indian Bank, Corporate 

office, Premises, Estate & Expenditure dept, 1st floor, 
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No. 254-260, Avvai Shanmugam Salai, Royapettah, 

Chennai- 600014.  

All interested bidders can send their queries through 

email before the prebid date and get their queries 

clarified during the pre-bid meeting. 

 

 

14. 

Last date of submission of 

Tenders (through on-line 

mode) 

18.12.2020-  15.00hrs 

15. Date of Opening of 

Technical bid (through on-

line mode) 

18.12.2020-  15.30hrs, at Indian Bank, Corporate 

office, Premises, Estate & Expenditure dept, 1st floor, 

No. 254-260, Avvai Shanmugam Salai, Royapettah, 

Chennai- 600014 

16. Date of Opening of 

Financial bid(through on-

line mode) 

Will be intimated later to the qualified Tenderers only. 

After this the Reverse Auction will be held on-line. 

17. Defect Liability Period 12 Months from the date of Virtual Completion of 

work.  

18. 

 

Bank Account Details (for 

EMD) 

Bank/Branch: Indian Bank, Harbour Branch 

IFSC             : IDIB000H003 

A/c Name     : HO Expenditure Dept 

A/c Number : 432438421 

Note: 

1. The Final Financial price bid will be decided through Online Reverse Auction through 

the e-Auction portal: https://www.tenderwizard.com/indianbank. 

2. The bank reserves the right to reject any or all tenders/bids without assigning any 

reason. 

3. The rates quoted by the Tenderer shall be based only on the specifications and 

conditions of the tender documents. 

4. Bank is not liable to make any payment to tenderers either for inspection of site or for 

preparation to submit the tender/bid, regardless of the condut or outcom of the bidding 

process. 

5. Bank reserves the right to cancel the tender of the bidder who fails to submit their 
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tender in the prescribed format of bank. 

6. The bidding will be done through Reverse Auction. 

7. The Companies who are registered with Micro, Small & Medium Enterprises and also 

those having valid NSIC certificate under Government Store Purchase Programme 

having certificate clearly indicating the amount of “Quantitative Capacity Per Annum” 

(amount of Quantitative Capacity Per Annum shall be more than the estimated cost of 

work) are exempted from the submission of Tender document fee/EMD on submission 

of requisite proof in the form of valid certification from MSME and NSIC. 

 

ASSISTANT GENERAL MANAGER (P & E) 

Indian Bank, Corporate Office 

Estate Dept, 

First Floor,  

No. 254-260,Avvai Shanmugam Salai, 

Royapettah, Chennai – 600014 

Email: hoestate@indianbank.co.in 
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PRE QUALIFICATION  DOCUMENT 

FOR THE PROPOSED 

REPAIRS & RENOVATION OF 4TH 

FLOOR OF INDIAN BANK, HEAD 

OFFICE BUILDING, 66, RAJAJI SALAI,  

CHENNAI– 600001 
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SUB: PROPOSED REPAIRS & RENOVATION OF 4TH FLOOR OF INDIAN 

BANK, HEAD OFFICE BUILDING, 66, RAJAJI SALAI, CHENNAI – 600001. 

The intending bidders shall fulfill the following minimum Criteria for pre-qualification 

bidding for the above jobs:- 

1.0 EXPERIENCE: 

S.No Eligible Work Value–Rs. in Crores 

1 Three similar completed works each costing not less than 0.83 

2 Two similar completed works each costing not less than   1.04 

3 One similar completed work each costing notless than 1.66 

 In the Last five years ending 30.09.2020 

Similar completed work shall mean“ExecutingCivil, Interior, Electrical & Allied 

works, Modular Furniture, Air conditioning” including the scope of work 

mentionedabove, executed in India. 

2.0 TURNOVER:Average annual turnover from the works for the last three years 

ending 31st March 2020 should not belessthan Rs. 2.00 Crores as per the audited 

balance sheet. 

3.0 PROFIT/LOSS:-TenderershouldbeaNetProfitmakingfirmandshouldnot have 

made losses in the last three continuous financial years. 

 Certificate(s) from Chartered Accountant/ Statutory auditors specifying the net 

 worth of the Applicants, as at the close of the preceding financial year, 

4.0 SOLVENCY CERTIFICATE:-The contractor should have a solvency of the 
amount of Rs.0.83 crores duly certified by any Scheduled Bank obtained on or 
after 01.10.2020. 

Other conditions: 

1.0  Interested parties meeting the above Tender criteria can download the tender 

document from banks website www.indianbank.co.in/tenders/etender or 

https://www.tenderwizard.com/indianbank and submit experience profile, proof of 

meeting the above criteria, attested copies of completion/work in progress 
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certificates from the clients, audited certified balanced sheet for the last 3(three) 

years, EPF /GST, Registration as Contractor with various PSUs, State PWDs, 

CPWD, MES, Railways and Autonomous Bodies, details of Technical and 

Administrative employees, etc., through online mode 

https:/www.tenderwizard.com/indianbank. Application not accompanied by 

any of the above documents and EMD will be rejected at the discretion of 

Indian Bank. 

2.0 No Joint Venture or consortium of firms shall be allowed. 

3.0 Indian Bank reserves the right to verify the authenticity of the documents

 submitted by the contractors. Indian Bank also reserves the right to reject any or

 all applications, split the works or cancel the process without assigning any reason 

what so ever maybe. 

4.0       The Panel of pre-qualified contractors shall be initially valid for three year.However 
 Indian Bank reserves the right to curtail or extend at its sole discretion.  
 
Duplicate copy to be submitted by Superscribing“Tender document for PROPOSED 
REPAIRS & RENOVATION OF 4th FLOOROF INDIAN BANK, HEAD OFFICE 
BUILDING, 66, RAJAJI SALAI, CHENNAI 600001 at the below mentioned address 
upon the bank’s request. 
 
Assistant General Manager (P&E) 
Indian Bank Corporate Office,        
Chennai – 600014 
Tel: 044-28134307, 4401,4498 
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SECTION I 
 

INSTRUCTIONS TO TENDERERS 
General 

1.0 SCOPE OF TENDER BID 

1.1  The Employer, as defined in the Tender document, hereinafter called “the Owner,” 
wishes to receive tender documents. 

1.2 Throughout these bidding documents, the terms “bid” and “tender” and their

 derivatives(“bidder”/“tenderer”),“bidered/tendered”,“bidding”/“tendering”,
 etc.areSynonymous.Daymeanscalendarday.Singular also means plural. 

1.3  The approximate Estimated Value of the works is as indicated in the tender document 

2.0      ELIGIBLE TENDERERS 

2.1   This Invitation to Tender bid is open to all experienced and reputed Civil 
Furnishing Electrical & Air conditioning work Contractors whether Individual or 
Sole Proprietor, Partnershipfirm, Privatelimited, or Public limited Company who 
satisfy the qualifying criteria.Joint ventures are not accepted. 

2.2     The tenderers are required to forward the documents as indicated in the tender
 documents. 

3.0     QUALIFYING CRITERIA 

As given in Page No. 8  of this tender document.  
 Additional Requirement :  Even though the tenderers meet the above 
 qualifying criteria, they are liable to be disqualified if they have 

 (a)Made misleading or false representation in the forms, statements and attachments 
in proof of the qualification requirements; 

(b)Records of poor performance such as abandoning the work, not properly 
completing the contract, inordinate delays in completion, litigation history or 
financial failures etc. 

(c)Their business banned by any Central Govt. Department/Public Sector 

Undertakings or Enterprises of Central Govt. 

(d)Not submitted all the supporting documents or not furnished the relevant details as 
per the prescribed format. 

(e)Any one of the partners (incaseofpartnershipfirm) or any Directors in case of pvt 
ltd., or public ltd firm being convicted by a Court of law. 

3.1       Tenderer shall submit the general information about them as per Proforma No-I 
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3.2       Tenderer shall submit the list of major plant & machinery available with the firm 
 as per  Proforma No.- II 

4.0 SITE VISIT 

4.1 The tenderer is advised to visit (upon prior approval), and examine the Site of 
Works and its surroundings and obtain for itself on its own responsibility and cost 
all information that may be necessary for preparing the bid and entering into a 
contract for construction of the Works.  

4.2 The tenderer and any of its personnel or agents will be granted permission by the 
Employer /Owner to enter upon its premises and lands for the purpose of such visit 
(upon prior approval), but only upon the express condition that the tenderer, its 
personnel, and agents, will release and indemnify the Employer/Owner and 
its personnel and agents from and against all liability in respect thereof, and 
will be responsible for death or personal injury, loss of or damage to property, 
and any other loss, damage, costs, and expenses incurred as a result of the 
inspection. 
 

4.3 Before submitting a Bid, the Tenderer shall be deemed to have satisfied himself by 
actual inspection of the site and locality of the works, Traffic 
conditions/restrictions, Availability of parking space, Transportation of materials 
that all conditions liable to be encountered during the execution of the works are 
taken into account and that the rates entered in the Price Bid document are 
adequate and all inclusive for the completion of work to the entire satisfaction 
of the Employer/Owner. 

5.0 BID OPENING 

5.1 PartI of the Bid (TechnicalBid) will be opened o n l i n e  at the address and (the date 

and time intimated in the NoticeInvitingtender(NIT)) mentioned in “Tenderdocument” in 

presence of Tenderers or authorized representatives of Tenderers who wish to attend the 
opening of Bids. 

Bank will decide the Final Financial price through Online Reverse Auction. 
Advance intimation will be given to all qualifying bidders of Technical Bid 
about the date, time.The bidders have to register their company in the e-
Procurement portal https://www.tenderwizard.com/indianbankobtain Digital 
Signature for participating in the online tender & reverse auction. 

6.0 PROCESS TO BE CONFIDENTIAL 

6.1 Information relating to the examination, clarification, evaluation and comparison of 
bids, and recommendations for Tender shall not be disclosed to tenderers or any of 
their persons not officially concerned with such process until the Tender        

 process is finalized. 
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7.0    EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS   

7.1  The Employer shall examine the bids to determine whether they are 
complete, whether the documents have been properly signed and whether 
the bids are generally in order, and all documents as per tender document have 
been submitted. 

7.2  Prior to the detailed evaluation, Employer shall determine whether each bid is 
of acceptable quality, is generally complete and is substantially responsive to 
the tender documents. For purposes of this determination, a substantially 
responsive bid is one that confirms to all the documents as specified in the 
Tender document without material deviations, objections, Conditionality or 
reservation. 

A  material deviation, objection, conditionality or reservation is one; 

a) That affects in any substantial way the scope, quality or performance of the 
contract. 

b) That limits in any substantial way, inconsistent with the bidding documents, the 
Employers’ rights or the successful Tenderer’s obligations under the tender 
document or 

c) Whose rectification would unfairly affect the competitive position of other 

Tenderers who are presenting substantially responsive bids. 

7.3 If a bid is determined to be not substantially responsive, it shall be rejected by the 
Employer. 
 

8.0 EVALUATION OF TENDER BIDS 

8.1 The bids, which are determined as substantially responsive, shall be evaluated based 

upon the criteria as given in qualifying criteria. 

8.2 No Tenderer is permitted to canvass to Employer on any matter relating to this Bid. 
Any Tenderer found doing so is liable to be disqualified and his/their bid is liable 
to be rejected. 

8.3 The Employer may visit few of the works completed by the tenderers, whom they 
claim satisfying the eligibility criteria ( As a part of tender process). 

 

9.0 The application should be type-written. The applicant should sign and stamp each 
page of the application. 

10.0 Overwriting should be avoided. Correction, if any should be made by neatly 
crossing out, initialing, dating and rewriting. Pages of the Tender documents are 
numbered. Additional sheets, if any, added by the contractor, should also be 
numbered by him. 
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11.0 Any information furnished by the applicant found to be incorrect either immediately 
or at a later date, would render him liable to be debarred from Tender / tendering / 
taking up of work in Indian bank. If such applicant happens to be pre-qualified/ 
enlisted contractor, his name shall be removed from the pre-qualified list of 
contractors. 

12.0 All information called for in the enclosed forms should be furnished against the 
relevant columns. If for any reason, information is furnished on a separate 
sheet, this fact should be mentioned against the relevant column. Even if no 
information is to be provided in a column, a 'NIL' or 'NO SUCH CASE' entry 
should be made in that column. If any particulars! Query is not applicable in 
case of the applicant, it should be stated as "not applicable". The applicants are· 
cautioned that not giving complete information called for in the application 
forms or not giving it in clear terms or making any change in the prescribed 
forms or deliberately suppressing the information may result in the applicant 
being rejected. Applications/Tender document submitted through Email will 
not be entertained. The Application/Tender document received after the due date 
and time of submission shall not be considered. 

 
eProcurement Support Desk Contact Details 

M/s. Antares Systems Limited 
#24, Sudha Complex, 3rd Stage, 4th Block 

Basaveshwaranagar, Bangalore – 560 079. 
Support Contact No. 9943277499/080-40482100 

Support Email: gunaseelan.m@antaressystems.com 
 

2.3. SUBMISSION OF BIDS THROUGH E-TENDERING PORTAL  
 
The Bid documents, to be uploaded as part of online bid submission, are as follows:  

a. Eligibility Criteria, along with all supporting documents required.  

b.  All Annexure as per this tender on Bidder’s letter head with authorizing 
person’s signature and Bidder seal on all pages.  

c.  All supporting documents and product literature in support of Technical 
specifications.  

d.  Relevant brochures  

f.  Compliance to Technical Specifications as per Technical Bid.  

g.  Any other information sought by the Bank with relevant to this 
tenderBidder should upload all the copies of relevant documents without 
fail in support of their bid and as per the instructions given in tender 
documents. If the files to be uploaded are in PDF format, ensure to upload 
it in “Searchable” PDF Format. After filling data in predefined forms 
bidders need to click on final submission link to submit their encrypted 
bid.  
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Please take care to scan documents so that total size of documents to be uploaded 
remains minimum. All documentation evidence provided to the Bank shall be 
in PDF Format. The Scanned Documents shall be OCR enabled for facilitating 
“search” on the scanned document. Utmost care may be taken to name the 
files/documents to be uploaded on e-tendering portal.  
 
2.4. BID RELATED INFORMATION  
 
Bidders must ensure that all documents uploaded on e-tendering portal as files or 
zipped folders, contain valid files and are not corrupt or damaged due to any 
processing at bidder PC system like zipping etc. It shall be the responsibility of bidder 
themselves for proper extractability of uploaded zipped files.  

Any error/virus creeping into files/folder from client end PC system cannot be 
monitored by e-tender software/server and will be bidder’s responsibility only. 
In addition to uploading the documents in our e-Tendering portal, Bidders should also 
submit the following in a sealed envelope, super scribing with the tender Reference 
number, due date, Name of the Bidder, etc.  
 

a)  Earnest Money Deposit/Bid Security  
b)  DD towards Cost of bid document (Bidders may also remit the amount in 

the account number mentioned in Schedule 9)  

Note: Companies registered as Micro/Small Units under MSE/NSIC should submit 
documentary proof for claiming exemption for Cost of Bid document and EMD. 
 
OTHER INSTRUCTIONS  
 
For further instructions like system requirements and manuals, the bidder should 
visit the e-tendering portal (https://www.tenderwizard.com/indianbank), click on 
System Requirement Manual/ User Manual.  
 
The following ‘Four Key Instructions’ for bidders must be assiduously 
adhered to  

a.  Obtain individual Digital Signing Certificate (DSC or DC) well in advance 
before tender submission deadline on e-tendering portal.  

b.  Register your organization on e-tendering portal well in advance before 
tender submission deadline on e-tendering portal  

c.  Get your organization’s concerned executives trained on e-tendering 
portal well in advance before tender submission deadline on e-tendering 
portal  

d.  Submit your bids well in advance of tender submission deadline on e-
tendering portal (Bank will not be responsible any problem arising out of 
internet connectivity issues).  

Note: While the first three instructions mentioned above are especially relevant to first-time users of the 
e-tendering portal, the fourth instruction is relevant at all times. 

 



 

                                                  
 

All individual/Sole Proprietor /
applying for pre-qualification are

1 Nameof Tenderer 
2 Head Office Address 

 
3 Address on which Correspondence

be done. 

 Tel.No. 
 Mobile no. 
 Fax No. 
 E-mail address 

4 Place of incorporation/registration
5 Constitution of tenderer 
i) Specify,if the tenderer is

 a)An individual 
 b)A proprietary firm 
 c)A firm in partnership 
 d)A Limited Company or

Corporation 
ii) Attacha copy of Proprietorshipor

Deed or Article of Association
Incorporation of Company
 

6 Bank solvency 
7 Turn Over for the years 

 2017 -  2018 
 2018-2019 
 2019 -  2020 

8 Give particulars of 
Govt./Semi Govt./Public
Undertakings/LocalBodies.

9. Otherdetails: 
a)EPFNo. 
b)Labour license no 
c)PANNo. 
d)GSTRegistrationNo.
beenclosed) 
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Proforma - I 

General Information 

Proprietor /Partnershipfirm /Private limited or Public limited
are requested to complete the information in this

 
 

 Correspondence should  

 

 
 
 
 
 

incorporation/registration  
  

is  
 
 

  
or  

Proprietorshipor Partnership 
Association or 

Company as the case maybe

 

 
 given below  

 
 
 

of registration with 
Govt./Public Sector 
Bodies. 

 

 

RegistrationNo.(Copiesto

 

limited firms 
this form. 
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10. Any other information considered necessary 
but not included above 
 

 

11. 

Names and Titles of Directors and 
officers with designation to be 
concerned with this work with 
Designation of individuals 
authorized to act for the  
organization 

 

12. 

Was the applicant ever required to suspend 
works for a period of more than six months 
continuously after commencement of works. If 
so, give the name of the project and give 
reasons thereof. 

 

13. 

 
Has the applicant or any constituent partner 
in case of partnership firm, ever abandoned 
the awarded work before its completion? 
If so, give the name of the project and give 
reasons thereof. 

 

14. 

 
Has the applicant or any constituent partner in 
case of partnership firm, ever been debarred / 
black listed for tendering in any organization 
at any time? If so, give details 

 

15. 

 
Has the applicant or any constituent partner 
in case of partnership firm, ever been 
convicted by a court of law? 
If So, give details 

 

16. 
 

Detailed description and value of works successfully 
completed during the last five years as mentioned in 
Page no. 8 

 

 

17 
Furnish names and address of previous organization 
for which you have executed similar work in the 
recent past (At least three) 

 

 

 Note: Only self attested copies to be furnished.  

 

Date&Place        Signature & seal of the applicant 
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PROFORMA-II List of major Plant and Machinery in possession of the firm 

S.No. Name of Plant & Machinery/equipment 
Nos. Available 
Owned 

*Other 
thancol.no.
C 

A B C D 

1 
   

2 
   

3 
   

4 
   

5 
   

6 
   

Signature & seal of the applicant 

Date & Place 

Note: 

* In case of any arrangement for getting the equipment on lease, etc., 
authenticated proof of the same is to be submitted. Use 
separate sheets for providing more information..
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    PROFORMA II(a) 

DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED BY 

THE FIRM/COMPANY 

S.no Designation Noof
staffs 

Names Qualification Professional 
Experience 

Yearsof 
Experiencein 

thisfirm 
       

       

       

       

       

       

       

       

       

       

       

       

       

DateandPlace

Signature& seal oftheapplicant 
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PROFORMA III 

FINANCIAL INFORMATION 

I Financial Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit 
and Loss Account for the last three years ended 31.03.2020 duly certified by the Chartered Accountant, 
as submitted by the applicant to the Income-Tax Department (Copies to be attached). If the audited 
statement as of 31.03.2020 is not available, preceding 3 years statements may be furnished. Statement 
as on 31.03.2020 may be submitted immediately on finalization. 

 ----------------------------------------------------------- 
FINANCIAL YEARS        17-18 18-19 19-20 

 ----------------------------------------------------------- 

(i) Gross Annual turn-over in 
Works: mentioned in the NIT 

Profit 
or 

Loss 

 

(ii) 
 

(iii) Financial position: 

(a) Cash 

(b) Current Assets 

(c) 

IV) 

Current Liabilities 

(a) Net Working capital (b-c) 

(b)Current Ratio: 

Current Assets/Current Liabilities (b/c) 

(c) Acid Test Ratio: 
Quick Assets/Current Liabilities (a/c) 

V. 

VI. 

VII. 

Income Tax clearance Certificate 

Solvency certificate from Bankers (Scheduled Bank) of Applicant. 

Financial arrangements for carrying out the proposed work 

Date and Place 

Signature & seal of the applicant 

Signature of Charted Accountant with seal of the Applicant
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PROFORMAIIIA 
 

LIST OF SIMILAR WORKS SATISFYING QUALIFICATION CRITERIA 
COMPLETED DURING THE LAST 5 YEARS 

 
 
S.No Clients 

Name & 
Address 

Name of 
the work  
& 
Location 

Scope 
of  
work 
carried 
out by  
the 
bidder 

Agreement/ 
Letter of 
Award No. 
& Date 

Contract 
Value 

Date 
of 
start 

Date of 
completion 

Reasons 
for 
delay in 
Completion, 
if any 

Ref. Or 
Document 
(with page 
no.) in 
support of 
meeting 
Qualification 
Criterion 

 
 

         

 
 

         

 
 

         

 
 

         

 
 

         

 
 

         

 
 

         

 
 

 

 

 

 

 

 

 

 

 

Signature & seal of the applicant 
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PROFORMAIIIB 
LIST OF WORKS ON HAND 

 
S.No Clients 

Name & 
Address 

Name of 
the work  
& Location 

Scope of  
work 

 

Agreement/ Letter 
of Award No. 
& Date 

Contract 
Value 

Date 
of 
start 

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature & seal of the applicant 
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PROFORMA-IV 
 

 Certificate of Credit Facility  

      (Solvency) (On Bank’s letter Head) 

  

This is to certify that M/s ______________________________ , is a reputed firm / 

company with a good financial standing. 

 The firm / company is enjoying a fund based credit facility of Rs. ___________ 

to meet its working capital requirements. 

Signature 

Name,Designation& 

AddressofBank 

BANK’S SEAL 

NOTE:The above certificate shall be from Scheduled Bank. 
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  PROFORMA V 

    PERFORMANCE REPORT FOR WORKS REFERRED TO IN PROFORMA III (A)  

1.Name of the work /Project & Location. 

2.Scope of work.  

3.Agreement No. 

4.Estimated Cost 

5.Tendered Cost 

6.Value of work done 

7.Date of Start 

8.Date of completion 

a.Stipulated date of completion. 

b.Actual date of completion. 

9.Amount of compensation levied for delayed Completion 
if any. 

10. Performance report based on quality of work, Time 
Management, and Resources                                :                                       
Very Good/Good/Fair/Poor 

 

Date and Place 
 

 

SUPERINTENDING ENGINEER  / 

CHIE FPROJECT MANAGER         

OR  EQUIVALENT. 

 



 

 

 

                                                  Page 24 of 72 
 

 

SPECIAL INSTRUCTIONS TO TENDERERS 

1.Time of Completion, Extension of Time & Progress Chart 

Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 75 
days. The work shall deem to be commenced within seven days from the date of 
issue of Work order or date of handing over of site, whichever is earlier. Time is the 
essence of the contract and shall be strictly observed by the Tenderer. 

The work shall not be considered as complete until the Bank’s Architects have 
certified in writing that this has been completed and the Defects Liability 
Period shall commence from the date of such certificate. 

The contractor may plan and execute all the works around the clock without causing 
disturbance to the existing office working. The plan of carrying out the works should 
be given at least one week in advance. 

Extension of Time: 
If in the opinion of the Indian Bank/Architects / Project Management Consultants 
the works be delayed (a) by reason of any exceptionally inclement weather, or 
(b) by reason of instructions from the Indian Bank in consequence of 
proceedings taken or threatened by or disputes, with adjoining or neighboring 
owners or (c) by the works, or delay, of other Tenderers or tradesmen engaged 
or nominated by the Indian Bank and not referred to in the specification or (d) 
by reason of authorized extra and additions or (e) by reason of any combination 
of strikes or lock-out affecting any of the building trades of (1) from other 
causes which the Indian Bank may consider being beyond the control of the 
Tenderer, the Indian Bank at the completion of the time allowed for the 
contract shall make fair and reasonable extension of time for completion in 
respect there for. In the event of the Indian Bank failing to give possession 
of the site upon the day specified above the time of completion shall be 
extended suitably. 

In case of such strikes or lockouts, as are referred to above, the Tenderer 
shall, immediately give the Indian Bank, written notice thereof. Nevertheless the 
Tenderer shall use his best endeavors all that to prevent delay, and shall do all 
that may be reasonably required to the satisfaction of the Indian Bank to proceed 
with the works and on his doing so, it will be ground of consideration by the 
Indian Bank for a extension of time as above provided. the decision of the 
Indian Bank as to the period to be allowed for an extension of time for 
completion hereunder (which decision shall be final and binding on the 
Tenderer) shall be promulgated at the conclusion of such strike or lock-out and the 
Indian Bank shall then, in the event of an extension being granted, determine 
and declare the final completion date. The provision in clause 12 with respect 
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to payment of liquidated damages shall in such case, be read and construed as 
if the extended dated fixed by the Indian Bank were substituted for and the 
damage shall be deducted accordingly. 

Progress of Work: 
During the period of construction, the Tenderer shall maintain proportionate 
progress on the basis of a Programme Chart submitted by the Tenderer 
immediately before commencement of work and agreed to by the Indian Bank / 
Architects. Tenderer should also include planning for procurement of scarce 
material well in advance and reflect the same in the Programme Chart so that 
there is no delay in completion of the project. 

2.Defects Liability Period (DLP) 

a) It must be realized that this period is for exposure of “latent defects” 
such as settlements, shrinkages or expansion cracks, undue weathering 
and wear due to faulty material and workmanship. 

b) The DLP commences from the certified date of Virtual Completion issued 

by the Architects. DLP – 1 year from the Date of issue of Virtual 
Completion Certificate for the work by Architects. 

c) Whenever the Indian Bank is of the view that the defects in the 
workmanship and/or materials used are likely to be apparent only over a 
long period, the Defect Liability Period may be extended as deemed fit. 

3.        Date of Commencement 
Normally, Date of commencement shall be either 7 Days from the Work order 
issued to the Tenderer or the day on which Tenderer is instructed to take possession 
of the site, Whichever is earlier. 

4. Date of Completion 
Date of completion shall be75 days for the execution of the work. 
5.      Period of Final Measurement 

The period of final measurement after completion shall be made taken into account 
the complexity of the work and staff available for carrying outmeasurements. 

 All hidden works shall have already been measured as the work progressed  in 
presence of Tenderers, Indian Bank, Architect and respective  specialized 
consultants to check up the quality and method of installation.  It should be 
noted that unless a longer period is stipulated, the  condition of contract 
generally lays down three months (maximum) from  the date of completion 
of the contract as the period of final measurement.  Even  though the 



 

                                                  
 

maximum period of three
complete the measurements

 
6.        Period of Honoring Interim Certificate

           The period shall be ten days from the date of receipt of the certificate from 

 the Architect along with M Book only signed by the Tenderer consultants &

 Architect. 

7.        Period of Honoring Final Certificate

The period shall be one month from

 certificate from the Architect along with M book duly signed by Tenderer, 

 Consultant and Architects and statutory 

 along with as built drawings of the works executed.

self as well as from the sub agencies involved by the main contractor should 

be produced to the bank at the time of submitting final bill by the main 

contractor. 

8.      Retention Money

 The retention percentage (I.e. deduction from interim bill) shall be 5% of the 

            Gross value of each interim bill. The maximum amount of retention money 

 shall be the balance amount of the Total Security Deposit. 50% of the 

 retention amount wil

            the following:  

   Issue of Virtual Completion

  Tenderer’s removal

 temporary sheds/stores

 required if any 

 Bank) The remaining

days after the

satisfactorily carried

accordance with

clearance. 
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three months is mentioned, it shall be 
measurements as expeditiously as possible. 

Period of Honoring Interim Certificate 

The period shall be ten days from the date of receipt of the certificate from 

the Architect along with M Book only signed by the Tenderer consultants &

Period of Honoring Final Certificate 

The period shall be one month from the date of receipt of the final

certificate from the Architect along with M book duly signed by Tenderer, 

and Architects and statutory Certificates wherever necessary 

along with as built drawings of the works executed. No due 

self as well as from the sub agencies involved by the main contractor should 

be produced to the bank at the time of submitting final bill by the main 

.      Retention Money 

The retention percentage (I.e. deduction from interim bill) shall be 5% of the 

Gross value of each interim bill. The maximum amount of retention money 

shall be the balance amount of the Total Security Deposit. 50% of the 

retention amount will be refunded to the Tenderer on completion subject to

Completion Certificate by the Architect. 

removal of his materials, equipment, 

sheds/stores etc. from the site. (excepting for a

for the Defect Liability Period and approved

remaining 50% of the amount may be refunded 

the end of defects liability period provided

carried out all the works and attended to 

with the conditions of the Contract, 

 endeavored to 

The period shall be ten days from the date of receipt of the certificate from 

the Architect along with M Book only signed by the Tenderer consultants &

the date of receipt of the final bill

certificate from the Architect along with M book duly signed by Tenderer, 

Certificates wherever necessary 

No due certificate from 

self as well as from the sub agencies involved by the main contractor should 

be produced to the bank at the time of submitting final bill by the main 

The retention percentage (I.e. deduction from interim bill) shall be 5% of the  

Gross value of each interim bill. The maximum amount of retention money 

shall be the balance amount of the Total Security Deposit. 50% of the 

l be refunded to the Tenderer on completion subject to 

 labour force, 

a small presence 

approved by the Indian 

 14 (Fourteen) 

provided he has 

 all defects in 

 including site 
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9.Receiving, Openingand Recording of Tenders 

 Part-A (Technical bid) &  P a r t - B  ( P r i c e  b i d )  has to be 

submitted t h r o u g h  o n - l i n e  m o d e  o n l y . 

Part-A tender will be opened at 15.30 hours on the same day as the last day 

 of the receipt. In case of postal delivery, the tenderer has to ensure 

 that  the tender is received before the due date and time. The Indian 

 Bank  will  not be responsible for the damage in transit and delay in 

 receipt of tender if any. 

 After technical evaluation, intimation will be given to all qualifying 

 bidders about the date, time of opening of online Price bid with the 

 opening of the lowest value among the quotes shall be treated as Reverse 

 price for online reverse bidding. 

 Part-B (Price bid) has to be submitted by successful bidder after 

 completion of reverse auction. 
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the 

schedule of quantities and in the specifications and conditions laid down 

hereinafter and in the Drawings, the work shall be carried out as per standard 

specifications and under the direction of Architects. 

1.Interpretation 
In construing these conditions, the specifications, the schedule of quantities, tender 

and Agreement, the following words shall have the meaning herein assigned 

to him except where the subject or context otherwise requires: 

i. IndianBank:ThetermIndianBankshalldenoteIndianBankwiththeirCorporateOff

iceatNo.254-260,AvvaiShanmugamSalai,Royapettah,Chennai–

600014andanyofitsemployeesrepresentativeauthorizedontheirbehalf. 

ii. Tenderer: The term Tenderer shall mean (to the firm the contract is awarded) 

and his / their heirs, legal representatives, assigns and successors. 

iii. Site: The site shall mean the site where the works are to be executed as 

shown within boundary in red border on the site plan including any building 

and erections thereon allotted by the Indian Bank for the Tenderer’s use.  

iv. Drawings:Theworkistobecarriedoutinaccordancewithdrawings, 

specifications,thescheduleofquantitiesandanyfurtherdrawingswhichmaybesup

pliedoranyotherinstruction,whichmaybegivenbytheIndianBankduringtheexec

utionofthework. 

All drawings relating to work given to the Tenderer together with a copy of 

schedule of quantities are to be kept at site and the Architects shall be given to such 

drawings or schedule of access whenever necessary.  

In case any detailed Drawings are necessary Tenderer shall prepare such detailed 

drawings and or dimensional sketches there for and have it confirmed by the 

Indian Bank/ Architects/PMC as case may be prior totaking up such work. 

The Tenderer shall ask in writing for any clarifications. 

v. “The Works” Shall mean the work or works to be executed or done under 

 this  contract. 
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vi. “Act of Insolvency” shall mean any act as such as defined by the Presidency 

 Towns Insolvency act or in Provincial Insovency Act or any amending 

 Statutes. 

vii. “The Schedule of Quantites” shall mean the schedule of quantities as 

 specified and forming part of this contract. 

viii. “Priced Schedule of Quantities” shall mean the schedule of quantities duly 

 priced with the accepted quoted rates of the Tenderer. 

2.Tenders 

a)Technical  Bid 

The entire set of tender paper issued to the tenderer should be submitted fully 

signed on the every page. Signature will indicate the acceptance of the tender 

papers by the tenderer. 

b)Price Bid-The price should be quoted in the Price Bid format 

attached to this bid through on-line mode. 

The schedule of quantities shall be filled in as follows: 

a) The "Rate" column to be legibly filled in ink both English figures and 
English words. 

b) Amount column to be filled in for each item and the amount for each sub 

head as detailed in the" Schedule of Quantities”. 
c) All corrections are to be initialed. 
d) The "Rate Column" for QRO items shall be filled up. 
e) The" Amount" column for QRO of which the quantities are not 

mentioned shall not be filled up. 
No modifications, writings or corrections can be made in the tender papers 
by the tenderer, but may at his option offer his comments or modifications in a 
separate sheet of paper attached to the original tender papers. 

The Indian Bank reserves the right to reject the lowest or any tender and also to 
discharge any or all of the tenders for each section or to split up and distribute 
any item of work to any specialist firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis 
and their attention is drawn to the fact that the rates for each and every item 
should be correct, workable and self-supporting. If called upon by the Indian 
Bank/ Architects detailed analysis of any or all the rates shall be submitted. The 
Indian Bank/ Architects shall not be bound to recognize the Tenderer's analysis. 

The works will be paid for as "measured work" on the basis of actual work done 
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and not as "lump sum” contract, unless otherwise specified. 

All items of work described in the schedule of quantities are to be deemed and 
paid as complete works in all respects and details including preparatory and 
finishing works involved, directly, related to and reasonably detectable from the 
drawings, specifications and schedule of quantities and no further extra charges 
will be allowed in this connection. In the case of lump-sum charges in the 
tender in respect of any item of works, the payment of such items of work 
will be made for the actual work done on the basis of lump-sum charges as 
will be assessed to be payable by the Indian Bank. 
 
The Indian Bank has power to add to, omit from any work as shown in 
drawings or described in specifications or included in schedule of quantities and 
intimate the same in writing but no addition, omission or variation shall be 
made by the Tenderer without authorization from the Indian Bank. No 
variation shall vitiate the contract. Please also refer to para 7 hereinafter. 

The tenderer shall note that his tender shall remain open for consideration for a 
period as specified in General rules and Instructions under Item no 4. from the 
date of opening of the price - tender of the tender . 

3. Agreement 

The successful Tenderer is required to sign agreement as may be drawn up to suit 
local conditions and shall pay for all stamps and legal expenses, incidental thereto. 

4. Permits and Licenses 

Permits and licenses for release of materials which are under Government control 
will be arranged by the Tenderer. The Indian Bank will render necessary 
assistance, sign any forms or applications that may be necessary. 

The Indian Bank/ Architect / PMC shall be indemnified against all Government 
or legal actions for theft or misuse of cement M.S. rods and any controlled 
materials in the custody of the Tenderer. 

It may be clearly understood that no compensation or additional charges can be 
claimed by the tenderer for non-availability of such materials in due time on 
this account or according to his own requirements. 

5. Government and Local Rules 

The Tenderer shall conform and adhere to the provisions of all local Bye-laws 
and Acts relating to the work and to the Regulations etc., of the Government and 
Local Authorities and of any company with whose system the structure is 
proposed to be connected. The Tenderer shall give all notices required by said 
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Act, Rules, and Regulations and Bye-laws etc., and pay all fees / fines payable 
to such authority / authorities for execution of the work involved. The cost, if 
any, shall be deemed to have been included in his quoted rates, taking into 
account all liabilities for licenses, fees for footpath encroachment and 
restorations etc., and shall indemnify the Indian Bank against such liabilities 
and shall defend all actions arising from such claims or liabilities. 

6. Taxes and Duties 

The tenderers must include in their tender prices quoted for all duties royalties, 
cess and sale tax or any other taxes or local charges if applicable. GST will be 
payable extra as applicable.  

No extra claim on this account will in any case be entertained. 
The tenderer shall keep necessary books of A/C & other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by 
duly authorized representative of the Indian Bank and or the Engineer-in-charge 
and further shall finish such other information / document as the Indian Bank 
may required from time to time. 
 
7. Quantity of Work to be executed 
The quantities shown in the schedule of quantities are intended to cover the entire 
new structure indicated in the drawings but the Indian Bank reserves the right to 
execute only apart or the whole or any excess thereof without assigning any 
reason therefore. Variation in the value is however not expected to be more than 
25%. 

8.Other Persons Engaged by the Indian Bank 

The Indian Bank reserves the right to execute any part of the work included in this 
contract or any work which is not included in this contract by other Agency or 
persons and Tenderer shall allow all reasonable facilities and use of his 
scaffolding for the execution of such work. The main Tenderer shall extend all 
cooperation in this regard. 

9.Earnest Money and Security Deposit 
The tenderer will have to deposit an amount of Rs.4,00,000/-(Rupees Four 

Lakhs Only) in the form of Bankers Demand Draft or Bank Guarantee from 

scheduled commercial bank in India drawn in favour of “IndianBank,” payable at 

Chennai or through RTGS / NEFT  at the time of submission of tender as an Earnest 
Money. The Indian Bank is not liable to pay any interest on the Earnest Money. 
The Earnest Money of the unsuccessful tenderers will be refunded without any 
interest soon after the acceptance of the selected tenderder after award of work 
or after the expiry of the validity period of the tender 
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Apart from the EMD, retention money shall be deducted from progressive 
running bills @ 5% of the gross value of each running bill until the Total 
Security Deposit, i.e., EMD and the retention money equals 7% of the project 
cost. 50% of the total security deposit shall be released on successful 
completion of the works and after obtaining Virtual completion certificate 
from the Architect and No Claim certificate by the tenderder to the Indian Bank. 

The balance retention amount 50% will be refunded after the end of defects 
liability period as mentioned in point no.8 of this special condition of contract 
provided he has satisfactorily carried out all the work and attended to all defects 
in accordance with the conditions of the contract. No interest is allowed on 
retention money. A part of the Security Deposit if and as decided by a constituent 
Indian bank can also be furnished in the form of a Indian bank guarantee on a 
Indian bank other than that of the constituent Indian bank 

10.Tenderer to provide everything necessary 

The Tenderer shall provide everything necessary for the proper execution 
of the work according to the intent and meaning of the drawings, schedule of 
quantities and specifications taken together whether the same may or may not be 
particularly shown or described therein provided that the same can reasonably 
be inferred there from and if the Tenderer finds any discrepancies therein he 
shall immediately and in writing, refer the same of the Indian Bank/ Architects / 
PMC whose decision shall be final and binding. 
The Tenderer shall provide himself for ground and fresh water for carrying out of 
works at his own cost. The Indian Bank shall on no account be responsible 
for the expenses incurred by the Tenderer for hired ground or fresh water obtained 
from elsewhere. 

The rates quoted against individual items will be inclusive of everything 
necessary to complete the said items of work within the contemplation of the 
contract, and beyond the unit price no extra payment will be allowed for 
incidental or contingent work, labour and/or materials inclusive of all taxes and 
duties whatsoever except for specific items, if any, stipulated in the tender 
documents. 

The Tenderer shall supply, fix and maintain at his own cost, for the execution 
of any work, all tools, tackles, machineries and equipments and all the 
necessary centering, scaffolding, staging, planking, timbering, strutting, shoring, 
pumping, fencing, boarding, watching and lighting by night as well as by 
day required not only for the proper execution and protection of the said 
work but also for the protection for the public and safety of any adjacent roads, 
streets, walls, houses, buildings, all other erections, matters and things and the 
Tenderer shall take down any remove any or all such centering, scaffolding, 
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planking, timbering, strutting, shoring, etc., as occasion shall be required or 
when ordered so to do, and shall fully reinstate and make good all matters and 
things disturbed during the execution of the works to the satisfaction of the 
Indian Bank/ Architects. 

The Tenderer shall also provide such temporary road on the site as may be 
necessary for the proper performance of the contract, and for his own 
convenience but not otherwise. Upon completion, such roads shall be broken up 
and leveled where so required by the drawings unless the Indian Bank shall 
otherwise direct. The Tenderer shall at all times give access to workers 
employed by the Indian Bank or any men employed on the buildings and to 
provide such parties with proper sufficient and if required, special 
scaffolding, hoists and ladders and provide them with water and lighting and 
leave or make any holes, grooves etc., in any work, where directed by the Indian 
Bank as may be required to enable such workmen to lay or fix pipes, electrical 
wiring, special fittings etc. The quoted rates of the tenderers shall accordingly 
include all these above mentioned contingent works. 
11.Tools, Storage of Materials, Protective Works and Site Office Requirements 

The Tenderer shall maintain a site office with site engineer to receive instruction 
notices or communications etc. 

All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a coat of approved varnish. They are to be 
protected from ravages of termites, ants, and other insects. 
The Tenderer shall provide at his own cost all artificial light required for the work 
and to enable other Tenderers and sub-Tenderers to complete the work within the  
specified time. 

The Tenderer shall use the toilets identified by the Indian bank for use of their 
workmen and keep the same in a clean and sanitary condition to the satisfaction of 
the Indian bank / Public Health Authorities and shall cause such latrines and 
soil to be cleared away whenever necessary and shall make good all the works 
disturbed by these conveniences. 

Every precaution shall be taken by the Tenderer to prevent the breeding of 
mosquitoes on the works during the construction, and all receptacles; cisterns, 
water tanks etc., used for the storage of water must be suitably protected against 
breeding of mosquitoes. 

The Tenderer shall indemnify the Indian Bank against any breach of rules in 
respect of anti-malarial measures. 

The Tenderer shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding, 
gantry , building structure other than those approved by the Indian Bank. 
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Protective Measures: The Tenderer from the time of being placed in possession of 
the site must make suitable arrangements for watching, lighting and protecting 
the work, the site and surrounding property by day, by night, on Sundays and 
other holidays. 

Tenderer shall indemnify the Indian Bank against any possible damage to the 
building, roads, or members of the public in course of execution of the work. 

The Tenderer shall provide necessary temporary enclosures, gates, entrances, etc., 
for the protection of the work and materials and for altering and adopting the 
same as may be required and removing on completion of the works and making 
good all works disturbed. 

Storage of materials: The Tenderer shall provide and maintain proper sheds for the 
proper storage and adequate protection of the materials etc. and other work that 
may be executed on the site including the tools and materials of sub- 
Tenderers and remove same on completion. Cement should be stored one feet 
above the ground level and have raised floor. 

Tools: The theodolite levels, steel and metallic tapes and all other surveying 
instruments found necessary on the works shall be provided by the Tenderer for 
the due performance of this contract as instructed by the Site Engineer. All 
measuring tapes shall be of steel and suitable scaffolding and ladders that may 
be required for safely taking measurement shall be supplied by the Tenderer. 

The masteries and the supervisors on the works shall carry with them always a 
one meter or two meter steel tape, a measuring tape of 3 meters, a spirit level, a 
plumb bob and a square and shall check the work to see that the work is 
being done according to the drawing and specifications. The Site Engineer will 
use any or all measuring instruments or tools belonging to the Tenderers as he 
chooses for checking the works executed or being executed on the contract. 
The Tenderer should cover in his rates for making provisions for all 
reasonable facilities for the use of his scaffolding, tools and plant etc. by sub-
Tenderers for their work. 

12. Notice and Patents of Appropriate Authority and Owners 

The Tenderer shall confirm to the provisions of any Acts of the Legislature 
relating to the work, and to the Regulations and Bye- laws of any authorities, 
and/or any water, lighting and other companies, and/or authorities with whose 
systems the structures were proposed to have connection and shall before 
making any variations from the drawings or specification that may be 
associated to so conform, give the Indian Bank/ Architects written notices 
specifying the variations proposed to be made and the reasons for making them 
and apply for instruction thereon. The Indian Bank/ Architects on receipt of such 
intimation shall give a decision within a reasonable time. 
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13.Clearing Site and Settingout Works 

The site shown on the plan shall be cleared of all obstructions, loose stone, and 
materials rubbish of all kinds. All holes or hollows whether originally 
existing or produced by removal or loose stone or materials shall be carefully 
filled up with earth well rammed and leveled off as directed at his own cost. 
The Tenderer shall set out the works and shall be responsible for the true and 
perfect setting out of the work and for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof. If at any time, any error shall appear 
during the progress of any part of the work, the Tenderer shall at his own 
expenses rectify such error, if called upon to the satisfaction of the Indian 
Bank. The Tenderer shall further set out the works to the alternative positions at 
the site until one is finally approved and the rates quoted in his tender should 
include for this and no extra on this account will be entertained. 

14.Tenderer Immediately to Remove All Offensive Matters 

The Tenderer shall keep the foundations and works free from water and shall 
provide and maintain at his own expenses electrically or other power driven 
pumps and other plant to the satisfaction of the Indian Bank for the purpose, 
until the building is handed over to the Indian Bank. The Tenderer shall arrange 
for the disposal of the water so accumulated to the satisfaction of the Indian 
Bank and local authority and no claims will be entertained afterwards if he does 
not include in his rates for the purpose. 

15.Access 

Any authorized representative of the Indian Bank shall at all reasonable times have 
free access to the works and/or to the, workshops, factories or other places 
where materials are being prepared or constructed for the work and also to any 
place where the materials are lying or from where they are being obtained, and 
the Tenderer shall give every facility to the Indian bank or their 
representatives necessary for inspection and examination and test of the 
materials and workmanship. Except the representatives of the Indian Bank no 
person shall be allowed at any time without the written permission of the Indian 
Bank. 

16. Materials,Workmanship,Samples,Testing of Materials 

All the works specified and provided for in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be 
executed in the best and most workmanlike manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars 
contained in and implied by the specifications and as represented by the 
drawings or according to such other additional particulars, and instructions as 
may from time to time be given by the Indian Bank/ Architects during the 
execution of the work, and to his entire satisfaction. 
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If required by the Indian Bank/ Architects the Tenderer shall have to carry out 
tests on materials and workmanship in approved materials testing laboratories or 
as prescribed by the Indian Bank/ Architects at his own cost to prove that the 
materials etc. Under test conform to the relevant I.S. Standards or as specified 
in the specifications. The necessary charges for preparation of mould (in case of 
concrete cube) transporting, testing etc., shall have to be borne by the Tenderer. 
No extra payment on this account should in any case be entertained. 

All works to be carried out generally as per BIS Specifications. 
Branded items, i.e., BIS compliant items specified in the tender shall not be 
tested separately. However the other items if approved by Indian bank are 
subjected to testing as per tender specifications. 
All the materials (except where otherwise described) stores and equipment 
required for the full performance of the work under the contract must be 
provided through normal channels and must include charge for import duties, 
sales tax, octroi and other charges and must be the best of their kind available and 
the Tenderers must be entirely responsible for the proper and efficient carrying 
out of the work. The work must be done in the best workmanlike manner. 
Samples of all materials to be used must be submitted displayed to the Indian 
Bank/ Architects when so directed by the Engineer/ Architects and written 
approval from Indian Bank/ Architects must be obtained prior to placement of 
order. 

During the inclement weather the Tenderer shall suspend concreting and 
plastering for such time as the Indian Bank/ Architects may direct and shall 
protect from injury all work when in course of execution. Any damage (during 
constructions) to any part of the work for any reasons due to rain, storm, or 
neglect of Tenderer shall be rectified. by the Tenderer in an approved manner 
at no extra cost. 

Should the work be suspended by reason of rain, strike, lock -outs or any other 
cause, the Tenderer shall take all precautions necessary for the protection of 
work and at his own expenses shall make good any damage arising from any of 
these causes. 

The Tenderer shall cover up and protect from damage, from any cause, all new 
work and supply all temporary doors, protection to windows, and any other 
requisite protection for the execution of the work whether by himself or special 
tradesmen or sub-Tenderer and any damage caused must be made good by the 
Tenderer at his own expenses. 
The contractor shall prepare for approval of Architect the “Co-ordinated  
services drawings” for pre-planned openings so that the alterations are reduced to  
the minimum. 

17.Removal of Improper Work 

The Indian Bank shall during the progress of the work have power to order in 
writing from time to time the removal from the work within such reasonable time 
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or times as may be specified in the order of any materials which in the opinion of 
the Indian Bank / Architects are not in accordance with specification or 
instructions, the substitution or proper re-execution of any work executed 
with materials or workmanships not in accordance with the drawings and 
specifications or instructions. In case the Tenderer refuses to comply with the 
order the Indian Bank shall have the power to employ and pay other agencies to 
carry out the work and all expenses consequent thereon or incidental thereto as 
certified by the Indian Bank/ Architects shall be borne by the Tenderer or may 
be deducted from any money due to or that may become due to the 
Tenderer. No certificate which may be given by the Architects shall relieve 
the Tenderer from his liability in respect of unsound work or bad materials. 

18. Site Engineer/Project Management Consultant: 

The term "Site Engineer/PMC" shall mean the person/agencies appointed and paid 
by the Indian Bank to superintend the work. The Tenderer shall afford 
the Site Engineer/PMC every facility and assistance for examining the works 
and materials and for checking and measuring work and materials. The Site 
Engineer/PMC shall have no power to revoke, alter, enlarge or relax any 
requirements of the Tenderer or to sanction any day work, additions, alterations, 
deviations or omissions or any extra work whatever, except in so far as such 
authority may be specially conferred by a written order of the Indian Bank. 
The Site Engineer/PMC shall have power to give notice to the Tenderer or to his 
foreman, of non-approval of any work or materials and such work shall be 
suspended or the use of such materials shall be discontinued until the decision of 
the Indian Bank is obtained. The work will from time to time be examined by 
the Architects, Engineer from the Premises Department of the Indian Bank and 
the Site Engineer if any. But such examination shall not in any way exonerate 
the Tenderer from the obligation to remedy any defects which may be found to 
exist at any stage of the work or after the same is complete. Subject to the 
limitations of this clause the Tenderer shall take instructions only from 
the Architects/Indian Bank or his representative. 
19.Tenderer's Employees 

The Tenderer shall employ technically qualified and competent supervisors for the 
work who shall be available (by turn) throughout the working hours to 
receive and comply with instructions of the Indian Bank/ Architects. The 
Tenderer shall engage at least one experienced Engineer as site-in-charge for 
execution of the work. The Tenderer shall employ in connection with the work 
persons having the appropriate skill or ability to perform their job efficiently. The 
Tenderer shall employ local labourers on the work as far as possible. No labourer 
below the age of e i ghteen years and who is not an Indian National shall be 
employed on the work. 

Any labourer supplied by the Tenderer to be engaged on the work on day-
work basis either wholly or partly under the direct order or control of the 
Indian Bank or his representative shall be deemed to be a person employed by 
the Tenderer. 
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The Tenderer shall comply with the provisions of all labour legislation 
including the requirements of 

a) The Payment of Wages Act 1936 
b) Indian Bank's Liability Act 1938 
c) Workmen's Compensation Act Contract Labour (Regulation & 

Abolition) Act, 1970 and Central Rules 1971. 
d) Apprentices Act 1961 
e) Minimum Wages Act 1948 
f) Any other Act or enactment relating thereto and rules framed 

there Under from time to time. 

The Tenderer shall keep the Indian Bank saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by 
the Indian Bank in connection with any claim that may be made by any workmen. 

The Tenderer shall comply at his own cost with the order of requirement of any 
Health Officer of the State or any local authority or of the Indian Bank regarding 
the maintenance of proper environmental sanitation of the area where the 
Tenderer's laborers are housed or accommodated, for the prevention of small 
pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
Tenderer shall provide, maintain and keep in good sanitary condition adequate 
sanitary accommodation and provide facilities for pure drinking water at all times 
for the use of men engaged on the works and shall remove and clear away the 
same on completion of the works. Adequate precautions shall be taken by the 
Tenderer to prevent nuisance of any kind on the works or the lands adjoining the 
same. 
The Tenderer shall arrange to provide first-aid treatment to the laborers engaged 
on the works. He shall within 24 hours of the occurrence of any accident at or 
about the site or in connection with execution of the works, report such accident 
to the Indian Bank and also to the Competent Authority where such report is 
required by law. Compliance of labour regulations: 

20.Dismissal of Workmen 
The Tenderer shall on the request of the Indian Bank immediately Withdrawal / 
remove from works any person employed thereon by him, who may in the 
opinion of the Indian Bank be unsuitable or incompetent or who may 
misconduct himself. Such Withdrawal / Remove shall not be the basis of any  
 
claim for compensation or damages against the Indian Bank or any of their 
officer or employee. 

21.Assignment 

The whole of the works included in the contract shall be executed by the Tenderer 
and the Tenderer shall not directly or indirectly transfer, assign or underlet the 
contract or any part, share or interest therein nor, shall take a new partner, without 
written consent of the Indian Bank and no subletting shall relieve the Tenderer 
from the full and entire responsibility of the contract or from active 
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superintendence of the work during their progress. 

22.Damage to Personsand Property Insurance Etc. 

The Tenderer shall be responsible for all injury to the work or workmen to 
persons, animals or things and for all damages to the structural and/or decorative 
part of property which may arise from the operations or neglect of himself 
or of any sub- Tenderer or of any of his or a sub-Tenderer's employees, 
whether such injury or damage arise from carelessness, accident or any other 
cause whatsoever in any way connected with the carrying out of this contract. 
The clause shall be held to include inter-alia, any damage to buildings whether 
immediately adjacent or otherwise, and any damage to roads, streets, foot 
paths or ways as well as damages caused to the buildings and the works 
forming the subject of this contract by rain, wind or other inclemency of the 
weather. The tenderer is also responsible for the damages/injury/accidents caused to 
any public in general / vehicles in general and pay necessary compensation or 
settlement or whatsoever in this regard. 

The Tenderer shall indemnify the Indian Bank and hold harmless in respect of all 
and any expenses arising from any such injury or damages to persons or property 
as aforesaid and also in respect of any claim made in respect of injury or 
damage under any acts of compensation or damage consequent upon such claim. 

The Tenderer shall reinstate all damage of every sort mentioned in this clause, 
so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the 
property or third parties. 

The Indian Bank shall be at liberty and is hereby empowered to deduct the amount 
of any damages, compensations, costs, charges and expenses arising or 
accruing from or in respect of any such claim or damages from any sums 
due or to become due to the Tenderer. 

23.Insurance 

The Tenderer shall arrange to take “Tenderers all risk insurance policy including 
third party liability”, covering the entire period of contract till virtual completion 
of the contract (including extended period if any) for the entire scope of works 
for a risk cover not less than the contract value. The third party insurance shall 
be for a sum of Rs. 3 Lakh per accident. 

The Tenderer shall effect the insurance necessary and indemnify the Indian Bank 
entirely from all responsibility in this respect. The insurance must be placed 
with a company approved by the Indian Bank and must be effected jointly in the 
name of the Tenderer and the Indian Bank and the policy lodged with the latter. 
The scope of insurance is to include damage or loss to the work and workman 
due to carelessness accident, including fire, earthquake and floods etc., damage 
or loss to the contract itself till this is made over in a complete state. Insurance is 
compulsory and must be effected from the very initial stage. 
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The Tenderer shall also be responsible for anything which may be excluded from 
damage to any property arising out of incidents, negligence or defective 
carrying out of this contract. 

Unless otherwise instructed the Tenderer shall insure the works and keep them 
insured until the virtual completion of the contract against loss or damage 
by fire and /or earthquake, flood. The insurance must be placed with a 
company approved by the Indian Bank, in the joint names of the Indian Bank and 
the Tenderer for such amount and for any further sum if called to do so by the 
Indian Bank, the premium of such further sum being allowed to the Tenderer as 
an authorized extra. 

The Tenderer shall as soon as the claim under the policy is settled or the work 
reinstated by the Insurance Company should they elect to do so, proceed with due 
diligence with the completion of the works in the same manner as though the fire 
has not occurred and in all respects under the conditions of the contract. The 
Tenderer in case of rebinding or reinstatement after fire shall be entitled to 
extension of time for completion as the Indian Bank may deem fit. 

24.Accounts, Receipts & Vouchers 

The Tenderer shall, upon the request of the Indian Bank furnish them, with all the 
invoices, accounts, receipts and other vouchers that they may require in 
connection with the works under this contract. If the Tenderer shall use 
materials less than what he is required under the contract, the value of the 
difference in the quantity of the materials he was required to use and that he 
actually used shall be deducted from his dues. The decision of the Indian Bank 
shall be final and binding on the Tenderer as to the amount of materials the 
Tenderer is required to use for any work under this contract. 

25.Measurement 

All the Measurements should be taken in the presence of Bank officials/ Architects. 
And the measurements shall be countersigned by the Bank officials.   

26.Payments 

All bills shall be prepared by the Tenderer in the form prescribed by the Indian 
Bank / Architects. Normally the interim bill shall be prepared subj ec t  t o  
ach i e v ing  t he  min i mum bi l l  va lue  o f  Rs.50 Lakh. The bills in 
proper forms must be duly accompanied by detailed measurements in support 
of the quantities of work done and must show deductions for all previous 
payments, retention money, etc. 

The Indian Bank/ Architect shall issue a certificate after due scrutiny of the 
Tenderers' bill stating the amount due to the Tenderer from the Indian Bank and 
the Tenderer shall be entitled to payment thereof, within the period of 
honoring certificates named in these documents. In case of delay due to some 
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reasons in the processing of such bills for payment, an advance of 75% of 
the billed Amount may be paid on the request of the Tenderer for the smooth 
progress of the work. The amount stated in an interim certificate shall be the total 
value of work properly executed and 75% of invoiced value of material brought 
to site for permanent incorporation into the work up to the date of the bill less the 
amount to be retained by the Indian Bank as retention money vide clause 11 of the 
general conditions of contract, less TDS, and less installments previously paid 
under these conditions, provided that such certificate shall only include the value 
of said material and goods as and from such time as they are reasonably, properly 
and not prematurely brought to or placed adjacent to the work and then only if 
adequately protected against weather or other causalities. 

The Indian Bank will deduct retention money as per tender conditions.  
If the Indian Bank has supplied any materials or goods to the Tenderer, the cost 
of any such materials or goods will be, progressively deducted from the 
amount due to the Tenderer in accordance with the quantities consumed in the 
work. 

All the interim payments shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually, done and 
completed, and shall not preclude the Requiring of bad, unsound, and- 
imperfect or unskilled work to be; removed and taken away and 
reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of 
any claim, nor shall, it conclude, determine or affect in anyway the power of the 
Indian Bank under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way vary or affect 
the contract. The final bill shall be submitted by the Tenderer within one month 
of the date fixed for completion of the work or of the date of certificate of 
completion furnished by the Site Engineer and payment shall be made after 
checking the work completely. Payment will be made 75 % against supply of 
materials & 25 % against erection and commissioning, less statutory 
deductions. 

Indian Bank reserves the right to withhold in part or full payment of bills in case 
ofnon-compliance / violation of any terms and conditions stipulated in the 
agreement.The tenderer shall neither suspend the work nor claim for extension of 
time for nonpayment /withholding of payment on this account and no interest is also 
payable on the payment withheld/due. 

27. Final Payment 

The final bill shall be accompanied by a certificate of completion from the 
Consultants & Architects. Payments of final bill shall be made after 
deduction of Retention Money, which sum shall be refunded after the 
completion of the Defects Liability Period after receiving the Indian Bank's/ 
Architects' certificate that the Tenderer has rectified all defects to the satisfaction 
of the Indian Bank/ Architects. The acceptance of payment of the final bill 
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by the Tenderer would indicate that he will have no further claim in respect 
of the work executed. 

The contractor has to submit 2 copies of “As built drawings” of A2 or A1 size and 
CD duly certified by the Architect to the Bank along with final bill documents. 
Along with Every bill the contractor has to submit the photographs of the work 
executed 
 
28.ENHANCEMENT IN RATES AND QUANTITY  VARIATION 

The tender rates shall be fixed, firm and applicable for any increase or decrease in 
the tendered quantities. The Employer / Architect can increase or decrease any 
quantities to any extent or even delete particular item as per the site requirements and 
the contractor shall not be paid anything extra on thisaccount. Nothing extra will be 
paid by the Indian Bank on account of omission /deletion of items or decrease in the 
quantity of items. The Bank shall notentertain any claim whatsoever from the 
contractor on this account.The price of all additional items / non-tendered items will 
be worked out onthe basis of rates quoted for similar items in the contract wherever 
existing. Ifsimilar items are not available, the rates for such items will be derived as 
perstandard method of rate analysis based on prevalent fair price of labour,material 
and other components as required with 15% towards contractor’sprofit and 
overheads. 

29. UNQUOTED ITEMS 

The bidders to offer their competitive rates for each and every item listed inthe 
Schedule of rates, the bidders who have not quoted for all the items asrequired in the 
SORs shall be liable for rejection. In case a bidder who has leftcertain items 
unquoted and if they happen to be overall lowest on evaluation,then their offers shall 
be considered subject to the unquoted items beingtaken as NIL cost. The bidder shall 
also give a clear undertaking to the effectthat they shall execute the said items 
(unquoted) free of cost. In the eventthe bidder refuses the above conditions and 
insists on additional cost for theunquoted items, then such an offers shall be rejected 
as invalid. 

For Extra works at the time of work in progress the contractor should submit the 
reasonable rate with the rate analysis and after approval given by the Architect/ Bank 
that amount will be given. 
30. ABNORMAL RATES 

The Contractor is expected to quote rate for each items after careful analysis of costs 
involved for the performance of the complete item consisting all specifications and 
conditions of the contract. If it is noticed that the rates quoted by the tenderer for any 
items are unusually high (or) unusually low it will be sufficient cause for rejection of 
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the tender unless the owner is convinced about the reasonableness of the rate on 
scrutiny of the analysis for such rate to be furnished by the tenderer on demand. 
Notwithstanding anything there in stand, the rate once accepted by the owner shall be 
final and shall not be subject to any claim either on account of un-workability of 
rates or on any other ground whatsoever. 

31.Substitution 
Should the Tenderer desire to substitute any materials and workmanship, he/they 
must obtain the approval of the Indian Bank/ Architects in writing for any 
such substitution well in advance. Materials designated in this specification 
indefinitely by such term as "Equal" or "Other approved" etc. specific 
approval of the Indian Bank/ Architects has to be obtained in writing. 
 
32.Preparation of Building Works for Occupation and Use on Completion 
 
The whole of the work will be thoroughly inspected by the Tenderer and 
deficiencies and defects put right. On completion of such inspection the 
Tenderer shall inform the Indian Bank that he has completed the work and it is 
ready for inspection. On completion the Tenderer shall clean all windows 
and doors including the cleaning and oiling if necessary, of all hardware, inside 
and outside, all floors, stair-cases, and every part of the building. He will 
leave the entire building neat and clean and ready for immediate occupation 
and to the satisfaction of the Indian bank. 

33.Clearing Site on Completion 

On completion of the works the Tenderer shall clear away and remove from the 
site all constructional plant, surplus materials, rubbish and temporary works of 
every kind and leave the whole of the site and the works clean and in a workman 
like condition to the satisfaction of the Indian Bank/ Architects. 

The main /Principal contractor is only responsible for the cleanliness of the 
site/building irrespective of numbers of sub agencies deployed by them to carryout 
various other works in the tender. 

34.Defects after Completion 

The Tenderer shall make good at his own cost and to the satisfaction of the Indian 
Bank all defects, shrinkage, settlements or other faults which may appear 
within 12 months after completion of the work. In default the Indian Bank 
may employ and pay other persons to amend and make good such damages, 
losses and expenses consequent thereon or incidental thereto shall be made 
good and borne by the Tenderer and such damages, loss and expenses shall be 
recoverable from him by the Indian Bank or may be deducted by the Indian 
Bank, in lieu of such amending and making good by the Tenderer, deduct from 
any money due to the Tenderer a sum equivalent to the cost of amending such 
work and in the event of the amount retained being insufficient, recover that 
balance from the Tenderer from the amount retained under General Rules and 
instruction Special Instruction Clause 17 together with any expenses the Indian 
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Bank may have incurred in connection therewith. 

35.Concealed Work 

The Tenderer shall give due notice to the Indian Bank/ Architects whenever any 
work is to be buried in floor / earth, concrete, ceilings or in the bodies of 
walls or otherwise becoming inaccessible later on, in order that the work may 
be inspected and correct dimensions taken before such burial, in default 
whereof the same shall, at the opinion of the Indian Bank/ Architect be 
either opened up for measurement at the Tenderer's expense or no payment 
may be made for such materials. Should any dispute or differences arise after the 
execution of any work as to measurements etc., or other matters which cannot be 
conveniently tested or checked, the notes of the Indian Bank/ Architects shall be 
accepted as correct and binding on the Tenderer. 

36.Escalation 

The rate quoted shall be firm throughout the tenure of the contract (including 
extension of time, if any, granted) and will not be subject to any fluctuation 
due to increase in cost of materials, labour, sales tax, octroi, etc. unless 
specifically provided in these documents. 
 

37.Idle Labour 

Whatever the reasons may be no claim for idle labour, additional establishment 
cost of hire and labour charges of tools and plants would be entertained 
under any circumstances. 

38.Suspension 

If the Tenderer except on account of any legal restraint upon the Indian Bank 
preventing the continuance of the work or in the opinion of the Indian Bank shall 
neglect or fail to proceed with due diligence in the performance of his part of the 
contract or if he shall more than once make default, the Indian Bank shall have 
the power to give notice in writing to the Tenderer requiring the work to be 
proceeded within a reasonable manner and with reasonable dispatch, such notice 
purport to be a notice under this clause. 

After such notice shall have been given the Tenderer shall not be at liberty to 
remove from the site of the works or from any ground contiguous thereto any 
plant or materials to subsist from the date of such notice being given until the 
notice shall have been complied with. If the Tenderer fails to start the work 
within seven days after such notice has been given to proceed with the works as 
therein prescribed, the Indian Bank may proceed as provided in clause 39 
(Termination of Contract by Indian Bank). 

39.Termination of Contract by IndianBank 
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If the Tenderer being a company go into liquidation whether voluntary or 
compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the benefit 
of the greater Para, in number of amount of his creditors or shall enter into a 
Deed or arrangement with his creditors, or if the Official Assignee in 
insolvency, or the Receiver of the Tenderer in insolvency, shall repudiate the 
contract, or if a Receiver of the Tenderer's firm appointed by the court shall be 
unable, within fourteen days after notice to him requiring him to do so, to show 
to the reasonable satisfaction of the Indian Bank that he is able to carry out and 
fulfill the contract, and if so required by the Indian Bank to give reasonable 
security therefore. or if the Tenderer shall suffer execution to be issued, or 
shall suffer any payment under this contract to be attached by or on behalf of 
and of the creditors of the Tenderer, or shall assign, charge or encumber this 
contract or any payments due or which may become due to the Tenderer, there 
under, or shall neglect or fail to observe and perform all or any of the acts 
matters of things by this contract, to be observed and performed by the 
Tenderer within three clear days after the notice shall have been given to the 
Tenderer in manner hereinafter mentioned requiring the Tenderer to observe or 
perform the same or shall use improper materials or workmanship in carrying 
on the works, or shall in the opinion of the Indian Bank not exercise such due 
diligence and make such due progress as would enable the work to be completed 
within due time agreed upon, and shall fail to proceed to the satisfaction of the 
Indian Bank after three clear days notice requiring the Tenderer so to do shall 
have been given to the Tenderer as hereinafter mentioned, or shall abandon the 
contract, then and in any of the said cases, the Indian bank may 
notwithstanding previous waiver determine the contract by a notice in writing to 
the effect as hereinafter mentioned, but without thereby effecting the powers of 
the Indian Bank of the obligations and liabilities of the Tenderer the whole on 
which shall continue in force as fully as if the Contract, had not been so 
determined and as if the works subsequently executed had been executed by or 
on behalf of the Tenderer (without  thereby creating any trust in favour of the 
Tenderer) further the Indian Bank or his agent, or servants, may enter upon 
and take possession of the work and all plants, tools, scaffolding, sheds, 
machinery , steam and other power, utensils and materials lying upon premises 
or the adjoining lands or roads and sell the same as his own property or may 
employ the same by means of his own servants and workmen in carrying 
on and completing the works or by employing any other Tenderers or other 
persons or person to complete the works, and the Tenderer shall not in any way 
interrupt or do any act, matter of thing to prevent or hinder such other Tenderers 
or other persons or person employed from completing and finishing or using the 
materials and plants for the works when the works shall be completed, or as 
soon thereafter as conveniently may be, the Indian Bank shall give notice in 
writing to the Tenderer to remove his surplus materials and plants and should the 
Tenderer fail to do so within a period of 14 days after receipt by him the Indian 
Bank may sell the same by Public Auction and shall give credit to the Tenderer 
for the amount so realized. Any expenses or losses incurred by the Indian Bank 
in get the works carried out by other Tenderers shall be adjusted against the 
amount payable to the Tenderer by way of selling his tools and plants or due on 
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account of work carried out by the Tenderer prior to engaging other Tenderers or 
against the Security Deposit. 

40.Arbitration 

All disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto touching or concerning the works or the 
execution or maintenance thereof of this contract or the rights touching or 
concerning the works or the execution of maintenance thereof of this contract or 
the construction remaining operation or effect thereof or to the rights or liabilities 
of the parties or arising out of or in relation thereto whether during or after 
determination foreclosure or branch of the contract (other than those in respect 
of which the decision of any person is by the contract expressed to be final and 
binding) shall after written notice by either party to the contract to the other of 
them and to the Indian Bank hereinafter mentioned be referred for adjudication 
to a sole Arbitrator to be appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Indian 
Bank will send within thirty days of receipt of the notice, to the Tenderer a panel 
of three names of persons who shall be presently unconnected with the 
organization for which the work is executed. 

The Tenderer shall on receipt of the names as aforesaid, select anyone of the 
persons name to be appointed as a sole Arbitrator and communicate his name to 
the Indian Bank within thirty days of receipt of the names. The Indian Bank 
shall there upon without any delay appoint the said person as the Sole Arbitrator. 
If the Tenderer fails to communicate such selection as provided above within 
the period specified, the competent Authority shall make the selection and 
appoint the selected person as the Sole Arbitrator. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another Sole 
Arbitrator shall be appointed as aforesaid. 
The work under the Contract shall, however, continue during the, arbitration 
proceedings and no payment due or payable to the Tenderer shall be withheld 
on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he 
issued notice to both the parties fixing the date of the first hearing. 

The Arbitrator may from time to time, with the consent of the parties, enlarge the 
time for making and publishing the award. 

The Arbitrator shall give a separate award in respect of each dispute or difference 
referred to him. The Arbitrator shall decide each dispute, in accordance with 
the terms of the contract and give a reasoned award. The venue of arbitration 
shall be in chennai only as may be fixed by the Arbitrator in his sole discretion. 

The fees, if any, of the Arbitrator shall, if required to be paid before the award 
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is made and published, be paid half and half by each of the parties. The cost of 
the reference and of the award including the fees, if any, of the Arbitrator who 
may direct to and by whom and in what manner, such costs or any part thereof 
shall be paid and may fix or settle and amount of costs to be so paid. The award 
of the Arbitrator shall be final and binding on both the parties. 
Subject to aforesaid the provisions of the “Arbitration and Reconciliation Act 
1996” or any statutory modification or re-enactment thereof and the rules made 
there under, and for the time being in force, shall apply to the arbitration 
proceeding under this clause. 

The Indian Bank and the Tenderer hereby also agree that arbitration under clause 
shall be a condition precedent to any right to action under the contract with 
regard to the matters hereby expressly agreed to be so referred to arbitration. 

The arbitration proceedings will not preclude the right of approaching Legal forum 
by the parties.
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SAFETY CODE AND MODEL RULES FOR PROTECTION OF HEALTH AND 
SANITARY ARRANGEMENTS FOR WORKERS 
Safety Measures 
 All people working shall be provided with safety helmets, safety shoes, goggles, 

gloves, Safety belts etc., which shall be worn by the workmen while performing work and 

people working at elevation more than 10 feet shall be always provided with safety belts at 

contractor’s cost. The safety belts shall be properly fixed to a lifeline always while at work.  

The Contractor shall provide safe means of access to any working place including provisions 

of suitable and sufficient scaffolding at various stages during all operations of the work for 

the safety of his workmen. Contractor shall ensure deployment of appropriate equipment and 

appliances for adequate safety and health of the workmen and protection of surrounding 

areas. 

The Contractor shall ensure that all their staff and workers including their sub-

contractor (s) shall wear Safety Helmet and Safety Shoes. Contractor shall also ensure use of 

safety belt, Protective goggles, gloves etc. by the personnel as per job requirements. 

 Contractor shall ensure that a proper Safety Net System and shall be used at 
appropriate locations. The safety net shall be located not more than feet (9.0 meters) below 
the working surface at site to arrest or to reduce the consequences of a possible fall of persons 
working at different heights. 

Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public. 
Personal Safety Equipments:  
All necessary personal safety equipment as considered adequate by the Engineer should 
be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the Tenderer should take adequate steps to 
ensure proper use of equipment by those concerned. 
a) Workers employed on mixing asphalt materials, cement and lime mortars 
 shall be provided with protective footwear and protective goggles. 
b) Those engaged in white washing and mixing or stacking of cement bags  or 
 any material that is injurious to the eyes shall be provided with  protective 
 goggles. 
c) Those engaged in welding works shall be provided with welder’s  protective 
 eyesight lids. 

d) The Tenderer shall not employ men below the age of 18 years and women on the 
 work of painting with products containing lead or any toxic material in any form. 
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Wherevermen above the age of 18 are employed on the work of precautions should be taken: 

iii.  Overalls shall be supplied by the Tenderer to the workers and adequate facilities 
 shall be provided to enable the working painters to wash during the  
         cessation of work. 
iv.  When the work is done near any public where there is risk of necessary equipments 
 should be provided and kept ready for use and all necessary steps take for prompt 
 rescue of any person in danger and adequate  provision should be made for 
 prompt first aid treatment of all injuries  likely to be sustained during the course 
 of the work.  
 

First Aid 

At every work place, there shall be maintained in readily accessible place, firstaid appliance 

including an adequate supply of sterilized dressings and sterilized cotton wool. The appliance 

shall be kept in good order and in large work place, they shall be placed under the charge of a 

responsible person who shall be readily available during working hours. 

Electricity & Water 

 The contractor has to arrange water for the works. Alternatively, the construction 

water shall be provided by Bank at one point at the cost of Rs.10000/- per month. The 

tenderder has to make his own arrangements for electrical power to carry out the work,in 

view of the Power restrictions imposed by State Electricity Board. If the contractor need 

power, the same will be provided at one / two points on chargable basis by having separate 

energy meters at Rs.10/- per Unit.  

Before starting the work the contractor has to submit the Scaffolding drawings and it is to be 

approved by the Architect/Client. 

The Contractor is directly responsible for any accident, injury disableness and other such 

things that may happen to his workmen during working hours or outside working hours if 

they happen to be in the work site and that he will pay adequate compensation to such people. 

And the contractor has to take the full responsibility for these disabilities.  

The Contractor will be responsible for any accident or untoward incident that may happen to 

any person in the work site or near about due to inadequate safely measures, carelessness, 

negligence, incorrect procedures, inadequate   supervision, improper methods, and that he will 

attend to all related police enquiry, court attendance and will bear the cost for all such 

expenses including compensation, if any, to be paid. 
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ARTICLES OF AGREEMENT 
 

THIS AGREEMENT is made on this ……… day of …………month of …….. between Indian Bank and 

having its Corporate Office at No. 254-260, AvvaiShanmugamSalai, Royapettah, Chennai – 600 014 

(hereinafter referred to as the “Employer”) which expression shall include its successor, legal heirs and 

assignees of the one part.  

 

AND M/s. ……………………………………….. having its office at ………………………………… 

………………………………………………………………………………………………………………... 

(hereinafter referred to as the “Contractor”) which expression shall include its successor, legal heirs 

and assignees of the second part.  

 

WHEREAS the Employer has caused drawings and tender documents for“Proposed repairs &  

renovation of 4th floor of Indian Bank, Head Office Building,  66, RajajiSalai, Chennai – 600001”. 

 

AND whereas the Employer has called for tender vide ref. no. …………….……………..…… 

dated……………………....… 

 

AND whereas the contractor has submitted the tender ref. no. …………………………………. dated 

………………………… to the Employer on ………………………… . 

AND whereas the Employer has issued the work order ref …………………………………. 

dated……………………….. to the contractor to do the work. 

AND whereas the Contractor has agreed to execute the work as per drawings, specifications, 

conditions of contract and Work Order. 

AND whereas the Employer has accepted the Contractor’s tender as aforesaid and whereas the 

tender submitted by the contractor has been accepted for such sum as may be ascertained to 

be payable in terms of the Bill of Quantities and which sum is estimated to be Rs. ……………….. 

(Rupees ……………………………………..………………..) hereinafter referred to as the said “Contract 

Agreement”. 
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NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:- 

 

1) In consideration of the said Contract Sum to be paid at the times and in the manner set 
forth in the said Conditions the Contractor shall carry out and complete the 
Repairs&Renovation Works in terms and conditions herein contained and according to the 
general conditions of the contract, notice inviting tender, special conditions of contract, 
general scope of work, technical specifications, schedule of rates and instructions to be 
given by and the supervision of and to the entire satisfaction of the Employer. 

2) Contract Price, Taxes and Payment Terms :  
Total contract price is Rs. ….……………. which is inclusive of cost of materials, equipment, 
installation charges and tools and tackles required for execution of the job.  Above price is 
exclusive of all taxes (GST) in respect of this contract.   

Interim payment will be made as per the site measurements on Item Rate basis. 

3) Completion Period:  
 

Time is the essence of the Contract.  The work is to be completed in all respects within 
75days time reckoned from 7th day from the date of issue of the Work Order or handing 
over of site whichever is earlier. If the Contractor fails to complete the job within the 
agreed time period the Contractor will have to bear liquidated damages as per the 
relevant clause mentioned in the Tender Documents. 

4) Earnest Money:   
 
The Contractor has deposited an amount of Rs.4,00000/- (Rs. Four Lakh only) as earnest 
money. 

5) Inspection of Site:  
 
The Contractor has inspected the site before submitting his tender and has satisfied himself 
as to the nature of the work to be executed on the site.  Any difficulties which the 
Contractor may come across in the course of the work shall in no way relieve the 
contractor to claim or receive extra payment unless the Employer is of the opinion that 
such difficulties could not have been foreseen and the Employer consents in writing. 

6) Supply of Material and Labour:   
The Contractor shall arrange all labour, materials, equipments, tools, tackles and 
everything necessary for the completion of the work.  The Contractor will assume all 
responsibility for the safety, protection and accounting of all material and equipment and 
the work during construction.  All materials used by the Contractor shall be of the best  

quality conforming to the required specification mentioned in the tender document and 
will be subject to the approval of the Employer.  All such materials not approved by the 
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Employer shall be removed at once by the Contractor at his own expense.  The 
Contractor shall also at his own expense arrange for carrying out any test of materials 
which the Employer may from time to time require or if so desired by the employer. 

7) Defective Work / Materials:   
If any part of the work done by the Contractor is found defective in workmanship or if bad 
or inferior materials have been used the Contractor shall at his own risk and cost demolish 
all such defective work and rebuild the same and / or replace the bad or inferior materials 
used within a time frame mentioned to the satisfaction of the Employer.  The decision of 
the Employer in this regard shall be final and binding on the Contractor.  In case of default 
of the contractor to remove the defective work and rebuild the same or replace bad or 
inferior materials as directed by the Employer, the Employer shall be entitled to employ 
anyone else to carry out the same at risk and cost of the Contractor and recover all 
expenses incurred in this regard from the contractor. 

8) Inspection of Work:  
 
During progress of the work the Employer shall be entitled at all times to have access to 
and inspect the work. 
 

9) Supervision:  
 
The Contractor shall provide one or more competent and technical qualified engineers 
duly and fully authorized to act on his behalf in all matters relating to the works to be 
carried out under or any other matter concerning this agreement and who shall at all 
times be present at the works while any work is in progress as per directions, explanations & 
instructions of Employer. 

10) Compliance with Statutory Regulations & Work Rules:  
 

The Contractor shall be responsible for complying with the applicable laws / bye laws / 
Regulations in force from time to time and shall have to bear all statuary liabilities to the 
workers / personnel engaged for the job.  Nothing will be paid extra in this regard.  If any 
amount is paid by the Employer with this regard the same amount shall be deducted from 
the Contractor’s dues.  The Contractor shall have to arrange insurance cover for the 
workers / personnel engaged by him for the job. 

 

11) Determination of Contract:  
 

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the 
event of the Contractor failing to comply with the provisions of this contract by default 
and / or negligence and / or suspension of work or in the event of Contractor failing to 
complete the work within the stipulated period, the Employer may terminate this 
Agreement forthwith and employ, at the Contractor’s risk and cost, another contractor or 
sufficient number of workmen to complete the work. 

12) Force Majeure:   
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This clause will be operative only if the work is delayed by  

a) Acts of God 
b) Earthquake or floods or similar natural calamities. 
c) Serious loss or damage by fire or lightning. 
 

In case any Force Majeure condition herein mentioned occurs and continues for a period 
exceeding 15 days the parties hereto undertake to sit together and devise ways for 
expeditious and proper performance of the obligations of the parties under this order. 

13) Arbitration:   
 

“ In the event of any dispute or difference relating to interpretation and application of 
provisions of the contract and all disputes/claims whatsoever which shall either during the 
continuance of the contract or afterwards either between the parties to the contract or 
the respective representatives touching the construction/application of any 
provision/clause mentioned in the contract or any account or liability between the parties 
to the contract or as to any act or deed or omission of any party to the contract, in any 
way relating to these presents, shall be first at the discretion of the Bank attempted to be 
resolved in good faith by mutual discussion within 30 days of the dispute or question being 
raised failing which the same shall be settled by arbitration in accordance with provisions 
of Indian arbitration and Conciliation act 1996. 

The Parties concerned shall designate an arbitrator on mutual consent/consensus.  In the 
event of no consensus being arrived, an Arbitral Tribunal shall be constituted comprising 
three Arbitrators, each party appointed one arbitrator and a third arbitrator to be 
appointed by the two arbitrators so appointed by the parties.  The venue of the arbitration 
shall be exclusively at Chennai and any award passed by arbitrator or the arbitral Tribunal 
shall be final, conclusive and binding upon the parties and shall be deemed to have been 
made between parties themselves.  The parties to the dispute shall share equally the cost 
of arbitration as intimated by the arbitrator”. 

The arbitration proceedings will not preclude the right of approaching Legal forum by the 
parties. 

IN WITNESS whereof the said contracting parties have set their hands and seals on the day and 
year first hereinabove witness. 

Witness Address      Employer 

 

Witness Address      Contractor 
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GENERAL SPECIFICATIONS 

 
To be read in along with particular specifications and bill of quantities  

These specifications are for work to be done, item to be supplied and materials to be used in 

the works as shown and defined on the drawings and described herein, to the satisfaction of 

the Employer / Architect.  

1  (i). The workmanship is to be the best possible and of a high standard. The contractor 

 shall take all steps immediately to make up deficiency if any noticed by the 

 Employer/ Architect. Use must be made of special tradesman in all aspects of 

 the work and allowance must be made in the rates for the same.  

(ii).  The materials to be provided by the contractor shall be in  accordance with 

 the samples already got approved from the Employer/ Architect by he

 contractor and in conformity with specification and approved list of 

 manufactures and brand. The contractor shall produce all invoices, vouchers or 

 receipts for any materials if called upon to do so by the Employer/ Architect.  

(iii).   Samples of materials are to be submitted to the Employer/ Architects for their 

 approval before the contractor orders or delivers the materials to the site. 

 Samples together with their packing are to be provided free of charge by the 

 contractor and should any materials be rejected they will be removed from the 

 site at the contractors expense. All samples will be retained by the Employer/ 

 Architects for comparison with materials which will be delivered at site. Also 

 the contractor will be required to submit specimen finishes of colors, fabrics, 

 etc. for the approval of the Employer/ Architects before proceeding with the 

 works.  

(iv).  The contractor shall be responsible for providing and maintaining temporary 

 coverage required for the protection of finished work. He is also to clean out 

 all wood shavings, cuts ends and other waste from all parts of the works before 

 covering or in fillings is constructed.  

(v). The contractor shall maintain uniform quality and consistency in 

 workmanship throughout the execution of the work.  
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2. Joinery in wood work                                                                                                                                                                                       

(i)  The contact surfaces between internal frame and skinning shall be glued with 

 approved adhesive in addition to fixing with necessary screws etc.  

(ii).  After preparing proper surface of skinning by sand papering etc., the laminates or 

veneers shall be fixed on it with the help of approved adhesive.  

(iii).  Framework for full height partition shall be rigidly fixed to the floor,  walls  and 

ceiling soffit. The partition height shall be measured upto bottom of false ceiling and 

framing members / ply going above shall not be measured.  

(iv).  Any portion that are warped or found with other defects are to be replaced. The whole 

of the work is to be framed and finished in a workman-like manner in accordance with 

the detailed drawings and the direction of PM / Architect and whenever required, 

fitted with all necessary metalties, straps, screws, adhesive, etc. joinery work generally 

to be finished with fine sand / glass paper.  

(v).  All joints shall be standard mortise and tendon, dowel, or cross halved screws, nails, 

etc. will be of standard iron or wire. Tendons should fit the mortise exactly.  

(vi).  Nailed or glued butt joints will not be permitted.  

(vii).  Wherever screw heads are on finished surface those will be  sunk and the hole plugged 

with a wood plug of the same wood and grain to match the colour .  

 3.Timber  

 (i).  All the wood be used shall be properly seasoned ,of natural growth and shall be 

free from worm holes ,loose or dead knots or other defects, sawn square and shall 

not suffer warping ,splitting or other defects. White cedar, Malaysian sal both of 

1st quality. 

 (ii).  All internal framework shall be treated with approved wood preservative and with 

fire retardant treatment paint. wood shall be treated for resistance to pests.  

 (iii).  All wood brought to the site be clean it shall not have any preservative or 

other coating/ covering.  

 (iv).  All rejected, decayed, bad quality wood shall be immediately removed 

from site.  

 (v).  All the dimensions mentioned for T.W members are finished sizes.  

 (vi). All exposed T. W to receive polish. 
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 4.Plywood  

 (i) Marine plywood shall generally conform to IS 71 0-1980, bonded with  phenol 

formaldehyde, B. W .P / BWR grade. 

(ii). Commercial plywood shall generally conform to IS: 303 bonded with    phenol 

formaldehyde, MR grade.  

 5. Hardware and metals  

 (i).  All the screws /bolts with nuts to be used shall have oxidised finish (unless  

required otherwise) of approved shape, size and quality.  

(ii). Fittings shall be only SS, or Brass and suitable for heavy duty unless specified 

otherwise. (iii). Samples of all hardware are required to be got approved in advance.  

(iv).  The agency should cover-up and protect the brass surface against oxidation by suitable 

material veneer as necessary and subsequently clean it away at the same time of 

handing over .  

 (v). All hardware shall be fitted with good workmanship without the  surrounding edges 

 being damaged.  

6. Laminate 

i) All laminate shall be 1 mm thick of approved make or as directed. 

ii) The contractors shall get the sample showing the surface texture, pattern and color 

approved, by Employers / Architect. 

7. Fabrication in metal 

i) All brazing and welds are to be executed in a clean and smooth manner, rubber 

down and finished in flat and tidiest way, particularly where exposed. 

8. Glass 

 i) All glass to be approved manufacture, complying with I.S 3548 – 1960, or as per 

 approved quality and sample, to be of the qualities specified and free from 

 bubbles, air  holes, waviness and other defects. 

ii)    In cutting glass, proper allowance shall be made for expansion. 

iii) Glass for mirror shall be silvering quality (S.Q) Conforming to I.S 3458 – 

1958 or  as approved sample and quality. 

iv) On completion, all glass surfaces shall be cleaned inside and out, all cracked, 

scratched glass / mirror shall be replaced. 
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9. Paint and Polishes 

i) All material required for the works shall be specified and approved  

  manufacture, delivered to the site in the manufacturers containers with the  

  seals,etc., unbroken and after use empty containers shall be stored till finally 

  cleared by the employers. 

  ii) All iron or steel / metal surfaces shall be thoroughly scrapped and rubbed   

 down with the brushes and shall be entirely free from rust, mill scale, etc.   

 before applying the primary coat. 

 iii) Metallic polish finishes shall be properly finished, without any flow marks,  

 spots,  roughness etc. 

 iv)  Painting work shall be of high standard, without any brush marks on the  

  finished surfaces and no spots on adjacent furniture, glass, etc. 

VITREOUS CERAMIC / PORCELAIN / VITRIFIED FLOOR TILES  : 

Make  : 

Vitreous Ceramic / Porcelain / Vitrified tiles shall be of best quality and of approved  

make/manufacturer. They shall be of specified thickness and size, type and colour and laid to 

pattern as shown in the drawings or as approved by the Engineer-in-Charge.   

Sub-base  : 

The base shall first be prepared as indicated in pre-cast terrazzo floor specification herein 

above. Over the prepared base, if required cement concrete screed of 1:2:4 mix shall be laid to 

make upthe total thickness of floor finish as specified. The surface shall be laid to falls and 

slopes as requiredand scratched for key.   

Laying of Floor tiles  : 

 After the base is cured and dried, 20 mm thick cement mortar 1:4 (1 cement: 4 coarse sand) 

shall  be laid on the surface and spread evenly with a trowel. Neat cement slurry of honey like 

consistencyshall be spread over. The back of the tile previously cleaned and soaked in water 

shall be placedover the mortar and brought to proper level by striking gently with a wooden 

mallet.   

GLAZED TILES   

White or colored glazed tiles shall comply with IS: 777. It shall be from an a approved 

manufacturer and shall be flat and true to shape. They shall be free from cracks, crazing, 
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spots, chipped edges and corners. The glazing and color shall be of uniform shade and unless 

otherwise specified the tile shall be min mm thick. 

PAINTS  

Lime for lime wash, dry distemper, oil bound distemper, cement, primer, oil paint, 

enamel paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, water proof 

cement paint shall be from an approved manufacturer and shall confirm to the latest Indian 

Standards for various paints,  

Ready mixed paints as received from the manufacturer without any admixture shall be used, 

except for addition of thinner, if recommended by the manufacturer. 

PANELLED SHUTTERS  

Panel shall be of pattern and size as shown on the drawings or as directed by the 

Employer/Architects. Panels shall be in one piece wherever possible. Panels shall be frames 

into grooves made in styles and rails to the full depth of groove and faces shall be closely 

fitted to sides of grooves. 

FLUSH DOORS  

All flush doors shall be solid core unless otherwise specified. It shall conform to the 

relevant specifications of I.S 2202 and shall be obtained from approved manufacturers. The 

finished thickness of the shutter shall be as mentioned in the item. Face veneers shall be of the 

pattern and color approved by the Employer / Architects and an approved sample shall be 

deposited with the Employer/Architects for reference. 

 The solid core shall be of wood laminate prepared from battens of well seasoned and 

treated good quality wood having straight grains. The battens shall be of uniform size of 

about 2.5 cm width. These shall be properly glued and machine pressed together with the 

grains of each piece reversed from that of adjoining one. The longitudinal joints of the battens 

shall be staggered and no piece shall be less than 50 cm in length. Alternatively, the core shall 

be of solid teak particle board. Edges of the core shall be lipped with first class teakwood 

patterns of 4 cm.(11/2”) 

Min depth, glued and machine pressed along the core. 

PAINTING OIL / ENAMEL / PLASTIC EMULSION ETC. 

 Ready mixed oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, 

Aluminum paint, etc., shall be brought in original containers and in sealed tins.  If for any 
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reason thinner is necessary the brand and quantity of thinner recommended by the 

manufacturer or as instructed by the Employer / Architects shall be used. 

 The surface shall be prepared as specified above and cost of approved primer shall be 

applied.  After 24 hours, drying approved of specified quality paint shall be applied evenly 

and smoothly.  If required a filler putty coating may be given to give smooth finish.  Each 

coat shall be allowed to dry out thoroughly and then lightly rubbed down with sand paper and 

cleaned of dust before, the next coat is applied.  Number of coats shall be as specified in the 

item and if however, the finish of the surface is not uniform additional coats as required shall 

be applied to get good and uniform finish at no extra cost.  After completion no hair marks 

from the brush or clogging of paint puddles in the corners of panel angles of moldings shall 

be left on the work.  The glass panes floor etc., shall be cleaned of stains. 

 When the final coat is applied, if directed, the surface shall be rolled with a roller or if 

directed it shall be stippled with a stippling brush. 

MELAMINE FINISHES 

GLOSSY 

 Apcolite Natural Wood finish clear glossy is a premium quality melamine’s coating 

specially formulated as a protective and decorative finishing clear coating for wood. The 

finish shall be smooth & glossy. 

 Sand the surface along the grains with Emery Paper No. 180 or with a suitable grade 

sand paper.  Brush the surface free of loose dust.  Fill the wood using Acolyte Wood Filler.  

Remove excess filler immediately after applications.  Allow 2-3 hours of drying, before 

sanding with Emery Paper No 240 or 280.  If desired, apply Apcolite Wood Stains by ragging 

after filling step or mix it in Apcolite Natural Wood Finish upto 20% by volume and apply by 

spraying after Sealer Coat.  In application by ragging allow a drying time of 5 -10 minutes in 

between coats and 30-60 minutes before over coating with finish coats.  Apply a coat of 

Apcolite Natural Wood.  Finish Clear Sealer.  After over night drying smooth sand with 

Emery Paper No. 320 and wipe the surface free of loose dust.  Apply Apcolite Natural Wood 

Finish Clear Glossy as follows. Ensure that the surface to be coated is free from loose matter.  

Apcolite Natural Wood Finish Clear Glossy is a two component system consisting of base 

and hardener.  These should be mixed in the recommended ratio.  The two components should 

be mixed in a glass, plastic or enameled container. Allow the mixture to stand for 30 minutes 

and then apply by brushing or spraying using the recommended thinner for consistency 
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adjustment.  The mixture of base and hardener should be used within 8 hours.  To enhance 

gloss and decorative value Apcolite Natural Wood Finish Clear Glossy can be buffed using 

suitable buffing mops but only after 48 hours of application. 

MATT 

Apcolite Natural Wood finish clear mat is a premium quality melamine is coating 

specially formulated as a protective and decorative finishing clear coating for wood. Finish 

shall be smooth & matt 

 Sand the surface along the grains with Emery Paper No. 180 or with a suitable grade 

sand paper.  Brush the surface free of loose dust.  Fill the wood using Apcolite Wood Filler.  

Remove excess filler immediately after applications.  Allow 2-3 hours of drying, before 

sanding with Emery Paper No 240 or 280.  If desired, apply Apcolite Wood Stains by ragging 

after filling step or mix it in Apcolite Natural Wood Finish upto 20% by volume and apply by 

spraying after Sealer Coat.  In application by ragging allow a drying time of 5 -10 minutes in 

between coats and 30-60 minutes before over coating with finish coats.  Apply a coat of 

Apcolite Natural Wood.  

  Finish Clear Sealer.  After over night drying smooth sand with Emery Paper No. 320  

and wipe the surface free of loose dust.  Apply Apcolite Natural Wood Finish Clear Goosy as 

follows. Ensure that the surface to be coated is free from loose matter.  Apcolite Natural 

Wood Finish Clear Glossy is a two component system consisting of base and hardener.  These 

should be mixed in the recommended ratio.  The two components should be mixed in a glass, 

plastic or enameled container. Allow the mixture to stand for 30 minutes and then apply by 

brushing or spraying using the recommended thinner for consistency adjustment.  The 

mixture of base and hardener should be used within 8 hours.   

POLISHING AND VARNISHING 

FRENCH POLISHING 

 French spirit polish shall be an approved make conforming to IS 348.  If it has to be 

prepared on site, the polish shall be made by dissolving 0.7 kg of est. shellac in 4.5 liters of 

ethylated spirit without heating.  To obtain required shade, pigment maybe added and mixed. 

 Surface shall be cleaned   All unevenness shall be rubbed down smooth with sand 

paper and well dusted.  Knots if visible shall be converted with a preparation of red lead and 

blue.  Resinous or loose knots and gaps filled with seasoned timber pieces made level with 

rest of the surface.  Holes and indentations on surface shall be filled with putty made of 
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whiting and linseed oil.  Surface shall be given a coat of filler made of 2.25kg of whiting in 

1.5 litre of ethylated spirit.  When it dries surface shall again be rubbed down perfectly 

smooth with sand paper and wiped clean. 

Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply 

polish.  The pad shall be moistened with polish and rubbed hard on the surface applying the 

polish sparingly but uniformly and completely over the entire surface.  It shall be covered 

with a fresh piece of clean find cotton cloth, slightly damped with mythylated spirit and 

rubbed lightly and quickly with a circular motion, till the finished surface attains uniforms 

texture and high gloss. 

WAX POLISHING 

Wax polish shall either be prepared on site or obtained readymade from market.  Polish made 

on the site shall be prepared from a mixture of pure bees wax, linseed oil, turpentine oil and 

varnish in the ration of 2:1 1/2 :  1 1/2 by weight.  The bees wax and the boiled linseed oil 

shall be heated over a slow fire when the wax is completely dissolved the mixture shall be 

cooled till it is just warm, and turpentine oil and varnish added to it in the required 

proportions and the entire mixture is well stirred. 

Surface shall be prepared as described under French Spirit Polish except that the final rubbing 

shall be done with sand paper which has been slightly moisture with linseed oil. 

Mixture of polish shall be applied evenly with a clean cloth pad in such a way that no blank 

patches are left and rubbed continuously for half an hour.  When the surface is quite dry a 

second coat shall be applied in the same manner and rubbed continuously for half an hour or 

until the surface is dry.  Final coat shall then be applied sand rubber for 2 hours or more if 

necessary, until the surface has assumed a uniform Gloss and is quite dry showing no sign of 

stickiness when touched.  Gloss of the polish depends on the amount of rubbing, therefore 

rubbing must be continuous and with uniform pressure and frequent change in direction. 

VARNISHING 

Surface shall be prepared as described above.  After preparation of surface, two coats of clean 

boiled linseed oil shall be applied at sufficient interval of time.  After the linseed oil has dried 

two coats of varnish obtained from approved manufacturer shall be applied at sufficient 

interval of time.  If the surface fails to produce the required gloss an additional coat shall be 

applied without any extra cost. 
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NOTE 

All timber for joinery or wrought formwork shall be of best Indian Teakwood unless 

otherwise specified and or specified quality, carefully selected free from sap and subject to 

inspection and approved before delivery.  All teakwood to be used in this work shall be 

seasoned in an approved manner. 

The joiners work shall be framed and put together immediately after signing the contract, but 

not to be wedged up until required for fixing.  The approval of the Employer / Architects shall 

be obtained before any primer coat is applied. 

The whole of joinery to be finished to the dimensions and sizes indicated in the drawings are 

subject to tolerance to 1.50 mm of each planned face, but no allowance shall be given to flush 

doors, shutters, ply and other manufactured board etc. 

All block boards etc. shall correspond to respective I.S specifications.  Flush doors shall 

correspond to relevant IS specifications.  Samples of all block board, plywood, flush doors, 

etc. shall be got approved by the Employer / Architects before placing order.  All such items 

shall be of standard manufacture of reputed quality.  Unless otherwise specified all flush 

shutters shall be teak veneered on both sides.  All flush shutters shall be of solid core and 

shall be provided with teakwood external lipping. 

Rate quoted shall include for al framing, usual waster and cuttings and not extra rates or 

claims will be entertained on this account. 

The Contractors shall be responsible to deliver all items at site of work.  The Contractor will 

submit a program of work in such a way that requirements for each floor commencing from 

ground floor is completed before the requirement of the next floor and arrange to have them 

fixed in position as the General Builders work progresses. 

Timber in contact with masonry or concrete shall be treated with so lignum paint or any 

approved anti-termite treatment before fixing. 

The Contractor will be making necessary holes in concrete and masonry for fixing in position 

and grouting.  The Contractor will be responsible for the proper fixing of partitions true to 

plumb and alignment until completion and grouting pockets with cement concrete and make 

good affected portions without claim to any extra. 

All doors partitions etc, Shall be finished in the manner specified in the drawing.  

specifications and schedules, wherever painting and polishing are spexfied, although three 

coats finishes specified are to be included in the rates quoted, the Contractor shall be required 
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to carry out additional coat of paint/polish to obtain uniform and good finish at no extra cost, 

wherever such additional costs are considered necessary in the opinion of the Employer / 

Architects.  If directed, putty shall be applied over the entire surface to ensure smooth and 

neat finish at no extra cost. 

 The iron mongery fittings shall be of heavy type cast brass oxidized and of approved 

manufacture. Samples of all iron mongery items shall be got approved by the Employer / 

Architects prior to procurement. 

ELECTRICAL WORK:  

The entire installation work shall be carried out in accordance with approved drawings 

and in general conformity with the requirements of the Indian Electricity Act, 1910  the 

Indian Electricity Rules , 1956, the relevant I.S. Codes of Practice, as amended to date, 

wherever applicable and the regulations of the local licensing bodies/ C.E.I.G. etc and where 

such installations are subject to inspection and approval of Fire Insurance and Explosives 

Authorities the Installation shall be planned and executed also conforming to their regulations 

/ rules. 

1.1 In case of difference between 

 (a)The specifications here in and the IEE Rules /Regulations of the local licensing 

authority/ CEIG or/and of the Fire Insurance / Explosives Authorities, the later shall prevail. 

Drawings and Schedules: 

 The tender papers include only the general site plan and the main and sub main circuit 

diagram to the rising main and the distribution board in the various floors of the building and 

the layouts of the various points therein.  These show the general scheme of things.  Should 

the tenderer feel that design, the specifications or the drawing / layouts require modifications 

either due to manufacturing practice or special requirements under regulations/rules or for 

other substantial reasons, he is required to set out in his covering letter the modifications 

needed, stating reason therefore, with complete information to enable the Employer to 

properly appreciate the modified proposal.  The tenderer shall quote for the tender proposal 

but state separately the rates/sums necessary for such modification, as alternatives. 

The precise positions of all points, controls, switch boxes, mean and distribution board, tap 

off points etc, shall be subject to approval by the Architects. Wherever required, the 

contractor shall prepare whatever detailed drawing are necessary, complying with the 

requirements under para-1,  General above, for proper execution of the work and under the 
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approval of the Architects shall submit them to the Electrical Inspectorate or other appropriate 

State Authority along with necessary forms and papers and obtain the approval.  Fees or 

charges for such purpose shall initially paid, on behalf of the Employer, to the appropriate 

authority, by the contractor, the payments so made being reimbursed by the Employer to the 

contractor in due course on production of necessary proof of payment supervision:  

From the contractor’s side shall be carried out by person/persons holding certificates of 

competency of appropriate class issued by the respective State Government bodies authorized 

to issue such certificate under statutory rules and regulations in force. The names of such 

supervising personnel shall be approved by the architects. 

Service Connection:  

It is the responsibility of contractor to obtain the necessary service connection from the local 

electric supply undertaking or system the necessary fees or charges begin paid by the 

Employer. 

Testing and Commissioning: 

On completion of the work and /or at the appropriate stages of the work as necessary the 

contractor shall arrange for all the necessary tests for safety, resistance, continuity etc,  of the 

installation/equipment/Plant, etc. in Provided that the work shall not be deemed to be 

complete and the installation will not be taken over if the test results are not within 

satisfactory limits.  In case the results are unsatisfactory the contractor is required to carry out 

all necessary rectifications/modifications at his own cost to bring the 

installation/plant/equipment to the level of acceptability within a period of  4 (four) weeks 

from the date of test and the defects liability period of 12 months will stand extended by the 

period of delay in such rectification/modification . modification, that is in excess of the said 

period of 4 weeks 

On completion of work four prints each of the completion drawings (wiring diagrams and 

electrical layouts) incorporating all the modifications, carried out from time to time shall be 

submitted by the contractor to the employer through the Architects, indicating therein the 

position of all  points  board, mains, sub mains, circuits, etc.  Properly number, the point 

bearing the same numbers as the circuit to which they belong.  The contractor shall also 

where necessary furnish 4 sets of complete date of the equipment / plant installed, 

manufacturer’ maintenance and operating instruction and the relevant literature to enable 

proper operation and maintenance to be carried out after he hands over the work / installation. 
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Workmanship 

First class workmanship and neat appearance are essential requisites for compliance with 

these specifications. 

Materials and Makes 

All materials, equipment, fittings, fixtures, appliances, accessories, etc. to be used in the 

installation  shall conform to the relevant Indian Standard Specifications and for such items as 

are not covered by I.S.S. the British Standards shall become applicable.  They must be of the 

best quality obtainable in the makes/manufacture specified below, samples being approved by 

the Architects. 

Note:   

The tenderer will specify the makes (one in each category) of goods, accessories, 

fittings, etc. which he proposes to use, in column 4 of the “List of approved makes of 

electrical goods and statement of makes proposed to be used by Tenderer etc. 

“attached to the Form of Tender.  If he specifies more than one make in any category, 

the Architects shall be entitled to assume that the best of the different makes so 

specified will be used by the contractor on the works or other equivalent make/maker 

as the Architects shall decide upon. 

 The word Equivalent used in these papers means “make of EquivalentChipping, 

 Chasing, Holing, Conduit Work: 

 The contractor shall be deemed to have inspected the General Builders work (and of 

 others) in progress (or if it has been finished, the building) prior to submission by him 

 of his tender and his rates shall be deemed to include the following: 

(a) In the case of all RCC work (slabs, columns etc.)  wherein conduits are required to be 

buried the contractor or his representative/supervisor shall be continuously watching 

the work so that before concrete is laid in, he may lay and fix the conduits securely in 

place to proper alignment and in proper position, ensuring that during the process of 

laying of the concrete the conduits laid remain rigidly in their proper positions. 

Note :   

(a)  All chipping, chasing, holding to be done in walls/ floors and the like  

(whether bare or plastered or finished or not)  shall be done neatly and the surfaces 

made good (or restored) by the contractor at his cost, after the conduits or other 

accessories are buried and fixed in place, without any delay begin caused to the 
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General Builder work or work of other contractors on the job the walls, floors, etc.  So 

made good are to match with the adjoining / contiguous wall/floor surfaces.  All such 

work shall be done neatly and efficiently in the best workman like manner. 

 

All materials used shall be approved by the Client prior to use. 

P. S: It will be Contractors responsibility to provide Test Certificates from each manufacturer, 

specifying clearly Batch No, date of Manufacturing etc. Manufacturer Authorization Format 

(MAF), which is  mandatory in case of Authorized dealer(s), is attached at Annexure – I.However if 

any doubt arises about the quality of a particular material brought to site, Bank may directly 

take the samples and get them tested in any laboratory and the cost towards testing to be 

borne by the Contractor. If material found to be of inferior / substandard quality, Contractor at 

his own cost shall remove such material from the site and procure new material as required. 

  

 

 

 

 

 

 

 

 

  



 

 

 

                                                  Page 67 of 72 
 

ANNEXURE ‘I’ 

MANUFACTURER’S AUTHORIZATION FORM (MAF) 

(ON MANUFACTURER LETTER HEAD ONLY)  

 
Date: 
 
To: 
Indian Bank, 
Corporate Office 
Chennai  
 
WHEREAS 
 
We, ……………………………………….who are official manufacturers of 

.………………………… having factory at………………………………., do hereby 

authorize …………………………………                                   to submit a Bid in relation to 

the Invitation for Bids indicated above, the purpose of which is to provide the following 

Goods, manufactured by us and to subsequently negotiate and sign the Contract. 

 
We hereby extend our full guarantee and warranty in accordance with the General Conditions 

of Contract, with respect to the Goods offered by the above firm in reply to this Invitation for 

Bids. 

NameIn the capacity of: 
Signed 
Duly authorized to sign the Authorization for and on behalf of 
Tel:  
Fax:  
E-mail:  
 
Date:  
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LIST OF APPROVED MAKES 

S.NO ITEM RECOMMENDED MAKES 

I INTERIOR WORK   

1 Gypsum Board Saint gobain, Gyproc, Lafarge 

2 Gypsum false ceiling section Gypsteel ultra, Diamond frame 

3 Grid Ceiling Daiken / Armstrong / Minwool 

4 Flush door  Greenply / Euro/Prestige 

5 Door Closers/ Floor Spring Dorma, Geze, Hafele 

6 Commercial Plywood Green MR, Century sainik , Sharon Gold 

7 Water Resistant Plywood 
Green club ply, Century Architect Ply, Sharon 
Platinum ply 

8 Wood 2nd class Bhurma teak wood 

9 Laminates Merino, Greenlam, Euro, Sunmica 

10 
Paints, Emulsion Paint, Putty, 
Primmer 

Asian, Dulux, Nippon, Berger 

11 Furniture Hardware Hettich, Hafele, Dorma 

12 Aluminium Jindal, Indal, GAL 

13 Adhesive Fevicol, Araldite 

14 Mortise Locks Godrej, Dorset, Yale 

15 Vertical Blinds Vista, Lutron, Roman 

16 
Hardware fittings i.e, hinges, handle, 
tower bolts etc. 

Dorset, Garg, Ebco. 

17 Flush Door Centruy, Green, Euro 

18 Glass Saint Gobain, Modi-Guard 

19 Vertical blinds Vista / Marvel / MAC 

20 Sun Control film 3M / Metamark / Saint gobain 

21 Frosted film 3M / Garware / Metamark 

22 Vinyl 3M  / LG / Armstrong 

23 Veneer Century / Greenply / Merino 

24 Floor Tiles RAK / Kajaria / Johnson 

25 Wall Tiles KAJARIA/ JOHNSON/ RAK 

26 Pipe Finolex, Prince 

27 Steel TATA / SAIL / VIZAG 

28 Cement Ultratech, Coromandel , Ramco 

29 Aluminium Window sections Jindal, Indal, GAL 
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II HVAC work   

1 AC Daikin / Voltas / Bluestar / LG 

2 Hard /soft refrigerant piping  . Suction Line 
Mexflow or Mandev or Rajco or 
Equivalent  

3 
Nitrile Rubber Tubular Insulation with Class 
'O' 19/13mm 

Aeroflex or Superlon or Totaline or K 
flex  or  Equivalent  

4 Hard /soft refrigerant piping  - Liquid Line  
Mexflow or Mandev or Rajco or 
Equivalent  

5 
Nitrile Rubber Tubular Insulation with Class 
'O' 13mm 

Aeroflex or Superlon or Totaline or K 
flex  or  Equivalent  

6 
PVC Pipes or Polyshield coating for the 
insulated refrigerant pipes 

As per Standard 

7 Electrical Cabling  2Cx 1.0 sqmm 
transmission cable between IDU to ODU 

Poly cab or Toshi or Finolex or any ISI 
Standard 

8 Electrical conduit for the transmission cable 
Poly cab or Toshi or Finolex or any ISI 
Standard 

9 PVC Drain Pipes  - 1" 15kg Per Cm2 Prince or Supreme 

10 
Nitrlye rubber Insulation for  PVC Drain 
piping - 6 mm  thick 

Aeroflex or Superlon or Totaline or K 
flex  or  Equivalent  

11 R-410 A / 407C Gas charging Dupont or Honeywell  

12 Communication Cable For corded Remote 
Poly cab or Toshi or Finolex or any ISI 
Standard 

13 2Cx 1.0 sqmm transmission cable between 
Indoor to remote 

Poly cab or Toshi or Finolex or any ISI 
Standard 

14 Electrical conduit for the remote control 
cable 

Poly cab or Toshi or Finolex or any ISI 
Standard 

15 
Electrical cabling for Itouch controller  2Cx 
1.0 sqmm 

Poly cab or Toshi or Finolex or any ISI 
Standard 

16 
Electrical conduit for the Itouch controller 
(if Used) 

Poly cab or Toshi or Finolex or any ISI 
Standard 

17 Refnets 
Daikin make or Manufaturers 
Specification 
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III ELECTRICAL WORK   

1 MCB with ELCB 
LEGRAND, LARSEN TUBRO, HAGER, 
MITSUBISHI 

2 MCB DB 
LEGRAND, LARSEN TUBRO, HAGER, 
MITSUBISHI 

3 L.V Power / Control Cables 
POLYCAB, RR CABLE, FINOLEX, RHINO, 
MESCAB, SEICHEM, HAVELLS 

4 Wires  
POLYCAB, RR CABLE, FINOLEX, RHINO, 
MESCAB, SEICHEM, HAVELLS 

5 MS Conduit BEC, BHARATH, AKG, BIMCO 

 6 PVC Conduit AVON PLAST, AEROPLAST, ANCHOR 

 7 Accessories for PVC Conduit  AVON PLAST, AEROPLAST, ANCHOR 

6 Switches & Sockets MK, ANCHOR ROMA PLUS, LEGRAND. 

7 Fittings PHILIPS,WIPRO, OSRAM. 

8 Fans Crompton/Usha/Orient 

9 Cable Tray (GI) CABLOFOIL,  PROFAB, OBO,MK. 

10 
 

LEDS chip Philips LUMILEDS, WIPRO, OSRAM 

11 ANY OTHER MATERIALS 
Subjected to approval from Consultants / 
Clients 
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IV  UPS   
1 SURGE PROTECTION DEVICES SCHNEIDER, OBO, LEGRAND, MERSEN 

2 M.V. SWITCH GEAR   

  a)  Air Circuit Breakers  (TP / 4 P) 
L&T, SCHNEIDER, LEGRAND, ABB, 
SIEMENS 

  
b)  Moulded case circuit breakers            
(TP / 4 P) 

L&T, SCHNEIDER, LEGRAND, ABB, 
SIEMENS  

  
c)  Switch fuse units / Isolators            
(TP / 4 P) 

L&T, SCHNEIDER, LEGRAND, ABB, 
SIEMENS  

  d)  Contactors L&T, SCHNEIDER, ABB, SIEMENS  

  e) Relays -  Power 
ALSTHOM, ABB, EASUN REYROLLE,  
L & T 

  
f) Over load relay, Single phase            
Preventer. 

L & T, SIEMENS, ABB 

  g) Meters SCHNEIDER, RISHAB, SOCOMAC 

  h) P.F Correction Relay EPCOS, L & T, Beluc 

  j)  MPCB MG, ABB, L & T, SIMENS 

3 P.F.CAPACITOR EPCOS, FRACO, MEHAR 

4 INDICATING LAMPS L & T, TECHNIC, VAISHNOV 

5 PUSH BUTTONS L & T, TECHNIC, VAISHNOV 

6 CURRENT TRANSFORMER KAPPA, RISHAB, KALPA 

7 POTENTIAL TRANSFORMER KAPPA, RISHAB, KALPA 

8 BATTERY CHARGER AMARAJA, EXIDE,OR EQUIVALENT 

9 
EBXL-XLPE /PVC Insulated 
armoured cable 1100V /660V grade 
cables 

SIECHEM, APAR, RR KABLE, FINOLEX 

10 CABLE TRAYS PROFAB, PERAL, OBO, CABLOFIL 

11 a) MCB's LEGRAND, HAGER, L&T, MITSUBISHI 

  b) ELCB + MCB LEGRAND, HAGER, L&T, MITSUBISHI 

12 PVC WIRES - ZHFR (COPPER) SIECHEM, APAR, RR KABLE, FINOLEX 

13 CABLE GLANDS COMET, SIEMENS 

14 CABLE LUGS DOWELLS,HEX 

15 EARTHING  CAPP, OBO 
16 UPS CONSUL, LEGRAND, SOCOMAC, EATON, APC 
17 BATTERY AMARON, EXIDE, DELTA 

18 ANY OTHER MATERIALS Subjected to approval from Consultants / Clients 
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[A] CHECK LIST:Details of Enclosures. 

Sl.No Descriptionofitem Enclosed
Page.no 

1. Tender Document including Letter of Proforma A  

2. Audited Balance Sheet and Profit & Loss statement for the 
past three financial years duly certified by a Chartered 
Accountant. 

 

3. S Solvency certificate by a Scheduled Bank  

4. Certificates / Reports for: 
a) Firm / Company registration 
b) Completion certificates 
c) Performance Reports 
d) Solvency Certificate 

 

5. Details of key technical and administrative personnel 
employed by the firm/ company. 

 

6. Any other important information.  

7. Have you enclosed the entire drawings placed in the 
website 

 

8. Manufacturers Authorization letter  

DateandPlace:  
      SIGNATUREOFAPPLICANT(S) 

Note: Exceptions of the above, if any, shall be clearly mentioned with details 

by the tenderer for evaluation/consideration if any. 

Even though an applicant may satisfy the above requirements, he would be 
liable to disqualification if he has: 
(a) Made misleading or false representation or deliberately suppressed the 

information in the forms, statements and enclosures required in the tender 
document. 

(b) Record of poor performance such as, abandoning work, not properly completing 
thecontract, or financial failures / weaknesses etc.    
                                                    ASSISTANTGENERALMANAGER(P&E) 

  INDIANBANK 

CORPORATEOFFICE, 

   CHENNAI 

 

 


