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NOTICE INVITING TENDER

Sealed tenders are invited for Air-Conditioning works for Proposed DAMC,Indian Bank Building,

2nd Floor, Kilpauk, Chennai-600010

Name of Work

Air-Conditioning works

Estimated Cost of total Work

Rs.14.30 Lakhs (Rupees Fourteen Lakhs Thirty Thousand
Only)

Tender Fee

Rs 2000/- DD in favor of “Indian Bank, Chennai”

Earnest Money Deposit (EMD)

Rs. 29,000/- (Rupees Twenty Nine Thousand Only)
Refundable; DD in favor of “Indian Bank, Chennai”

Initial Security Deposit (S.D)

2% of the total contract value (shall be submitted within 7
days of receiving Work Order)

Retention Amount (RMD)

5% of the each Bill Amount

Total Security Deposit (SD)

7% of the total contract price
[Initial S.D (2%) + RMD (5%)]

Defects Liability Period (DLP)

12 Months from the date of virtual completion

Date of Commencement

07 days from the date of issue of Work Order/letter of intent
or Date of which the site is handed over whichever is later

Date of Completion

30 days from the Date of issue of Work Order/letter of
intent or Date of which the site is handed over whichever is
later.

Liquidated Damages for Delay

1% per week of the Contract Value for intermediate and
final deadlines subject to maximum total of 10% of final
Contract value

Minimum Value of work for the issue of
Interim Certificates

Rs.7.0 lakhs/- ( Rupees Seven Lakhs Only)

Period of honoring certificate for
interim payment against each running
bill by Employer

15 days from the date of receipt of Bill payment
recommendations from Engineer-Incharge / Consultant.

Period of honoring Final Certificate

Six weeks from the date of receipt of Bill payment
recommendations from Engineer-Incharge / Consultant.

Period of Performance
Guarantee for Air-conditioning units

Three years from the date of completion Virtual
Completion.

The tenderer shall be required to deposit 5% of the tendered
value of work as performance guarantee (format given in
Appendix VI) for a period of 3 years in the form of
irrevocable bank guarantee of any scheduled bank in
accordance with the form prescribed or fixed deposit receipt,
within 15 days of the Virtual Completion, before settlement
of final bill.

Start of Issue of Tender

11-08 - 2022

Last date and Time of
Submission of tenders

22 - 08- 2022 on or before 3:00 PM

Opening of Techno-commercial Bid

4:00 PM on 22 -08 - 2022

Eligibility Criteria

1. The tenderer should be a reputed manufacturer or contractor / authorized dealer for Air-
Conditioning works based in India and should have servicing facility at Chennai, Tamil Nadu.

2. The tenderer should be in business of similar nature for the past 5 years and their annual
turnover should be minimum of Rs 40 Lakhs (Rupees Fourty Lakhs Only) each for the last 3
years. They should be profit making for the last 3 years. The tenderer should completely fill the
format given below and submit along with the technical bid:
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Year Turnover (Rs) Total Sales (Rs) Net Profit (Rs)
(as per P&L Statement)
2017-18
2018-19
2019-20
2020-21

3. The tenderer should enclose copies of their audited balance sheets with Profit and Loss
statement for the last 3 years. If the balance sheet of 2020-2021 is not available, then balance
sheet of 2017-2018 may be submitted. All the balance should include P&L statements also.

4. The tenderer shall furnish a copy of solvency certificate issued by any scheduled bank for Rs 6.0
lakhs (Rupees Thirteen Lakhs Only) dated after 01-04-2022.

5. The tenderer should have executed at least one job involving design, engineering, supply,
installation, testing and commissioning of Air-Conditioning works for value costing not less
than.

a) Rs 11.46 Lakhs (Rupees Eleven Lakhs Fourty Six Thousand Only) ( single order ), or

b) 2 jobs each of value Rs 7.16 lakhs (Rupees Seven Lakhs Sixteen Thousand Only), or

¢) 3 jobs each of value Rs 5.73 Lakhs (Rupees Five Lakhs Seventy Three Thousand
Only) in the last 3 years ending with 31-3-2021. The tenderer shall submit the copies of
the work orders for any of the categories mentioned above along with completion
certificates as per eligibility criteria.

Note: The bank is not bound to accept the lowest tender & reserves the right to accept or reject any
or all the tenders without assigning any reasons whatsoever.

Tender document for Air-Conditioning works for Proposed for DAMC. indian Bank Building. 2nd Floor. Kilpauk. Chennuai-600010
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GENERAL RULES & CONDITIONS FOR THE GUIDANCE OF TENDERERS

1. Sealed tenders Techno-commercial bid (Part-1&2) are invited Air-Conditioning works for
Proposed DAMC, Indian Bank Building, 2nd Floor, Kilpauk, Chennai-600010

2. Tenders Techno-commercial bid (Part-1&2), which should always be placed in a sealed
cover, with the name of project written on the envelope i.e. superscripted with “Indian
Bank, Corporate Office, Chennai invites sealed quotes for Air-Conditioning works for Proposed
DAMC, Indian Bank Building, 2nd Floor, Kilpauk, Chennai-600010. Sealed tenders in the
prescribed format shall be deposited in the tender box kept at the Corporate Office, Indian
Bank, 254-260, Avvai Shanmugham Salai, Royapettah, Chennai- 600 014 on or before the
stipulated date and time of submission of the tender, after noting down in the register meant
for this in the Expenditure department. The Tender / Price Bid not submitted in the
prescribed format will be summarily rejected. No correspondence will be entertained in
this regard.

3. The time allowed for commencing the work is Seven days (07 days) from the date of
written orders to commence work or handing over the site whichever is late.

4. The contractors should quote in figures as well in words the rates and amount tendered by
them. The amount for each item should be worked out and the requisite totals to be given.

5. When a contractor signs a tender in any Indian languages the percentage above or below and
the tendered amount in the same language. In case of illiterate contractors the rates or the
amounts tendered should be attested by a witness and his / their KYC documents to be
furnished.

6. Tenders should be accompanied by Earnest Money Deposit (Refundable), amounting to
Rs. 29,000/- (Rupees Twenty Nine Thousand Only) and Tender cost (Non-Refundable) of
Rs 2000/- (Rupees Two Thousand Only) in the form of Bank’s demand draft in favour of
“INDIAN BANK, CHENNAT” for , furnishing & Air-Conditioning works. Tenders submitted
without EMD and Tender Cost will be rejected.

7. The EMD of the contractor, whose tender is accepted, shall be forfeited in full, in case he
does not remit the Initial Security Deposit within the stipulated period or start the wok by the
stipulated date mentioned in the award letter.

8. The acceptance of the tender will rest with “INDIAN BANK” which does not bind itself to
accept the lowest tender, and or reserves to itself the authority to reject any or all of the
tenders received without the assignment of a reason. All tenders in which any of the
prescribed conditions are not fulfilled or, are incomplete in any respect are liable to be
rejected.

INDIAN BANK reserves the right to accept the tender in full or in part and the tenderer
shall have no claim in future for revision of rates or other conditions if his tender is accepted
in parts.

9. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable for rejection.

10. All rates shall be quoted on the proper form of the tender alone. The tenderers shall take care to
price his tender rationally. Extreme under pricing or overpricing in item-rates, total amount will
be considered adversely in the assessment of tenders. The tenderer shall on demand submit
analysis of rates of some items of work if so required by the Employer.

Tender document jor Air-Conditioning yearks for Proposed for DAMC Indian Bank Building. 2nd loor, Kilpauk, Chennai-000010
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

An item rate tender containing percentage below / above will be summarily rejected.

On acceptance of the tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Employer / Engineer-Incharge
shall be communicated to the Employer.

Special care should be taken to write the rates in figures as well as words and the amounts in
figure only; in such a way that interpolation is not possible. The total amount should be
written both in figures and in words. ‘P’ after the decimal figures e.g. Rs.7.55”p” and in case
of words the word “Rupees” should precede and the word paise should be written at the end,
unless the rate is in whole rupees and followed by the words “only”. It should be invariably
be up to two decimal places. While quoting the rate in schedule of quantities, the word
“only” should be written closely following the amount and it should not be written in the

next line.

INDIAN BANK does not bind itself to accept the lowest or any tender and reserves to itself
the right of accepting the whole or any part of the tender and the tenderer shall be bound to
perform the same as the rate quoted.

The tenderers shall separately specify at the end of the tender the % and value of SGST and
CGST as applicable. As on date 9 % CGST and 9% SGST IS APPLICABLE FOR
WORKS CONTRACT which is subject to existing Government norms. Regarding tax part,
the tax rate at the time of billing shall rule over and above all documentations. Valid
documents shall be produced if tendered/ asked for at the time before payment.

TDS for income tax is as applicable and shall be included in the quoted rates. The
comparison for the least bidder shall be made with the basic price of items of work
excluding “Goods and Service Tax” part.

INDIAN BANK will not entertain any other claim whatsoever in this respect.

The tender for the works shall remain open for acceptance for a period of 60 Days from the
date of opening of tenders. If any tenderer withdraws his tender before the aforesaid period,
the bank shall be at liberty to forfeit Earnest Money Deposit paid along with the tender and
no further claim in this regard will be entertained.

The tender for the work shall not be witnessed by a contractor or contractors who himself /
themselves has / have tendered or to whom may and / have tendered for the same work.
Failure to observe these conditions would render tenders of the contractors tendering as well
as witnessing the tender liable to be summarily rejected. It will be obligatory on the part of
the tenderer to tender and sign the tender documents for all the component parts and that,
after the work is awarded, he will have to enter into an agreement for each component with
the competent authority of INDIAN BANK.

The tenderer, apart from being a competent contractor must associate himself with agencies
of the appropriate class who are eligible to tender for (a) Air-Conditioning work (b) Air-
conditioning (c) Sanitary and Water supply installations (d) Horticulture (¢) Fire fighting
and / or any other related work. Any clarifications on the design and drawings may be
sought from office of The Assistant General Manager (P&E), 254-260, Avvai
Shanmugam Salai, Royapettah, Chennai 600 014 or contact through email id:
hoestate@indianbank.co.in.

\L. If the contractor or his representatives are found to be absent from the site for more than 3

days the contract is deemed to be terminated by him without any prior notice.
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22.

23.

24.

23.

26.

The tenderers are advised to inspect the site before quoting for the job. The site will be available
for inspection on all working days between 10:00 AM & 5:00 pm between 11/08/2022 to
19/08/2022. Hence, the tenderers are advised to inspect the site in this regard before quoting for
the job.

The Employer is not liable for the cost incurred in the inspection and preparation of tender and
submission / participation and also not liable for any other cost what so ever may be.

Tenders can be submitted in person or through post / courier so as to reach on or before the due
date and time. Bank will not be responsible for any postal delays or any other reason for not
submitting the bid in the specified time and resulting in disqualification / rejection of any bid
and no claim whatsoever will be entertained in this regard.

During evaluation of the bids, the Bank may, at its discretion, seek clarification from the
Bidder/s. The request for clarification and the response shall be in writing.

“The bank is not bound to accept the lowest tender & reserves the right to accept or reject
any or all the tenders without assigning any reasons whatsoever”

Signature of the competent authority

Tender document foi Air-Conditioning yworks for Proposed for DAMC Indian Bank Building. 2nd loor. Kilpauk. Chennai-000010
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SPECIAL CONDITIONS OF CONTRACT

1. Scope of Work:

The scope of work for the purpose of this tender constitutes Indian Bank, Corporate Office;
Chennai invites sealed quotes for Air-Conditioning works for proposed DAMC, Indian Bank
Building, 2nd Floor, Kilpauk, Chennai 600010

2. Price Basis:

a. The unit rates mentioned in schedule of rates shall remain firm and shall not be
subjected to any escalation throughout the currency of the contract.

b. The quoted rates shall be inclusive of supply of all materials required for completing
the item works.

c. Payment shall be made on the actual quantum of work executed, duly certified by
Engineer-Incharge / Consultant.

d. The rates quoted shall be based on laws, levies, taxes and duties applicable on the
date of LOL Any statutory variations thereto and / or new levies due to an act or
enactment, after the date, shall be to the employer’s account against documentary
evidence within the contractual completion date. Any such variation/imposition of
new taxes and levies beyond the contractual completion date shall be to the
contractor’s account.

e. Contractor shall satisfy himself on the applicability of various taxes, duties, levies
etc. as applicable for such work and quoted prices shall be inclusive of all such
liabilities. Employer / Consultant shall not be liable to any liability of the
Contractor on this account. Contractor shall periodically produce documentary
proof for having fulfilled the above obligations in time, including proof of payment,
proof of filing of returns, etc. failing which Employer / Consultant reserve the right
to take appropriate action at the cost and consequence of the Contractor.

f. Income Tax, at applicable rates, shall be deducted from the Contractor’s Bills, as per
Income Tax Act and TDS Certificate issued thereof.

3. Terms of Payment:

Progress Payment:

a. One interim bill shall be allowed subject to minimum value for interim certificate as
stated in these documents.

b. The bills in proper forms must be duly accompanied by detailed measurements in
support of the quantities or work done and must show deductions for all previous
payments, retention money etc.

c. The Employer / Engineer-Incharge / Consultants will entertain for a minimum gross
amount of Rs.7.0 Lakhs (Rupees Seven Lakhs Only).

d. Employer may withhold payment on account of any defect/deficiency in the work
already executed and payment released, based on subsequently discovered evidence,
failure to make payments to Sub-Contractors, damage caused by the Contractor to
Employer’s property, properties of other agencies within the premises, unfulfilled
statutory obligations, etc.

Tender document for Air-Conditioning works for Proposed for DAMC, indian Bank Building. 2nd Floor. Kilpauk, Chennai-600011()
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4. Effective date, Time schedule and Liquidated damages for delay:

a. The date of Letter of Intent issued by Indian Bank shall be deemed as the “Effective
Date” of contract.

b. The entire work covered under the contract shall be completed in all respects within
30 days from the Effective Date.

¢. Time is the essence of this project and hence completion schedule of 30 days should
be strictly adhered to.

d. However, at the option of the EMPLOYER, such delayed completion may be
accepted subject to levy of liquidated damages @ 1.00% of the final contract value
per week of delay or part thereof, subject to a maximum of 10.00% of the final
contract value.

e. The effective date shall be reckoned from 07 days from the date of issue of Work
Order/letter of intent or date of which the site is handed over whichever is later.

5. Measurement:

The Quantities set out in the schedule of items and rates are estimated quantities of work.
The final quantities of work executed by the Contractor in fulfillment of his obligations
under the contract shall be jointly measured by the Contractor and the Engineer-Incharge /
Consultants. The Engineer-Incharge / Consultants will be final authority for the
measurement relating to bills.

6. Responsibility:

Bank / Engineer-Incharge / Consultant reserve the right to inspect the execution of work at
the Contractor’s Works as per the technical specifications and the equipment shall be
dispatched only after receipt of a Release Order issued by the Engineer-Incharge /
Consultant.

Unless otherwise specified in the contract / Work order / Purchase Order, the completion of
work shall not be deemed to have been achieved until all the works required to be carried
out under the contract have been completed to the entire satisfaction of the Bank / Engineer-
Incharge / Consultant, in all respects and virtual Completion Certificate is issued.

It is the responsibility of the contractor to obtain all statutory approval from the Air-
Conditioning Inspector/ government departments etc. and hand them over to the Bank
through the Consultant.

7. Progress Report:
The Contractor shall submit to the Employer / Consultant once in two weeks progress report
for the previous period showing up-to-date cumulative progress and progress during the
preceding period alone on all progress items of each section or portion of the works in the
proforma prescribed by the Employer / Consultant.

8. Contractor’s Engineer:
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9.

10.

11.

12.

13.

Equipment:

The Contractor shall make his own arrangement to procure all constructional plant and
equipment for his work. He shall also submit with the tender, the type and number of
different equipments with their capacities in good working conditions, which he will use on
the site to ensure smooth completion of the work in specified time. All materials,
construction plant and equipment etc., once brought by the CONTRACTOR on the site are
not to be removed from there without the written approval from the Bank / Engineer-
Incharge / Consultant.

Extra Items:

Extra items, if any, shall be paid on the basis of analysis of rate of cost of materials and
labour produced by CONTRACTOR, and the item-rates agreed upon with the Engineer-
Incharge / Consultant.

The execution of extra item is compulsory in order to complete the project work. In case the
Contractor fails to execute extra item, Bank / Engineer-Incharge / Consultant will have the
right to execute these items through other agency / agencies at the risk and cost of the
Contractor.

While arriving at the agreed rate of extra items, the Plant & Machinery / Overheads / profit
shall be considered to the tune of 15% of cost of materials and labour.

Bank / Engineer-Incharge / Consultant reserve the right to verify the price of material
through market survey.

Guarantees / Liabilities:

The Works / Installation including all components and accessories shall be guaranteed for
a period of 12 months from the date of Virtual Completion of the same against
defective material (including Manufacturer’s guarantee for equipments etc.), shortfall in
performance and faulty workmanship. The contractor shall immediately make free
replacement of any of the parts or components that might go out of order within this period
and Bank / Engineer-Incharge / Consultant’s decision in this regard will be final and binding
on the contractor.

The work shall be carried out in a workmanlike manner.

Shut down work:

The work has also to be carried out on bank holidays. Since there is need to take shut down
of 415V Air-Conditioning system for working inside the panels. At least one week before
notice to be given for arranging such Air-Conditioning shut downs which will not affect the
power supply to continuously energized equipments like UPS units, air conditioning units in
server room, UPS room etc.

INSURANCE

Contractor shall obtain and maintain any and all necessary insurance cover for the entire
work, which may be required under any law or regulations applicable, including but not
limited to the following:

a. Contractor’s All Risk Policy, for Contractor’s Scope of Work.

b. All materials and Contractor’s own machinery, equipment, tools & tackles, vehicles,
etc.

¢. Third Party liability.

Tender document for Air-Conditioning vworks jor Proposed for DAMC. Indican Bank Building. 2nd Floor. Kilpaik. Chennai-60001()
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d. Workmen Compenéatic;n
e. ESIC
f. Employer’s Liability

The quoted price shall be inclusive of all costs for such insurance coverage including transit
insurance and till it is handed over to the employer after its full completion. In all such
policies, Employer shall be made ‘Co-insured’. Also other Contractors, working at the Site,
are covered under the policy.

14. Termination:

i.  Bank reserves the right to down size the project or add some works in the project to suit the
completion or cancel the entire project or in part depending on their administrative reasons. In
such case the value of works done upto that stage will be measured and paid at the tender rates.

ii.  Bank also reserves the right to terminate the contract after giving a notice of 30 days to the
contractor in case the contractor could not produce good / considerable progress in work
execution within the contract period or in the extended period.

15. GENERAL

These Special Conditions of Contract (SCC) shall be read in conjunction with the terms and
conditions stipulated in the General Conditions of Contract (GCC). However, if there is any
contradiction between the terms and conditions mentioned in this SCC and those in the
GCC, stipulations of SCC shall prevail to that extent.

Tonder document for dis-Conditioning works for Proposcd for DAMC ndian Bank Building. 2nd Floor, Kilpak, Chennai-6060010
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual item in the schedule of quantities and
in the specifications and conditions laid down in after and in the drawings, the work shall be carried
out as per standard specifications and under the direction of Employer/Engineer-Incharge.

1. INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning here in assigned to them except
where the subject or context otherwise requires.

Employer: The term Employer shall denote INDIAN BANK, Corporate Office, 254-260,
Avvai Shanmugam Salai, Royapettah, Chennai — 14, for or any of its employee’s
representatives authorized on their behalf.

Engineer-Incharge: The term Engineer-Incharge shall mean - ENGINEER or in the event
of his/their ceasing to be the Engineer-Incharge for the purpose of this contract such other
person/s as the employer shall nominate for the purpose.

Contractor: The term contractor shall mean and includes
his/their heirs, legal representative, assigns and successors.

Site: The site shall mean the site where the works are to be executed as shown within
boundary in red border on the site plan including any building and erections thereon allotted
by the employer for the contractor use. The site here mentioned is at the Indian Bank,
Corporate Office, Chennai invites sealed quotes for Air-Conditioning works for proposed
DAMC, Indian Bank Building, 2nd Floor, Kilpauk, Chennai 600010.

Site engineer: The site engineer shall be appointed by the employer. The employer may also
determine the number of site engineers and the supporting staff at site office to assist them
and also whether the site engineer shall be temporary or permanent as far as possible, the
site engineer should assume charge of his post before the contractor reports on site of work.
When more than one site engineer is appointed, one of them shall be designated as senior
site engineer by the premises department and the other site engineer shall be reporting to the
senior site engineer.

Drawings: The work is to be carried out in accordance with drawings, Specifications, the
schedule of quantities and any further drawings which may be supplied or any other
instruction, which may be given by the employer during the execution of the work. All
drawings relating to work given to the contractor together with a copy of schedule of
quantities are to be kept at site and the employer/ Engineer-Incharge shall be given access to
such drawings or schedule of quantities whenever necessary.

In case of any detailed drawings are necessary the contractor shall prepare such detailed
drawings and /or dimensional sketches there for and have it confirmed by the
employer/Engineer-Incharge prior to taking up such work.

The contractor shall ask in writing all clarifications on matters occurring anywhere in
drawings, specifications and of quantities or for additional instructions at least 10 days
ahead from the time when it is required for implementation so that the employer may be able
0 give decision thereon.

Tender document for Air-Conditioning works for Proposed for DAMC. Indian Bank Building. 2nd Floor, Kilpauk. Chennai-600010
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“Act of insolvency” shall mean any act as such as defined by the Presidency Towns
Insolvency Act or in Provincial insolvency Act or any amending statutes.

“The schedule of Quantities” shall mean the schedule of quantities as specified (forming
part of this contract) duly priced with the accepted quoted rates of the contractor.

2. SCOPE

The work consists of construction of employer’s (details of work) in accordance with the
“drawings” and the “schedule of quantities”. It includes furnishing all materials, labour,
tools and equipment and management necessary for and incidental to the construction and
completion of the work, during its progress and upon completion, shall conform to the lines
elevations and grades as shown on the drawings furnished by the employer/Engineer-
Incharge. Should any detail essential for efficient completion of the work be omitted from
the drawings and specifications it shall be the responsibility of the contractor to inform the
employer /Engineer-Incharge detail with employer/Engineer-Incharge concurrence, so that
upon completion of the proposed work the same will be acceptable and ready for use.

Employer/Engineer-Incharge may in their absolute discretion issue further drawings and or
written instructions, details, and explanations, which are, hereafter collectively referred to as
“the Employer’s/Engineer-Incharge Instructions” in regard to:

a. The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

b. Any discrepancy in the drawings or between the schedule of quantities and / or drawings
and / or specification.

¢. The removal from site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.

d. The demolition, removal and /or re-execution of any work executed
by the contractor.

e. The dismissal from the work of any persons employed thereupon.
f. The opening up for inspection of any work covered up.

g. The rectification and making good any defects under clauses herein after mentioned and
those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
employer’s / Engineer-Incharge instruction, provided always that verbal instructions,
directions and explanations given to the contractor or his representative upon the works by
the Employer/Engineer-Incharge shall if involving a variation be confirmed in writing to the
contractors within seven days. No works for which rates are not specifically mentioned in
the priced schedule of quantities shall be taken upon without written permission of the
Employer/Engineer-Incharge. Rates of items not mentioned in the price schedule of
quantities shall be fixed by the employer in consultation with the Engineer-Incharge as
provided in clause “variation”.

Regarding all factory made products for which BIS (Bureau of Indian Standards) marked
products are available, only products bearing BIS marking shall be used in the work.

Tender docunient for Air-Conditioning works for Proposed for DAMC dndian Bank Building. 2nd loor. Kilpauk, Chénnai-o600010
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3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make themselves thoroughly acquainted with the
local site condition, nature and requirements of the works, facilities of transport condition,
effective labour and materials, access and storage for materials and removal of rubbish,
traffic regulations, NOC required if any from any authorities / societies etc.,. The tenderer
shall provide in their tender for cost of carriage, freight and other charges as also for any
special difficulties including police restriction for transport etc., for proper execution of
work as indicated in the drawings. The successful tenderer will not be entitled to any claim
of commencement of work or which in the opinion of employer/Engineer-Incharge might be
deemed to have reasonably been inferred to so exist before commencement of work.,

4. TENDERS

The entire set of tender papers issued to the tenderers should be submitted fully priced and
also signed on the last page together with initials on every page. Initial/ signature will
indicate the acceptance of the tender papers by the tenderer.

The schedule of quantities shall be filled as follows:

I. The rate columns to be legibly filled in ink both in figures and English
words. Any rates / filled in pencil or any other mode shall make the
tender as “In-eligible” and will be rejected.

II. Amount column to be filled in for each item and the amount for each sub head as detailed
in schedule of quantities.

ITI. All corrections are to be initiated.
IV. The rate column for alternative items shall be filled up.

V. The amount column for alternative items for which the quantities are to be mentioned
shall not to be filled up.

VI .In case of any errors, the rates given in the tender marked ‘original’ shall be taken as
correct rates.

No notifications, writings or corrections can be made in the tender papers by the tenderer,
but may at his option offer his comments or modifications in a separate sheet of paper
attached to the original tender papers. The employer reserves the right to reject the lowest or
any tender and also to discharge any or all of the tenders for each section or to split up and
distribute any item of work to any specialist firm or firms, without assigning any reason.

The tenderers should note that the tender is strictly on the item rate basis and their attention
is drawn to the fact that the rates for each and every item should be correct, workable and
self-supporting. If called upon by the Employers/ Engineer-Incharge detailed analysis of any
or all the rates shall be submitted. The Employer/Engineer-Incharge shall not be bound to
recognize the contractor’s analysis.

The works will be paid for as: "measured work™ on the basis of actual work done and not as
‘\“lump sum” contract unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as per
complete works in all respect and details including preparatory and finishing works
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involved, directly, related to and reasonably detectable from the drawings, specifications and
schedule of quantities and no further extra charges will be allowed in this connection. In the
case of lump sum charges in the tendering respect of any item of works, the payments of
such items of work will be made for the actual work done on the basis of lump sum charges
as will be assessed to be payable by the Employer/Engineer-Incharge.

The employer has the power to add to, omit from any work as shown in drawings or
described In the specifications or include in the schedule of quantities and intimate the same
in writing, but no addition, omission or variation shall be made by the contractor without
authorization from the Employer. No variation shall vitiate the contract.

5. AGREEMENT:

The successful contractor may be required to sign an agreement as may be drawn up to suit
local conditions and shall pay for all stamps and legal expenses, incidental thereto.

6. TAXES AND DUTIES:

The tenderers shall separately specify at the end of the tender the % and value of SGST and
CGST as applicable.

As on date 9 % CGST and 9% SGST IS APPLICABLE FOR WORKS CONTRACT.
Regarding tax part, the tax rate at the time of billing shall rule over and above all
documentations. Valid documents shall be produced if tendered/ asked for at the time before
payment. TDS for income tax is as applicable and shall be included in the quoted rates. The
comparison for the least bidder shall be made with the basic price of items of work
excluding “Goods and Service Tax” part:

7. PROVISIONAL SUMS:

All provisional sums described in the schedule of quantities as P.S. shall be exclusively
allotted to the purchase of materials and not for any handling and fixing to be done by the
contractor. Such costs of handling and fixing with profit (including transport charges if
required) shall be separately included in the contract price as described in the schedule of
quantities. The disposal of amounts covered under this head will be absolutely at the
discretion of the employer.

Contractor is to make payments for these materials to the suppliers on certificate or order
issued by the Employer/Engineer-Incharge and realizes them through his bill from the
Employer.

8. QUANTITY OF WORK TO BE EXECUTED:

The quantities shown in the schedule of quantities are intended to cover the entire work
indicated in the drawings / tender but the Employer reserves the right to delete any item
from the scope of work, execute only a part or the whole or any excess thereof without
assigning any reason there for.

9. OTHER PERSONS ENGAGED BY THE EMPLOYERS:

The employer reserves the right to execute any part of the work included in this contract or
n any work, which is not included in these contract by other agency or persons and contractor
shall allow all reasonable facilities and use of his scaffolding for the execution of such work.
The main contractor shall extend all cooperation in this regard.
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10. EARNEST MONEY AND SECURITY DEPOSIT:

The tenderer will have to deposit an amount of Rs. 29,000/- (Rupees Twenty Nine
Thousand Only) for Air-Conditioning works, in the form of bank draft in favour of
“Indian Bank, Chennai” at the time of submission of tender as an earnest money deposit.
The Employer is not liable to pay any interest on the EMD. The Earnest Money of the
unsuccessful tenderers will be refunded without any interest soon after the decision to award
the work is taken or after the expiry of the validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit as initial
security deposit a further sum to make up 2% of the value accepted tender including the
earnest money. On acceptance of the DD or Bank Guarantee by the Employer, the Earnest
Money Deposit shall be refunded to the Contractor.

The initial security deposit will have to be made within 7 days from the date of issue of
work order, failing which the employer at his discretion may revoke the letter of acceptance
and forfeit the EMD furnished along with the tender. The initial security deposit will be
refunded after satisfaction and completion of work (as certified by the Engineer-Incharge).

Apart from the initial security deposit made as above, retention money shall be
deducted from progressive running bill @ 5 % of the gross value of each running bill.
This, together with the initial S.D. of the 2% referred to above, will constitute the total
Security Deposit and on virtual completion of work the employer shall refund 50% of the
total Security Deposit. The remaining 50% will be refunded after completion of the Defect
Liability Period of 12 months, provided he has satisfactorily carried out all the work and
attended to all the defects in accordance with the conditions of the contract. No interest is
allowed on retention money.

11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of drawings, schedule of
quantities and specifications taken together whether the same may or may not be particularly
shown described therein provided that the same can reasonably be inferred there from. The
contractor shall provide himself for ground and fresh water for carrying out of the works at
his own cost. The employer shall on no account be responsible for the expenses incurred by
the contractor for hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract, and beyond the
unit price, no extra payment, will be allowed for incidental or contingent work. Labour and /
or materials inclusive of all taxes and duties whatsoever except for specific items, if any
stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost, for the execution of any work,
all tools, tackles, machineries and equipments and all the necessary Centreing, scaffolding,
staging, planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and
lighting by night as well as by day required not only for the proper execution and protection
of the said work but also for the protection of the public and safety of any adjacent roads,
streets, walls, houses, buildings, all other erections, matters and things and the contractor
shall take down and remove any or all such Centreing, scaffolding, staging, planking,
timbering, strutting, shoring, etc., as occasion shall be required or when ordered so to do,
nd shall fully reinstate and make good all matters and things disturbed during the execution
works to the satisfaction of the employer / Engineer-Incharge. The contractor shall also
ovide such temporary road on the site as may be necessary for the proper performance of
e contract and for his own convenience but not otherwise. Upon completion, such roads
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shall be broken up and levelled where so required by the drawings unless the employer shall
otherwise direct.

The contractor shall at times give access to workers employed by the employer or any
employed on the buildings and to provide them with water and lighting and leave or make
any holes, grooves etc., in any work. Where directed by the employer as may be required to
enable such workman to lay or fix pipes, Air-Conditioning wiring, special fittings etc. the
quoted rates of the tenderers shall accordingly include all these above mentioned contingent
works.

12. TIME OF COMPLETION/EXTENSION OF TIME & PROGRESS CHART

1. Time of completion: The entire work is to be completed in all respect within the stipulated
period of 30 days. The work shall deem to be commenced within 14 days from the date of
acceptance letter or date of handing over of site, whichever is later. Time is the essence of
contract and shall be strictly observed by the contractor. The work shall not be considered as
complete until the Employer/ Engineer-Incharge have certified in writing that this has been
complete and the defects liability period shall commence from the date of such certificate.

2. Extension of time: If in the opinion of the Employer/ Engineer-Incharge the works be
delayed (a) by reason of any exceptionally inclement weather or (b) by reason of instructions
from the employer in consequence of proceedings taken or threatened by or disputes, with
adjoining or neighbouring employers or (¢) by the works, or delay of other contractors
nominated by the employer and not referred to in the specification or (d) by the reason of
authorized extra and additions or (¢) by reason or any combination or works men or strikes
or lock-out affecting any of the building trade or (f) from other causes which the employer
may consider are beyond the control of the contractor, the employer at the completion of the
time allowed for the contract shall make fair and reasonable extension of time for
completion in respect therefore. In the event of the employer failing to give possession of the
site upon the day specified above, the time of completion shall be extended suitably.

In case of such strikes or lockouts as are referred to above, the contractor shall, immediately
give the employer, written notice thereof. Nevertheless he shall use his best endeavours to
prevent delay, and shall do all that may be reasonably required, to the satisfaction of the
employer for any extension of time for completion hereunder (which shall be final and
binding on the contractor) shall be promulgated at the conclusion of such strike or lock-out
and the employer shall then, in the event of an extension being, granted, determine, and
declare the final completion date. The provision in clause 13 with respect to payments of
liquidated damages shall be construed as if the extended date fixed by the employer were
substituted for and the damages shall be deducted accordingly

3. Progress of work: During the period of construction the contractor shall maintain
proportionate progress on the basis of programme chart submitted by the contractor
immediately before commencement of work and agreed to by the employer/Engineer-
Incharge. Contractor should also include planning for procurement of scarce material well in
advance and reflect the same in the programme chart so that there is no delay in completion
of the project.

13. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the employer/Engineer-Incharge
within the stipulated period, the contractor shall be bound to pay to the employer a sum
calculated as given below by way of liquidated damages and not as penalty during which the
work remains un commenced or unfinished after the expiry of the completion date.
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a. For contracts having time for completion upto 6 months and less 1% of the
estimated amount shown in the tender per week subject to a ceiling of 10% of the
accepted contracted sum.

b. For contracts having time for completion exceeding 6 months & less than 2 years
0.50% of the estimated amount in the tender per week subject to ceiling of 7.5% of
the accepted contracted sum.

14. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The contractor shall confirm to the provisions of any acts of the legislature relating to the
work, and to the regulations and Bye laws of any authorities and/or any water, lighting and
other companies, and/or authorities with whose systems the structures were proposed to
have connection and shall before main and variation from the drawings or specification that
may be associated to so confirm give the employer/Engineer-Incharge written notices
specifying the variations proposed to be made and the reasons for making them and apply
for instruction thereon. The employer/Engineer-Incharge on receipt of such intimation shall
be giving a decision within a reasonable time.

The contractor shall arrange to give all notices required for by the said Acts. Regulations or
Byelaws to be given to any authority and to pay such authority or to any public officer all
fees that may be properly chargeable in respect of the work and lodge the receipt with the
employer.

The contractor shall indemnify the employer against all claims in respect of patent rights,
royalties, damages to building, roads or members of public in course of execution of work
and shall defend all actions arising from such claims and shall keep the employer saved
harmless and indemnified in all respects from such actions, costs and expenses.

15. ACCESS

Any authorized representative of the employer shall at all reasonable times have free access
to the workshop, factories or other place where materials are being prepared or constructed
for the works and also to any place where the materials are lying or from where that are
being obtained, and the contractor shall give every facility to the bank or their representative
everything necessary for inspection and examination and test of the materials and
workmanship. Except the representative of the employer no person shall be allowed at any
time without the written permission of the employer.

16. MATERIALS, WORKMANSHIP, SAMPLE, TESTING OF MATERIALS

All the works specified and provided for in the specification or which may be required to be
done in manner with materials of the best and approved quality of the respective kinds in
accordance with the particulars contained in and implied by the specifications as any from
their entire satisfaction. If required by the employer/Engineer-Incharge during the execution
of the work, and to their entire satisfaction. If required by the employer/Engineer-Incharge
the contractor shall carry out tests on materials and workmanship in approved materials
testing laboratories or as prescribed by the employer/Engineer-Incharge at his own cost to
prove that the materials etc. under test conform to the relevant B.LS or as specified in
specifications. The necessary charges for preparation of mould (in case of concrete cube)
transporting, testing etc, shall have to be borne by the contractor. No extra payments on this
count should in any case be entertained.

 the materials (except where otherwise described) stores equipment required for the full
formance of the work under the contract must be provided through normal channels and
~#Ptust include charge for import duties, sales, tax octroi and other charges and must be the
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best of their kind available and the contractor/s must be entirely responsible for the proper
and efficient carrying out of work. The work must be done in the best workmanlike manner.
Samples of all materials to be used would be submitted to the employer/Engineer-Incharge
when so directed by the employer/Engineer-Incharge and written approval from
employer/Engineer-Incharge must be obtained prior to placement of order.

During the inclement weather contractor shall suspend concreting and plastering for such
time as the employer / Engineer-Incharge may direct and shall protect from injury ail work
when in course of execution. Any damage (during constructions) to any part of the work for
any reasons due to rain, storm, or neglect of contractor shall be rectified by the contractor in
an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause the
contractor shall take all precautions necessary for the protection of work and at his own
expenses and shall make good any damage arising from, any of these causes.

The contractor shall cover up and protect from damage from any cause, all new work and
supply, temporary/doors, protection to windows and any other requisite protection for
execution of the work whether by himself or special tradesmen or sub contractor and any
damage caused must be made good by the contractor at his own expense.

17. REMOVAL OF IMPROPER WORK

The employer shall during the progress of the work have power to order in writing from time
to time the removal from the work within such reasonable time or time as they be specified
in order of any materials which in the opinion of the employer/Engineer-Incharge are not in
accordance with specification or instructions. The substitution or proper re-execution of any
work executed with materials or workmanship not in accordance with the drawings and
specification or instructions, in case the contract or refuses to comply and pay other agencies
to carry out the work and all expenses consequent thereon or incidental thereon or incidental
thereto as certified by the employer/Engineer-Incharge shall be borne by the contractor or
may be deducted from any money that may become due to the contractor. No certificate
which may be given by the Engineer-Incharge shall relieve contractor from his liability in
respect of unsound work or bad materials.

18. SITE ENGINEER

The term “site engineer” shall mean person appointed and paid by the employer to superintend
the work. The contractor shall afford the site engineer every facility and assistance for
examining the works and materials and for checking and measuring work and materials. The
site engineer shall have no power to revoke, alter, enlarge or relax any requirements of the
contractor or to sanction any day work, addition, alterations, deviations or omissions or any
extra work whatsoever except in so far such authority may be specifically conferred by a
written order of employer/Engineer-Incharge.

The site engineer shall have power to give notice to the contractor or to his foreman for non-
approval of any work or materials and such work shall be suspended or the use of such
materials shall be discontinued until the decision of the employers is obtained. The work
will from time to time examined by the engineer from the premises department of the
employer and by the Engineer-Incharge. But such examinations shall not in any way

exonerate the contractor from the obligation to remedy any defects which may be found to

exist at any stage of the work or after the same is complete subject to the limitations of this

Y Mause, the contractor shall take instructions only from the Engineer-Incharge/employer.
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"~ 19. CONTRACTOR’S EMPLOYEES

The contractor shall employ technically qualified and competent supervisor for the work who
shall be available (by turn) throughout the working hours to receive and comply with
instructions of employer/Engineer-Incharge. The contractor shall engage at least one
experienced engineer as site-in-charge for execution of the work. The contractor shall
employ in connection with the work persons having the appropriate skill or ability to
perform their job efficiency.

The contractor shall employ labourers on the work as far as possible.

No labourer below the age of sixteen years and who is not an Indian national shall be
employed on the work.

Any labourer supplied by the contractor to be engaged on the work on day-work basis either
wholly or partly under the direct order or control of the employer or his representative shall
be deemed to be a person employed by the contractor.

The contractor shall comply with the provision of all labour legislation including the
requirements of:

The payment or wages act

Employer’s liability act

Workmen’s compensation act

Contract labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
Apprentices act 1961.

Any other act or enactment relating thereto and rules framed there under from time
to time.

hmo Qo op

The contractor shall keep the employer saved harmless and indemnified against claims if any
of the workmen and all costs and expenses as may be incurred by the employer in
connections with any claim that may be made by any workmen.

The contractor shall comply at his own cost with order of requirement of any health officer of
the state or any local authority or of the employer regarding the maintenance of proper
environmental sanitation of the area where the contractors’ labourers are housed or
accommodated for the prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The contractor shall provide, maintain and keep in good sanitary
condition adequate sanitary accommodation and provide facilities for pure drinking water at
all times for the use of men engaged on the works and shall remove and clear away the same
on completion of the works. Adequate precautions shall be taken by the contractor to
prevent nuisance of any kind on the works or the lands adjoining the same. The contractor
shall arrange to provide first aid treatment to the labourers engaged on the works. He shall
within 24 hours of the occurrence of any accident at or about the site or in connection of
execution of the works, report such accident to the Employer and also to the Competent
Authority where such report is required by the law.

20. DISENGAGEMENT / DISENGAGE OF WORKMEN

The contractor shall on the request of the employer immediately disengagement / disengage
from works any person employed thereon by him without any prior notice, who any in the
opinion of employer be unsuitable or incompetent or who may misconduct himself. Such
discharges shall not be the basis of any claim for compensation damages against the
employer or any of their officer or employee.

| . DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

Tender document for Air-Conditioning works for Proposed for DAMC Indian Bank Building. 2nd Floor. Kilpauk. Chennai-600010)

Page 21 of 58



R dE a IndianBank}

£ T ALLARABAD
Indian Bank-Corporate Office

i.  The contractor shall be responsible for any injury to the work or workmen to persons,
animals or things and for all damages to the structural and/or decorative part of property
which may arise from the operations of neglect to himself or of any sub-contractor or of any
of his or sub-contractor’s employees, whether such injury or damages arise from
carelessness, accident or any other cause whatsoever in any way connected with the carrying
out of this contract. The cause shall be held to include inter-alia, streets, footpath or ways as
well as damages caused to the buildings and the works forming the subject of this contract
by rain, wind or other inclemency of the weather. The contractor shall indemnify the
employer and hold harmless in respect of all and any expenses arising from any such injury
or damages to persons or property as aforesaid and also in respect of any claim made in
respect of injury or damage to persons or property as aforesaid under any acts of
compensation or damage consequent upon such claim.

ii. =~ The employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs charges and expenses arising or accruing from or in
respect of any such claim or damage from any sums due or to become due to the
contractor.

22. INSURANCE

a. Unless otherwise instructed the contractor shall insure the works and keep them
insured until the virtual completion of contract against any loss or damages by fire
and/or earthquake flood. The insurance must be placed with a company approved by
the employer, in the joint names of the employer and the contractor for such amount
and for any further sum if called to do by the employer, the premium, of such further
sum being allowed to the contractor as an authorized extra.

b. The contractor shall deposit the policy and receipt for premiums paid with the
employer within 7 days from the date of issue of work order unless otherwise
instructed. In default of the contractor insuring as provided above, the employer on
his behalf may so insure and may deduct the premiums paid from any bills, which
may become due to the contractor. The contractor shall as soon as the claim under
the policy is settled or the work reinstated by the insurance company should they
elect to do so, proceed with due diligence with the completion of the works in the
same manner as though the fire has not occurred and in all respects under the
conditions of the contract. The contractor in case of rebinding or reinstatement after

fire shall be entitled to extension of time for completion as the employer may deem
fit.

c¢. From commencement to completion of works, the Contractor shall take full
responsibility for the care of the work and for taking precautions to prevent loss or
damage to the work to the maximum extent possible and shall be liable for any
damage or loss that may arise to the works or any part thereof from any cause
whatsoever including causes of fire, lightning, explosion, earthquake, storm,
hurricane, floods, inundation, subsidence, landslides, rock slides, riots (excluding
Air-Conditioning war, rebellion, revolution and insurrection) or any latent defect or
damage and shall at his own cost repair and make good the same so that at all times
the work shall be in good order and condition and in conformity in every respect
with the requirements of the Contract.

For the purpose of this condition this expression "from commencement to
completion of works" shall mean the period starting with the date of issue of Work
Order or date of handing over of site whichever is later and ending with issue of
Virtual Completion Certificate.
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Without limiting the obligations and responsibilities under this condition, the
Contractor shall insure and keep insured the works from commencement to
completion, as aforesaid, for the full contract value including Price Variation
Adjustment if any against the risk of loss or damage from any cause whatsoever
including the causes enumerated in the foregoing Clause (a). In the event of there
being a variation in the nature and extent of the works, the Contractor shall from
time to time increase or decrease the value of the insurance correspondingly. All the
premia for the insurance shall be borne and paid by the Contractor.

The said insurance shall also provide cover for the removal of debris of the lost or
damaged works. The said insurance shall be in the joint names of the Employer and
the Contractor, Employer's name being mentioned first in the policies and the
Contractor shall deposit with the Employer the said policy or Policies within 15
days from issue of Work Order. All money payable by the insurer under such
Policy/Policies shall be recovered by the Employer only and may be paid to the
Contractor or any other agency of Employer's choice in installments for the purpose
of rebuilding or replacing or repairing the works and/or goods destroyed or damaged
as the case may be.

The Contractor shall at all times indemnify and keep indemnified the Employer
against all losses, claims, damages or compensation including under the provisions
of the payment of the Wages Act 1936, Minimum Wages Act 1948, Employer's
Liability Act 1938, Workman’s Compensation Act 1923 the Matemity Benefit Act
1961,the Bombay Shops and Establishments Act 1947, Industrial Disputes Act
1947, and Contract Labour (Regulation and Abolition)Act 1970 and Employees
State Insurance Act 1948, Motor Vehicles Act 1988 or any modifications thereof or
under any other law relating thereto and rules made thereunder from time to time or
as a consequence of any accident or injury to any workman or other person in or
about the work whether in the employment of the Employer or Contractor or not,
and also against all costs, charges and expenses of any suit, action or proceedings
whatsoever out of such accident or injury or combination of any such claims.

Before commencing the work, the Contractor shall without limiting his obligations
and responsibilities under this condition, insure against any loss of life or injury to
any personnel in the employment of Contractor. For this purpose, insurance shall be
taken by the Contractor. Such insurance shall be taken to include both
employees/workmen covered by the Workman’s Compensation Act 1923, as well
those employees/workmen not covered by the said Act. Separate insurance policies
may be taken for employees/ workmen covered by Workman’s Compensation Act
1923, and employees / workmen not covered by the said Act. All the premia shall be
paid by the Contractor. Policy/Policies taken under this para for the personnel in
employment with the Contractor may be in their Employer's names of the
Contractor. In the event of any loss or injury to personnel in employment with the
Contractor, the Employer and Contractor shall recover directly from the Insurance
Company and ensure that payment of the same is made to the affected parties
including the Employer. The policy in original shall be deposited with the
Employer.

The Contractor shall at all times indemnify and keep indemnified the Employer
against all losses and claims for injuries or damage to any person or any property
whatsoever which may arise out of or in consequence of the construction and
maintenance of the work and against all claims, demands, proceedings, damages,
costs, charges and expenses whatsoever in respect of or in relation thereto. Before
commencing the execution of the works, the Contractor shall without in any way
limiting his obligations and liabilities under this condition, insure at his cost and
expense against any damage or loss or injury which may be caused to any person or
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property including the employees and directors of the Employer / Air-Conditioning
Consultant and their property by or in the course of the execution of the works.
Such insurance to be known as the Third Party Insurance shall be in a sum of Rs 5.0
Lakhs (Rupees Five Lakhs Only). The Insurance policy to be so obtained by the
Contractor shall be deposited by the Contractor with the Employer within fifteen
days of its issue by the Insurer.

j.  The Contractor shall provide the Employer with documentary evidence from time to
time, that he has taken all the insurance policies mentioned in the foregoing
paragraphs and renewed them if required and that he has paid the necessary premia
for keeping the policies valid till the works are completed and handed over to
Employer.

k. The Contractor shall ensure that similar insurance policies are taken out by his sub
Contractors or nominated Contractors, if any. The Contractor shall be responsible to
the Employer or to any other person for any claim or loss resulting from the failure
of the Sub-contractors or nominated Sub-Contractors to obtain such insurance
policy. While taking the insurance policies, Contractor should indicate clearly to the
insurance companies that policies issued shall cover their Sub-Contractors and
nominated Sub-Contractors also.

1. If the Contractor and/or his sub-Contractor or nominated Sub Contractor, if any,
shall fail to effect and keep in force the insurance referred to above or any other
insurance which he / they may be required to effect under the terms of the Contract,
then in any such case, the Employer may, without being bound to effect and keep in
force any such insurance policy pay such premium or premia, as may be necessary
for that purpose from time to time and deduct the amount so paid by the Employer
from any money due or becoming due to the Contractor or recover the same as a
debt due from the Contractor.

m. All insurance to be effected by the Contractor, and/or his sub-Contractors, or
nominated sub-Contractors, if any, shall be taken only with an Insurance Company
approved by the Employer.

n. Without prejudice to any of its obligations and responsibilities under this condition,
the Contractor shall, within 30 days from the date of the Work Order and thereafter
at the end of each quarter submit a report to the Employer in Proforma ‘C’ annexed
hereto the detailed information on the Insurance Policies as prescribed in the said
proforma together with relevant documentary evidence.

0. No work shall be commenced by the Contractor unless and until he has obtained the
insurance or insurances required to be obtained by him under or by the foregoing
clauses and no work shall be carried out or continued by the Contractor unless and
until such insurance is current and valid at that time. All the receipts in original
along with two photo copies thercof, for the payment of the premia shall be
furnished by the Contractor to the Employer. The original receipts will be returned
to the Contractor after verification. The Employer reserves the right for payment for
works done subject to fulfillment of this condition and shall instruct the Engineer-
Incharge accordingly.

In the event of any claim for insurance becoming due on account of any eventuality
covered by the respective insurance policy/policies, the Contractor shall reinstate the
installation, replace the materials or equipments or pay compensations to the
affected personnel/Employees without waiting for settlement of the claim from
insurance company.
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q. If the Contractor shall not perform and observe any of the duties and obligations
devolving upon him hereunder, and such omission or breach by the Contractor shall
involve the Employer in any liability tortuous or otherwise and/or loss or damage,
the Employer shall be entitled to the restitution of such loss or damage and shall be
entitled to recover the amount of restitution from any moneys due to the Contractor
from the Employer under this Contract or any other Contract.

23. ACCOUNTS RECEIPTS AND VOUCHERS

The contractor shall, upon the request of the employer/Engineer-Incharge furnish them all the
invoices, accounts, receipts and other vouchers that they may require in connection with the
works under this contract. If contractor shall use materials less than what he is required
under the contract, the values of the difference in the quantity of the materials he was
required to use and that he actually used shall be deducted from his dues. The decision of
employer shall be final and binding on the contractor as to the amount of materials the
contractor is required to use for any work under this contract.

Before taking any measurement of any work, the site engineer or subordinate deputed by him
shall give reasonable notice to be contractor. If the contractor fails to attend at the
measurements after such notice or fails to countersign or to record the difference within a
week from the date of measurement in the manner required by the site engineer than in any
such event the measurement after such notice taken by the site engineer or by subordinate
deputed by him as the case may be is final and binding on the contractor and contractor shall
have no right to dispute the same.

24, PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the employer/Engineer-
Incharge. One interim bills shall be prepared subject to minimum value for interim
certificate as stated in these documents. The bills in proper forms must be duly
accompanied by detailed measurements in support of the quantities or work done and must
show deductions for all previous payments, retention money etc.

The employer/Engineer-Incharge shall issue a certificate after due scrutiny of the contractor’s

bill stating the amount due to the contractor from the employer and the contractor shall be
entitled to payment thereof, within the period of honouring certificates named in these
documents.

The amount stated in an interim certificate shall be the total values of work properly
executed as per tender up to the date of the bill less the amount to be retained by the
employer as retention money vide clause 10 of these conditions, recovery of TDS and less
installments previously paid under these conditions, provided the certificate shall only
include the value of said materials and goods as from such time as they are reasonably,
properly and not prematurely brought and placed adjacent to the work and then only if
adequately protected against weather or other casualties.

The employer will deduct retention money as described in clause 10 of these conditions.
The refund of retention money will be made as specified in the said clause.

If the employer has supplied materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor, in
accordance. All the interim payment shall be regarded as payments for work actually done
and completed, and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the due performance of the
pntract, or any part thereof in any respect or the according of any claim, nor shall, it
diermine or affect in anyway the power of the employer under these conditions or any of
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them as to the final settlement and adjustment of the accounts or otherwise or in any other
way affect the contract. The final bill shall be submitted by the contractor within one week
of the date fixed for completion of the work or of the date of certificate of completion
furnished by the site engineer. All final payments shall be made within 3 months.

25. FINAL PAYMENTS

The final bill shall be accompanied by a certificate of completion from the Engineer-Incharge.
Payments of final bill shall be made after deduction of retention money as specified in
clause 10 of these conditions, which sums shall be refunded after completion of defects
liability period after receiving the Engineer-Incharge’s certificate that the contractor has
rectified all defects to the satisfaction of employer. The acceptance of payment of the final
bill by the contractor would indicate that he will have no further claim in respect of the work
executed.

26. VARIATION / DEVIATION

The price of all such additional items/non-tendered items will be worked out on the basis of
rates quoted for similar items in the contract wherever existing or on engineering rate
analysis based on prevalent fair price of labour, material and other components as required.

27. SUBSTITUTION

Should the contractor desire to substitute any materials and workmanship, he/they must
obtain the designated in this specification indefinitely by such terms as “Equals” or “Other
approved” etc. specific approval of the employer/Engineer-Incharge has to be obtained in
writing. R a=T

28. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON
COMPLETION

The whole of the work will thoroughly be inspected by the contractor, deficiencies and
defects put right. On completion of such inspection the contractor shall inform the
employer/Engineer-Incharge that he has completed the work and it is ready for inspection.

On completion the contractor shall clean all windows and doors including the clearing and
oiling if necessary, of all hardware, inside and outside, all floors, staircases, any every part
of the building. He will leave and clean and ready for immediate occupation and to the
satisfaction of the employer.

29. CLEARING SITE ON COMPLETION

On the completion of the works the contractor shall clear away and remove from the site all
construction plans, surplus materials, rubbish and temporary works of every kind and leave
the whole of the site and the works clean and in a workman like condition to the satisfaction
of the Employer / Engineer-Incharge.

30. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of employer all defects,
shrinkage, settlements or other faults which may appear within 12 months after completion
\ of work. In default the employer may employ a person and amend and make good such
damage, losses and expenses consequent thereon or incidental thereto shall be made good
- Jand borne by the contractor and such damages, loss and expenses shall be recoverable from
him by the employer or may be deducted from the contractor, deduct from any money due to
the contractor a sum equivalent to the cost of amending such work and in the event of the
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amount retained being insufficient, recover that balance from the contractor from amount
retained under clause No. 10 together with any expenses the employer may have incurred in
connection there with.

31. ESCALATION

The rate quoted shall be firm throughout the tenure of the contract (including extension of
time, if any, granted) and will not be subject to any fluctuation due to increase in cost of
materials, labour, taxes, etc. unless specifically provided in these documents.

32. IDLE LABOUR

Whatever the reason may be no claim for idle labour, additional establishment cost of hire
and labour charges of tools and plants would not be entertained under any circumstance.

33. SUSPENSION

If the contractor except on account of any legal restraint upon the employer preventing the
continuance of the work or in the opinion of the employer shall or fail to proceed with due
diligence in the performance of his part of the contract or if he shall more than once make
default, the employer shall have the power to give notice in writing to the contractor
requiring the work be proceeded within a reasonable manner and with reasonable dispatch,
such notice purport to be notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove from

the site of the works or from any contiguous thereto any plant or materials to subsist from
the date of such notice being given until the notice shall have been compiled with. If the
contractor fails to start the work within seven days after such notice has been given to
proceed with the works as there in prescribed the employer may proceed as provided in
clause 34 (Termination of contract by employer).

34. TERMINATION OF CONTRACT BY EMPLOYER

If the Contractor being an individual or a firm, commits any “Act of insolvency” or shall be
adjudged as Insolvent or being an incorporated Company shall have an order for compulsory
winding up or applies for voluntary winding up or subject to the supervision of the Court and of
the Official Assignee or the Liquidator in such acts of Insolvency or winding up shall be unable
within seven days after notice to him requiring him to do so, to show to the reasonable
satisfaction of the employer/Engineer-Incharge that he is able to carry out and fulfill the
Contract, and to give security therefore, if so required by the employer/Engineer-Incharge.

or if the Contractor (whether an individual; firm or incorporated Company) shall suffer
execution to be issued, or shall suffer any payment under this Contract, to be attached by or on
behalf of any of the creditors of the Contractor,

or shall charge or encumber this Contract or any payments due or which might become due to
the Contractor there under,

or shall assign or sub-let the Contract without obtaining the prior consent in writing of the
Employer or shall suffer any payment under this contract to be attached by or on behalf of any

of the creditors of the contractor,

or if in the opinion of the Employer the contractor,

@ has abandoned the Contract, or
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(ii) has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for seven days after receiving from the
employer / Engineer-Incharge written notice to proceed, or

(iii)  has failed to proceed with the works with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon, or

(iv)  has failed to remove materials from the site or to pull down and replace work for seven
days after receiving from the employer / Engineer-Incharge written notice that the said
materials or work were condemned and rejected by the employer/Engineer-Incharge
under these conditions, or

™) has neglected or failed persistently to observe and perform all or any of the acts,
matters or things by this Contract to be observed and performed by the Contractor, or

(vi) has to the detriment of good workmanship or in defiance of the employer / Engineer-
Incharge instructions to the contrary sublet any part of the Contract.

then in any of the said cases the Employer may notwithstanding any previous waiver, after
giving seven days notice in writing to the Contractor, determine the Contract but without
thereby affecting the powers of the Employer or the obligations and liabilities of the Contractor,
the whole of which shall continue in force as fully as if Contract had not been so determined and
as if the works subsequently executed had been executed by or on behalf of the Contractor
(without thereby creating any trust in favour of contractor). Further, the Employer, may enter
upon and take possession of the work and all plant, tools, scaffoldings, sheds, machinery, steam
and other power, utensils and materials lying upon the premises or the adjoining lands or roads
and seal the same as his own property or may employ the same by means of his own servants
and workmen carrying on and completing the works or by employing any other contractors or
other persons to complete the works, and the Contractor shall not in any way interrupt or do any
act, matter or things to prevent or hinder such other contractor or other person or persons
employed for completing and finishing or using the materials and plant for the works. When the
works shall be completed or as soon thereafter as convenient, the Employer / Engineer-Incharge
shall give a notice in writing to the Contractor to remove his surplus materials and plant, and
should the Contractor fail to do so within a period of 14 days after receipt thereof by him the
Employer shall sell the same by public auction, and shall give credit to the Contractor for the
amount realized after deducting there from the costs of removal and sales by the Employer for
the values of the said plant and material so taken possession of by the Employer and the expense
or loss which the Employer shall have been put to in procuring the works to be completed and
the amount, if any, owing to the Contractor and the amount which shall be so payable shall
thereupon be paid by the Employer to the Contractor, or, by the Contractor to the Employer, as
the case may be, On termination of the Contract, the Contractor shall forthwith remove himself
and his workmen from the works site.

35. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between the
parties hereto touching or concerning the works or the execution or maintenance thereof of
this contract of the rights touching or concerning the works or the execution of maintenance
thereof of this contract of the construction remaining operation or effect thereof or to the
rights or liabilities of the parties or arising out of or in relation thereto whether during or
after determination foreclosure or breach of the contract (other than those in respect of
which the decision of any person is by the contract expressed to be final and binding) shall
after written notice by either party to the contract to the other of them and to the Employer
: Q?g hereinafter mentioned be referred for adjudication to a sole Arbitrator to be appointed as
« | hereinafter provided.
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For the purpose of appointing the sole Arbitrator referred to above, the Employer will send
within thirty days of receipt of the notice to the contractor a panel of three names of persons
who shall be presently unconnected with the organization for which the work is executed.

The contractor shall on receipt of the names as aforesaid select any one of the person(s)
name to be appointed as a sole Arbitrator and communicate his name to the Employer within
thirty days of receipt of the names. The Employer shall thereupon without any delay appoint
the said person as the sole arbitrator. If the contractor fails to communicate such selection as
provided above within the period specified the competent authority shall make the selection
and appoint the selected person as the sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within
the period specified, the contractor shall send to the Employer a panel of three names of
persons who shall all be unconnected with either party. The Employer shall on receipt of the
names as aforesaid select any one persons name and appoint him as the sole arbitrator, If the
employer fails to select the person and appoint him as the Sole Arbitrator within thirty days
of receipt of the panel and inform the contractor accordingly, the contractor shall be entitled
to appoint one of the persons from the panel as the sole arbitrator and communicate his name
to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment of
vacates his office due to any reason whatsoever another sole Arbitrator shall be appointed as
aforesaid.

The work under the contract shall, however, continue during the arbitration proceedings and
no payment due to or payable to the contractor shall be withheld on account of such
proceedings. - i

The arbitrator shall be deemed to have entered on the reference on the date he issued notice
to both the parties fixing the date of the first hearing.

The arbitrator shall give a separate award in respect of each dispute or difference referred to
him. The arbitrator shall decide each dispute in accordance with the terms of the contract
and give a reasoned award. The venue of arbitration shall be in Chennai.

The fees if any, of the arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the reference and of the
award including the fees, if any, of the arbitrator who may direct to and by whom and in
what manner, such costs or any part thereof shall be paid and may fix of settle and amount
of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Arbitration Act 1992 or any statutory modification
or re-enactment thereof and the rules made there under, and for the time being in force, shall
apply to the arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be
condition precedent to any right to action under the contract with regard to the matters
hereby expressly agreed to be so referred to arbitration.

bmitting to arbitration may be considered as an additional remedy and it does not
dclude the parties to seek redressal / other legal course.
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36. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS:

The Contractor shall report in writing to the Engineer-Incharge / Employer, in the form of a
Certificate as per Proforma ‘C’ annexed hereto as and when the works are completed in all
respects. The Engineer-Incharge / Consultant / Employer shall after the verification of the
works and in consultation with Engineer-Incharge / Consultant issue to the Contractor a
certificate to be called “Virtual Completion Certificate”, a copy whereof shall be submitted
to the Employer to enable him to take possession of the completed works. The Defects
Liability period shall commence only from the date of issue of such certificate.

DECLARATION

I/ We hereby declare that 1 / We read and understood the above terms and conditions and
that we shall abide by them if the work is awarded to us.
Contractor’s Signature with Seal
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ADDITIONAL CONDITIONS OF CONTRACT (ACC)
1. COMPLETION SCHEDULE

The contractor will be required to work according to a programme given to them by the
consulting Engineer-Incharge, based on the priorities of the employers. The contractor will
be required to prepare bar charts on the basis of the programme given to them and get these
approved by employer/Engineer-Incharge. The overall completion programme of the
work will be 30 days.

2. WATER AND ELECTRICITY

The contractor has to make his own arrangements for water, storage and distribution
for the work.

Electricity will be supplied by the bank at one point for the work on chargeable basis.
3. OTHER RULES AND REGULATIONS
a. All E.S.I formalities or prescriptions under Workmen Compensation Act will be adhered
to by the contractor. He will have to observe the regulations prescribed under the
contracts Labour-Regulations & Abolition Act, 1970 and rules formed there under.
b. The contractor shall not employ any labour below the age of 18 years and shall pay his

labourers not less than the wages paid for similar work or the fair wage. Fair wage
means wage whether for time or piece work as defined in the minimum wages act.
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PREAMBLE TO SCHEDULE OF QUANTITIES

1. Tender shall be on the basis of items rates which shall include the cost of materials,
labour, all taxes, duties, and all other appurtenant services required for the complete
installation, testing and commissioning in accordance with relevant drawings and
meeting the requirements of the specifications and relevant I.S. specification including
the fees for inspection together with the liabilities and obligations as detailed in the
general conditions of contract.

2. Prices shall remain firm and free from variation due to rise and fall in the cost of
materials and labour or any other price variation whatsoever whether during the
stipulated period of execution or during extended period of completion if any, expect
direct statutory, increases by the Act of Govt. or Local bodies.

3. Item rates shall remain valid for any variations in the estimated quantities given in the
schedule of quantities.

4. In order to facilitate the technical scrutiny of various quotations, the tenderer must
supply with their quotations, the tenderer must supply with their quotations detailed
technical particulars, make catalogues and erection drawings for various items under
different parts specified in the schedule of quantities.

5. The drawings and specifications lay down minimum standards for equipment and
workmanship. Deviations, if any, shall be clearly set down. In the absence of any
deviations, it will be deemed that the tenderer is fully satisfied with the intents or the
specifications -and drawings and their compliance with the statutory and fire insurance
provision including local codes. Where the drawings and specifications conflict the
more stringent shall apply.

6. All installations shall be tested as specified and a test certificate in the prescribed form
required by the authorities shall be furnished.

7. The entire installation shall be guaranteed against any defective materials of
workmanship for a period of 12 months from the date of installation as certified by the
Engineer-Incharge and taken over by the employer. During the guarantee period, all
defects shall be rectified by the contractor, free of cost.

8. Water and power required for works may be made available at site. Use of Air-
Conditioning power will be on chargeable basis. If the water available at site is
unsuitable for construction purpose, the contractors will make their own arrangements
for water.

9. The tenderers must acquaint themselves of the site conditions and take note of all factors
while quoting the rates, as no extra will be allowed on any ground.

10. The employer shall pay the contractor such sums as shall become payable hereunder at
the times and in the manner specified in the said conditions.

11. The term “Consulting Engineer-Incharge / Consultant / Engineer-Incharge” in the
conditions shall mean the said ‘- ENGINEER-INCHARGE’, or in the event of their
death or ceasing to be the consulting Engineer-Incharge for that purpose of this contract,
such other person as shall be nominated for that purpose by the employer, not being a
“Iperson to whom the contractor shall object for reasons considered to be in sufficient by
the Employer. Provided always that no persons subsequently appointed to be consulting
Engineer-Incharge under this contract shall be entitled to disregard or over rule any
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12.

13.

14.

15.

16.

17.

18.

decision or approxgl or direction or expressed in writing by the consultir?g _I_Eggineer—
Incharge for the time being.

The plan, agreement and documents mentioned shall form the basis of this contract and
the decision of the said Consulting Engineers/Engineer-Incharge for the time being as
mentioned in the conditions of contract in reference to all matters of dispute as to the
materials, workmanship or account and as to the intended interpretation of the clauses of
the agreement of any other document attached hereto shall be final and binding on both
parties and may be made a Rule of Court.

The said contract comprises the works mentioned in the BOQ (Bill of Quantities) and all
subsidiary works (if any) connected therewith within the same site as may be ordered to
be done from time to time by the said Employer through the consulting Engineer-
Incharge for the time being, even though such works may not be shown on the drawings
or described in the said specifications or the priced schedule of quantities.

The employer reserves to himself the right of altering the drawings and nature of the
work and of adding to or omitting any items of work or of having portions of the same
carried out without prejudice to this contract.

The said conditions shall be read construed as forming part of this agreement, and the
parties hereto will respectively, abide by and submit themselves to the conditions and
stipulations and perform the agreements on their parts respectively in such conditions
contained.

Further, letters exchanged between the employer and the contractor after the receipt of
this contract as cited shall form an integral part of this contract.

The successful tenderer shall supply completion drawings of the entire installations as
executed at site drawn to scale approved by the employer / Engineer-Incharge after the
completion of the work. But before completion certificate is given by the employer /
Engineer-Incharge upon receipt of the completion drawings, as. built drawings of the
work only, the final bill will be released.

The materials of the first preference shall be used by the contractor may exclude himself
of not doing so only if the required range as per tender specifications is not
manufactured, by the particular manufacture. The evidence of such case shall be
supported by a letter from the respective manufacturer. Samples of all fittings and
accessories shall be approved by the employer/Engineer-Incharge prior to their
installations.
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ARTICLES OF AGREEMENT

This agreement is made at Chennai on this day of Two Thousand
Eighteen, INDIAN BANK, a body Corporate constituted under the Banking Companies (Acquisition
and Transfer of Undertakings) Act 1970 having Corporate Office, 254-260, Avvai Shanmugam
Salai, Royapettah, Chennai 600 014, (herein after referred to as “The Employer”, which expression
shall unless excluded repugnant to the context be deemed to include its successors and assigns) of
the one part

AND M/s having its Registered office

. ) e
............................................................................................................................. and Regional Office
) AT RPPPRRPTRPPPI Chennai

(hereinafter referred to as the "Contractor") which expression shall include its successors, legal
representatives and assigns of the second part.

WHEREAS Employer intends / desirous of doing Air-Conditioning works for proposed DAMC,
Indian Bank Building, 2nd Floor, Kilpauk, Chennai 600010 and has drawings and specifications,

schedule of quantities describing the work

WHEREAS the Employer has caused drawings and tender documents to be prepared by his
Engineer-Incharge (hereinafter referred to as “Engineer-Incharge”™).

AND whereas the Employer has called for tenders for the above work as per Employer’s NIT dated -

---------- and whereas the tender dt. -------------- submitted by the contractor has been accepted for
such sum as may be ascertained to be payable in terms of the Bill of Quantities and which sum is
estimated to be Rs. R o T 5o ] L B (Rupees

........................................................................... ) herecinafter referred to as the said
"Contract Sum".

AND whereas the Contractor has agreed to execute the work as per drawings, specifications,
conditions of contract of the tender and work Order for the Employer’s project of”.

AND whereas parties herein desirous of reducing the agreed terms into writing as under:
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:-

1) In consideration of the said Contract Sum to be paid at the times and in the manner set forth
in the said Conditions the Contractor shall carry out and complete all the Air-Conditioning
Works as per terms and conditions herein contained and according to the general rules &
conditions of the contract, notice inviting tender, special conditions of contract, general
scope of work, technical specifications, schedule of rates and instructions to be given by
Engineer-Incharge / Employer and to the entire satisfaction of the Employer.

Further, the contractor hereby agrees and undertakes to execute and complete the said works
shown in the said drawings and such further detailed drawings as may be furnished to it by
the Employer and described in the said specifications and the said schedule of quantities
upon and subject to the said conditions.

The said tender and allied documents, drawings, specification, priced schedule of quantities,
agreement and documents above mentioned shall form the basis part and parcel of this
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contract and the decision of the Employer as mentioned in the condition of contract with
reference to all matters of disputes as to materials, workmanship of account and as to the
interpretation of the clauses of this agreement or the said conditions shall be final and
binding on both the parties.

The contract herein contained comprises of the said work above mentioned and all
subsidiary works connected therewith in the same site as may be ordered to be done from
time to time by the Employer even though such works may not be shown in the said
drawings or described in the said specifications or the schedule of quantities. The contractor
hereby agrees and undertakes to do and perform all such works in a thorough and workman
like manner, with best materials and within the time limit herein mentioned.

The Employer reserves to himself the right to alter the drawings and nature of the work and
of adding or omitting any item of work or of having portions of the same carried out
departmentally or otherwise and such alterations or variations shall be carried out without
prejudice to this contract.

The said conditions shall be read and construed as forming part of this agreement and the
parties hereto will respectively abide by and submit themselves to the conditions and
stipulations and perform the agreements on their parts respectively as such conditions
contained.

It will be the entire responsibility of the contractor to procure all materials required for the
said works.

2) Contract Price, Taxes and Payment Terms:

Total contract price iS RS.......cccoevviiiieiiiiinin which is inclusive of cost of materials,
equipment, installation charges and tools and tackles required for execution of the job.
Above price is inclusive of all taxes / GST & duties including excise duty, sales tax, works
contract tax, income tax, octroi etc. in respect of this contract. No claim in this respect will
be entertained. Sales tax on works contract & Income tax on payments shall be levied as per
prevailing rules and will be deducted and deposited by Employer in accordance with the
sales tax law of the state and the provisions of tax deductions at source under Income Tax
Act 1961.

However, interim payment will be made as per the site measurements on Item Rate basis and
certification of the Consultant and the Employer shall for such works pay to the contractor
such sums as shall become payable at time, in the manner specified in the said conditions.

3) Completion Period:

Time is the essence of the Contract. The work is to be completed in all respects within 30
days from the date of receipt of the Work Order /letter of intent by the Contractor or
handing over of site whichever is later. If the Contractor fails to complete the job within the
agreed time period the Contractor will have to bear liquidated damages as per the relevant
clause mentioned in the Tender Documents.

The contractor shall complete the said work as specified above from the date of
commencement of work as per work order for the work and will remove from the site all
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4) Earnest Money:

The Contractor has deposited Demand Draft / Bank Guarantee for an amount of Rs. 29,000/-
(Rupees Twenty Nine Thousand Only) as Earnest Money.

5) Inspection of Site:

The Contractor has inspected the site before submitting his tender and has satisfied himself
as to the nature of the work to be executed on the site. Any difficulties which the Contractor
may come across in the course of the work shall in no way entitle the contractor to claim or
receive extra payment unless the Employer is of the opinion that such difficulties could not
have been foreseen and the Employer consents in writing. The site will be handed over to
the contractor as per the terms of tender and in no case the contractor can claim for non
suitability of site condition for extension of time unless employer opinions the other way.
6) Supply of Material and Labour:

The Contractor shall arrange all labour, materials, equipments, tools, tackles and everything
necessary for the completion of the work as per the terms of tender and specification / BOQ
etc.,. The Contractor will assume all responsibility for the safety, protection and accounting
of all material and equipment and the work during construction. All materials used by the
Contractor shall be of the best quality conforming to the required specification mentioned in
the tender document and will be subject to the approval of the Engineer-Incharge /
Employer. All such materials not approved by Engineer-Incharge / Employer shall be
removed at once by the Contractor at his own expense. The Contractor shall also at his own
expense arrange for carrying out any test of materials which the Engineer-Incharge /
Employer may from time to time require or if so desired by the employer.

7) Defective Work / Materials:

If any part of the work done by the Contractor is found defective in workmanship or if bad
or inferior materials have been used the Contractor shall at his own risk and cost demolish
all such defective work and rebuild the same and / or replace the bad or inferior materials
used within a time frame mentioned to the satisfaction of the ‘Engineer-Incharge /
Employer’. The decision of the Employer / Air-Conditioning Consultant in this regard shall
be final and binding on the Contractor. In case of default of the contractor to remove the
defective work and rebuild the same or replace bad or inferior materials as directed by the
Employer, the Employer shall be entitled to employ anyone else to carry out the same at risk
and cost of the Contractor and recover all expenses incurred in this regard from the
contractor.

The contractor should not damage the any existing water proofing done on the roof. They
should discuss about the work they are going to carry out with Engineer-Incharge /
Employer before they take up the work. In case of any damage done to the water proofing
and detect leakage due to the same, the contractor will be made responsible to rectify the
same at their cost to the full satisfaction of the bank.

8) Imspection of Work:

During progress of the work the site engineer of the Employer and Engineer-Incharge /
Employer shall be entitled at all times to have access to and inspect the work. If the work is
inspected by the any Government/ Bank’s authorized persons, the contractor will fully co-
operate and extend all help to meet the observations.
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9) Supervision:

The Contractor shall provide one or more competent and technically qualified engineers
duly and fully authorized to act on his behalf in all matters relating to the works to be carried
out under or any other matter concerning this agreement and who shall at all times be
present at the works while any work is in progress as per directions, explanations &
instructions of Engineer-Incharge / Employer.

10) Compliance with Statutory Regulations & Work Rules:

The Contractor shall be responsible for complying with the applicable laws / bye laws /
Regulations in force from time to time and shall have to bear all statuary liabilities to the
workers / personnel engaged for the job. Nothing will be paid extra in this regard. If any
amount is paid by the Employer in this regard the same amount shall be deducted from the
Contractor's dues. The Contractor shall have to arrange insurance cover for the workers /
personnel engaged by him for the job. This clause should be read in conjunction with clause
mentioned in tender document, clause no: 13 of special conditions of contract and clause
no: 22, of General condition of contract

11) Determination of Contract:

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event
of the Contractor failing to comply with the provisions of this contract by default and / or
negligence and / or suspension of work or in the event of Contractor failing to complete the
work within the stipulated period, the Employer may terminate this Agreement forthwith
and employ, at the Contractor's risk and cost, another contractor or sufficient number of
workmen to complete the work.

12) Force Majeure:

In case any Force Majeure condition herein mentioned occurs and continues for a period
exceeding 15 days the parties here to undertake to sit together and devise ways for
expeditious and proper performance of the obligations of the parties under this order.

This clause will be operative only if the work is delayed by

a) Acts of God

b) Earthquake or floods or similar natural calamities.
c) Serious loss or damage by fire or lightning.
13) Arbitration:

“In the event of any dispute or difference relating to interpretation and application of
provisions of the contract and all disputes/claims whatsoever which shall either during the
continuance of the contract or afterwards either between the parties to the contract or the
respective representatives touching the construction/application of any provision/clause
mentioned in the contract or any account or liability between the parties to the contract or as
to any act or deed or omission of any party to the contract, in any way relating to these
presents, shall be first at the discretion of the Bank attempted to be resolved in good faith by
mutual discussion within 30 days of the dispute or question being raised failing which the
same shall be settled by arbitration in accordance with provisions of Indian arbitration and
“onciliation act 1996.
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The Parties concerned shall designate an arbitrator on mutual consent/consensus. In the
event of no consensus being arrived, an Arbitral Tribunal shall be constituted comprising
three Arbitrators, each party appointing one arbitrator and a third arbitrator to be appointed
by the two arbitrators so appointed by the parties. The venue of the arbitration shall be
exclusively at Chennai and any award passed by arbitrator or the arbitral Tribunal shall be
final, conclusive and binding upon the parties and shall be deemed to have been made
between parties themselves. The parties to the dispute shall share equally the cost of
arbitration as intimated by the arbitrator”.

All disputes arising out of or in any way connected with this agreement shall be deemed to
have arisen in Chennai and only courts in Chennai shall have jurisdiction to determine the
same.

Submitting to arbitration may be considered as an additional remedy and it does not
preclude the Parties to seek redressal/other legal recourse.

14) Engineer-Incharge / Consultant:

The term Engineer-Incharge / Consultant in the said conditions shall mean the said
ENGINEER-INCHARGE, Chennai or in the event of it being ordered to be wound up or in
ceasing to be the Engineer-Incharge / Consultant for the purpose of this Contract, such other
person as shall be nominated for that purpose by the Employer, not being a person to whom
the Contractor shall object for reasons considered to be sufficient by the Employer
mentioned in the said Conditions provided always that no person subsequently appointed to
be Engineer-Incharge / Consultant under this Engineer-Incharge / Consultant shall be
entitled to disregard or overrule any provision, decision or approval or direction given or
expressed by the Consultants for the time being.

15) The several parts of this contract have been read and fully understood by us.

16) Following shall be deemed to form and be read and construted as part of this agreement viz

a) The Bid No/ date.

b) The award letter No / date.

¢) References as mentioned in the award letter
d) All the correspondences till award of contract

IN WITNESS whereof the said contracting parties have set their hands and seals on the day and
year first hereinabove witness.

Witness Address Employer

Witness Address Contractor
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GENERAL SPECIFICATIONS REQUIREMENTS

All works should confirm to standard laid down by the Bureau of Indian Standards
(BIS) Latest Edition.

Wherever detailed specifications are not given, the works shall be carried out as per
CPWD specifications with latest additions and corrections.

1. SPECIFICATIONS — GENERAL REQUIREMENTS

1A. List of tender drawings is given elsewhere in the tender documents. These drawings are
meant for tenders and construction also. These drawings may be revised and fresh revised
copies issued to the contractor from time to time for adoption in work to suit the final
designs and the physical conditions encouraged during the progress of work.

1B. Figured dimensions on drawings shall only be followed and drawings to large scale
shall take precedence over these to smaller scale.

1C. Information noted on the drawings pertaining to the materials and workmanship, if
contrary to that given in the specifications, shall have precedence.

1D. The contractor shall prepare, at his own cost, detailed shop drawings and shall obtain
the approval of the Employer/Employer before adoption.

2. ‘
2A. The specification is intended for general description of quality and workmanship of
materials and finished work. They are not intended to cover minute details. The work shall
be executed in accordance with sound engineering and other professional practice.

2B. Where reference is made to any standard specification of Bureau of Indian Standards or
any other similar body, the information and provisions of the latest revised edition of the
specification on the date of submission of such standard specifications are in conflict with
the provisions standard in these specifications the latter provisions shall have precedence.

2C. All materials shall be quality manufactured by renewed concerns conforming to Indian
Standards or equivalent and shall have “BIS” mark as far as possible unless otherwise
approved by the Employer / Employer. The contractor shall get all materials approved by
the Employer / Employer prior to procurement and use.

3. MEASUREMENTS AND PAYMENTS

3A. The quantities stated in the bills of Quantities are tentative. The contractor shall be paid
at the quoted rate and on the basis of actual measured dimensions of the finished work,
limited however by those dimensions shown in the drawings, or as directed by the Employer
/ Employer.

3B. Measurement of work shall be generally in accordance with IS: 1200 “Method of
Bpeasurement of Building and Electrical Engineering Work™ except where the stipulations
Nk tender are contradictory.
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4. LAYOUTS AND SURVEYS.

The contractor shall be responsible for the true and proper setting out of works, for the
correctness of position, levels, dimensions and alignment of all parts of the works and for
the provisions of all necessary instruments, appliances and labour in connection there with.
If at dimensions or alignments of any part of works, the contractor, on being required to do
so, shall at his expenses rectify such errors, checking of any setting out or of any line or
level by the Employer/Employer shall not in any way relieve the contractor of his
responsibility for the corrections thereof.

4. CONSTRUCTION SCHEDULE AND TIME OF COMPLETION

5A. A bar chart shall be submitted by the contractor detailing out the complete construction
activities for each work within 7 days of start of work at site. This chart shall be reviewed
by the Employer/Employer and alterations, if any, shall be made by the contractor. This
chart will form the basis or reappraisal to evaluate the progress of work at site.

5B. The drawings shall be issued to the contractor at least one week in advance before
commencement of work.

5C. No extension of time shall be granted on the plea of drawings not having been received
in time provided the above time schedule is adhered to.

5. CO-OPERATION WITH OTHER AGENCIES

6A. During the course of implementation of this contract, several other agencies and
contractors shall be working at site simultaneously. In order to effect proper co-ordination
and avoid delays, it shall be the responsibility of the contractor of this tender to give
adequate notice and exact dates of work proposed to be executed by him which requires the
placement and fixation of embedment etc., by the other agencies. The safety and prevention
from damage activities would remain with the contractor. In the event of damage or loss,
caused, indirectly or directly by the contractor or his labour, he will be responsible to make
good the same as advised/instructed by the Employer/Employer.

6. DELIVERY OF WORKS

Every portion of the work shall be kept clear of accumulation from time to time and
delivered up clean and free from all defects of every kind at the conclusion of work.

7. RELATION TO OTHER DOCUMENTS

8A. The technical specifications are intended for general description of items listed in the
bill of quantities. All works specified or implied in the technical specification form a part of
the items in the bill of quantities. Similarly, all indications in drawings and general
description of works, whether specified or implied, form a part of the items in bills of
quantities.

8B. The quoted rates in the bills of quantities shall be assumed to include all the specified
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8. LIFTS AND LEADS

9A. The rates quoted for all items of work shall include all lifts and leads where applicable.

9B. All debris and waste materials shall be disposed away from the site to a far off place as

directed.
9C.Necessary scaffoldings, centering, platform etc., required for carrying out the work shall
be arranged by contractor only at their cost, which is deemed to be included in the quoted

price.

Tender document for dir-Condiiioning works jor Proposed for DAMC.Indian Bank Building. 2nd Floor. Kilpauk, Chennai-600010

Page 41 of 58



A

ALLAHABAD

Indian Bank-Corporate Office

SAFETY CODE

FIRST AID

At every work place, there shall be maintained in readily accessible place first aid
appliance including supply of sterilized dressings and sterilized cotton wool. The
appliance shall be kept in good condition, and in large work place, they shall be placed
in charge of a reasonable person who shall be readily available during working hours.

At large work places, where hospital facilities are not available within easy distance of
the works, first aid posts shall be established and be run by a trained compounder.

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour sufficient cold water fit for drinking.

SCAFFOLDS

Suitable scaffolds shall be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except in the case of short duration
work which can be done safely from ladders. When a ladder is used, it shall be of rigid
construction made either of good quality wood or steel. The steps shall have a minimum
width of 450 mm and a maximum rise of 300 mm. Suitable hand holds of good quality
wood or steel shall be provided and the ladder shall be given an inclination not steeper
than % to 1 (1/4 horizontal and 1 vertical).

Scaffolding or staging more than 4 m. above the ground floor, swung or suspended from
an overhead support or erected with stationary support shall have a guard rail properly
bolded, braced or otherwise secured, at least 1 m. above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends
thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways shall be so constructed that they do not sag
unduly or unequally and if the height of the platform, gangway or stairway is more than
4 m. above ground level or floor lever, they shall be closely boarded and shall have
adequate width and be suitably fenced as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fail of persons or materials by providing suitable fencing
or railing whose minimum height shall be 1 m.

Wherever there are open excavations in ground, they shall be fenced off by suitable
railing and danger signals to be installed at night so as to prevent persons slipping into
the excavations.

Safe means of access shall be provided to all working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9 m. in length while the width
between side rails in rung ladder shall in no case, be less than 290 mm. for ladder up to
and including 3 m. in length. For longer ladders this width shall be increased at least 20
mm for each additional meter of length.

A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval
of the Engineer obtained prior to construction.
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10.

11.

12.

OTHER SAFETY MEASURES

All personnel of the contractor working within the plant site shall be provided with
safety helmets. All welders shall wear welding goggles while doing welding work and
all metal workers shall be provided with safety gloves. Persons employed on metal
cutting and grinding shall wear safety glasses.

Adequate precautions shall be taken to prevent danger from Air-Conditioning
equipment. No materials on any of the sites of work shall be so stacked or placed as to

cause danger or inconvenience to any person or the public.

EXCAVATION & TRENCHING

All trenches, 1.25 m. or more in depth shall at all times be supplied with at least one
ladder for each 30 m. in length or fraction thereof. The ladder shall be extended from
bottoms of the trench to at least 1 m. above the surface of the ground. Sides of trenches
which are 1.5 m. or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing so as to avoid the danger of sides collapsing. The
excavated materials shall not be placed within 1.5 m. of the edges of the trench or half of
the depth of the trench whichever is more. Cutting shall be done from top to bottom.
Under no circumstances undermining or undercutting shall be done.

The contractor shall take all measures on the site of the work to protect the public from
accidents and shall be solely bound to bear the expenses of defence of every suit, action
or other proceedings at law that may be brought by any persons for injury sustained
owing to neglect of the above precautions and to pay any such persons or which may
with the consent of the contractor, be paid to compromise any claim by any such person.
No future claim shall be entertained / made against the bank in this regard.

DEMOLITION

Before any demolition work is commenced and also during the process of the work:

a. All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

b. No electric cable or apparatus which is liable to be a source of danger over a
cable or apparatus used by the operator shall remain Air-Conditioningly
charged.

c. All practical pre-cautions steps shall be taken to prevent danger to persons
employed from the risk fire or explosion or flooding. No floor, roof or other
part of the building shall be so overloaded with debris or materials as to
render it unsafe.

PERSONAL SAFETY / PROTECTIVE EQUIPMENTS

All necessary personal safety equipment as considered adequate by the Engineer should
be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to
ensure proper use of equipment by those concerned.

a. Workers employed on mixing asphaltic materials, cement and lime mortars
shall be provided with protective footwear and protective goggles.
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13.

14.

b. Those engaged in white washiI;g and mixing or stacking of cement bags or
any material which is injurious to the eyes shall be provided with protective

goggles.

c. Those engaged in welding works shall be provided with welder’s protective
eyesight lids.

d. Stone breakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

e. When workers are employed in sewers and manholes, which are in use, the
contractor shall ensure that the manhole covers are opened and are
ventilated at least for an hour before the workers are allowed to get into
manholes and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to
the public.

f. The contractor shall not employ men below the age of 18 years and women
on the work of painting with products containing lead or any toxic material
in any form. Wherever men above the age of 18 are employed on the work
of such painting, the following precautions should be taken:

i. No paint containing lead or lead products shall be used except in the
form of paste or readymade paint. Paints like vinyl and epoxies
having toxic fumes should be applied after following all precautions
laid down by manufacturers.

ii. Suitable face masks should be supplied for use by the workers when
paint is applied in the form of spray or a surface having lead paint
dry rubbed and scrapped.

iii. Overalls shall be supplied by the contractor to the workmen and
adequate facilities shall be provided to enable the working painters
to wash during the cessation of work.

When the work is done near any public place where there is risk of drowning all
necessary equipments should be provided and kept ready for use and all necessary steps
taken for prompts rescue of any person in danger and adequate provision should be
made for prompt first aid treatment of all injuries likely to be sustained during the course
of the work.

HOISTING MACHINES
Use of hoisting machines and tackle including their attachments anchorage and supports
shall confirm to the following standards or conditions:

a. These shall be of good mechanical constructions sound material and
adequate strength and free from patent defect and shall be kept in good
repair and in good working condition.

b. Every rope used in hoisting or lowering materials of as means of suspension
shall be of durable quality and adequate strength and free from patent
defects.

c. Every crane driver or hoisting appliance operator shall be properly qualified
and no person under the age of 21 years shall be in charge of any hoisting
machine including any scaffolding winch or give signals to operator.
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15.

16.

17.

18.

19.

20.

21.

d. In case of every hoisting machine and of every chain ring hook, shackle
shovel and pulley block used in hoisting or as means of suspension the safe
working load shall be ascertained by adequate means. Every hoisting
machine and all gear referred to above shall be plainly marked with the safe
working load. In case of a hoisting machine having a variable safe working
load, each safe working load and the conditions under which it is applicable
shall be clearly indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except
for the purpose or testing.

e. In case of departmental machines, the safe working load shall be notified by
the Engineer. As regards contractor’s machines, the contractors shall notify
the safe working load of the machine to the Engineer whenever he brings
any machinery to site of work and get it verified by the Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with such means as will reduce to the minimum of the
risk or any part of a suspended load becoming accidentally displaced. When workers are
employed on Air-Conditioning installations which are already energised, insulating
mats, wearing apparel, such as gloves, sleeves and boots as may be necessary, should be
provided. The workers should not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use.

Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance
of the safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer, Engineers of the Department or their representatives.

The contractor is solely responsible for the safety and security of the workmen
engaged by him or his subcontractors in this project.

Notwithstanding the above clause from (1) to (21), there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of
India.
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APPENDIX -1
PROFORMA ‘A’
(See Clause 22(h) of General Conditions)
CONTRACTOR’S LIABILITY AND INSURANCE SUMMARY
Name & Number of Value of Validity Period ~ Loss or damage to work (covered
Insurance Policy with Insurance under Policy) or any part thereof
description and all materials at site from any
cause whatsoever
1. 2. 3. 4.
a)
b)
c)
Damage, loss or injury to any Claims under the Workman
property of the Employer’s or compensation Act 1923, Remarks
Consultant’s or his agent’s and the Minimum Wages Act
servant’s 1948 & Contract labour
(Regulation and Abolition)
Act 1970
5. 6. 7.
a)
b)
c)

NB:  Details of further policies taken if any and the loss or damage if any under that policy may
please be indicated separately at appropriate places.

Signature of Contractor

Address:

Witness:
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APPENDIX - II

PROFORMA ‘B1’

MEASUREMENT SHEET

Running Bill No.

Name of the Work

Name of the Contractor

Sr. | Item Qty. as per | Unit No. / Length | Qty. of
No. contract Present Bill

NOTE: Quantity of Present Bill shall be carried forward to Interim Bill.

PROFORMA ‘B2’
INTERIM BILL
Interim Bill No.
Name of the Work

Name of the Contractor

S.No.| Item | Unit | Qty. asper | Qty.upto | Qty. of | Total Unit Ratd Gross
Contract previous | present | Qty. Amount
bill bill

Total cumulative Gross Amount of Bill Rs.

Gross Amt. of the present Bill = Gross Amt. of bill — Gross Amt. upto previous bill
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APPENDIX - III

PROFORMA 'C’
REPORT OF VIRTUAL COMPLETION
(See Clause 36 of General Conditions)

Draft of letter to be written by the Contractor to the consultant in connection with the Virtual

Completion Certificate as per Clause No. 29 of General Conditions of Contract.

Having executed the work in terms of the Contract, we hereby certify and affirm that we have virtually

completed the contracted works.

We hereby certify that the work has been executed wholly to our satisfaction and with the materials and

workmanship in accordance with the contract.

We do certify further that we have executed the work in accordance with the applicable laws and

without any transgression of such laws.
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APPENDIX - IV

BIDDER DETAILS (TO BE FILLED BY THE BIDDER)

SLNo Particulars
1. Name of firm / company /Individual
2. Address
Registered Office

Administrative Office

3. Telephone Nos. Including Mobile

4, Email address

5. Constitution of the firm / company /Individual
(Please enclose relevant documents like copy of
partnership deed, Memorandum/articles of
association etc.)

6. Year of Establishment

7. Name of Partners/Associates

8. Registration with Authorities
PAN

GST

H T or LT Air-Conditioning License no and
validity of the same (if any)

9. Has the bidder or any constituent partner in case
of partnership firm / Company, ever been
debarred/black listed for tendering in any
organization at any time? If so, give details

10. | Banker’s Name

11. | Field of Core Competence
( Mention the fields on preference basis)

12. | Any Pending or past litigation (within 3
years)? If yes, please explain with present
status ending 31.03.2021

13. | LOCAL OFFICE AT CHENNAI
. Contact person name and complete
tal address, contact number / email id

Jage enclose separate sheets, photographs, documents etc wherever required.
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DECLARATION:

1. All the information furnished by me / us here is correct to the best of my/our knowledge and
belief.

2. 1/ we have no objection if enquiries are made about the work listed by me / us in the
accompanying sheets / annexures.

Place: SIGNATURE OF AUTHORIZED PERSON

NAME & DESIGNATION

Date :
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APPENDIX V

PROFORMA OF APPLICATION FOR EXTENSION OF TIME PERIOD

1 Name of the Contractor
2 Name of the work as given in the Agreement
3 Agreement No
4 Estimated tender amount
5 Date of Commencement of work as per Agreement
6 Period allowed for completion of work as per
Agreement
7 Date of completion stipulated in Agreement
8 Period for which extension of time has been given
previously
a 1* extension vide Engineer-Incharge/Bank letter
No Dated Month Days
b 2" Extension vide Engineer-Incharge/Bank letter
No Dated Month Days
3" Extension vide Engineer-Incharge/Bank letter
No Dated Month Days
4™ Extension vide Engineer-Incharge/Bank letter
No Dated Month Days
Total extension previously given
9 Reasons for which extensions have been previously give
(copies of the Previous applications should be attached)
10 Period for which extension is applied for
Hindrances on account of which extension is applied for
11 with dates on which hindrances occurred and the period

for which these are likely to last

a Serial No

b Nature of hindrance

¢ Date of Occurrence

d  Period for which it is likely to last

e Period for which extension required

for this particular hindrance

f Overlapping period of any with reference

Tender document for Air-Conditioning works for Proposed for DAMC. Indian Bank Building. Znd Floor. Kilpauk. Chennai-600070
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PROFORMA OF APPLICATION FOR EXTENSION OF TIME PERIOD

to item (e) above

g Net extension applied for

h Remarks, if any

12 Extension of time required for extra work

13 Details of work and the amount involved

a Total value of extra work

b  Proportionate period of extension of time on
estimated amount put to tender

14 Total Extension of time required for 11 & 12

Submitted to the Engineer-Incharge / Bank

Signature of Contractor

Tender docunient jor Air-Conditioning works for Proposed for DANC indian Bank Building, 2nd Floor, Kilpauk, Chennai-600010
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APPENDIX VI

Bank Guarantee No. Date:

PERFORMANCE BANK GUARANTEE

Indian Bank, a body Corporate constituted under the Banking Companies Acquisition and transfer of
undertaking Act, having its Corporate Office at No.254-260, Avvai Shanmugham Salai, Royapettah, Chennai
600 014 (hereinafter referred to as Indian Bank) have entered into Agreement/Contract/Order No.----------------
-= dt —mmemmeeees (hereinafter called “the said Contract/ the said Order”) with M/s
------ [hereinafter called “the said Contractor/Supplier”] for the Air-Conditioning works towards Supply,
Installation, Testing & Commissioning of 28HP VRF Units along with associated works as replacement of
existing AC System at 5™ Floor of Indian Bank, Head Office Building at No.66, Rajaji Salai, Chennai 600001
as per tender specifications & bill of materials.

2. Where as under the terms of the said Agreement/Contract/Order, the Contractor/Supplier is required
to furnish a Performance Bank Guarantee for 5% of tendered value i.e Rs. ------e-momemmeee- /- (Rs.
Amount in words) towards the due fulfillment of the terms and conditions during the agreed time
period or extension thereof, and also satisfactory performance of the said equipment supplied to
Indian Bank during warranty period as per the warranty terms stipulated in the Agreement/Order.

3. Accordingly, we --------------- (name & Address of the issuing Bank) (hereinafter referred to as “The
Surety:”, which expression shall , unless repugnant to the context or meaning thereof, include all its
successors, administrators, executors and permitted Assignees.) at the request of ———-r-oeeemo-
(name & Address of the contractor) do hereby undertake to pay to Indian Bank an amount not
exceeding RS. —---—mmoereeeeev /- (Rs. Amount in words) on the failure of Contractor/Supplier in
performance of their obligations as per the terms and conditions of the Contract/Order including the
satisfactory performance of the item during warranty period as per the warranty terms stipulated in
the Agreement / Contract/Order.

4. The Surety do hereby unreservedly, irrevocably undertake to pay the amounts due and payable under
this guarantee without any demur, merely on demand from Indian Bank within 10 days of such
demand stating that the amount claimed is due by way of breach of terms and conditions of the
Agreement/Contract/Order. Any such demand made on the bank shall be conclusive as regards the
amount due and payable by the Bank under this guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding RS, ——mmmm s /- (Rs. Amount in words)
and We undertake to pay to Indian Bank a amount not exceeding Rs. --=------m-mcemeev /- (Rs. Amount in
words) so demanded not withstanding any dispute or disputes raised by the contractor/supplier of the
equipment in any suit or proceeding pending before any Court or Tribunal relating thereto our liability
under this guarantee being absolute and unequivocal.

The Surety further agree that the guarantee herein contained shall remain in full force and effect
during the period that would be taken for the performance of the said Contract/Order and that it shall
continue to be enforceable till all the dues of Indian Bank under or by virtue of the said
Contract/Order have been fully paid and its claims satisfied or discharged or till Indian Bank certifies
that the terms and conditions of the said Agreement/Contract/Order have been fully and properly
carried out by the said Contractor/supplier(s) and accordingly discharges this guarantee.

The Surety further agree with Indian Bank that Indian Bank shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Agreement or to extend time of performance by the said contractor/Supplier of
the equipment from time to time or to postpone for any time or from time to time any of the powers
exercisable by Indian Bank against the said contractor/Supplier and to forbear or enforce any of the
terms and conditions relating to the said Agreement/Contract/Order and we shall not be relieved from
our liability by reason of any such variation, or extension being granted to the said Contractor/

Tender document for Air-Conditioning works for Proposed for DAMC Indian Bank Building. 2nd Floor. Kilpauk. Chennai-600010
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8.

Supplie_r “or for any forbearance, act or omission on the part of Indian Bank or any indulgence by
Indian Bank to the said Contractor/Supplier or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have effect of so relieving us.

The Surety lastly undertake not to revoke this guarantee during its currency except with the previous
consent of Indian Bank in writing and agree that any change in the constitution of the said
contractor/Supplier or the said Bank shall not discharge the Bank of its liability under this deed.
The validity of Bank Guarantee shall be up to DD/MM/YY
And such date shall cover the period of warranty of all the supplies and excludes the period of defect
liability. The Bank Guarantee shall remain valid for the period up to which the contractor is obliged

for due performance of the said Agreement/ Contract/Order including the warranty period.

This Bank Guarantee shall be governed by and constitute in accordance with Indian Law and shall be
subject to exclusive Jurisdiction of Indian Courts.

All the claims under this guarantee must be presented to the bank.

Notwithstanding anything contained hereinbefore.

Our liability under this guarantee is restricted to Rs. ~—---------------- /- (Rs. Amount in words). The
guarantee is valid up to DD/MM/YY or extension thereof.

Unless a claim or demand made in writing is presented to us on or before DD/MM/YY , the date of
expiry of this guarantee all your rights under this guarantee shall be lapsed and we shall be released
and discharged from all liabilities there under.

In witness where of the Bank through its officials has set its hand and stamp on ---day of ---------
and the year at .

SIGNED AND DELIVERED For and on behalf of

For and on behalf of above named Bank. (Banker’s Name and Seal)

Branch Manager
(Banker’s seal)

SEAL OF THE BANK

Tender document for dir-Conditioning works for Proposed for DAMC Indian Bank Building, 2nd Floor, Kilpaik, Chemiai-600010
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LIST OF PREFERRED MAKES FOR AIR-CONDITIONING WORKS

SL.No Description MAKES
1 Variable Refrigerant Flow (VRF) Voltas / Blue Star / Carrier / Daikin /
Systems O’General
2 Indoors High wall & cassette type units V?ltas (Eue Stanf Camier ADaiking
O’General
3 Stabilizers V-Guard / Premier / Everest
4 Aluminium Sheets Hindalco / Nalco or equivalent
5 Grills / Diffusers / Dampers Air master / Air freeze or equivalent
6 Fiber Glass Wool Uptwiga / Rockwool or equivalent
Mandev / Parasmani /Jugal/ Mueller
7 Refrigerant Pipes brass/Otokompu/Shree Shyam/ Mehta Tubes/
Totaline
8 Axial fans NADI / Southern Magnetics or equivalent
9 Dash / Anchoring Fasteners HILTI / Fischer or Equivalent
10 | General Hardwares GKW / Atul or Equivalent
11 | MS Structure/Beam/Gurdar/Channel SAIL/TATA/JINDAL/ESSAR
12 | FIRE Sealant Promat, Hilti, Brila-3M
13 | Insulation acoustic ARMAFLEX/BIRSAL/SUPREME
14 | GI Sheets TATA /JIDAL/ SAIL
: Astral /supreme / Avonplast /
15 | CREUENG e Wavin/ Surl,'ya/Polypack/ri’rakash
16 | Switches & Sockets MK? Anchor (Roma) - Model approved by
Engineer Incharge
17 | Nitrile Rubber insulation Hylam / Superlon / Armaflex/Trocellen
18 | Vibration pads Resistroflex /Dunlop / Dynemech
19 | Vibration isolation Dunlop / Cushy Foot /Resistroflex
20 Power / Control Cables Polycab / Finolex / RR Kabel
21 | Selector Switch, Toggle Switch Salzer(L&T), Kaycee / Siemens
22 | Controllers, controls & Sensors Honeywell / Schneider/ Siemens
23 Surge Protection OBO Betterman/ Legrand / ABB
24 | Energy Meter L&T / Secure / Schneider
25 | Prefabricated Panels / Distribution boards | L&T, Hager, Legrand
26 | Exhaust Fan Almonard/ Crompton
27 | Moulded Case Circuit Breakers / MCB L&T(I.)-Slgn )/ Siemens (sentron) / Legrend /
Schneider
28 | LED Indication Lamps L&T / Schneider / Kay cee
Ammeter, Voltmeter, KWH,PF,
29 | Frequency meter / Digital Meters, L&T / Schneider / EL Measure
Multifunction Meter
30 | LUGS & THIMBLES Dowells / 3M / Comet / Lotus (double comp.

type Glands)

Tender docunient for Air-Conditioning works for Proposed for DAMC Indian Bank Building. 2nd Floor. Kilpauk, Chennai-600010
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DRAWINGS

LAYOUT FOR TENDER PURPOSE ONLY
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INDIAN BANK,

CORPORATE OFFICE, ESTATE DEPARTMENT
No. 254 - 260, Avvai Shanmugam Salai,
Royapettah, Chennai - 600 014.

Ph: 044-28134401/4308

Email: hoestate(@indianbank.co.in

PRICE BID
(PART -2)

Tender document for Air-Conditioning works towards Supply, Installation, Testing &
Commissioning of 26HP VRF Units along with associated works Proposed for DAMC,
Indian Bank Building, 2nd Floor, Kilpauk, Chennai-600010

ISSUED TO

Ms.

This document contains 05 pages
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