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TENDER DOCUMENT FOR  

PROPOSED STRUCTURAL AND CIVIL REPAIRS, 
WATERPROOFING, PLUMBING, PAINTING & ALLIED WORKS AT 

INDIAN BANK OFFICERS QUARTERS, GAUTAM APARTMENT, 
RAHEJA TOWNSHIP, RANI SATI MARG, MALAD, MUMBAI 400 097.  

 
 
 

PART – 1 
TECHNICAL BID 

 
 
 
ZO/MUM(W)/PROP/TNDR/ GAUTAM 01 
Date: 19/12/2022 
 
 
 
 
 
 
 
 
PROJECT MANAGEMENT CONSULTANTS: 
M/S CREATIVE CONSULTANTS 

335, 3rd Floor, Kuber Complex, New Link Road, 

Opp. Laxmi Industrial Estate, Andheri (west), Mumbai - 400 053. 

Tel.: 022 – 49647088 / 9619620379 / 9820935856 

Email: creativestructure@rediffmail.com  
Web: www.ccplindia.org  
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    FORM OF e- TENDER 
 
To, 
Zonal Manager, 
Indian Bank Zonal Office, Mumbai West,  
1st Floor, B Wing, 101 Neo Vikram CHSL,  
Sahakar Nagar, New Link Road,  
Andheri West, Mumbai- 400 058 
 
Dear Sir/s, 
 
Sub: “TENDER FOR STRUCTURAL AND CIVIL REPAIRS, WATERPROOFING, PLUMBING, 

PAINTING & ALLIED WORKS AT INDIAN BANK OFFICERS QUARTERS, GAUTAM 

APARTMENT, RAHEJA TOWNSHIP, RANI SATI MARG, MALAD, MUMBAI 400 097.” 

  
Having duly examined the tender documents including the specifications, bill of quantities 
relating to the works specified in the under written memorandum and having visited / inspected the 
site of the said works and having acquired all the requisite information relating there to as 
affecting this tender, I/We hereby offer to execute the works specified therein at the rates 
specified in the Bill of quantities (while submitting Price Bid) and in accordance, in all 
respects, with the specifications and instructions in writing referred to in the conditions of tender, the 
Articles of Agreement, Special Conditions, if any, the Bill of quantities and Conditions of Contract 
and with such materials are as specified, by and in all other respects in accordance with such 
conditions in the Bill of quantities and conditions of contract so far as applicable. 
 
Thanking You, 
 
 
Tenderers Name & Signature 
 
 
Date and Company Seal: 
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NOTICE INVITING  e-tender 
Indian Bank, Zonal Office Mumbai West invites online tenders under 2 bid system  from reputed and 
resourceful bidders for executing “Structural and Civil Repairs, Waterproofing, Plumbing, Painting & Allied 
Works at Indian Bank Officers Quarters, Gautam Apartment, Raheja Township, Rani Sati Marg, Malad, 
Mumbai 400 097”.  
 

1.  Name of Work Structural and Civil Repairs, Waterproofing, Plumbing, Painting & 
Allied Works of Indian Bank Officers Quarters, Gautam Apartment, 
Raheja Township, Rani Sati Marg, Malad, Mumbai 400 097 

2.  Estimated cost of work Rs. 345 lakh (Excluding GST) 
3.  Period of completion 300 days reckoned from the 14th  day of issue of the work order or 

handing over of site whichever is earlier. 
4.  Validity of Tender 120 days from the date of opening of price-bid  
5.  Earnest Money Deposit (EMD) Rs. 6,93,320/- (Rupees Six Lakh Ninety Three  Thousand Three 

Hundred and Twenty Only) (To be deposited along with Tender Part-A 
by way of Demand Draft in favour of “INDIAN BANK” payable in 
Mumbai or can make payment through NEFT / RTGS as per the account 
details in page no 5 sl no 20 and inform the bank through email / letter.) 
Original DD/PO to be submitted to INDIAN BANK’s office before the 
last date of tender submission & Xerox copy of the same to be uploaded 
with technical bid. The vendors are registered with NSIC/ MC&IT/ 
MEITY/MSME irrespective of the stores for service activity in related to 
repairs maintenance works are exempted from payment of EMD & 
Tender Fee. Copy of Valid registration and documentary evidence to 
support the eligibility criteria for exemption should be attached with 
mentioning monetary limit of Rs. 350 Lakh or more are eligible to 
exempt for EMD. 

6.  Online Reverse Auction The Final Financial price bid will be decided through Online Reverse 
Auction through the e-Auction portal: 
https://www.tenderwizard.com/indianbank  

7.  Initial Security Deposit (ISD) 3% of the Bid Amount (Including EMD amount). The Bidders, who are 
eligible to exempt for EMD have to submitt ISD 3% of the Bid Amount 
in the form of bank guarantee,  validity of bank guarantee shall be till 
completion of work.  

8.  Retention Money (RM) 5% against each RA bill 
9.  Total Security Deposit 

EMD+ISD+RM 
8% of the cost. (50% will be released in 30 days after  payment of the 
final bill and the balance 50% will be released after the Defect liability 
Period i.e. One year). 

10.  Additional Security Deposit In case L-1 bidder quotes abnormally low rates (i.e. more than below 
10% of estimated project cost), then, it is necessary to submit additional 
security deposit (ASD) equivalent to difference of more than below of 
10% amount within 07 working days.  Such ASD in the form of Bank 
guarantee with the validity till completion of work. The said bank 
guarantee will be released after completion of work along with final bill 
payment.   

11.  Value of work for Interim Rs.50,00,000/- (Rupees Fifty Lakhs Only)  
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Payment 
12.  Tender Documents The Tender Documents can be downloaded from the Bank’s website  

www.indianbank.in  and e-procurement portal: 
https://www.tenderwizard.com/indianbank  from 20.12.2022 to 
20.01.2023 up to 3.00PM 

13.  Cost of Tender documents free of cost.  
14.  Liquidated Damages 1% for delay per week of the contract value subject to maximum of 10% 

of contract value. 
15.  Site Visit & Pre-Bid Meeting  It is advisable to attend the pre-bid meeting and site visit to prospective 

bidders, who interested to participate in tendering process.   
Date of Site visit : 20.12.2022 to 19.01.2023 from 11.00AM to 04.00PM 
on working days only. 
Pre-bid Meeting: 30.12.2022 at 11.30 AM  
All interested bidders can send their queries through email before the 
prebid date and get their queries clarified during the pre-bid meeting. 

16.  Last date of submission of 
Tenders (through on- line mode) 

20.01.2023  03.00 PM 

17.  Date of Opening of Technical bid 
(through on- line mode) 

Date: 20.01.2023  @ 03.30 PM 

18.  Date of Opening of Financial bid 
(through on- line mode) 

Will be intimated later to the qualified Tenderers only. 
After this the Reverse Auction will be held on-line. 

19.  Defect Liability Period 12 Months from the date of Virtual Completion of work.  
20.  Bank Account Details  

(for EMD) in case of non 
submission of DD / PO, bidders 
can pay through RTGS / NEFT 

Bank/Branch: Indian Bank, Prabhadevi Branch 
IFSC                             : IDIB000P079 
A/c Name                     : ROUTING ACCOUNT  
A/c Name                     : 98741007765 
Upon payment tenderer has to inform the bank through email / letter. 

21.  Solvency Certificate Latest Bank solvency certificate of Rs. 1.39 Cr. And above from any 
bank only issued in current financial year shall be provided for pre- 
qualification along with Bank Confirmation letter. 

22.  Water and Electricity Electricity Provided by the INDIAN BANK for the allotted space 
(Material).  Electricity Bill for the same has to be paid by tenderer / 
contractor as per actual. Contractor has to arrange Water at their own 
cost. 

23.  GST Paid separately by the INDIAN BANK as applicable.  

24.  Required Insurance Policies and 
Other Covid-19 Protocol for 
Proposed Repair Work.  

To Be Obtained & followed by The Contractor at His Own Cost. 
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25.  Payment to Contractors 

1)  R.A. Bill  

3)  Final Bill  

 

1) R.A Bills payment will be released by INDIAN BANK within 15 
days of the certification of Bill by Consultant as per page no 4, Sl No 
10 

2) Final Bill payment will be released by INDIAN BANK within 60 
days of the certification of final Bill by Consultant. 

26.  Work Warranty  1) For terrace waterproofing work 10 Years. 
2) For tank inside waterproofing work 7 Years. 
3) For structural & Civil Repair work 05 Years.  
4) For External Painting work 07 Years. 
Contractor have to give work warranty on Rs. 500/- stamp paper along 
with notary mentioning that if any type of defect noticed in warranty 
period on work done area and notified by Indian Bank / Consultants, 
then immediately contractor have to attend the same free of cost for all 
above mention work.   

27.  Labour Stay at Site  No stay will be provided 

28.  Contact Details Client: Indian Bank’s ZONAL OFFICE MUMBAI WEST, 

1st Floor, B Wing, 101 Neo Vikram CHSL, Sahakar Nagar, New 
Link Road, Andheri West, Mumbai- 400 058 

mumwest.property@indianbank.co.in   
Landline: 022-69599900 / Extn 966 
 
PMC: M/s- Creative Consultants  
Andheri (west), Mumbai – 400 053. 
creativestructure@rediffmail.com  
Tell: 022 - 49647088 
Contact: 9820935856 / 9619620379  

Note: 
1. The Final Financial price bid will be decided through Online Reverse Auction through the e-Auction portal: 

https://www.tenderwizard.com/indianbank 
2. The bank reserves the right to reject any or all tenders/bids without assigning any reason. 
3. Tender received after clsoing date and time of submission of bid shall be rejected. 

 

4. The rates quoted by the Tenderer shall be based only on the specifications and conditions of the tender 
documents. 
 

5. Bank is not liable to make any payment to tenderers either for inspection of site or for preparation to submit 
the tender/bid, regardless of the condut or outcom of the bidding process. 
 

6. Bank reserves the right to cancel the tender of the bidder who fails to submit their tender in the prescribed 
format of bank. 
 

7. The bidding will be done through Reverse Auction. 
 

8. The Companies who are registered with Micro, Small & Medium Enterprises and also those having valid 
NSIC certificate under Government Store Purchase Programme having certificate clearly indicating the 
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amount of “Quantitative Capacity Per Annum” (amount of Quantitative Capacity Per Annum shall be more 
than the estimated cost of work) are exempted from the submission of Tender document fee/EMD on 
submission of requisite proof in the form of valid certification from MSME and NSIC. 
 

9. Tenderer / Bidder should have registered office in Mumbai / Navi Mumbai/ Thane with supporting documents 
such as registered office address proof issued by govt. and other related authorities etc.  

10. Successful Bidder shall be abide with Central / State Govt.'s Health Guide line towards COVID-19 and 
maintained health discipline till completion of work. 
 

11. Successful Bidder shall adhere with Society's rule and Regulation while working at site. 
 

12. Successful bidder must submit Medical certificate (COVID test) and maintain register of all related labour/ 
supervisor. 

 
Yours Faithfully, 

 

Zonal Manager,  
Indian Bank Zonal Office, Mumbai (West),  
1st Floor, B Wing, 101 Neo Vikram CHSL,  
Sahakar Nagar, New Link Road,  
Andheri West, Mumbai- 400 058 

 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

Page 8 of 93 
 

 
 

ADDITIONAL GENERAL INFORMATION 
 

1. This Structural Repairs, Civil Repairs, Waterproofing, Plumbing, Painting & Allied Works of “GAUTAM 
APARTMENT” is proposed. And the specification/ & finish of the items shall be same as mentioned in the tender 
document.   

 
2. You are requested to fully understand the quantum of the work listed in the items mentioned. For the day to day 

supervision, Contractor will post one qualified site supervisor and qualified Graduate Civil Engineer at site 
having knowledge of Structural Repairs, Civil Repairs, Plumbing, Waterproofing & Painting works at their 
cost. 

 
3. The rates shall also include clearing of the premises during the work execution and after the work completion.  

 
4. The rates shall include throwing of the debris from the site during and after the course of execution. All the items rates 

shall be inclusive of removing / demolishing / dismantling of existing work etc.  
 

5. Pre-BID MEETING is arranged at Site 30.12.2022 at 00:00 AM. All Interested bidders are requested to send 
their wish to raise any query in respect of this project, may do so, 2 days in advance by sending email on below 
mentioned email ID, prior to pre-bid meeting date. And also send the name of the representative attending the 
meeting. 
 

Email to Indian Bank mumwest.property@indianbank.co.in 

CC to M/s. Creative Consultants              creativestructure@rediffmail.com 

 
Site Inspection Report dully sign by the Consultants: 

This is to certify that M/s……………………………visited INDIAN BANK residential Building Gautam 
apartment  located at Malad, on………… and understood the general working condition and the mode of 
operations of the said building. 

Duly Signature of Consultant______________________              Name and Signature _______________________ 

 

Note: Site inspection report with duly signature of consultant, corrigendum / addendum & minutes of pre-bid 
meeting is mandatory to upload with Technical bid on e-procurement website along with tender, without which, 
the bid shall be rejected out rightly.  

6. Any items other than the items mentioned in the tender document shall be brought to the notice of the Consultant and 
Bank before executing the additional items.  

 
7. All the rates mentioned for the items in the tender documents shall exclusive of all the GST. GST shall be paid 

additional as per banks policy.    
 

8. The rates quoted shall also be inclusive of obtaining all permissions from Local Authorities / Handling of 
MCGM / Fire department/Electrical department a Local problem is in contractor’s scope of work, including 
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obtaining the local permissions for smooth functioning the project, Bank shall not pay any extra amount for the 
same. 
 
 

Yours Faithfully, 

Zonal Manager,  
Indian Bank Zonal Office, Mumbai (West),  
1st Floor, B Wing, 101 Neo Vikram CHSL,  
Sahakar Nagar, New Link Road, Andheri West, Mumbai- 400 058 
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PRE-QUALIFICATION DOCUMENT 

 

FOR  

 

PROPOSED STRUCTURAL AND CIVIL REPAIRS, 
WATERPROOFING, PLUMBING, PAINTING & ALLIED 
WORKS AT INDIAN BANK OFFICERS QUARTERS, GAUTAM 
APARTMENT, RAHEJA TOWNSHIP, RANI SATI MARG, 
MALAD, MUMBAI 400 097.   
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SUB: PROPOSED STRUCTURAL AND CIVIL REPAIRS, WATERPROOFING, PLUMBING, 
PAINTING & ALLIED WORKS AT INDIAN BANK OFFICERS QUARTERS, GAUTAM 
APARTMENT, RAHEJA TOWNSHIP, RANI SATI MARG, MALAD, MUMBAI 400 097. 

The intending bidders shall fulfill the following minimum Criteria for pre-qualification (PQ) bidding for the 
above jobs: - 

1.0. EXPERIENCE: 

Sr. No. Eligible Work 
Value – Rs. In Lakhs without 

taxes. 

1.  Three similar completed works each costing not less than 139 

2.  Two similar completed works each costing not less than 174 

3.  One similar completed works costing not less than 278 

In the Last five years ending 31.03.2022, Similar work means Structural and Civil Repairs, Waterproofing, 
Plumbing, Painting  and related to BOQ items only. All completed work executed in Mumbai Metropolitan  
region only (Mumbai/Navi Mumbai/Thane/Palghar), internal slab strengthening work, any type of heritage 
building / structure work and any type of infrastructure work not considered for the qualification. Bidders have 
to make sure that all the relevant documents should be submitted/uploaded as required for Pre-Qalification. 
Submission of Short-fall documants after opening of bids will not be allowed.  

2.0. TURNOVER: Average annual turnover from the works for the last three years ending 31st  March 2022 
should not be less than Rs. 139 Lakh as per the audited balance sheet. 

3.0. PROFIT / LOSS: - Tenderer should be a Net Profit making firm and should not have made losses in the 
last three continuous financial years. Certificate(s) from Chartered Accountant / Statutory auditors 
specifying the net worth of the Applicants, as at the close of the preceding financial year, 

4.0. SOLVENCY CERTIFICATE: - The contractor should have a latest solvency of the amount of Rs. 139 
lakh duly issued by any Scheduled/Nationalised/Private Bank obtained on or after 31.3.2022. 

Other conditions: 
1.0. Interested parties meeting the above Tender criteria can download the tender document from banks website 

www.indianbank.co.in/tenders/etender or https://www.tenderwizard.com/indianbank and submit 
experience profile, proof of meeting the above criteria, attested copies  of completion / work in 
progress certificates from the clients, audited  certified balanced sheet for the last 3 (three) years, EPF, 
ESIC  /GST, Registration  as Contractor with various PSUs, State PWDs, CPWD, MES, Railways and 
Autonomous Bodies, details of Technical and Administrative  employees,  etc., through online 
mode https://www.tenderwizard.com/indianbank. Application not accompanied by any of the above 
documents and EMD will be rejected at the discretion of Indian Bank. 

2.0. No Joint Venture or consortium of firms shall be allowed. 
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3.0. Indian Bank reserves the right to verify the authenticity of the documents submitted by the contractors. 
Indian Bank also reserves the right to reject any or  all applications, split the works or cancel the process 
without assigning any reason whatsoever may be. 

4.0. The Contractors shall have registered office at Mumbai Metropolitan region (Mumbai / Navi Mumbai / Thane 
/ Palghar)  

5.0. The Contractors who are registered with any Govt. / Semi-Govt. / Govt. Undertakings / Autonomous bodies / 
Private Sector / Housing Societies etc. and having experience of executing above types of works under a 
single contract may apply with detailed certificates/ credentials to the Zonal Manager, Indian Bank Zonal 
Office, Mumbai (West), at 1st Floor, B Wing, 101 Neo Vikram CHSL, Sahakar Nagar, New Link Road, 
Andheri West, Mumbai- 400 058”. 

6.0. Duplicate copy by physical mode  to be submitted by superscribing tender documents along with pre-
qualification documents for PROPOSED STRUCTURAL AND CIVIL REPAIRS, WATERPROOFING, 
PLUMBING, PAINTING & ALLIED WORKS AT INDIAN BANK OFFICERS QUARTERS, GAUTAM 
APARTMENT, RAHEJA TOWNSHIP, RANI SATI MARG, MALAD, MUMBAI 400 097 at the below 
mentioned address.  On or before due date of online submission. Failure of this the bid shall be outrightly 
rejected.  

 
 

Zonal Manager,  
Indian Bank Zonal Office, Mumbai (West),  
1st Floor, B Wing, 101 Neo Vikram CHSL,  
Sahakar Nagar, New Link Road,  
Andheri West, Mumbai- 400 058. 
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SECTION    I 
 

INSTRUCTIONS   TO   TENDERERS 

General 
 

1.0. SCOPE OF TENDER BID 

1.1. The Employer, as defined in the Tender document, hereinafter called “the Owner” wishes to receive tender 
documents. 
 

1.2. Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 
“bidder”/“tenderer”), “bidered /tendered”, “bidding”/“tendering”, etc. are Synonymous. Day means calendar 
day. Singular also means plural. 
 

1.3. The approximate Estimated Value of the works is as indicated in the tender document 
 

2.0. ELIGIBLE TENDERERS 
2.1. This Invitation to Tender bid is open to all experienced and reputed Structural Repairs,Civil Repairs 

Contractors whether Individual or Sole Proprietor, Partnership firm, Private limited, or Public limited 
Company who satisfy the qualifying criteria. Joint ventures are not accepted. 
 

2.2. The tenderers are required to forward the documents as indicated in the tender documents. 
 

3.0. QUALIFYING CRITERIA 

As given in Page No. 11 & 12  of this tender document. 
 

 

Additional Requirement :  Even though the tenderers meet the above qualifying criteria, they are liable to be 
disqualified if they have : 

a) Made misleading or false representation in the forms, statements and attachments in proof of the 
qualification requirements; 

b) Records of poor performance such as abandoning the work, not properly completing the contract, 
inordinate delays in completion, penalty,litigation history or financial failures etc. 

c) Their business banned by any Central Govt. Department / PublicSector Undertakings, Enterprises of 
Central Govt or any other co-oprative bodies.  

d) Not submitted all the supporting documents or not furnished the relevant details as per the prescribed 
format. 

e) Any one of the partners (in case of partnership firm) or any Directors in case of pvt ltd., or public ltd 
firm being convicted by a Court of law. 
 

3.1. Tenderer shall submit the general information about them as per ProformaNo-I 
 

3.2. Tenderer shall submit the list of major plant & machinery available with the firm as per Proforma No.- II 
 

4.0. SITE VISIT 

4.1. The tenderer is advised to visit (upon prior approval), and examine the Site of Works and its surroundings and 
obtain for itself on its own responsibility and cost all information that may be necessary for preparing the bid 
and entering into a contract for construction  the Works as mentioned in tender document. 
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4.2. The tenderer and any of its personnel with authority letter will be granted permission by the Employer /Owner 

to enter upon its premises and lands for the purpose of such visit (upon prior approval), but only upon the 
express condition that the tenderer, its personnel, and agents, will release and indemnify the Employer/Owner 
and its personnel and agents from and against all liability in respect thereof, and will be responsible for death 
or personal injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as 
a result of the inspection. 

 

4.3. Before submitting the Bid, the Tenderer shall be deemed to have satisfied himself by actual inspection of the 
site and locality of the works, Traffic conditions/restrictions, Availability of parking space, Transportation of 
materials that all conditions liable to be encountered during the execution of the works are taken into account 
and that the rates entered in the Price Bid document are adequate and all inclusive for the completion of work 
to the entire satisfaction of the Employer/Owner. 
 

5.0. BID OPENING 

5.1. Part-I of the Bid (Technical Bid) will be opened online at the address and (the date and time intimated in the 
Notice Inviting tender (NIT)) mentioned in “Tender document” in presence of Tenderers or authorized 
representatives of Tenderers who wish to attend the opening of Bids. 
 

5.2. Bank will decide the Final Financial price through Online Reverse Auction. Advance intimation will be given 
to all qualifying bidders of Technical Bid about the date, time. The bidders have to register their company in 
the e-Procuremnt portal https://www.tenderwizard.com/indianbank obtain Digital Signature Certificate for 
participating in the online tender & reverse auction. 
 

6.0. PROCESS TO BE CONFIDENTIAL 

6.1. Information relating to the examination, clarification, evaluation and comparison of bids, and 
recommendations for Tender shall not be disclosed to tenderers or any of their persons not officially 
concerned with such process until the Tender process is finalized. 
 

7.0. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS   
7.1. The Employer shall examine the bids to determine whether they are complete, whether the documents have 

been properly signed and whether the bids are generally in order, and all documents as per tender document 
have been submitted. 
 

7.2. Prior to the detailed evaluation, Employer shall determine whether each bid is of acceptable quality, is 
generally complete and is substantially responsive to the tender documents. For purposes of this 
determination, a substantially responsive bid is one that confirms to all the documents as specified in the 
Tender document without material deviations, objections, Conditionality or reservation. 
 

a) A material deviation, objection, conditionality or reservation is one; 
b) That affects in any substantial way the scope, quality or performance of the contract. 
c) That limits in any substantial way, inconsistent with the bidding documents, the Employers’ rights or 

the successful Tenderer’s obligations under the tender document or  
d) Whose rectification would unfairly affect the competitive position of other Tenderers who are 

presenting substantially responsive bids. 
 

7.3. If a bid is determined to be not substantially responsive, it shall be rejected by the Employer. 
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8.0. EVALUATION OF TENDER BIDS 

8.1. The bids, which are determined as substantially responsive, shall be evaluated based upon  the criteria as 
given in qualifying criteria. 
 

8.2. No Tenderer is permitted to canvass to Employer on any matter relating to this Bid. Any Tenderer found 
doing so is liable to be disqualified and his/their  bid is liable to be rejected. 
 

8.3. The Employer / consultans may visit few of the works completed / ongoing  by the tenderers, whom they 
claim satisfying the eligibility criteria (As a part of tender process). 
 

 

9.0. The application should be type-written. The applicant should sign and stamp each page of the 
application. 
 

10.0. Overwriting should be avoided. Correction, if any should be made by neatly crossing out, 
initialing, dating and rewriting. Pages of the Tender documents are numbered. Additional sheets, if 
any, added by the contractor, should also be numbered by him. 
 

11.0. Any information furnished by the applicant found to be incorrect either immediately or at a later date, 
would render him liable to be debarred from Tender / tendering / taking up of work in Indian bank. If 
such applicant happens to be pre-qualified/ enlisted contractor, his name shall be removed from 
the pre-qualified list of contractors. 
 

12.0. All information called for in the enclosed forms should be furnished against the relevant columns. If 
for any reason, information is furnished on a separate sheet, this fact should be mentioned against the 
relevant column. Even if no information is to be provided in a column, a 'NIL' or 'NO SUCH CASE' 
entry should be made in that column. If any particulars! Query is not applicable in case of the 
applicant, it should be stated as "not applicable". The applicants are· cautioned that not giving 
complete information called for in the application forms or not giving it in clear terms or making any 
change in the prescribed forms or deliberately suppressing the information may result in the 
applicant being rejected. Applications/Tender document submitted through Email will not be 
entertained. The Application/Tender document received after the due date and time of submission shall 
not be considered. 

13.0. SITE VISIT: - The officials of Indian Bank & Consultants may visit any of the ongoing & completed 
works enlisted in Tender documents submited by bidders and In case of misleading or false 
representation or Record of poor performance, abandoning work, not properly completing the contract, 
Penalised During work, etc. were seen/Found during the Site visit of the ongoing & completed works 
will be caused the disqualification of the bidder  

eProcurement Support Desk Contact Details 
M/s. Antares Systems Limited 

#24, Sudha Complex, 3rd Stage, 4th Block 
Basaveshwaranagar, Bangalore – 560 079. 

Support Contact No. 9943277499/8951944383/080 40482100 
Support Email: gunaseelan.m@antaressystems.com 
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1.0. SUBMISSION OF BIDS THROUGH E-TENDERING PORTAL  
 
The Bid documents, to be uploaded as part of online bid submission, are as follows:  

 
a) Eligibility Criteria, along with all supporting documents required.  
b) All Annexure as per this tender on Bidder’s letter head with authorizing person’s signature and Bidder seal on all pages.  
c) All supporting documents and product literature in support of Technical specifications.  
d) Relevant brochures  
e) Compliance to Technical Specifications as per Technical Bid.  
f) Any other information sought by the Bank with relevant to this tender Bidder should upload all the copies of relevant 

documents without fail in support of their bid and as per the instructions given in tender documents. If the files to be 
uploaded are in PDF format, ensure to upload it in “Searchable” PDF Format. After filling data in predefined forms 
bidders need to click on final submission link to submit their encrypted bid.  

 

Please take care to scan documents so that total size of documents to be uploaded remains minimum. All documentation 
evidence provided to the Bank shall be in PDF Format. The Scanned Documents shall be OCR enabled for 
facilitating “search” on the scanned document. Utmost care may be taken to name the files/documents to be uploaded 
on e-tendering portal.  
 

2.0. BID RELATED INFORMATION  
 

Bidders must ensure that all documents uploaded on e-tendering portal as files or zipped folders, contain valid files and 
are not corrupt or damaged due to any processing at bidder PC system like zipping etc. It shall be the responsibility of 
bidder themselves for proper extractability of uploaded zipped files. 
  

Any error/virus creeping into files/folder from client end PC system cannot be monitored by e-tender software/server and 
will be bidder’s responsibility only. 
 

In addition to uploading the documents in our e-Tendering portal, Bidders should also submit the following in a sealed 
envelope, super scribing with the tender Reference number, due date, Name of the Bidder, etc.  
 

a) Earnest Money Deposit/Bid Security  
b) DD towards Cost of bid document (Bidders may also remit the amount in the account number mentioned in 

Schedule 9)  
 

Note: Companies registered as Micro/Small Units under MSME/NSIC should submit documentary proof for claiming 
exemption for Cost of Bid document and EMD. 
 

OTHER INSTRUCTIONS  
 

For further instructions like system requirements and manuals, the bidder should visit the e-tendering portal 
(https://www.tenderwizard.com/indianbank), click on System Requirement Manual/ User Manual.  
 

The following ‘Four Key Instructions’ for bidders must be assiduously adhered to  
 

a) Obtain valid Digital Signature Certificate (DSC or PKI) well in advance before tender submission deadline on e-
tendering portal.  
 

b) Register your organization on e-tendering portal well in advance before tender submission deadline on e-tendering 
portal  
 

c) Get your organization’s concerned executives trained on e-tendering portal well in advance before tender 
submission deadline on e-tendering portal  
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d) Submit your bids well in advance of tender submission deadline on e-tendering portal (Bank will not be 
responsible any problem arising out of internet connectivity issues).  
 

Note: While the first three instructions mentioned above are especially relevant to first-time users of the e-tendering 
portal, the fourth instruction is relevant at all times. 
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PROFORMA - I 

General Information 

All individual /Sole Proprieter/Partnership firm/ Private Limited or Public limited firms applying for pre-
qualification are requested to complete the information in this form. 
 

Sr. No. Particulars Details 

1.  Name of Tenderer  

2.  Head Office Address  

3.  

Address on which Correspondence should be 
done.   

 Tel. No.  
 Mobile no.  
 Fax No.  
 E-mail address  

4.  Place of incorporation / registration  
5.  Constitution of tenderer  
i) Specify, if the tenderer is  

 a) An individual  
 b) A proprietary firm  
 c) A firm in partnership  

 d) A Limited Company or Corporation  

ii) 
Attach a copy of Proprietorship or Partnership 
Deed or Article of Association or Incorporation 
of Company as the case may be  

 

6.  Bank solvency  
7.  Turn Over for the years given below  

 2019-2020  
 2020-2021  
 2021-2022  

8.  
Give particulars of registration with Govt. / Semi 
Govt. / Public Sector Undertakings / Local 
Bodies / IT Companies. 

 

9.  

Other details: 
a) EPF No. 
b)  Labour license no 
c) PAN No. 
d) GST Registration No. (Copies to be enclosed) 

 

10.  
Any other information considered necessary but 
not included above 

 

11.  
Names and Titles of Directors and officers with 
designation to be concerned with this work with 
Designation of individuals authorized to act for 
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the organization 

12.  

Was the applicant ever required to suspend works 
for a period of more than six months continuously 
after commencement of works. If so, give the 
name of the project and give reasons thereof. 

 

13.  

Has the applicant or any constituent partner in 
case of partnership firm, any director in case of 
private ltd company ever abandoned the awarded 
work before its completion? 
If so, give the name of the project and give 
reasons thereof. 

 

14.  

Has the applicant or any constituent partner in 
case of partnership firm, any director in case of 
private limited company ever been debarred / 
black listed for tendering in any organization at 
any time? If so, give details 

 

15.  
Has the applicant or any constituent partner in 
case of partnership firm, ever been convicted by a 
court of law? If So, give details 

 

16.  
Detailed description and value of works 
successfully completed during the last five years 
as mentioned in Page no. 11 

 

17.  
Furnish names and address of previous 
organization for which you have executed similar 
work in the recent past (At least three) 

 

18.  Registered Office address and Telephone number  

19.  

Office address through which the work will be 
handled in MMR (Mumbai/Navi 
Mumbai/Thane/Palghar). Tenderer / Bidder 
should have office in Mumbai with supporting 
documents such as registered office address proof 
issued by govt. and other related authorities etc. 

 

20.  
Details  of factory  and its location, 
machinery, technical personnel to be employed to 
be attached in separate sheet. (If any) 

 

 

Note: Only self attested copies to be furnished.  

 

 

Date & Place   Signature & seal of the applicant 
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PROFORMA - II  

 

List of major Plant and Machinery in possession of the firm 
 

Sr. No. Name of Plant & Machinery / equipment Nos. Available Owned *Other than col. no. “C” 

A B C D 

1.     

2.     

3.     

4.     

5.     

6.     

 
 
Date :       
 
Place :        Signature & seal of the applicant 
 
 
* In case of any arrangement for getting the equipment on lease, etc., authenticated proof of the same is to be 
submitted. Use separate sheets for providing more information. 
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          PROFORMA II(a) 

DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED BY 

THE FIRM / COMPANY 

Sr. Mo Designation No of staffs Names Qualification 
Professional 
Experience 

Years of 
Experience in 

this firm 

1.        

2.        

3.        

4.        

5.        

6.        

7.        

8.        

9.        

10.        

 
 

Date :       
 
Place :        Signature & seal of the applicant 
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PROFORMA III 

FINANCIAL INFORMATION 
 

I. Financial Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit and Loss 
Account for the last three years ended 31.03.2022 duly certified by the Chartered Accountant, as submitted 
by the applicant to the Income-Tax Department (Copies to be attached). If the audited statement as of 
31.03.2022 is not available, preceding 3 years statements may be furnished. Statement as on 31.03.2022 may 
be submitted immediately on finalization. 
FINANCIAL YEARS 19-20 20-21 21-22 

(i) 
Gross Annual turn-over in Works: mentioned in the 
NIT 

   

(ii) Profit OR Loss    
(iii) Financial position:    
(a) Cash    
(b) Current Assets    
(c) Current Liabilities    

(iv) 

(a) Net Working capital (b-c)  
(b) Current Ratio: 

Current Assets/Current Liabilities (b/c) 
(c) Acid Test Ratio: 
Quick Assets/Current Liabilities (a/c) 

   

(v) Income Tax clearance Certificate  

(vi) 
Solvency certificate from Bankers (Scheduled Bank) of 
Applicant. Financial arrangements for carrying out the proposed 
work 

 

(Vii) Financial arrangement for carrying out the proposed work  
 
Date :       
 
Place :               Signature & seal of the applicant 

 
Signature of Chartered Accountant with seal  
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PROFORMA IIIA 

 
LIST OF SIMILAR WORKS SATISFYING QUALIFICATION CRITERIA 

COMPLETED DURING THE LAST 5 YEARS 
  
           

Sr. 
No. 

Clients 
Name & 
Address 

Name of the 
work  

& Location 

Scope of work 
carried out by 

the 
bidder 

Agreement/ Letter of 
Award No. & Date 

Contract 
Value 

 

Date of 
start 

 

Date of 
Completion 
 

Reasons for 
delay in 

Completion, 
if any 

 

Ref. Or Document 
(with page no.) in 

support of meeting 
Qualification 

Criterion 

1.          

2.          

3.          

4.          

5.          

6.          

7.          

 
 
Date :       
 
Place :               Signature & seal of the applicant 
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NOTE: Copy of Work Order/Purchase Order & Work Completion Certificate given by the Client to be submitted.  

PROFORMA IIIB 

LIST OF WORKS ON HAND 

 

S.No Clients Name & Address 
Name of the work  

& Location 
Scope of  work 

Agreement/ Letter of 
Award No. & Date 

Contract Value 
Date of 

start 

1.       

2.       

3.       

4.       

5.       

6.       

7.       

 
Date :       
 
Place :               Signature & seal of the applicant 
 
NOTE: Copy of Work Order/Purchase Order given by the Client to be submitted. In case of misleading or false representation or Record of poor 
performance, abandoning work, not properly completing the contract, etc. were seen during the Site visit of the ongoing & completed works 
of any projects of the bidders will be done by the Bank Officials/Consultants, it will cause disqualification of the bidder. 
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PROFORMA - IV 

       Certificate of Credit Facility 
(Solvency) (On Bank’s letter Head) 

  
This is to certify that M/s ______________________________,  is a reputed firm / company with a 
good financial standing. 

The firm / company is enjoying a fund-based credit facility of Rs. ___________ to meet its 
working capital requirements. 

Signature 

Name, Designation &  

Address of Bank  

BANK’S SEAL 

NOTE: The above certificate shall be from nationalized / private / Scheduled Bank. 
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 PROFORMA V 

    PERFORMANCE REPORT FOR WORKS REFERRED TO IN “PROFORMA-III” (A)  
 

1. Name of the work / Project & Location. 
2. Scope of work.  
3. Agreement No. 
4. Estimated Cost 
5. Tendered Cost 
6. Value of work done 
7. Date of Start 
8. Date of completion 

(a) Stipulated date of completion. 
(b) Actual date of completion. 

9. Amount of compensation levied for delayed Completion if any. 
10. Performance report based on quality of work,  

Time Management, and Resources                                :                Very Good/Good/Fair/Poor 

 

Date and Place 
 
 

SUPERINTENDING ENGINEER/    
CHIEF PROJECT MANAGER 

 OR EQUIVALENT. 
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SPECIAL INSTRUCTIONS TO TENDERERS 
1. Time of Completion, Extension of Time & Progress Chart 

Time of Completion: 
The entire work is to be completed in all respects within the stipulated period of 300 days. The work 
shall deem to be commenced within 14th day from the date of issue of Work order or date of handing 
over of site, whichever is earlier. Time is the essence of the contract and shall be strictly observed by 
the Tenderer. 

The work shall not be considered as complete until the Consultants have certified in writing that this 
has been completed and the Defects Liability Period shall commence from the date of such 
certificate. 

The contractor may plan and execute all the works around the clock without causing disturbance to the 
existing occupants of the premises. The plan of carrying out the works should be given at least one week 
in advance. 
 

Extension of Time: 
If in the opinion of the Indian Bank/Consultants / Project Management Consultants the works be 
delayed (a) by reason of any exceptionally inclement weather, or (b) by reason of instructions 
from the Indian Bank in consequence of proceedings taken or threatened by or disputes, with 
adjoining or neighboring owners or (c) by the works, or delay, of other Tenderers or tradesmen 
engaged or nominated by the Indian Bank and not referred to in the specification or (d) by reason of 
authorized extra and additions or (e) by reason of any combination of strikes or lock-out affecting 
any of the building trades of (1) from other causes which the Indian Bank may consider being 
beyond the control of the Tenderer, the Indian Bank at the completion of the time allowed for 
the contract shall make fair and reasonable extension of time for completion in respect there for. 
In the event of the Indian Bank failing to give possession of the site upon the day specified 
above the time of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the Tenderer shall, 
immediately give the Indian Bank, written notice thereof. Nevertheless the Tenderer shall use his 
best endeavors all that to prevent delay, and shall do all that may be reasonably required to the 
satisfaction of the Indian Bank to proceed with the works and on his doing so, it will be ground of 
consideration by the Indian Bank for a extension of time as above provided. the decision of the 
Indian Bank as to the period to be allowed for an extension of time for completion hereunder 
(which decision shall be final and binding on the Tenderer) shall be promulgated at the 
conclusion of such strike or lock-out and the Indian Bank shall then, in the event of an extension 
being granted, determine and declare the final completion date. The provision in clause 12 with 
respect to payment of liquidated damages shall in such case, be read and construed as if the 
extended dated fixed by the Indian Bank were substituted for and the damage shall be deducted 
accordingly. 
 

Progress of Work: 
During the period of work execution, the Tenderer shall maintain proportionate progress on 
the basis of a Programme Chart submitted by the Tenderer immediately before commencement 
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of work and agreed to by the Indian Bank / Consultants. Tenderer should also include planning 
for procurement of scarce material well in advance and reflect the same in the Programme 
Chart so that there is no delay in completion of the project. 

2. Defects Liability Period (DLP) 
(a) It must be realized that this period is for exposure of “latent defects” such as settlements, 

shrinkages or expansion cracks, undue weathering and wear due to faulty material and 
workmanship. 
 

(b) The DLP commences from the certified date of Virtual Completion issued by the Consultants. 
DLP – 1 year from the Date of issue of Virtual Completion Certificate for the work by 
Consultants. 
 

(c) Whenever the Indian Bank is of the view that the defects in the workmanship and/or materials 
used are likely to be apparent only over a long period, the Defect Liability Period may be 
extended as deemed fit. 
 

3. Date of Commencement 
Normally, Date of commencement shall be either 14 Days from the Work order issued to the 
Tenderer or the day on which Tenderer is instructed to take possession of the site, Whichever is 
earlier. 

4. Date of Completion 
Date of completion shall be 300 Days for the execution of the work. 

5. Period of Final Measurement       
The period of final measurement after completion shall be made taken into account the complexity 
of the work and staff available for carrying out measurements. 

All hidden works shall have already been measured as the work progressed in presence of 
Tenderers, Indian Bank, Consultant and respective specialized consultants to check up the quality 
and method of installation. It should be noted that unless a longer period is stipulated, the condition 
of contract generally lays down three months (maximum) from the date of completion of the 
contract as the period of final measurement. Even though the maximum period of three months is 
mentioned, it shall be endeavored to complete the measurements as expeditiously as possible. 

6. Period of Honoring Interim Certificate 
The period shall be ten days from the date of receipt of the certificate from  the Consultant along 
with M Book only signed by the Tenderer, Consultant and Client. 

7. Period of Honoring Final Certificate 
The period shall be one month from the date of receipt of the final bill certificate from the 
Consultant along with M book duly signed by Tenderer, Consultant and Client and statutory 
Certificates wherever necessary along with as built drawings of the works executed. No due 
certificate from self as well as from the sub agencies involved by the main contractor should be 
produced to the bank at the time of submitting final bill by the main contractor. 



 

 

Page 29 of 93 
 

8. Retention Money 
The retention percentage (I.e. deduction from interim bill) shall be 5% of the Gross value of each 
interim bill. The maximum amount of retention money shall be the balance amount of the Total 
Security Deposit. 50% of the  retention amount will be refunded to the Tenderer with in 30 days 
after completion subject to the following:  

 Along with the final bill payment after issue of virtual completion certificate by the consultant. 

Tenderer’s removal of his materials, equipment, labour force, temporary sheds/stores etc. from the 
site. (excepting for a small presence  required if any for the Defect Liability Period and approved 
by the Indian Bank) The remaining 50% of the amount may be refunded 14 (Fourteen) days after 
the end of defects liability period provided he has satisfactorily carried out all the works and 
attended to all defects in accordance with the conditions of the Contract, including site clearance. 

9. Receiving, Opening and Recording of Tenders 
Part-A (Technical bid) & Part-B (Price bid) has to be submitted through on-line mode only. 

Part-A tender will be opened at 15.30 hours on the same day as the last day  of the receipt. In case 
of postal delivery, the tenderer has to ensure that the tender is received before the due date and time. 
The Indian Bank will not be responsible for the damage in transit and delay in receipt of tender if 
any. 

After technical evaluation, intimation will be given to all qualifying  bidders about the 
date, time of opening of online Price bid with the opening of the lowest value among the 
quotes shall be treated as Reverse price for online reverse bidding. 

Part-B (Price bid) has to be submitted by successful bidder after completion of reverse 
auction. 
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and,  in the Drawings, the 
work shall be carried out as per standard specifications and under the direction of Consultants. 
 

1. Interpretation 
In construing these conditions, the specifications, the schedule of quantities, tender and 
Agreement, the following words shall have the meaning herein assigned to him except 
where the subject or context otherwise requires: 

(a) Indian Bank: The term Indian Bank shall denote Indian Bank with their Corporate Office at 
Chennai and Indian Bank Zonal Office, Mumbai (West), 1st Floor, B Wing, 101 Neo 
Vikram CHSL, Sahakar Nagar, New Link Road, Andheri West, Mumbai- 400 058 and any 
of its employees representative authorized on their behalf. 

(b) Tenderer: The term Tenderer shall mean (to the firm the contract is awarded) and his / their 
heirs, legal representatives, assigns and successors. 

(c) Site: The site shall mean the site where the works are to be executed as shown within boundary 
in red border on the site plan including any building and erections thereon allotted by the Indian 
Bank for the Tenderer’s use.  

(d) Drawings: The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings which may be supplied or any other 
instruction, which may be given by the Indian Bank during the execution of the work. 

All drawings relating to work given to the Tenderer together with a copy of schedule of quantities 
are to be kept at site and the Consultants shall be given to such drawings or schedule of access 
whenever necessary.  
 

In case any detailed Drawings are necessary Tenderer shall prepare such detailed drawings and or 
dimensional sketches there for and have it confirmed by the Indian Bank/ Consultants/PMC as case 
may be prior totaking up such work. 
 

The Tenderer shall ask in writing for any clarifications. 

(a) “The Works” Shall mean the work or works to be executed or done under this  contract. 
(b) “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency 

act or in Provincial Insovency Act or any amending Statutes. 
(c) “The Schedule of Quantites” shall mean the schedule of quantities as specified and forming part 

of this contract. 
(d) “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the Tenderer. 
 

2. Tenders 
a) Technical Bid 

The entire set of tender paper issued to the tenderer should be submitted fully signed on the 
every page. Signature will indicate the acceptance of the tender papers by the tenderer. 
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b) Price Bid-The price should be quoted in the Price Bid format attached to this bid through 
on-line mode. 
The schedule of quantities shall be filled in as follows: 

(a) The "Rate" column to be legibly filled in ink both English figures and English words. 
(b) Amount column to be filled in for each item and the amount for each sub head as detailed 

in the" Schedule of Quantities”. 
(c) All corrections are to be initialed. 
(d) The "Rate Column" for QRO items shall be filled up. 
(e) The" Amount" column for QRO of which the quantities are not mentioned shall not 

be filled up. 
 
No modifications, writings or corrections can be made in the tender papers by the tenderer, but may 
at his option offer his comments or modifications in a separate sheet of paper attached to the 
original tender papers. 
 

The Indian Bank reserves the right to reject the lowest or any tender and also to discharge any or all 
of the tenders for each section or to split up and distribute any item of work to any specialist firm or 
firms, without assigning any reason. 
 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Indian Bank/ Consultants detailed analysis of any or all the rates 
shall be submitted. The Indian Bank/ Consultants shall not be bound to recognize the Tenderer's 
analysis. 
 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump 
sum” contract, unless otherwise specified. 
 
All items of work described in the schedule of quantities are to be deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved, directly, 
related to and reasonably detectable from the drawings, specifications and schedule of quantities 
and no further extra charges will be allowed in this connection. In the case of lump-sum charges in 
the tender in respect of any item of works, the payment of such items of work will be made for the 
actual work done on the basis of lump-sum charges as will be assessed to be payable by the Indian 
Bank. 
 

The Indian Bank has power to add to, omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the Tenderer without authorization from the Indian Bank. 
No variation shall vitiate the contract. Please also refer to para 7 hereinafter. 
 

The tenderer shall note that his tender shall remain open for consideration for a period as specified 
in General rules and Instructions under Item no 4. from the date of opening of the price - tender of 
the tender. 
 

3. Agreement 
The successful Tenderer is required to sign agreement as may be drawn up to suit local conditions 
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and shall pay for all stamps and legal expenses, incidental thereto. 
4. Permits and Licenses 

Permits and licenses for release of materials which are under Government control will be arranged 
by the Tenderer. The Indian Bank will render necessary assistance, sign any forms or applications 
that may be necessary. 
 

The Indian Bank/ Consultant / PMC shall be indemnified against all Government or legal actions 
for theft or misuse of cement M.S. rods and any controlled materials in the custody of the Tenderer. 
It may be clearly understood that no compensation or additional charges can be claimed by the 
tenderer for non-availability of such materials in due time on this account or according to his own 
requirements. 
 

5. Government and Local Rules 
The Tenderer shall conform to the provisions of all local Bye-laws and Acts relating to the work 
and to the Regulations etc., of the Government and Local Authorities and of any company with 
whose system the structure is proposed to be connected. The Tenderer shall give all notices required 
by said Act, Rules, and Regulations and Bye-laws etc., and pay all fees / fines payable to such 
authority / authorities for execution of the work involved. The cost, if any, shall be deemed to have 
been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and restorations etc., and shall indemnify the Indian Bank against such liabilities and 
shall defend all actions arising from such claims or liabilities. 
 

6. Taxes and Duties 
The tenderers must include in their tender prices quoted for all duties royalties, cess and sale tax or 
any other taxes or local charges if applicable. GST will be payable extra as applicable. No extra 
claim on this account will in any case be entertained. 
 

The tenderer shall keep necessary books of A/C & other documents for the purpose of this condition 
as may be necessary and shall allow inspection of the same by duly authorized representative of the 
Indian Bank and or the Engineer-in-charge and further shall finish such other information / 
document as the Indian Bank may required from time to time. 
 

7. Quantity of Work to be executed 
The quantities shown in the schedule of quantities are intended to cover the entire work as indicated 
in the bill of Quantities but the Indian Bank reserves the right to execute only apart or the whole or 
any excess thereof without assigning any reason therefore. Variation in the value is however not 
expected to be more than 10%. 
 

8. Other Persons Engaged by the Indian Bank 
The Indian Bank reserves the right to execute any part of the work included in this contract or any 
work which is not included in this contract by other Agency or persons and Tenderer shall allow all 
reasonable facilities and use of his scaffolding for the execution of such work. The main Tenderer 
shall extend all cooperation in this regard. 
 

9. Earnest Money and Security Deposit 
The tenderer will have to deposit an amount of Rs. 6,93,320/- (Rupees Six Lakh Ninety Three  
Thousand Three Hundred and Twenty Only) in the form of Bankers Demand Draft or Bank 
Guarantee from scheduled commercial bank in India drawn in favour of “ Indian Bank,” payable at 
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Mumbai or through RTGS / NEFT  at the time of submission of tender as an Earnest Money. The 
Indian Bank is not liable to pay any interest on the Earnest Money. The Earnest Money of the 
unsuccessful tenderers will be refunded without any interest soon after the acceptance of the 
selected tenderder after award of work or after the expiry of the validity period of the tender 
 

Apart from the EMD, retention money shall be deducted from progressive running bills @ 5% of 
the gross value of each running bill until the Total Security Deposit, i.e., EMD and the retention 
money equals 8% of the project cost. 50% of the total security deposit shall be released within 30 
days after successful completion of the works  along with final bill certificate and No Claim 
certificate by the tenderder to the Indian Bank. 
 

The balance retention amount 50% will be refunded after the end of defects liability period 
provided he has satisfactorily carried out all the work and attended to all defects in accordance with 
the conditions of the contract. No interest is allowed on retention money. A part of the Security 
Deposit if and as decided by a constituent Indian bank can also be furnished in the form of a Indian 
bank guarantee on a Indian bank other than that of the constituent Indian bank 
 

10. Payment to contractors 
i. For claiming this payment, the following documents are to be submitted: 

a. R.A. Bill: - R.A Bills payment will be released by Indian Bank within 15 days of the 
certification of Bill by Consultant. 

b. Final Bill: - Final Bill payment will be released by Indian Bank within 60 days of the 
certification of final Bill by Consultant. 

ii. All the bills will be certified by the PMC. And the same will be accepted by Indian Bank. 

iii. No payment will be made without consultant’s certificate.   
 

11. Tenderer to provide everything necessary 
The Tenderer shall provide everything necessary for the proper execution of the work according to 
the intent and meaning of the drawings, schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provided that the same 
can reasonably be inferred there from and if the Tenderer finds any discrepancies therein he shall 
immediately and in writing, refer the same of the Indian Bank/ Consultants / PMC whose decision 
shall be final and binding. 
 

The Tenderer shall provide himself for ground and fresh water for carrying out of works at his own 
cost. The Indian Bank shall on no account be responsible for the expenses incurred by the Tenderer 
for hired ground or fresh water obtained from elsewhere. 
 

The rates quoted against individual items will be inclusive of everything necessary to complete the 
said items of work within the contemplation of the contract, and beyond the unit price no extra 
payment will be allowed for incidental or contingent work, labour and/or materials inclusive of all 
taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents. 
 

The Tenderer shall supply, fix and maintain at his own cost, for the execution of any work, all tools, 
tackles, machineries and equipments and all the necessary centering, scaffolding, staging, planking, 
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timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as 
by day required not only for the proper execution and protection of the said work but also for the 
protection for the public and safety of any adjacent roads, streets, walls, houses, buildings, all other 
erections, matters and things and the Tenderer shall take down any remove any or all such 
centering, scaffolding, planking, timbering, strutting, shoring, etc., as occasion shall be required or 
when ordered so to do, and shall fully reinstate and make good all matters and things disturbed 
during the execution of the works to the satisfaction of the Indian Bank/ Consultants. 
 

The Tenderer shall also provide such temporary road on the site as may be necessary for the proper 
performance of the contract, and for his own convenience but not otherwise. Upon completion, such 
roads shall be broken up and leveled where so required by the drawings unless the Indian Bank 
shall otherwise direct. The Tenderer shall at all times give access to workers employed by the 
Indian Bank or any men employed on the buildings and to provide such parties with proper 
sufficient and if required, special scaffolding, hoists and ladders and provide them with water and 
lighting and leave or make any holes, grooves etc., in any work, where directed by the Indian Bank 
as may be required to enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. 
The quoted rates of the tenderers shall accordingly include all these above mentioned contingent 
works. 
 

12. Tools, Storage of Materials, Protective Works and Site Office Requirements 
The Tenderer shall maintain a site office with site engineer to receive instruction notices or 
communications etc. 
 

All drawings/charts maintained on the site are to be carefully mounted on boards of appropriate size 
and covered with a coat of approved varnish. They are to be protected from ravages of termites, 
ants, and other insects. 
 

The Tenderer shall provide at his own cost all artificial light required for the work and to enable 
other Tenderers and sub-Tenderers to complete the work within the specified time. 
 

The Tenderer shall use the toilets identified by the Indian bank for use of their workmen and keep 
the same in a clean and sanitary condition to the satisfaction of the Indian bank / Public Health 
Authorities and shall cause such latrines and soil to be cleared away whenever necessary and shall 
make good all the works disturbed by these conveniences. 
 

Every precaution shall be taken by the Tenderer to prevent the breeding of mosquitoes on the works 
during the construction, and all receptacles; cisterns, water tanks etc., used for the storage of water 
must be suitably protected against breeding of mosquitoes. 
 

The Tenderer shall indemnify the Indian Bank against any breach of rules in respect of anti-malarial 
measures. 
 

The Tenderer shall not fix or place any placards or advertisement of any description or permit the 
same to be fixed or placed in or upon any boarding, gantry , building structure other than those 
approved by the Indian Bank. 
 

Protective Measures: The Tenderer from the time of being placed in possession of the site must 
make suitable arrangements for watching, lighting and protecting the work, the site and surrounding 
property by day, by night, on Sundays and other holidays. 
Tenderer shall indemnify the Indian Bank against any possible damage to the building, roads, or 
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members of the public in course of execution of the work. 
 

The Tenderer shall provide necessary temporary enclosures, gates, entrances, etc., for the protection 
of the work and materials and for altering and adopting the same as may be required and removing 
on completion of the works and making good all works disturbed. 
 

Storage of materials: The Tenderer shall provide and maintain proper sheds for the proper storage 
and adequate protection of the materials etc. and other work that may be executed on the site 
including the tools and materials of sub- Tenderers and remove same on completion. Cement should 
be stored one feet above the ground level and have raised floor. 
 

Tools: The theodolite levels, steel and metallic tapes and all other surveying instruments found 
necessary on the works shall be provided by the Tenderer for the due performance of this contract 
as instructed by the Site Engineer. All measuring tapes shall be of steel and suitable scaffolding and 
ladders that may be required for safely taking measurement shall be supplied by the Tenderer. 
 

The masteries and the supervisors on the works shall carry with them always a one meter or two 
meter steel tape, a measuring tape of 3 meters, a spirit level, a plumb bob and a square and shall 
check the work to see that the work is being done according to the drawing and specifications. The 
Site Engineer will use any or all measuring instruments or tools belonging to the Tenderers as he 
chooses for checking the works executed or being executed on the contract. The Tenderer should 
cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, 
tools and plant etc. by sub-Tenderers for their work. 
 

13. Notice and Patents of Appropriate Authority and Owners 
The Tenderer shall confirm to the provisions of any Acts of the Legislature relating to the work, and 
to the Regulations and Bye- laws of any authorities, and/or any water, lighting and other companies, 
and/or authorities with whose systems the structures were proposed to have connection and shall 
before making any variations from the drawings or specification that may be associated to so 
conform, give the Indian Bank/ Consultants written notices specifying the variations proposed to be 
made and the reasons for making them and apply for instruction thereon. The Indian Bank/ 
Consultants on receipt of such intimation shall give a decision within a reasonable time. 
 

14. Clearing Site and Setting out Works 
The site shown on the plan shall be cleared of all obstructions, loose stone, and materials rubbish of 
all kinds. All holes or hollows whether originally existing or produced by removal or loose stone or 
materials shall be carefully filled up with earth well rammed and leveled off as directed at his own 
cost. The Tenderer shall set out the works and shall be responsible for the true and perfect setting 
out of the work and for the correctness of the positions, levels, dimensions and alignment of all 
parts thereof. If at any time, any error shall appear during the progress of any part of the work, the 
Tenderer shall at his own expenses rectify such error, if called upon to the satisfaction of the Indian 
Bank. The Tenderer shall further set out the works to the alternative positions at the site until one is 
finally approved and the rates quoted in his tender should include for this and no extra on this 
account will be entertained. 
 

15. Tenderer Immediately to Remove All Offensive Matters 
The Tenderer shall keep the foundations and works free from water and shall provide and 



 

 

Page 36 of 93 
 

maintain at his own expenses electrically or other power- d r i v e n  pumps and other plant to 
the satisfaction of the Indian Bank for the purpose, until the building is handed over to the 
Indian Bank. The Tenderer shall arrange for the disposal of the water so accumulated to the 
satisfaction of the Indian Bank and local authority and no claims will be entertained afterwards 
if he does not include in his rates for the purpose. 
 

16. Access 
Any authorized representative of the Indian Bank shall at all reasonable times have free access 
to the works and/or to the, workshops, factories or other places where materials are being 
prepared or constructed for the work and also to any place where the materials are lying or 
from where they are being obtained, and the Tenderer shall give every facility to the Indian 
bank or their representatives necessary for inspection and examination and test of the 
materials and workmanship. Except the representatives of the Indian Bank no person shall be 
allowed at any time without the written permission of the Indian Bank. 
 

17. Materials, Workmanship, Samples, Testing of Materials 
All the works specified and provided for in the specifications or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and most 
workmanlike manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and instructions 
as may from time to time be given by the Indian Bank/ Consultants during the execution of 
the work, and to his entire satisfaction. 
 

If required by the Indian Bank/ Consultants the Tenderer shall have to carry out tests on 
materials and workmanship in approved materials testing laboratories or as prescribed by the 
Indian Bank/ Consultants at his own cost to prove that the materials etc. Under test conform 
to the relevant I.S. Standards or as specified in the specifications. The necessary charges for 
preparation of mould (in case of concrete cube) transporting, testing etc., shall have to be 
borne by the Tenderer. No extra payment on this account should in any case be entertained. 
All works to be carried out generally as per BIS Specifications. 
 

Branded items, i.e., BIS compliant items specified in the tender shall not be tested 
separately. However the other items if approved by Indian bank are subjected to testing as per 
tender specifications. 
 

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must 
include charge for import duties, sales tax, octroi and other charges and must be the best of their 
kind available and the Tenderers must be entirely responsible for the proper and efficient carrying 
out of the work. The work must be done in the best workmanlike manner. Samples of all materials 
to be used must be submitted displayed to the Indian Bank/ Consultants when so directed by the 
Engineer/ Consultants and written approval from Indian Bank/ Consultants must be obtained prior 
to placement of order. 
 

During the inclement weather the Tenderer shall suspend concreting and plastering for such time as 
the Indian Bank/ Consultants may direct and shall protect from injury all work when in course of 
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execution. Any damage (during constructions) to any part of the work for any reasons due to rain, 
storm, or neglect of Tenderer shall be rectified. by the Tenderer in an approved manner at no extra 
cost. 
 

Should the work be suspended by reason of rain, strike, lock -outs or any other cause, the Tenderer 
shall take all precautions necessary for the protection of work and at his own expenses shall make 
good any damage arising from any of these causes. 
 

The Tenderer shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the 
work whether by himself or special tradesmen or sub-Tenderer and any damage caused must be 
made good by the Tenderer at his own expenses. 
The contractor shall prepare for approval of Consultant the “Co-ordinated services drawings” for 
pre-planned openings so that the alterations are reduced to the minimum. 

18. Removal of Improper Work 
The Indian Bank shall during the progress of the work have power to order in writing from time to 
time the removal from the work within such reasonable time or times as may be specified in the 
order of any materials which in the opinion of the Indian Bank / Consultants are not in accordance 
with specification or instructions, the substitution or proper re-execution of any work executed with 
materials or workmanships not in accordance with the drawings and specifications or instructions. 
In case the Tenderer refuses to comply with the order the Indian Bank shall have the power to 
employ and pay other agencies to carry out the work and all expenses consequent thereon or 
incidental thereto as certified by the Indian Bank/ Consultants shall be borne by the Tenderer or 
may be deducted from any money due to or that may become due to the Tenderer. No certificate 
which may be given by the Consultants shall relieve the Tenderer from his liability in respect of 
unsound work or bad materials. 

19. Site Engineer/Project Management Consultant: 
The term "Site Engineer/PMC" shall mean the person/agencies appointed and paid by the Indian 
Bank to superintend the work. The Tenderer shall afford the Site Engineer/PMC every facility and 
assistance for examining the works and materials and for checking and measuring work and 
materials. The Site Engineer/PMC shall have no power to revoke, alter, enlarge or relax any 
requirements of the Tenderer or to sanction any day work, additions, alterations, deviations or 
omissions or any extra work whatever, except in so far as such authority may be specially conferred 
by a written order of the Indian Bank. 
 

The Site Engineer/PMC shall have power to give notice to the Tenderer or to his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials 
shall be discontinued until the decision of the Indian Bank is obtained. The work will from time to 
time be examined by the Consultants, Engineer from the Premises Department of the Indian Bank 
and the Site Engineer if any. But such examination shall not in any way exonerate the Tenderer 
from the obligation to remedy any defects which may be found to exist at any stage of the work or 
after the same is complete. Subject to the limitations of this clause the Tenderer shall take 
instructions only from the Consultants/Indian Bank or his representative. 
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20. Tenderer's Employees 
The Tenderer shall employ technically qualified and competent supervisors for the work who shall 
be available (by turn) throughout the working hours to receive and comply with instructions of the 
Indian Bank/ Consultants. The Tenderer shall engage at least one experienced Engineer as site-in-
charge for execution of the work. The Tenderer shall employ in connection with the work persons 
having the appropriate skill or ability to perform their job efficiently. The Tenderer shall employ 
local labourers on the work as far as possible. No labourer below the age of eighteen years and who 
is not an Indian National shall be employed on the work. 
 

Any labourer supplied by the Tenderer to be engaged on the work on day-work basis either wholly 
or partly under the direct order or control of the Indian Bank or his representative shall be deemed 
to be a person employed by the Tenderer. 
 

The Tenderer shall comply with the provisions of all labour legislation including the requirements 
of 
a) The Payment of Wages Act 1936 
b) Indian Bank's Liability Act 1938 
c) Workmen's Compensation Act Contract Labour (Regulation & Abolition) Act, 1970 and 

Central Rules 1971. 
d) Apprentices Act 1961 
e) Minimum Wages Act 1948 
f) Any other Act or enactment relating thereto and rules framed there Under from time to time. 

 

The Tenderer shall keep the Indian Bank saved harmless and indemnified against claims if any of 
the workmen and all costs and expenses as may be incurred by the Indian Bank in connection with 
any claim that may be made by any workmen. 
 

The Tenderer shall comply at his own cost with the order of requirement of any Health Officer of 
the State or any local authority or of the Indian Bank regarding the maintenance of proper 
environmental sanitation of the area where the Tenderer's laborers are housed or accommodated, for 
the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
Tenderer shall provide, maintain and keep in good sanitary condition adequate sanitary 
accommodation and provide facilities for pure drinking water at all times for the use of men 
engaged on the works and shall remove and clear away the same on completion of the works. 
Adequate precautions shall be taken by the Tenderer to prevent nuisance of any kind on the works 
or the lands adjoining the same. 
 

The Tenderer shall arrange to provide first-aid treatment to the laborers engaged on the works. He 
shall within 24 hours of the occurrence of any accident at or about the site or in connection with 
execution of the works, report such accident to the Indian Bank and also to the Competent 
Authority where such report is required by law. Compliance of labour regulations: 
 

21. Dismissal of Workmen 
The Tenderer shall on the request of the Indian Bank immediately Withdrawal / remove from works 
any person employed thereon by him, who may in the opinion of the Indian Bank be unsuitable or 
incompetent or who may misconduct himself. Such Withdrawal / Remove shall not be the basis of 
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any claim for compensation or damages against the Indian Bank or any of their officer or employee. 
22. Assignment 

The whole of the works included in the contract shall be executed by the Tenderer and the Tenderer 
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest 
therein nor, shall take a new partner, without written consent of the Indian Bank and no subletting 
shall relieve the Tenderer from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress. 

23. Damage to Persons and Property Insurance Etc. 
The Tenderer shall be responsible for all injury to the work or workmen to persons, animals or 
things and for all damages to the structural and/or decorative part of property which may arise from 
the operations or neglect of himself or of any sub- Tenderer or of any of his or a sub-Tenderer's 
employees, whether such injury or damage arise from carelessness, accident or any other cause 
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 
include inter-alia, any damage to buildings whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the 
works forming the subject of this contract by rain, wind or other inclemency of the weather. The 
tenderer is also responsible for the damages/injury/accidents caused to any public in general / 
vehicles in general and pay necessary compensation or settlement or whatsoever in this regard. 
 

The Tenderer shall indemnify the Indian Bank and hold harmless in respect of all and any expenses 
arising from any such injury or damages to persons or property as aforesaid and also in respect of 
any claim made in respect of injury or damage under any acts of compensation or damage 
consequent upon such claim. 
 

The Tenderer shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 
whole of the contract works complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damages to the property or third parties. 
 

The Indian Bank shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 
or damages from any sums due or to become due to the Tenderer. 

24. Insurance 
The Tenderer shall arrange to take “Tenderers all risk insurance policy including third party 
liability”, covering the entire period of contract till virtual completion of the contract (including 
extended period if any) for the entire scope of works for a risk cover not less than the contract 
value. The third party insurance shall be for a sum of Rs. 3 Lakh per accident. 
 

The Tenderer shall effect the insurance necessary and indemnify the Indian Bank entirely from all 
responsibility in this respect. The insurance must be placed with a company approved by the Indian 
Bank and must be effected jointly in the name of the Tenderer and the Indian Bank and the policy 
lodged with the latter. The scope of insurance is to include damage or loss to the work and 
workman due to carelessness accident, including fire, earthquake and floods etc., damage or loss to 
the contract itself till this is made over in a complete state. Insurance is compulsory and must be 
effected from the very initial stage. 
 

The Tenderer shall also be responsible for anything which may be excluded from damage to any 
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property arising out of incidents, negligence or defective carrying out of this contract. 
 

Unless otherwise instructed the Tenderer shall insure the works and keep them insured until the 
virtual completion of the contract against loss or damage by fire and /or earthquake, flood. The 
insurance must be placed with a company approved by the Indian Bank, in the joint names of the 
Indian Bank and the Tenderer for such amount and for any further sum if called to do so by the 
Indian Bank, the premium of such further sum being allowed to the Tenderer as an authorized extra. 
 

The Tenderer shall as soon as the claim under the policy is settled or the work reinstated by the 
Insurance Company should they elect to do so, proceed with due diligence with the completion of 
the works in the same manner as though the fire has not occurred and in all respects under the 
conditions of the contract. The Tenderer in case of rebinding or reinstatement after fire shall be 
entitled to extension of time for completion as the Indian Bank may deem fit. 

25. Accounts, Receipts & Vouchers 
The Tenderer shall, upon the request of the Indian Bank furnish them, with all the invoices, 
accounts, receipts and other vouchers that they may require in connection with the works under this 
contract. If the Tenderer shall use materials less than what he is required under the contract, the 
value of the difference in the quantity of the materials he was required to use and that he actually 
used shall be deducted from his dues. The decision of the Indian Bank shall be final and binding on 
the Tenderer as to the amount of materials the Tenderer is required to use for any work under this 
contract. 

26. Measurement 
All the Measurements should be taken in the presence of Bank officials/ Consultants. And the 
measurements shall be countersigned by the Bank officials.   

27. Payments 
All bills shall be prepared by the Tenderer in the form prescribed by the Indian Bank / 
Consultants. Normally the interim bill shall be prepared subject to achieving the minimum 
bill value of Rs. 50 Lakh. The bills in proper forms must be duly accompanied by detailed 
measurements in support of the quantities of work done and must show deductions for all 
previous payments, retention money, etc. 
 

The Indian Bank/ Consultant shall issue a certificate after due scrutiny of the Tenderers' bill 
stating the amount due to the Tenderer from the Indian Bank and the Tenderer shall be 
entitled to payment thereof, within the period of honoring certificates named in these 
documents. In case of delay due to some reasons in the processing of such bills for 
payment, an advance of 75% of the billed Amount may be paid on the request of the 
Tenderer for the smooth progress of the work. The amount stated in an interim certificate shall 
be the total value of work properly executed and 75% of invoiced value of material brought to 
site for permanent incorporation into the work up to the date of the bill less the amount to be 
retained by the Indian Bank as retention money vide clause 8 of the Special Instructions To 
Tenderers, less TDS, and less installments previously paid under these conditions, provided 
that such certificate shall only include the value of said material and goods as and from such 
time as they are reasonably, properly and not prematurely brought to or placed adjacent to the 
work and then only if adequately protected against weather or other causalities. 
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The Indian Bank will deduct retention money as per tender conditions. If the Indian Bank 
has supplied any materials or goods to the Tenderer, the cost of any such materials or goods 
will be, progressively deducted from the amount due to the Tenderer in accordance with the 
quantities consumed in the work. 
 

All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually, done and completed, and shall not 
preclude the Requiring of bad, unsound, and- imperfect or unskilled work to be; removed 
and taken away and reconstructed, or re-erected or be considered as an admission of the 
due performance of the contract, or any part thereof in any respect or the accruing of any claim, 
nor shall, it conclude, determine or affect in anyway the power of the Indian Bank under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by 
the Tenderer within one month of the date fixed for completion of the work or of the date of 
certificate of completion furnished by the Site Engineer and payment shall be made after 
checking the work completely. Payment will be made 75 % against supply of materials & 25 
% against erection and commissioning, less statutory deductions. 
 

Indian Bank reserves the right to withhold in part or full payment of bills in case of non-compliance 
/ violation of any terms and conditions stipulated in the agreement. The tenderer shall neither 
suspend the work nor claim for extension of time for nonpayment /withholding of payment on this 
account and no interest is also payable on the payment withheld/due. 

28. Final Payment 
The final bill shall be accompanied by a certificate of completion from the Consultants 
& Payments of final bill shall be made after deduction of Retention Money, which sum 
shall be refunded after the completion of the Defects Liability Period after receiving the 
Indian Bank's/ Consultants' certificate that the Tenderer has rectified all defects to the 
satisfaction of the Indian Bank/ Consultants. The acceptance of payment of the final bill 
by the Tenderer would indicate that he will have no further claim in respect of the work 
executed. 
 

The contractor has to submit Photographs of Work Executed & duly Certified by the Consultant 
to the Bank along with final bill documents. Along with Every bill the contractor has to submit 
the photographs of the work executed 

29. ENHANCEMENT IN RATES AND QUANTITY VARIATION 
The tender rates shall be fixed, firm and applicable for any increase or decrease in the tendered 
quantities. The Employer / Consultant can increase or decrease any quantities to any extent or even 
delete particular item as per the site requirements and the contractor shall not be paid anything extra 
on thisaccount. Nothing extra will be paid by the Indian Bank on account of omission /deletion of 
items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from 
the contractor on this account.The price of all additional items / non-tendered items will be worked 
out onthe basis of rates quoted for similar items in the contract wherever existing. Ifsimilar items 
are not available, the rates for such items will be derived as per standard method of rate analysis 
based on prevalent fair price of labour,material and other components as required with 15% towards 
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contractor’sprofit and overheads. 
30. UNQUOTED ITEMS 

The bidders to offer their competitive rates for each and every item listed in the Schedule of rates, 
the bidders who have not quoted for all the items as required in the SORs shall be liable for 
rejection. In case a bidder who has left certain items unquoted and if they happen to be overall 
lowest on evaluation, then their offers shall be considered subject to the unquoted items being taken 
as NIL cost. The bidder shall also give a clear undertaking to the effect that they shall execute the 
said items (unquoted) free of cost. In the event the bidder refuses the above conditions and insists 
on additional cost for the unquoted items, then such an offers shall be rejected as invalid. 
 

For Extra works at the time of work in progress the contractor should submit the reasonable rate 
with the rate analysis and after approval given by the Consultant/ Bank that amount will be given. 

31. ABNORMAL RATES 
The Contractor is expected to quote rate for each item after careful analysis of costs involved for the 
performance of the complete item consisting all specifications and conditions of the contract. If it is 
noticed that the rates quoted by the tenderer for any items are unusually high (or) unusually low it 
will be sufficient cause for rejection of the tender unless the owner is convinced about the 
reasonableness of the rate on scrutiny of the analysis for such rate to be furnished by the tenderer on 
demand. Not with standing anything there in stand, the rate once accepted by the owner shall be 
final and shall not be subject to any claim either on account of un-workability of rates or on any 
other ground whatsoever. 

32. Substitution 
Should the Tenderer desire to substitute any materials and workmanship, he/they must obtain 
the approval of the Indian Bank/ Consultants in writing for any such substitution well in 
advance. Materials designated in this specification indefinitely by such term as "Equal" or 
"Other approved" etc. specific approval of the Indian Bank/ Consultants has to be obtained in 
writing. 

33. Preparation of Building Works for Occupation and Use on Completion 
The whole of the work will be thoroughly inspected by the Tenderer and deficiencies 
and defects put right. On completion of such inspection the Tenderer shall inform the Indian 
Bank that he has completed the work and it is ready for inspection. On completion the 
Tenderer shall clean all windows and doors including the cleaning and oiling if necessary, of 
all hardware, inside and outside, all floors, stair-cases, and every part of the building. He 
will leave the entire building neat and clean and ready for immediate occupation and to the 
satisfaction of the Indian bank. 

34. Clearing Site on Completion 
On completion of the works the Tenderer shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a workman like condition to the satisfaction of the 
Indian Bank/ Consultants. 
 

The main /Principal contractor is only responsible for the cleanliness of the site/building 
irrespective of numbers of sub agencies deployed by them to carryout various other works in the 
tender. 
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35. Defects after Completion 
The Tenderer shall make good at his own cost and to the satisfaction of the Indian Bank all 
defects, shrinkage, settlements or other faults which may appear within 12 months after 
completion of the work. In default the Indian Bank may employ and pay other persons to 
amend and make good such damages, losses and expenses consequent thereon or incidental 
thereto shall be made good and borne by the Tenderer and such damages, loss and expenses 
shall be recoverable from him by the Indian Bank or may be deducted by the Indian Bank, in 
lieu of such amending and making good by the Tenderer, deduct from any money due to the 
Tenderer a sum equivalent to the cost of amending such work and in the event of the amount 
retained being insufficient, recover that balance from the Tenderer from the amount retained 
under General Rules and instruction General Condition of Contract Clause 28 together with any 
expenses the Indian Bank may have incurred in connection therewith. 

36. Concealed Work 
The Tenderer shall give due notice to the Indian Bank/ Consultants whenever any work is to 
be buried in floor / earth, concrete, ceilings or in the bodies of walls or otherwise 
becoming inaccessible later on, in order that the work may be inspected and correct 
dimensions taken before such burial, in default whereof the same shall, at the opinion of 
the Indian Bank/ Consultant be either opened up for measurement at the Tenderer's 
expense or no payment may be made for such materials. Should any dispute or differences arise 
after the execution of any work as to measurements etc., or other matters which cannot be 
conveniently tested or checked, the notes of the Indian Bank/ Consultants shall be accepted as 
correct and binding on the Tenderer. 

37. Escalation 
The rate quoted shall be firm throughout the tenure of the contract (including extension of 
time, if any, granted) and will not be subject to any fluctuation due to increase in cost of 
materials, labour, G S T , octroi, etc. unless specifically provided in these documents. 

38. Idle Labour 
Whatever the reasons may be no claim for idle labour, additional establishment cost of hire 
and labour charges of tools and plants would be entertained under any circumstances. 

39. Suspension 
If the Tenderer except on account of any legal restraint upon the Indian Bank preventing the 
continuance of the work or in the opinion of the Indian Bank shall neglect or fail to proceed 
with due diligence in the performance of his part of the contract or if he shall more than once 
make default, the Indian Bank shall have the power to give notice in writing to the Tenderer 
requiring the work to be proceeded within a reasonable manner and with reasonable dispatch, 
such notice purport to be a notice under this clause. 
 

After such notice shall have been given the Tenderer shall not be at liberty to remove from 
the site of the works or from any ground contiguous thereto any plant or materials to subsist 
from the date of such notice being given until the notice shall have been complied with. If the 
Tenderer fails to start the work within seven days after such notice has been given to proceed 
with the works as therein prescribed, the Indian Bank may proceed as provided in clause 39 
(Termination of Contract by Indian Bank). 
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40. Termination of Contract by Indian Bank 
If the Tenderer being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall 
make an assignment or a composition for the benefit of the greater Para, in number of amount 
of his creditors or shall enter into a Deed or arrangement with his creditors, or if the Official 
Assignee in insolvency, or the Receiver of the Tenderer in insolvency, shall repudiate the 
contract, or if a Receiver of the Tenderer's firm appointed by the court shall be unable, within 
fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction 
of the Indian Bank that he is able to carry out and fulfill the contract, and if so required by the 
Indian Bank to give reasonable security therefore. or if the Tenderer shall suffer execution 
to be issued, or shall suffer any payment under this contract to be attached by or on behalf 
of and of the creditors of the Tenderer, or shall assign, charge or encumber this contract or any 
payments due or which may become due to the Tenderer, there under, or shall neglect or 
fail to observe and perform all or any of the acts matters of things by this contract, to be 
observed and performed by the Tenderer within three clear days after the notice shall have 
been given to the Tenderer in manner hereinafter mentioned requiring the Tenderer to 
observe or perform the same or shall use improper materials or workmanship in carrying on 
the works, or shall in the opinion of the Indian Bank not exercise such due diligence and 
make such due progress as would enable the work to be completed within due time agreed upon, 
and shall fail to proceed to the satisfaction of the Indian Bank after three clear days notice 
requiring the Tenderer so to do shall have been given to the Tenderer as hereinafter mentioned, 
or shall abandon the contract, then and in any of the said cases, the Indian Bank may 
notwithstanding previous waiver determine the contract by a notice in writing to the effect as 
hereinafter mentioned, but without thereby effecting the powers of the Indian Bank of the 
obligations and liabilities of the Tenderer the whole on which shall continue in force as fully 
as if the Contract, had not been so determined and as if the works subsequently executed had 
been executed by or on behalf of the Tenderer (without  thereby creating any trust in favour of 
the Tenderer) further the Indian Bank or his agent, or servants, may enter upon and take 
possession of the work and all plants, tools, scaffolding, sheds, machinery , steam and other 
power, utensils and materials lying upon premises or the adjoining lands or roads and sell the 
same as his own property or may employ the same by means of his own servants and 
workmen in carrying on and completing the works or by employing any other Tenderers or 
other persons or person to complete the works, and the Tenderer shall not in any way interrupt 
or do any act, matter of thing to prevent or hinder such other Tenderers or other persons or 
person employed from completing and finishing or using the materials and plants for the 
works when the works shall be completed, or as soon thereafter as conveniently may be, the 
Indian Bank shall give notice in writing to the Tenderer to remove his surplus materials and 
plants and should the Tenderer fail to do so within a period of 14 days after receipt by him the 
Indian Bank may sell the same by Public Auction and shall give credit to the Tenderer for the 
amount so realized. Any expenses or losses incurred by the Indian Bank in get the works 
carried out by other Tenderers shall be adjusted against the amount payable to the 
Tenderer by way of selling his tools and plants or due on account of work carried out by the 
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Tenderer prior to engaging other Tenderers or against the Security Deposit. 
 

41. Force Majeure 
(a) Notwithstanding the provisions of Terms and Conditions of Contract (TCC), the successful 

bidder shall not be liable for forfeiture of his EMD/ISD/ASD, liquidated damages, or 
termination for default if and to the extent that the delay in performance or other failure to 
perform its obligations under the Contract, is the result of an event of Force Majeure. 

(b) For purposes of this clause, “Force Majeure” means an event beyond the control of the 
successful bidder and not involving the successful bidder’s fault or negligence and not 
foreseeable. Such events may include, but are not restricted to, acts of INDIAN BANK in its 
sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions, and 
freight embargoes. 

(c) If a Force Majeure situation arises, successful bidder shall promptly notify INDIAN BANK in 
writing of such condition and the cause thereof. Unless otherwise directed by INDIAN BANK 
in writing, the successful bidder shall continue to perform its obligations under the Contract as 
far as is reasonably practical, and shall seek all reasonable alternative means for performance 
not prevented by the Force Majeure event.  

 

42. Arbitration 
All disputes or differences of any kind whatsoever which shall at any time arise between the 
parties hereto touching or concerning the works or the execution or maintenance thereof 
of this contract or the rights touching or concerning the works or the execution of maintenance 
thereof of this contract or the construction remaining operation or effect thereof or to the rights 
or liabilities of the parties or arising out of or in relation thereto whether during or after 
determination foreclosure or branch of the contract (other than those in respect of which the 
decision of any person is by the contract expressed to be final and binding) shall after written 
notice by either party to the contract to the other of them and to the Indian Bank hereinafter 
mentioned be referred for adjudication to a sole Arbitrator to be appointed as hereinafter 
provided. 
 

For the purpose of appointing the sole Arbitrator referred to above, the Indian Bank will send 
within thirty days of receipt of the notice, to the Tenderer a panel of three names of persons who 
shall be presently unconnected with the organization for which the work is executed. 
 

The Tenderer shall on receipt of the names as aforesaid, select anyone of the persons name 
to be appointed as a sole Arbitrator and communicate his name to the Indian Bank within thirty 
days of receipt of the names. The Indian Bank shall there upon without any delay appoint the 
said person as the Sole Arbitrator. If the Tenderer fails to communicate such selection as 
provided above within the period specified, the competent Authority shall make the selection 
and appoint the selected person as the Sole Arbitrator. 
 

If the Indian Bank fails to send to the Tenderer the panel of three names as foresaid within the 
period specified, the Tenderer shall send to the Indian Bank a panel of three names of persons 
who shall all be unconnected with either party. The Indian Bank shall on receipt of the named 
as aforesaid select anyone of the persons names and appoint him as the Sole Arbitrator. If the 
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Indian Bank fails to select the person and appoint him as the Sole Arbitrator within 30 days 
of receipt of the panel and inform the Tenderer accordingly, the Tenderer shall be entitled to 
appoint one of the persons from the panel as the Sole Arbitrator and communicate his name 
to the Indian Bank. 
 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed as 
aforesaid. 
 

The work under the Contract shall, however, continue during the, arbitration proceedings and 
no payment due or payable to the Tenderer shall be withheld on account of such 
proceedings. 
 

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice 
to both the parties fixing the date of the first hearing. 
 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for 
making and publishing the award. 
 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to 
him. The Arbitrator shall decide each dispute, in accordance with the terms of the contract 
and give a reasoned award. The venue of arbitration shall be in chennai only as may be fixed 
by the Arbitrator in his sole discretion. 
 

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of the 
award including the fees, if any, of the Arbitrator who may direct to and by whom and in what 
manner, such costs or any part thereof shall be paid and may fix or settle and amount of costs to 
be so paid. The award of the Arbitrator shall be final and binding on both the parties. 
 

Subject to aforesaid the provisions of the “Arbitration and Reconciliation Act 1996” or any 
statutory modification or re-enactment thereof and the rules made there under, and for the time 
being in force, shall apply to the arbitration proceeding under this clause. 
 

The Indian Bank and the Tenderer hereby also agree that arbitration under clause shall be a 
condition precedent to any right to action under the contract with regard to the matters hereby 
expressly agreed to be so referred to arbitration. 
The arbitration proceedings will not prejudice the right of approaching legal forum by the parties.  
 

43. Liquidated Damages 
(a) Should the work be not completed to the satisfaction of the Bank /Consultants within the 

stipulated period, the contractor shall be bound to pay to the Bank a sum calculated as given 
below by way of liquidated damages and not as penalty during which the work remains 
uncommented or unfinished after the expiry of the completion date. 

(b) The work should complete on time or as mentioned elsewhere. If the contractor fails to 
complete the job within the stipulated time, he will bear the cost of penalty @1% of contract 
value Per Week till completion of work after the scheduled time period. The maximum limit of 
the penalty amount is restricted to 10% of the total value of the jobs 

44. Limitation of Liability 
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(i) For breach of any obligation mentioned in this agreement, subject to obligations mentioned in 
this clause, in no event successful bidder shall be liable for damages to Bank arising under or in 
connection with this agreement for an amount exceeding the value of this agreement. 
Successful bidder will ensure Bank/Consultant confidentiality and shall be responsible for 
liability arising in case of breach of any kind of security and/or leakage of confidential 
customer/Bank's related information to the extent of loss so caused. 

(ii) The limitations set forth herein shall not apply with respect to: 
a) claims that are the subject of indemnification pursuant to IPR infringement, 
b) damage(s) occasioned by the gross negligence, fraud or wilful misconduct of successful 

bidder,  
c) damage(s) occasioned by successful bidder for breach of Confidentiality Obligations, 
d) When a dispute is settled by the Court of Law in India.  
e) Loss occasioned by Non-compliance of Statutory or Regulatory Guidelines. 
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SAFETY CODE AND MODEL RULES FOR PROTECTION OF HEALTH AND 
SANITARY ARRANGEMENTS FOR WORKERS 
Safety Measures 
All people working shall be provided with safety helmets, safety shoes, goggles, gloves, Safety belts 
etc., which shall be worn by the workmen while performing work and people working at elevation more 
than 10 feet shall be always provided with safety belts at contractor’s cost. The safety belts shall be 
properly fixed to a lifeline always while at work.  The Contractor shall provide safe means of access to 
any working place including provisions of suitable and sufficient scaffolding at various stages during all 
operations of the work for the safety of his workmen. Contractor shall ensure deployment of appropriate 
equipment and appliances for adequate safety and health of the workmen and protection of surrounding 
areas. 
 

The Contractor shall ensure that all their staff and workers including their sub-contractor (s) shall wear 
Safety Helmet and Safety Shoes. Contractor shall also ensure use of safety belt, Protective goggles, 
gloves etc. by the personnel as per job requirements. 
 

Contractor shall ensure that a proper Safety Net System and shall be used at appropriate locations. The 
safety net shall be located not more than feet (9.0 meters) below the working surface at site to arrest or 
to reduce the consequences of a possible fall of persons working at different heights. 
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of 
the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the 
public.  
 

Personal Safety Equipments:  
All necessary personal safety equipment as considered adequate by the Engineer should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the Tenderer should take adequate steps to ensure proper use of equipment by 
those concerned. 

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any material that is 
injurious to the eyes shall be provided with  protective goggles. 

c) Those engaged in welding works shall be provided with welder’s protective eyesight lids. 
d) The Tenderer shall not employ men below the age of 18 years and women on the work of painting 

with products containing lead or any toxic material in any form. 
Wherevermen above the age of 18 are employed on the work of precautions should be taken: 

i) Overalls shall be supplied by the Tenderer to the workers and adequate facilities shall be provided 
to enable the working painters to wash during the  cessation of work. 

ii) When the work is done near any public where there is risk of necessary equipments should be 
provided and kept ready for use and all necessary steps take for prompt rescue of any person in 
danger and adequate provision should be made for prompt first aid treatment of all injuries likely 
to be sustained during the course of the work.  

First Aid 
At every work place, there shall be maintained in readily accessible place, first aid appliance including 
an adequate supply of sterilized dressings and sterilized cotton wool. The appliance shall be kept in 
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good order and in large work place, they shall be placed under the charge of a responsible person who 
shall be readily available during working hours. 
Electricity & Water 
All the water and their arrangement for work execution shall be provided by contractor at own cost, only 
required electricity provided by INDIAN BANK as detailed in page no 5 of Sl No 21 , all the necessary 
arrangement for electricity point i.e. cable, switch etc. shall be provided by contractor. 
 

Before starting the work the contractor has to submit the BAR-CHART and it is to be approved by the 
Consultant/Client. 
 

 

The Contractor is directly responsible for any accident, injury, disableness and other such things that 
may happen to his workmen during working hours or outside working hours if they happen to be in the 
work site and that he will pay adequate compensation to such people. And the contractor has to take the 
full responsibility for these disabilities.  
 

The Contractor will be responsible for any accident or unto ward incident that may happen to any person 
in the work site or near about due to inadequate safely measures, carelessness, negligence, incorrect 
procedures, inadequate   supervision, improper methods, and that he will attend to all related police 
enquiry, court attendance and will bear the cost for all such expenses including compensation, if any, to 
be paid. 
 

Scope of Work for contracting firm 
Indian Bank Officers Quarters, Gautam Apartment, Raheja Township, Rani Sati Marg, Malad, Mumbai 
400 097". The scope of works to be executed by the contractors on award of work are as follows. 

 

Major External Internal Structural Repairs, Civil Repairs, Repainting, Plumbing Waterproofing and 
allied works of R.C.C. framed structure having three wings namely “A” & “B” Wings of Stilt + 07 
upper floors and “C” Wing of Stilt + 03 Upper floors, it’s a residential Building with total 66 Nos of 
flats in the premises including landscaping. 

 

The time of completion is within 300 days including monsoon and shifting of both residents to 
completed flat from the date of work order. 
 

Since the work may also be required to be carried out in the building which is occupied by the Officers 
of the Indian Bank, it has to be ensured by the contractor that during execution of work, the residents 
should not disturbed unnecessarily. The work shall be carried out as per the Instructions by the 
Consultant under their supervision. 

 

Other Terms & Conditions: 
 

1. The Applicant must obtain for himself/themselves on his/their own responsibility and at his/their 
own Expenses all the information that may be necessary for the purpose of filling of this 
application. Before submitting the tender & after pre- qualification applicant must scrutinize the 
details and inspect the site of work and acquaint himself/themselves with all local conditions & 
matter pertaining thereto. 

 

2. Conditional Tenders will be rejected. 
3. Joint ventures shall not be permitted. 
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4. Unless otherwise agreed or stipulated in this tender, INDIAN BANK are not concerned with any 
rise or fall in the prices of any materials or labour. The rates quoted shall include all costs, only 
GST shall be paid by Bank. 

 

5. The tenderer should thoroughly study works, conditions of contract, relevant specifications and 
rates quoted should cover cost of executing the items as per the relevant specification 

 

6. The tender shall remain valid for acceptance for a period of 90 days from date of opening of the 
Price-Bid; 

 

7. Tender document in which tender is submitted by a tenderer shall become the property of INDIAN 
BANK and Bank shall have no obligation to return the same to the tenderer. 

 

8. Tenderers not giving the full particulars as mentioned above or as called for in the special 
Conditions or not complying with any of the conditions set forth above or therein are liable to be 
summarily rejected. 

 

9. For any clarification of technical details, you may contact project management consultant’s M/s- 
Creative Consultants, Office No. 335, 3rd Floor, Kuber Complex, Opp. Laxmi Industrial Estate, 
Andheri West, Mumbai – 400 053. Contact No: Mr. Vivek Singh- 9820935856 or Email: 
creativestructure@rediffmail.com   

 
 

10. The INDIAN BANK reserves the right to select / reject any / all Bid application without assigning 
any reason thereof. 

 

11. The list of responsibilities mentioned above is only indicative and the contractor will have to 
assume full responsibility for completion of the project both qualitatively and quantitatively as per 
accepted contract conditions in the best possible workman like manner in all respects till its 
handover within the agreed time schedule and cost by following laid down norms / procedure of 
CVC in an open and transparent manner to the satisfaction of the INDIAN BANK and towards 
achieving this goal whatever is required to be done will have to be arranged by the contractor with 
the approval of Bank. 

 

Work Envisaged 
1. The work shall involve Internal and External structural repair/ restoration /renovation work. 

Structural repairs includes works in columns, slabs, beams etc., waterproofing work of terrace, 
toilets, water tanks, plumbing ducts, changing pipelines/sanitary, boundary walls, all civil work 
besides disposal of debris, erecting scaffoldings, painting, plastering etc. including removal, re-
fixing, repairs (if any while carrying out the civil work) of false ceilings, necessary repairs to 
electrical installations, and any other damages/work resulting from the civil work, common spaces 
development. 

2. Use of latest technology /methods for all repair, restoration and renovation work, drainage and 
sewage systems, rain water harvesting, energy saving plants etc. 

3. The Contractor shall submit a brief write up on the a) Technical Approach & Methodology, 
Explaining the understanding of the assignment and proposed methodology to carry out the 
assignment with emphasis on the expected problems and adoption of approach to solve them. b) A 
Work Plan containing details of main activities, duration of different activities and milestones to 
deliver the output consistent with the Technical Approach & Methodology. c) Organisation & 
Staffing: Should contain the details of the technical & supervisory team to be deployed on the job 
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including their qualifications and domain experience. Also, a list to be submitted detailing the 
documents, reports etc. proposed to be delivered considering feasibility of the final output.  

Work responsibility 
1. Assuming full responsibility for supervision including day-to-day supervision, compliance and 

observance of all labour and safety regulations, checking and inspection of samples that will be 
used in the repair /restoration/renovation work, monitoring and compliance, quality control, co-
ordination with INDIAN BANK and the contractors and reporting daily progress by posting 
sufficient number of qualified technical staff (preferably graduate in Civil Engineering having 
minimum 05 years’ experience in similar type of works) as necessary to ensure proper and timely 
execution of the said works as per drawings and specifications.  

2. Bio-data of technical staff shall be furnished to Indian Bank. Site Engineers shall be engaged full 
time during the progress of work on daily basis throughout the entire period of the Project for day-
to-day supervision, ensuring smooth progress by prompt supply of drawings and giving proper 
directions and also co-ordination with all the agencies engaged in the design engineering and 
execution of various items of work as required. The technical staff will invariably report to the 
department every day and keep INDIAN BANK officers involved updated. The Architect shall have 
to coordinate his work with the works of all other trades.  

3. INDIAN BANK reserves the right to judge the capability of supervising staff and advise for change 
in case not found suitable or delay in assigned work. 

4. The measurements shall be generally recorded by the Site Engineer of the contractor and 
consultants in the presence of INDIAN BANK Official wherever necessary. 

5. The Site Engineer of the contractor and the representative of PMC shall take joint measurements of 
the work as it progresses and record them directly in the Measurement sheet. 

6. The contractor shall quote the rate as per BOQ Specification. Refer technical specification for 
reference only. 

7. It shall be ensured that the method of measurement is in accordance with IS: 1200. The precision in 
measurements shall be as laid down in IS-1200 and as per actual measurement at site. Any points of 
disagreement with the contractor pertaining to measurements shall be promptly referred to the 
decision of the Competent Authority/ Consultants. 

8. Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement Book until 
they are approved by the Competent Authority/ Consultants. 

9. In case some allegedly extra/deviated item is carried out by the contractor while complying with 
approved drawings and specifications and the same is to be covered up, the Site Engineer or Project 
Management Consultant shall check the item and its specification and record its measurements but 
simultaneously enter up the proviso that their admittance is subject to the approval by the 
Competent Authority. Both the measurements and the proviso shall be got signed by the contractor. 

10. The measurement book shall not be handed over to the contractor at any time. The contractor or his 
representative may be permitted by the Site Engineer or Project Management Consultant to see it in 
his presence and /or make a (concurrent) copy of his own. The contractor shall, however, be warned 
that his copy shall be regarded as an unofficial copy of the Indian Bank’s Measurement Book. This 
is the only authorized document in the matter. 

The measurement shall be signed at the end of each session of measurement of the day’s work, as 
the case may be, by both the parties (i.e. Measurer/Site Engineer of the PMC and the contractor). 
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A R T I C L E S  OF AGREEMENT 
THIS AGREEMENT is made on this ……… day of …………month of …….. between Indian Bank 
and having its Indian Bank Zonal Office, Mumbai (West), 1st Floor, B Wing, 101 Neo Vikram 
CHSL, Sahakar Nagar, New Link Road, Andheri West, Mumbai- 400 058 (hereinafter referred to as 
the “Employer”) which expression shall include its successor, legal heirs and assignees of the one part.  
 

AND 
M/s. ………………………………………. having its office at ………………………………… 
……………………………………………………………………………………………………………... 
(hereinafter referred to as the “Contractor”) which expression shall include its successor, legal heirs and 
assignees of the second part.  
 

WHEREAS the Employer has caused drawings and tender documents for “Proposed Structural 
Repair, Civil Repairs, Waterproofing, Plumbing, Painting & Allied Works of Indian Bank 
Officers Quarters, Gautam Apartment, Raheja Township, Rani Sati Marg, Malad, Mumbai 400 
097”. 

AND 
whereas the Employer has called for tender vide ref. no. …………….…………….…… 
dated……………………....… 

AND  
whereas the contractor has submitted the tender ref. no. …………………………………. dated 
………………………… to the Employer on ………………………… . 

AND  
whereas the Employer has issued the work order ref …………………………………. 
dated………………………. to the contractor to do the work. 

AND 
whereas the Contractor has agreed to execute the work as per drawings, specifications, conditions of 
contract and Work Order. 

AND  
whereas the Employer has accepted the Contractor’s tender as aforesaid and whereas the tender 
submitted by the contractor has been accepted for such sum as may be ascertained to be payable in terms 
of the Bill of Quantities and which sum is estimated to be Rs. ……………….. (Rupees 
…………………………………….……………….) hereinafter referred to as the said “Contract 
Agreement”. 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: - 
In consideration of the said Contract Sum to be paid at the times and in the manner set forth in the said 
Conditions the Contractor shall carry out and complete the Repairs & Renovation Works in terms and 
conditions herein contained and according to the general conditions of the contract, notice inviting 
tender, special conditions of contract, general scope of work, technical specifications, schedule of rates 
and instructions to be given by and the supervision of and to the entire satisfaction of the Employer. 
 

1. Contract Price, Taxes and Payment Terms:                 
Total contract price is Rs. ….……………. which is inclusive of cost of materials, equipment, 
installation charges and tools and tackles required for execution of the job.  Above price is 
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exclusive of all taxes (GST) in respect of this contract.  Interim payment will be made as per the site 
measurements on Item Rate basis. 

 

2. Completion Period:  
Time is the essence of the Contract.  The work is to be completed in all respects within 300 days’ 
time reckoned from 14th day from the date of issue of the Work Order or handing over of site 
whichever is earlier. If the Contractor fails to complete the job within the agreed time period the 
Contractor will have to bear liquidated damages as per the relevant clause mentioned in the Tender 
Documents. 

 

3. Earnest Money:   
The Contractor has to deposit an amount of Rs. 6,93,320/- (Rupees Six Lakh Ninety Three  
Thousand Three Hundred and Twenty Only) as earnest money.  

 

4. Inspection of Site:  
The Contractor has inspected the site before submitting his tender and has satisfied himself as to the 
nature of the work to be executed on the site.  Any difficulties which the Contractor may come 
across in the course of the work shall in no way relieve the contractor to claim or receive extra 
payment unless the Employer is of the opinion that such difficulties could not have been foreseen 
and the Employer consents in writing. 
 

5. Supply of Material and Labour:   
The Contractor shall arrange all labour, materials, equipments, tools, tackles and everything 
necessary for the completion of the work.  The Contractor will assume all responsibility for the 
safety, protection and accounting of all material and equipment and the work during construction.  
All materials used by the Contractor shall be of the best quality conforming to the required 
specification mentioned in the tender document and will be subject to the approval of the Employer.  
All such materials not approved by the Employer shall be removed at once by the Contractor at his 
own expense.  The Contractor shall also at his own expense arrange for carrying out any test of 
materials which the Employer may from time to time require or if so desired by the employer. 

 

6. Defective Work / Materials:   
If any part of the work done by the Contractor is found defective in workmanship or if bad or 
inferior materials have been used the Contractor shall at his own risk and cost demolish all such 
defective work and rebuild the same and / or replace the bad or inferior materials used within a time 
frame mentioned to the satisfaction of the Employer.  The decision of the Employer in this regard 
shall be final and binding on the Contractor.  In case of default of the contractor to remove the 
defective work and rebuild the same or replace bad or inferior materials as directed by the 
Employer, the Employer shall be entitled to employ anyone else to carry out the same at risk and 
cost of the Contractor and recover all expenses incurred in this regard from the contractor. 

 

7. Inspection of Work:  
During progress of the work the Employer shall be entitled at all times to have access to and inspect 
the work. 
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8. Supervision:  
The Contractor shall provide one or more competent and technical qualified engineers duly and 
fully authorized to act on his behalf in all matters relating to the works to be carried out under or 
any other matter concerning this agreement and who shall at all times be present at the works while 
any work is in progress as per directions, explanations & instructions of Employer. 
 

9. Compliance with Statutory Regulations & Work Rules:  
The Contractor shall be responsible for complying with the applicable laws / bye laws / Regulations 
in force from time to time and shall have to bear all statuary liabilities to the workers / personnel 
engaged for the job.  Nothing will be paid extra in this regard.  If any amount is paid by the 
Employer with this regard the same amount shall be deducted from the Contractor’s dues.  The 
Contractor shall have to arrange insurance cover for the workers / personnel engaged by him for the 
job. 
 

10. Determination of Contract:  
In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of the 
Contractor failing to comply with the provisions of this contract by default and / or negligence and / 
or suspension of work or in the event of Contractor failing to complete the work within the 
stipulated period, the Employer may terminate this Agreement forthwith and employ, at the 
Contractor’s risk and cost, another contractor or sufficient number of workmen to complete the 
work. 
 

11. Force Majeure:   
This clause will be operative only if the work is delayed by  
a) Acts of God 
b) Earthquake or floods or similar natural calamities. 
c) Serious loss or damage by fire or lightning. 

In case any Force Majeure condition herein mentioned occurs and continues for a period exceeding 
15 days the parties hereto undertake to sit together and devise ways for expeditious and proper 
performance of the obligations of the parties under this order. 
 

12. Arbitration:   
“ In the event of any dispute or difference relating to interpretation and application of provisions of 
the contract and all disputes/claims whatsoever which shall either during the continuance of the 
contract or afterwards either between the parties to the contract or the respective representatives 
touching the construction/application of any provision/clause mentioned in the contract or any 
account or liability between the parties  to the contract or as to any act or deed or omission of any 
party to the contract, in any way relating to these presents, shall be first at the discretion of the Bank 
attempted to be resolved in good faith by mutual discussion within 30 days of the dispute or 
question being raised failing which the same shall be settled by arbitration in accordance with 
provisions of Indian arbitration and Conciliation act 1996. 

 

The Parties concerned shall designate an arbitrator on mutual consent/consensus.  In the event of no 
consensus being arrived, an Arbitral Tribunal shall be constituted comprising three Arbitrators, each 
party appointed one arbitrator and a third arbitrator to be appointed by the two arbitrators so 
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appointed by the parties.  The venue of the arbitration shall be exclusively at mumbai and any 
award passed by arbitrator or the arbitral Tribunal shall be final, conclusive and binding upon the 
parties and shall be deemed to have been made between parties themselves.  The parties to the 
dispute shall share equally the cost of arbitration as intimated by the arbitrator”. 
 

 

IN WITNESS whereof the said contracting parties have set their hands and seals on the day and year 
first hereinabove witness. 
 
 

Witness Address      Employer 
 

Witness Address      Contractor 
 
13. Integrity Pact 

This Contract will fall under the ambit of "Integrity Pact", as per Bank’s / CVC norms.  Integrity 
pact envisages an agreement between the prospective vendors/tenderers and the buyer, committing 
the persons/officials of both the sides, not to resort to any corrupt practices in any aspect/stage of 
the contract.  Only  those  vendors/tenderers who commit themselves  to  such a pact  with  the  
buyer,  would  be  considered  competent to  participate in  the bidding   process.   In other   words,   
entering   into   this   Pact would   be a preliminary qualification. 
 
The essential ingredients of the Pact include: 
a. Promise on the part of the Principal (Indian Bank) not to seek or accept any benefit, which is 

not legally available. 
b. Principal to treat all tenderers with equity and reason. 
c. Promise  on  the  part  of  the  tenderers not  to  offer  any  benefit   to  the employees  of the 

Principal not available  legally. 
d. Tenderers  not to enter  into  any undisclosed  agreement or understanding with  other  

tenderers with  respect  to  prices, specifications, certification, subsidiary contracts etc. 
e. Tenderers  not  to  pass any  information provided  by  Principal  as part  of business  

relationship to  others   and  not  to  commit any  offence  under Prevention  of Corruption/ 
Indian  Penal Code Act. 

f.      Foreign tenderers to disclose the name and address of agents and representatives in India and 
Indian Tenderers to disclose their foreign principals. 

g. Tenderers   to  disclose  the  payments to  be  made  by  them  to  agents / brokers  or any other  
intermediary. 

h. Tenderers to disclose any transgressions with any other company that may impinge on the anti-
corruption principle. 

i.     Integrity Pact, in respect  of a particular contract, shall be operative from the  date  of  Integrity 
Pact  is  signed  by  both  the  parties   till  the  final completion of the contract. Any violation 
of the same would entail disqualification of the tenderers and exclusion from the future 
business dealings. 

The Details of the Independent External Monitor (IEM) appointed by the Bank, is as follows: 
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Shri  Giriraj  Prasad Gupta  ICAS  (Retd.)            Shri. Arun Kumar Sharma  
C- 2/29, Tilak  Lane,                                              F - 501, Indian Oil Apartment,  
New Delhi  - 110001                                              Plot No. C-  58/23, Sector 62 (NOIDA), 
gpgupta1804@qmail.com    Uttar Pradesh -201301. 
       sharmaak6@gmail.com 
                                      

 
INTEGRITY PACT 

 
INTEGRITY PACT Between Indian Bank hereinafter referred to as "The Bank" 

 
And................................. Hereinafter referred to as "The  Tenderer / Contractor" 

 
Preamble 

 

The Bank intends  to award,  under  laid down organizational procedures, contract/s for 
....................................................................................................................................................... 
The   Bank   values   full   compliance  with   all   relevant  laws   of   the   land,   rules, 
regulations,  economic   use  of  resources   and   off   airness   / transparency  in  its relations 
with its Tenderers(s) and I or Contractor(s). 
 

In order   to  achieve   these  goals,  the  Bank  will  have  an  independent  External Monitor  
{IEM),   who  will  monitor the  tender   process  and  the  execution   of  the contract for 
compliance with  the principles mentioned above. 
 

Section :1.- Commitments of the Bank 
 

The Bank commits itself  to take all measures  necessary  to prevent  corruption and to 
Observe the following  principles: 
 

a)  No employee of  the  Bank,  personally or  through family members, will in connection 
with  the  tender  for,  or  the  execution of  a contract, demand,  take  a promise  for or accept, 
for self or third person,  any material or immaterial benefit which the person is not legally  
entitled  to. 
 

b)  The Bank  will,  during  the  tender  process  treat  all Tenderer(s) with  equity  and reason.  
The Bank will in particular, before  and during  the tender process, provide to all Tenderer(s) 
the same information and will not provide to any Tenderer(s) confidential/ additional 
information through which the Tenderer(s) could obtain  an advantage in relation to the tender  
processor  the contract execution. 
 

c)  The Bank will exclude  from  the process all known  prejudiced persons. 
 
If the  Bank obtains  information on the  conduct  of any of its employees  which is a criminal 
offence  under  the  IPC/  PC Act, or  it there  be a substantive suspicion  in this regard, the 
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Bank will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 
 

Section  2- Commitment of the  Tenderer(s)/   Contractor(s)/ sub- Contractor (agencies) 
 

The Tenderer(s)/  Contractor(s)/ Sub- Contractor(s) commit themselves  to  take all measures  
necessary  to  prevent  corruption. He commits himself  to observe  the following  principles 
during  his participation in the  tender  process  and during  the contract  execution. 
 

Tenderer(s)/ Contractor(s)/  Sub- Contractor(s) will not, directly or through any other   person  
or firm,  offer, promise or  give  to  any of  the    Bank's employees involved in the tender  
process  or the  execution  of the contract  or  to  any third   person   any   material  or other   
benefit which he/  she is not legally  entitled to,  in  order  to  obtain  in  exchange  any    
advantage  of  any kind  whatsoever during the tender process or during   the execution  of the 
contract. 
 

The Tenderer(s) I Contractor(s)/ Sub-  Contractor(s) will  not  enter with  other Tenderers  
into  any undisclosed  agreement or understanding, whether formal or informal. This applies 
in   particular  to prices,  specifications, certifications, subsidiary contracts, submission  or  
non-submission of  bids or any other actions to restrict  competitiveness or  to  introduce 
cartelization in  the bidding process. 
 

The Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) will not  commit any offence under  the  
relevant IPC/  PC Act:  further, the  Tenderer  (s)/  Contractor(s)/ Sub- Contractor(s) will not 
use improperly, for purpose  of competition or  personal gain, or pass on to others, any 
information or  documents   provided   by  the  Bank as  part   of  the  business   relationship,  
regarding  plans,  technical   proposals   and business details, including  information contained  
or transmitted electronically. 
 

The Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) of  foreign      origin      shall disclose the 
name  and address of the  Agents/  Representatives in India, if any. Similarly, the  
Tenderer(s)/ Contractor(s) of Indian Nationality  shall   furnish   the name   and address  of   
the   foreign     principals,    if   any.   Further, as mentioned in  the  "Guidelines   on Indian  
Agents   of   Foreign  Suppliers"   shall   be disclosed by the   Tenderer(s) I Contractor(s)/ 
Sub- Contractor(s). Further    as mentioned in the  Guidelines,    all the   payments  made  to 
the  Indian   Agent/  Representative have to  be in Indian  Rupees only. 
 

The Tenderer(s) I Contractor(s)/ Sub- Contractor(s) will,  when  presenting   his bid, disclose  
any  and  all payments   he has  made,  is committed to  or  intends  to make to  agents,    
brokers  or  any  other  intermediaries in  connection   with  the award of the contract. 
 

The Tenderer(s) I Contractor(s)/ Sub- Contractor(s)  will  not  instigate third persons to 
commit offences outlined  above or be an accessory to such offences. 
 

Section3- Disqualification  from  tender  process and   exclusion from future contracts 
 

If the  Tenderer(s)/ Contractor(s)/ Sub- Contractor(s), before  award  or during execution  has 
committed a transgression through a violation  of Section  2, above or any other  form  such 
as to put his reliability or credibility     in question, the Bank is entitled  to disqualify   the 
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Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) from the  tender  process. 
 

Sectjon 4- Compensation for Damages 
 

If the Bank has disqualified the Tenderer(s) from  the  tender  process prior  to the award  
according  to  Section  3, the  Bank  is  entitled to  demand   and  recover  the damages  
equivalent to Earnest Money Deposit/  Bid Security. 
 

If the Bank has terminated the contract  according  to Section  3, or if the Bank is entitled  to 
terminate  the  contract  according    to  Section    3, the  Bank  shall  be entitled  to demand  
and  recover  from  the  Contractor liquidated  damages  of the contract value or the amount 
equivalent to performance Bank Guarantee. 
 

Section 5- Previous Transgression 
 

The   Tenderers declares  that  no   previous  transgressions  occurred  in the     last     three  
years   with   any   other   Company   in    any   country conforming   to    the   anti-corruption 
approach or  with   any  other Public Sector Enterprises in India   that   could justify   his   
exclusion from the tender process. 
 

The Tenderer  agrees  that if  he  makes  incorrect  statement on  this subject, tenderer is liable    
to be disqualified from the tender process or the contract, if  already  awarded, is liable to be 
terminated for such reason. 
 

The imposition  and duration of the execution of  the tenderer will be determined by the 
tenderer based on the severity  of transgression. 
 

The Tenderer/Contractor acknowledges and undertakes to respect and uphold the Bank 
absolute  right  to resort  to and impose  such exclusion. 
 

Apart from  the above, the Bank may take action for banning of business dealings/ holiday  
listing  of the Tenderer/ Contractor  as deemed  fit  by the Bank. 
 

If the Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) can  prove that he  has resorted/ recouped   
the damage caused by him and has implemented a suitable corruption prevention system, the  
Bank may, at its own  discretion, as per laid down organizational procedures, revoke the   
exclusion prematurely. 
 

Section 6-Equal treatment  of   all Tenderers/  Contractor(s)/ Sub- Contractor(s) 
 

The Tenderer(s)/ Contractor(s) to demand from all sub-Contractors a commitment in 
conformity with  this Integrity Pact, and to submit it to the  Bank before contract signing.  The 
Tenderer(s)/ Contractor (s)  shall be responsible for any violation(s) of the principles laid     
down in this agreement/ Pact by  any of its Sub- Contractors/ Sub-vendors. 
 
The Bank will enter into agreement with  identical  conditions as this one with  all Tenderers/ 
Contractor. 
 

The Bank  will  disqualify from  the  tender  process  all  tenderers who  do  not  sign this  
Pact or violate  its provisions. 
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Section 7-Criminal charges against violating Tenderer(s)/ Contractor (s) /Sub 
Contractor (s) 
 

If the  Bank obtains knowledge of conduct of a Tenderer, Contractor or Sub- Contractor  or of    
an  employee or a representative or an associate of a Tenderer, Contractor  or Sub Contractor  
which constitutes corruption,  or of the  Bank  has substantive suspicion in this regard, the    
Bank  will  inform the same to the Chief Vigilance Officer. 
 
 

Section 8-Independent External Monitor/ Monitors 
 

The Bank  appoints  competent and credible  Independent External  Monitor  for  this Pact. 
The task  of the Monitor  is to review  independently and  objectively, whether and to what 
extent  the parties  comply  with the obligations under this agreement. 
 

The Monitor  is not  subject  to  instructions by  the  representatives of  the  parties and 
performs his   functions  neutrally and    independently.   It will  be   obligatory for  him    to    
treat    the    information   and  documents  of  the Tenderers  I Contractors  as confidential. 
He reports to the Authority designated  by the Bank. 
 

The Tenderer(s)/ Contractor(s) accepts that  the Monitor has the right to access without 
restriction to all Project documentations of the Bank including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his request and  demonstration 
of  a valid  interest, unrestricted and unconditional access to his project documentation. The 
same is applicable to Sub- Contractors. The Monitor is under contractual obligation to treat 
the information and documents of the Tenderers)/ Contractor(s)/Sub- Contractor(s) with 
confidentiality. 
 

The  Bank  will  provide  to  the  Monitor  sufficient information  about  all  meetings among  
the  parties  related  to  the  Project  provided such meetings  could  have  an impact  on  the  
contractual relations   between  the  Bank  and  the  Contractor. The parties  offer to  the 
Monitor  the option  to participate in  such meetings. 
 

As  soon   as  the   Monitor   notices,   or   believes   to   notice,   a  violation    of   this 
agreement,  he  will  so  inform   the   Management  of  the  Bank  and  request   the 
Management to  discontinue  or  take  corrective action,  or  to  take  other  relevant action. 
The    Monitor   can   in  this   regard    submit    non-binding recommendations.  Beyond  
this,  the  Monitor   has  no  right   to  demand   from  the parties  that  they act in a specific 
manner, refrain  from  action or tolerate action. 
 

The Monitor  will submit  a written report to  the  Authority designated  by the  Bank, within  
8 to 10 weeks from  the date of reference or intimation to him  by the  Bank and,   should   the   
occasion   arise   submit    proposals   for   correcting  problematic situations. 
 
If the Monitor  has reported to Authority designated  by the Bank, a substantiated suspicion  
of an offence  under  relevant IPC/  PC Act, and the  Authority designated by  the  Bank  has 
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not,  within  the  reasonable  time  taken  visible  action  to  proceed against  such offence or 
reported it to the Chief Vigilance  Officer, the  Monitor  may also transmit this information 
directly to the Central  Vigilance  Commissioner. 
 

The word  'Monitor" would include  both  singular  and plural. 
 

Sectjon 9-Pact Duration 
 

This  pact begins  when both  parties   have  legally   signed   it. It expires   for  the Contractor 
12 months  after  the  last payment under  the contract, and for all other tenderers 6 months  
after  the  contract has been awarded  on whomsoever it may be. 
 

If any claim  is  made/   lodged  during   this  time,  the same  shall  be  binding   and continue 
to be valid despite the lapse of this pact as specified above, unless it is discharged/determined 
by the Bank. 
 

Section 10-Examination of Books of Accounts 
 

In case of  any  allegation of,  violation of  any  provisions of  this  Integrity Pact or payment 
of commission, the Bank or its agencies shall be entitled to examine  the Books  of  Accounts  
of  the  Tenderer   and  the  Tenderer   shall  provide   necessary information of  the  relevant 
financial  documents in  English  and  shall  extend  all possible  help for the  purpose  of such 
examination. 
 

Section 11- Other provisions 
 

This agreement is subject to Indian Law, Place of performance and  jurisdiction is the Zonal 
office Mumbai West, i.e. Mumbai. 
 

Changes  and  supplements as  well  as  termination notices  need  to  be  made  in writing 
Side agreements have not been made. 
 

If the  Contractor   is  a  partnership  or  a  Consortium, this  agreement,  must   be signed  by 
all partners or Consortium members. In case of  a Company, the  Pact must  be signed by a 
representative duly  authorized  by Board resolution. 
 

Should  one  or  several  provisions of  this  agreement turn  out  to  be  invalid, the remaining 
provisions  of this  agreement remains  valid.  In this  case, the parties  will strive  to come to 
an agreement to their  original  intentions. 
 

In the event  of any contradiction between  the Integrity Pact and its Annexure, the Clause in 
the Integrity Pact will prevail. 
 

Any dispute  or difference arising  between  the  parties  with  regard  to the terms  of this   
Agreement/  Pact,  any  action   taken   by  the  Bank  in  accordance   with   this Agreement/ 
Pact or interpretation thereof  shall not be subject to arbitration. 
 
The parties hereby sign this Integrity Pact at……………….............................on....................... 
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 ……………………………                               ………………………………………………... 

(For & On behalf of the Bank)                            (For & On behalf of Tenderer/Contractor) 
 
 
(Office Seal)                                                                                     (Office Seal) 
Place-------------------                                                                   Place------------------- 
Date  --------------------                                                                 Date  -------------------- 
 
 
 
 
    Witness 1:                                                                                                Witness 1: 
(Name  &Address)                                                                                (Name  &Address) 
 
 
 
 
 
     Witness 2:                                                                                                Witness 2: 
(Name  &Address)                                                                                (Name  &Address) 
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GENERAL SPECIFICATIONS 

To be read in along with particular specifications and bill of quantities 
These specifications are for work to be done, item to be supplied and materials to be used in the works as shown 
and defined on the drawings and described herein, to the satisfaction of the Employer / Consultant.  
 

A. GENERAL WORK 
 

1. External Scaffolding: 
1.1. Conventional scaffolding shall be of vertical members of steel/bamboos, spaced and filled by suitable 

horizontal members secured to each other firmly. This scaffolding shall be double, both connected and 
braced properly, and secured by connecting with the members of permanent structure, at regular intervals. 
No holes shall be permitted in external brickwork. Necessary platforms, railings and safety nets, safety 
belts, helmets, etc. shall be provided to ensure the safety of workers. To reduce the height of falling debris 
intermediate platforms on the scaffolding shall be erected. Access for labour and staff to the platform 
from the flats at the relevant levels will be given, if possible. Alternatively, adequate and safe lifting 
tackle for men and materials shall be provided by the tenderer at his own cost. 

1.2. Stitched hessian shall be tied to the external face of the scaffolding/platforms in order to avoid lumps of 
broken concrete flying around and causing accidents. Fencing at ground level shall be erected to dissuade 
third persons entering the work area. 

1.3. Any additional arrangement and/or any alterations/additions to the normal scheme of the scaffolding for 
overcoming obstructions in the plan and elevations of the building shall be thought of and provided for in 
the quoted rates. 

 

2. Window Covering: 
2.1. Windows/doors/openings shall be covered with plywood or tin sheets and properly secured to protect the 

shutters and glass panes from falling debris, and to keep the dust out.  
2.2. Any equipment, furniture, fixtures, fittings etc., adjacent to the work area, should be either removed or 

adequately covered (as advised by the consultant) to avoid damage/breakage during the progress of work. 
 

3. Propping & Shoring: 
3.1. The guidelines outlined on sketches shall be followed. 
3.2. Steel tube adjustable props are preferred. The sections of timber props, if used, shall be adequate to 

support the structure temporarily as directed by consultant. 
3.3. Bracings, base plates and wedging etc. are an integral part of the system. Providing adequate bracings, 

base plates and wedges is obligatory to have been included in the scheme for propping and shoring. 
3.4. The propping and shoring shall be kept and maintained in position till required as directed by the 

Consultant.  
 

B. STRUCTURAL/CONCRETE REPAIRS   
1. Preparatory Work: 

Categories of damage to concrete. Generally, there will be four categories of defective concrete. The defects of 
design or construction are many times aggravated by corrosion of reinforcement and consequent damage to the 
concrete. 

1.1. Category No. 1: Core concrete is sound, but the concrete cover is cracked, reinforcement is slightly 
rusted, but replacement of steel is not required.  

1.2. Category No. 2 : Damage due to corrosion of  reinforcement which itself is in tolerable state but core 
concrete is unsound due to inherent honeycombing, voids, cavitation, deterioration etc. 
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1.3. Category No. 3 : Damage where corrosion of reinforcement is severe, the core concrete is compact and 
sound, but the concrete cover is cracked or spalled and corroded reinforcement is required to be restored 
by additional reinforcement.  

1.4. Category No. 4: Damage where corrosion of reinforcement is severe and core concrete is also unsound. 
Reinforcement is to be replenished by additional reinforcement.  
 

2. Defining the damaged area: 
2.1. The doubtful area shall be checked.  Any loose plaster or cover coating shall be removed to expose the 

affected concrete surface.  
2.2. In case the exposed concrete surface is found to be sound but the plaster having come off due to lack of 

bond, the area shall be demarcated for re-plastering only. 
2.3. In case the exposed concrete is found to be damaged, then the damaged concrete shall be demarcated for 

repairs as described. 
 

3. Chipping/Demolition/Breaking of RCC/Plaster/Brick OR any others : 
3.1. All precautions shall be taken by providing guard rails, barricading and covers in the interest of the safety 

of passersby. 
3.2. The debris shall be stacked as neatly as possible and carted away as soon as possible to the Municipal 

approved dumping area. 
 

4. Surface preparation: 
4.1. All loose, disintegrated and cracked concrete shall be removed carefully by chipping hammer and/or 

chisel to expose sound concrete and to expose the rusted reinforcement if any. The removal of concrete 
shall be extended at least 150 mm. beyond the rusted length of reinforcement. Care shall be taken to leave 
sound and compact concrete undisturbed and to ensure that any good bond between the embedded 
reinforcement and parent concrete is not broken. 

4.2. All exposed sound concrete shall be chipped to roughen in order to receive the new treatment. 
4.3. The peripheral edges of broken concrete shall be cut true and in rectilinear patterns. Re-entrant/angled 

corners shall be chamfered. 
4.4. Plaster or coating, shall be removed to the extent of 100 mm. beyond the cut edges of the damaged 

concrete. 
4.5. Any inherent honeycombing, voids, cavitation etc. shall be noted and marked for grouting.  
4.6. All unwanted foreign materials shall be removed by wire brushing and washing with a water jet. 
4.7. Any existing reinforcement reduced in size, beyond acceptable limits and certified as such by the 

consultant, shall be cut and removed. 
4.8. The remaining reinforcement shall be cleaned thoroughly of all scales, rust and blemishes by light 

chipping and scrubbing with wire brush. An approved rust remover shall be used if so instructed by the 
consultant. 

 

5. Reinforcement: Providing New Reinforcement {in case of category of damage to concrete Category: 3 & 4}: 
5.1. Any dislodged but acceptable reinforcement shall be anchored by means of dowels secured in the parent 

concrete, locking the reinforcement in position as shown in detailing sketches and/or as directed by the 
consultant. 

5.2. Where the existing reinforcement has rusted and wasted to an extent where it cannot be accepted, new 
reinforcement in the form of steel bars or welded mesh shall be provided as directed by the consultant.  

5.3. The new reinforcement shall be clean and free from loose mill scales, dust, rust, paint, oils etc. which may 
affect bonding between bars and concrete. 
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5.4. The reinforcement is represented diagrammatically on drawings and sketches; the same is not necessarily 
shown in true projection. The reinforcement shall be assembled in accordance to clause no. 11 of IS: 456-
1978. 

5.5. The new reinforcement shall be fixed to parent concrete by means of dowels secured in parent concrete as 
shown on the sketches as or directed by the consultant. 

5.6. Reinforcement shall not be bent after being embedded in concrete. Laps in reinforcement may be allowed 
only with the prior approval of the consultant. The lap length shall be as specified. 

5.7. Reinforcement may be required to be welded to the existing reinforcement as directed. The welding shall 
be in accordance with the recommendations of relevant standards for welding of steel bars used in 
reinforced concrete constructions. 

5.8. The gaps and contact between the exposed steel and parent concrete shall be caulked with a specified 
epoxy putty.  

5.9. The reinforcement old and new shall then be coated with a specified protective coat.  
 

6. Making Good the Broken Concrete by Polymer Modified Mortar 
All areas so chipped shall be subjected to water cleaning and drying. No deleterious material shall be left on 
the chipped surfaces. It is essential that the loose and cracked concrete shall be properly removed. It is 
essential that concrete around the rebar, which shows corrosion shall be removed properly, and sufficiently to 
ensure proper cleaning of rust from the rebar. 

In case the distressed concrete extends into the core of the section it is essential to seek the consultant’s 
approval prior to removal of this concrete. It is essential also to design proper support system and prop the area 
prior to removal of concrete beyond 5 mm inside the core area. 

6.1. BOND COAT: 

6.1.1. The specific quality requirements as stipulated in STS 6 above for a common work of bonding needed in 
restoration shall be followed. All the test facilities are generally not available even in sophisticated 
laboratories in the country. Few manufactures do have such an in-house facility with them. The difficulty 
therefore lies in strict stipulations and their subsequent job-site compliance. Therefore reliability of the 
product quality is important. The coat of approved material shall be applied to all exposed surfaces of 
concrete at least 20 minutes prior to polymer modified mortar / treatment. The material to be used shall be 
non-acidic in nature. List of approved material is given in the document. Only those materials approved 
shall be allowed to be used unless equivalent permitted by PMC in case of non-availability. All chemicals 
used for Rust Inhibition, Bond coat, Polymer Modified Mortar shall be of same generic and same 
manufacturer to maintain homogeneity. 

6.1.2. The items to be used shall comply with all requirements as specified in STS 6 and the material purchased 
shall be given in the consultants’ custody in the original manufacturer’s sealed manner. It shall always 
remain in the client’s store &custody. 

 

6.2. Execution 
6.2.1. Preparation of concrete surface 

Concrete surfaces to which bonding chemicals are to be applied shall be exposed; this parent concrete 
should be free of loose and unsound materials. Surfaces shall be prepared by mechanical abrasion or using 
sand blasting/ stiff wire brushing as instructed by engineer. 

6.2.2. Inspection of concrete surface prior to bond coat application. 
6.2.2.1. All concrete surfaces prior to applications of coating shall be thoroughly inspected and approved by the 

consultant. 
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6.2.2.2. Surfaces shall be free from any deleterious materials, such as oil, dust, dirt etc. 
6.2.2.3. Adhesive mixes permitted for Epoxies only. Polymers come in ready to use packages. 
6.2.2.4. Bonding components shall be mixed in a clean container free from harmful residue or foreign particles. 
6.2.2.5. Epoxy components shall be thoroughly blended with a mechanical mixer to a uniform and homogeneous 

mixture. Small batches (up to 1 liter) however shall be allowed by manual mixing such as using spatulas, 
palette knives etc. 

 

6.2.3. Coating application on concrete / shot Crete / mortar placement 
6.2.3.1. Work of application of bonding coat shall not be allowed to be performed beyond 40C atmospheric 

temperatures. In case the temperature is above specified then it is essential that cooling of the surface 
shall be done by water application and then drying the surface of free water. 

6.2.3.2. Bonding coat shall be applied to concrete surfaces by spray equipment. However, contractor may apply 
the coating by brush, subject to the permission of engineer. 

6.2.3.3. Fresh plastic concrete as per suggested system of modification shall be applied while coat is still tacky. If 
Bond coat cures to extent of losing its tacks before plastic modified concrete is placed, the same shall be 
removed or slightly abraved and second coat of Bond coat applied. 

6.2.3.4. Freshly placed plastic concrete shall be thoroughly consolidated to ensure full bonding of new concrete. 
 

6.3. POLYMER MODIFIED MORTAR: 
The material used shall be as per the comparison of the infra spectrometer graph of the product the contractor 
wishes to use with that of the recommended product. The decision of the consultant as regards to the generic 
and brand shall be final for this contract and the contractor shall use only the material so approved. 
 

6.3.1. Mortar mixes 
6.3.1.1. Mix polymer components in clean container free of harmful residue of foreign particles. 
6.3.1.2. Temperature from preparation of polymer mortar to application should be between0 to 40 degree 

centigrade, otherwise as recommended by manufacturer. 
6.3.1.3. Thoroughly blend polymer with a mechanical mixer to uniform and homogeneous mixture if the polymer 

is more than one month old. 
6.3.1.4. The proportion of mixing the polymer for modification shall be decided by the use of the modified mortar. 

For use in cover replacement the percent of polymer can be limited to 15 percent. However, for core 
replacement or in case of sections where distress is due to over stressing 20% modification is required. 

6.3.1.5. Polymer Modified Mortar application. Modified mortar shall be prepared by first mixing all dry 
components in dry state mix required quantity of polymer with equal volume of water mixture. Mix the 
dry system and polymer and water mixture. Mix thoroughly by workable mix. For 1 bag of cement 7.5 Kg 
of polymer shall be used and the mortar shall be used 1: 3 volumetric mix. 

 

6.3.1.5.1. Apply polymer modified mortar to concrete surface by hand packing and then sanding machine. 
Thickness shall be within the limits recommended by the manufacturer. Additional layers shall be 
applied to bring the surface to line and level as required. 

6.3.1.5.2. Work polymer modified mortar into place and consolidate thoroughly so that all contact surfaces are 
wet by the mortar and entrained air is reduced to the level recommended by manufacturer. 

6.3.1.5.3. Finish surface of polymer modified mortar to texture, Colour, and smoothness required for the specific 
application. This mortar coat should be finished by application of plain cement mortar in 1: 3 using 
53-grade cement. No water curing shall be applied to polymer modified mortar surface. However, over 
coat of plain cement mortar shall be cured with water as required after 12 Hrs. 

6.3.1.5.4. Upon completion of finishing operations, allow mortar to cure in accordance with normal curing 
practices for polymer modified mortars. 
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6.3.2. Curing 
6.3.2.1. All polymer treated surfaces can either be immediately covered with plain cement mortar, then cured after 

12 hours or the surfaces can be left to naturally cure without sprinkling water for two days and then 
covered with second coat of plaster. 

6.3.2.2. All plastered surfaces shall be water cured for seven days with the first two days the curing being done 
every five to six hours. When the atmospheric temperature of the site exceeds 40 degree Celsius then 
curing shall be resorted to as many times as required to keep the surface moist or to ensure the mortar 
temperature does not rise. 
 

C. GROUTING AND SEALING: 
1. Grouting for Surface Repair: 
1.1.1. PRODUCTS. 
1.1.1.1. All components used for grouting repair system are to be from one of the approved makes of polymers. 

All components are to be of the same make. No components of different makes can be used in conjunction 
with each other. 

1.1.1.2. The products shall only be from the approved list of companies. 
1.1.1.3. Proper care is to be taken when using the material to maintain the required consistency and purity. 
1.1.1.4. Only polymer latexes based on styrene butadiene (SBR) or acrylics can be used. The latex should have 

solid to a maximum of 45% and minimum of 35%. The physical, chemical and structural properties of the 
material used are to be submitted and specific approval to be seeked for the material/system to be used. 

 

1.1.2. SURFACE INSPECTION AND PREPARATION 
1.1.2.1. All surfaces to be treated are to be exposed to the base level with removal of all claddings, plasters, 

facades, waterproof layers etc. The surface is to be examined for surface cracks, crevices, spalls and 
honey combing. 

1.1.2.1.1. Concrete surface to which treatment is to be applied shall be freshly exposed parent concrete free of 
loose and unsound materials. Prepare surfaces by mechanical abrasion unless prohibited by 
environmental limitations in which case acid etching may be used. 

1.1.2.1.2. Mechanical abrasion: - Use sandblasting or scarifying or water blasting or other approved means. 
1.1.2.1.3. Acid etching: -Etch surface with a commercial grade (22 deg Baume) of hydrochloric acid diluted at a 

ratio of 10:90 to 20:80. After this application, scrub surface with a stiff bristled broom, brush, or 
similar implement. Immediately after foaming action of acid has subsided, flush surface with water 
jets until all residue is removed. Repeat procedure until laitance is completely removed. Wash such 
areas with water at least three times and allow to air dry prior to further treatment. This method of 
cleaning is to be used only in exceptional cases and under normal cases permission will not be given 
for use of this method. 

 

1.1.2.2. Inspection of concrete surfaces prior to mortar application 
1.1.2.2.1. Inspect all concrete surfaces prior to application of mortar to ensure that requirements of this Article 

are met 
1.1.2.2.2. Surfaces shall be free of any deleterious materials such as laitance, curing compounds, dust, dirt, and 

oil. Materials resulting from surface preparation specified shall be removed. 

 All concrete surfaces shall be dry unless a water - insensitive coating is used. Surface temperature 
shall be at least 40F to permit wetting of concrete surface by polymer coating. 

 Evaluate moisture content for concrete by determining if moisture will collect at surfaces. This 
may be accomplished by taping a 4 x 4 ft polyethylene sheet to concrete surface. If moisture 
collects on underside of polyethylene sheet before polymer would cure, then allow concrete to dry 
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sufficiently. Drying of the surfaces can be accomplished by either heating the surfaces by 
blowlamps or by use of sawdust, sand or any other means so that the surface is bone-dry. 

 

1.1.3. Identification of method of grouting. 
1.1.3.1. Locate the cracks by either surface inspection or by scrubbing the surface. In case the cracks are not 

visible to naked eye use compressed air to clear the crack marks. Having identified the cracks use light 
chisel or mechanical/ electrical saws to clear the crack upto the depth of the crack. In case widening of the 
crack is necessary to reach the depth of the crack it is advisable to do so at this juncture. 

1.1.3.2. After clearing/ widening the crack use compressed air/ water jet to clean the opened crack surface. Ensure 
that the surface is dried in case water jet is used. 

1.1.3.3. A method of grouting through three rows of grout nipple is to be adopted for all such cases. Insertion of 
the grout nipples are as per the specification .The section shall then be subjected to a series grouting as 
per specification. This grouting shall be adopted with a mix of proper consistency. Once the grouting is 
completed the top surface shall be cleaned and brought to level. The surface shall be then left for proper 
setting of the grout for about 48 hours. 

1.1.3.4. Proper curing and safety precaution that form the integral part of the specification herein under referred 
shall be also followed in totality. The surface shall be ponded with water for ten days to test leakage. 

2. Grouting for Distressed Concrete: 
2.1. PRODUCTS. 
2.1.1. All components used for grouting repair system are to be from one of the approved makes of polymers. All 

components are to be of the same make. No components of different makes can be used in conjunction with 
each other. 

2.1.2. The products shall only be from the approved list of companies. 
2.1.3. Proper care is to be taken when using the material to maintain the required consistency and purity. 
2.1.4. Only polymer latexes based on styrene butadiene (SBR), acrylics, or epoxies can be used. The latex should 

have solid to a maximum of 50% and minimum of 40%. The physical, chemical and structural properties of 
the material used are to be submitted and specific approval to be seeked for the material/system to be used. 
 

2.2. Surface inspection and preparation 
2.2.1. All surfaces to be treated are to be exposed to the base level with removal of all claddings, plasters, 

facades, waterproof layers etc. The surface is to be examined for surface cracks, crevices, spalls and honey 
combing. 

2.2.1.1. Concrete surface to which treatment is to be applied shall be freshly exposed parent concrete free of loose 
and unsound materials. Prepare surfaces by mechanical abrasion unless prohibited by environmental 
limitations in which case acid etching may be used. 

2.2.1.2. Mechanical abrasion: - Use sandblasting or scarifying or water blasting or other approved means. 
2.2.1.3. Acid etching: - Etch surface with a commercial grade (22 deg Baume) of hydrochloric acid diluted at a 

ratio of 10:90 to 20:80. After this application, scrub surface with a stiff bristled broom, brush, or similar 
implement. Immediately after foaming action of acid has subsided, flush surface with water jets until all 
residue is removed. Repeat procedure until laitance is completely removed. Wash such areas with water at 
least three times and allow to air dry prior to further treatment. This method of cleaning is to be used only 
in exceptional cases and under normal cases permission will not be given for use of this method. 

 
2.2.2. INSPECTION OF CONCRETE SURFACES PRIOR TO MORTAR APPLICATION 
2.2.2.1. Inspect all concrete surfaces prior to application of mortar to ensure that requirements of this Article are 

met. 
2.2.2.2. Surfaces shall be free of any deleterious materials such as laitance, curing compounds, dust, dirt, and oil. 
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Materials resulting from surface preparation specified shall be removed. 
2.2.2.3. All concrete surfaces shall be dry as defined below unless a water - insensitive coating is used. Surface 

temperature shall be at least 40F to permit wetting of concrete surface by polymer coating. 
2.2.2.4. Evaluate moisture content for concrete by determining if moisture will collect at surfaces. This may be 

accomplished by taping a 4 x 4 ft polyethylene sheet to concrete surface. If moisture collects on underside 
of polyethylene sheet before polymer would cure, then allow concrete to dry sufficiently. Drying of the 
surfaces can be accomplished by either heating the surfaces by blowlamps or by use of sawdust, sand or 
any other means so that the surface is bone-dry. 
 

2.3. Identification of Method of Grouting. 
 

2.3.1. FOR ALL SURFACES HAVING CRACKS/ CREVICES 
2.3.1.1. Locate the cracks by either surface inspection or by scrubbing the surface. In case the cracks are not 

visible to naked eye use compressed air to clear the crack marks. Having identified the cracks use light 
chisel or mechanical/ electrical saws to clear the crack up to the depth of the crack. In case widening of 
the crack is necessary to reach the depth of the crack it is advisable to do so at this juncture. 

2.3.1.2. After clearing/ widening the crack use compressed air/ water jet to clean the opened crack surface. Ensure 
that the surface is dried in case water jet is used. 

2.3.1.3. A method of grouting through three rows of grout nipple is to be adopted for all such cases 
 

3. GROUTING FOR HONEY COMBED SURFACES: 
3.1. For surface which exhibits honeycombed concrete, the surface has to maintain in its dry state and a method of 

grouting through triangular grout nipples is to be adopted. 
3.2. The opposite side to the grouting surface has to be sealed for flowing grout by either impervious cement 

plaster or by use of proper sealant as specified in the material to be used for grouting. 
 

3.3. SIZE AND SPACING OF NIPPLES. 
3.3.1. To determine the size of nipples, use a standard caliper or a metric scale and measure the width of the 

opened crack. The size of the nipple to be fixed within the crack has got to be minimum half the surface 
width of the crack measured above but should not exceed 15 mm in dia. 

3.3.2. The nipples to be used should be of metal with one end tapered and thickness should be sufficient to 
withstand 5 m head of water. The spacing for the crack depends inversely to the width of the crack and 
will not exceed more than 300mm c/c and will not be less than 125mm c/c. The number of nipples along 
the crack will always be 1 less than two rows of nipples that needs to be fixed parallel to the crack at the 
same distance as the nipples spacing in the crack so as to form equilateral triangle with the apexes in the 
crack. 

 

3.4. SEQUENCE OF GROUTING 
For all horizontal surface grouting simultaneous grouting through of manifold pipe system is recommended. 
The grout pressure required to be given should be min X’ for X” of slab. For grouting vertical surface bottom 
most row of nipples is to be grouted simultaneously. 

3.4.1. When a row or a nipple is grouted and no more grout passes through that nipple/row of nipple then that 
nipple/ row of nipple is to be cut and sealed. 

3.4.2. After the grout in the first nipple/ row of nipple cures then subsequent row is to be treated. This process 
shall be continued till all the nipples/ row of nipples are grouted. 

3.4.3. All the nipple /rows of nipple on that surface has to be treated before any change of direction is to be 
adopted. In case of change of direction, the same sequence has to be adopted. 
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3.5. FIXING OF GROUT NIPPLES. 
All nipples are to be fixed in oversize drill hole extending to min. half of slab thickness but not exceeding 2/3 
of slab thickness. They should be as erect as possible and drilled holes are to be properly sealed using proper 
sealants (impermeable). All surface cracks are also be sealed similarly. This operation to be completed min. 
24 hrs. Prior to grouting operation. While using sealants epoxy based system or latex based are to be used. 
However, combination of two will not be permitted. After the grouting operation is over remove all pipes, 
manifolds installed and cut all the nipples, flush to the slab base and seal them with the same sealant used for 
sealing the crack. In case of exposed R.C. walls and slab surfaces cover them with appropriate quality of 
plaster and slurry finish the surface for smoothness. Plastering and cement slurry is to be measured and paid 
separately under appropriate heads in bill of quantity. (Grouting to be adopted for one surface only.) 

 

3.6. MATERIAL FOR GROUTING 
Latex based polymer modified cement slurry is to be used for grouting. The ratio to be used shall be 20 kg of 
chemical to every bag of cement. The slurry has to be kept in its slurry form by timely stirring by manual or 
mechanical means at regular intervals during the process of grouting. Once the operation starts grouting 
should not be stopped unless the grout oozes out of the adjoining nipple or level of grout in the container 
does not change over a period of not more than 30 minutes. 
 

All materials shall be supplied in sealed containers with labels legible and intact. 
 

Contractor shall arrange to store all materials at temperatures between 5 to 30 deg. Celsius unless otherwise 
recommended by manufacturer. 
 

All materials shall be handled in a safe manner and in a way to avoid breaking container seals. 
 

Contractor shall comply with manufacturer’s recommendations as to environmental conditions under which 
the material can be used/ applied. 

4. POLYMER & GROUT TECHNIQUE OF WATER PROOFING: 
The following specifications need to be followed to be able to achieve   the desired result of treating a porous 
slab section and also creating a separate water proofing layer. 
 

4.1. Pre-Treatment.: 
4.1.1. Top Surface: All the wearing coats and water proofing layer existing on the present slab should be removed 

and the surface properly cleaned. The original slab surface shall be properly cleaned with a water jet prior 
to application of any treatment. In case of the surface having carbonation or corrosion related distress, this 
has to be treated first without the final coat of cover built-up being done. 

4.1.2. Bottom Surface: The plastered surface has to be cleaned and removed. The surface cleaned properly and 
the surface cracks are to be opened. In case of the surface having carbonation or corrosion related distress, 
this has to be treated first without the final coat of cover built-up being done. The cracks which are of micro 
and minor nature (less than 10mm thick) shall be kept open. 

4.1.3. Pre grouting: Pre grouting shall be adopted to clean the section of any deleterious material. The mix to be 
used for this grouting shall be very lean and with maximum viscosity and maximum set time. This grouting 
is to be adopted to clean the section and once grout starts to flow from the bottom surface. All other 
specification of nipple placement and depth of fixation shall be as per detailed specification. 

4.1.4. Bottom surface Sealing: Once the pre-grouting is completed all cracks and crevices that are visible shall be 
filled with a proper crack filling sealant of approved make. The surface shall then be properly plastered 
with a polymer modified mortar as per specification TS 10 and brought to proper shape and size. Any other 
treatment preceding this step shall be taken after about four days of curing. 
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4.2. Grouting: The section shall then be subjected to a series grouting as per specification. This grouting shall be 
adopted with a mix of proper consistency. Once the grouting is completed the top surface shall be cleaned 
and brought to level. The surface shall be then left for proper setting of the grout for about 48 hours. 

4.3. Surface Water proofing treatment. The top surface shall be treated for a two coat chemical water proofing 
treatment. The treatment shall be preceded by placing proper wearing coat/ layer of a material as may be 
essential for the usage of the slab. All wearing coat shall be placed on the top of water proofing layer in a 
proper manner so as not to puncture or pierce the WPL. Proper anti- skid layer shall also be adopted on the 
wearing coat. 

4.4. Curing: Proper curing and safety precaution that form the integral part of the specification shall be also 
followed in totality. 
 

D. WATERPROOFING: 
1. Waterproofing Of Terraces: 

Waterproofing of terraces is carried out as described below and in the same sequence: 
1.1. Break and remove old waterproofing treatment from terrace slab. 
1.2. Remove the plaster from the parapet walls etc. upto atleast 300 mm. height from the slab top level. 
1.3. Thoroughly chip and roughen exposed concrete. Rake out the joints of brickwork. Clean with wire brushes 

and wash thoroughly with plenty of water. 
1.4. Any loose patches in base concrete shall be first repaired. If any steel is exposed, clean it and apply a 

protective coating. If any cracks are seen, open and seal them as directed by the consultant. 
1.5. Cut in a form of “V” the junctions between walls and floor. Fix small pieces of brickbats along with 20 mm 

(3/4”) metal for coving of Watta (rounding) at the bottom of parapet wall. 
1.6. Add one bag of cement in hundred liters of water. Stir the mixture to get consistent cement slurry. Spread 

this slurry on terrace and allow it to penetrate uniformly over the cleaned surface. Use well burnt brickbats 
for terrace waterproofing. 

1.7. Fix (line dori) in a slope 1:125 starting from the lowest point from rainwater down take and by keeping 65 
mm (2.5”) minimum thickness below rainwater outlet. 

1.8. Fix brickbats in cement mortar layer of 1:6 proportion in a slope of 1:125 with waterproofing compound. 
Fill the cement mortar 1:4 with waterproofing compound in brickbat joints. Block rainwater outlet with 
gunny bag to avoid entry of cement slurry into it. 

1.9. Cure the brickbat coba coat for atleast seven days. 
1.10. Lime mortar made from lime and fine sand in proportion of 1:5 is spread uniformly on the surface of 20 

mm to 25 mm uniformly. This bed is left to harden for one day. 
1.11. The design pattern if any is to be marked over this bed with the use of cotton line string. A splash of water 

is sprinkled lightly on this bed and very little dry cement is spread for work area of next 15 minutes. Then 
pieces of china mosaic are pressed and filled in position. The joints between these two pieces shouldn’t 
exceed more than 3 to 4 mm. These pieces are hammered with wooden mallet to achieve uniform surface. 
Make the projected edge (kani) between the parapet plaster and the watta on second day. 

1.12. The surface is cleaned with saw dust to remove excess cement sticking to the glazed china mosaic surface. 
If surface is not cleaned thoroughly by this method then the same shall be cleaned with dilute acid after one 
month, as directed by the consultants.  

1.13. Completed work is then cured for 15 days by ponding method.  
 

2. Waterproofing of Chajjas/Balcony/Tank Top : 
2.1. Clean the top of the Chajja and chisel extra mortar if any. 
2.2. Apply thick cement slurry over the top of chajja. 
2.3. Apply 1:1½:3 metal screen or brickbat coat. 
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2.4. Making rounding of 6”radius on the wall (watta) at the junction of chajja and wall of the building. 
2.5. Cure this coat for seven days. 
2.6. Apply finishing coat with C.M. 1:4 with waterproofing compound.  
2.7. Provide drip mould at the bottom edge of chajja alongwith finishing coat. 
2.8. Apply cement slurry with water-proofing compound for smooth finish (ghotai). Polish with metal float and 

make impression by 2mm diameter cotton line dori for avoiding cracking. 
2.9. Cure the water-proofing for at least seven days with soaked gunny bags. 

 

3. Waterproofing Of Toilet Block : 
3.1. Waterproofing of toilet is carried out as described below and in the same sequence. 
3.2. Break and remove old waterproofing treatment from toilet slab. 
3.3. Remove the plaster from the side walls etc. upto atleast 300 mm. height from the slab top level. 
3.4. Thoroughly chip and roughen exposed concrete. Rake out the joints of brickwork. Clean with wire brushes 

and wash thoroughly with plenty of water. 
3.5. Any loose patches in base concrete shall be first repaired. If any steel is exposed, clean it and apply a 

protective coating. If any cracks are seen, open and seal them as directed by the consultant.  
3.6. Cut in a form of “V” the junctions between walls and floor. Fix small pieces of brickbats along with 20 mm 

(3/4”) metal for coving of watta (rounding) at the bottom of wall. 
3.7. Add one bag of cement in hundred liters of water. Stir the mixture to get consistent cement slurry. Spread 

this slurry on slab and allow it to penetrate uniformly over the cleaned surface. Use well burnt brickbats for 
toilet waterproofing. 

3.8. Fix (line dori) in a slope 1:125 starting from the lowest point from nahni trap. 
3.9. Fix brickbats in cement mortar layer of 1:6 proportion in a slope of 1:125 with waterproofing compound. 

Fill the cement mortar 1:4 with waterproofing compound in brickbat joints. Block the nahni trap with 
gunny bag to avoid entry of cement slurry into it. 

3.10. Cure the brickbat coba coat for atleast seven days. 
3.11. Spread cement mortar in 1:4 proportion along with waterproofing compound over brickbat coba. Press the 

cement mortar by 2 meter long ruler. Level the surface by wooden float by keeping 25mm (1”) thickness. 
The finishing coat is made rough to receive the flooring tiles. 

3.12. Completed work is then cured for atleast 07 days by ponding method.  
 

E. PLASTERING WORK:        
1. External Plaster: 
1.1. The external plaster shall be applied in two coats and finished sand-faced. 
1.2. All the precautions such as covering windows by plywood/tin sheets and tying stitched Hessian to external 

face of the scaffolding shall be taken. The debris shall be taken down and stacked or carted away as directed. 
1.3. If the existing plaster is defective, the loose and damaged plaster shall be broken and removed carefully by 

chipping or by light chiseling, so as not to disturb the sound concrete/brickwork inside.   
1.4. If the plaster is to be applied on unrepaired concrete surface the exposed concrete surface shall be first 

roughened by close chipping, and then cleaned with brushing and washing. If roughening of concrete is not 
possible, then a bond coat such as hack aid plast or equivalent at the interface shall be provided. 

1.5. If the plaster is to be applied on repaired concrete surface, the base shall be kept rough to provide a key to the 
plaster.  

1.6. If brickwork is to be plastered, the joints shall be raked out atleast 8 mm. deep and cleaned. 
1.7. The surface to be plastered shall be cleaned of loose materials, is thoroughly watered and kept adequately 

wet during plastering. 
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1.8. If plaster is done in patches, the bond coat must also be applied on the edges of old plaster in contact with 
new plaster.  
 

1.9. The external plaster shall be applied in two coats: - 
1.9.1. The first coat is mortar in cement: sand 1:4 proportions, with a water cement ratio not exceeding 0.45. 

The surface shall be even and without any undulations so as to have a thin second coat. The first coat is 
made rough to provide a key to the second coat. The base plaster shall be thoroughly watered and cured for 
minimum two days before the second coat is applied. If second coat is not to be done immediately, then 
minimum seven days curing must be done.  

1.9.2. The second coat shall be a thin layer of mortar with cement: sand 1:3, using, fine washed sand and the 
approved additive, applied evenly by a trowel and finished to required granular texture by a rubber sponge. 
The final line, level and plane shall match the existing unbroken plaster. The second coat shall be kept wet 
by watering and shall not be allowed to dry for at least seven days. 

 

2. Internal Cement Plaster / Ready Mix Plaster With POP/PUTTY Finish 
The cement mortar used shall be in proportion 1:4 unless otherwise specified. One part of Portland cement shall 
be dry mixed with four parts of sand, sufficient water shall then be added to make a homogeneous mixture. 
Mortar usable within 1/2 hour only should be prepared at a time. Joints in brick and stone masonry shall be 
raked out to receive the plaster and concert surfaces shall be hacked and washed well before plastering. The 
brick work shall be kept wet for at least six hours before plastering. A first coat of plaster of requisite thickness 
shall be applied and shall be finished with a coat of plaster of Paris of OR White Putty not less than 4mm 
thick. This is used only as a finishing coat. Line and level of the surface shall be done in plaster. 

 

3. Separation Joint Filling with Chicken mesh 22 SWG: 
3.1. Materials:  Chicken wire mesh shall be 22 gauge of approved manufacturers, unless specified. 
 

3.2. Fixing: The chicken wire mesh shall be provided at the junction of RCC and masonry work 150mm overlap 
on either side fixed with ‘U’ nails. 150mm center to center before plastering the junction. 

 

3.3. Measurement: Length and breadth shall be measured correct to a centimeter (cm) and its area shall be 
calculated in Square meters (Sq.Mt.) correct to two place of decimal. 

 

F. PLUMBING AND SANITARY WORK 
 

1. Stone Ware Pipes: 
1.1. Drain shall be laid in straight lines and to even gradient as shown on the drawings. Adequate care shall be 

exercised in setting out and determining the levels of the pipes and the Contractor shall provide substitute 
instruments, templates and equipment necessary for the purpose. 

1.2. The pipes before being laid shall be thoroughly cleaned specially the inside. Cracked or chipped pipes shall 
not be used on the work. 

1.3. The pipe joints shall be caulked with tarred gasket in one length for each joint, and sufficiently long to 
entirely surround the spigot end of the pipes, the gasket to be driven as far as possible into the joint by means 
of a suitable instrument. The spigot shall be centered in the socket and after the joint has be thoroughly 
cleaned and moisturized the socket shall be filled with neat cement paste which shall be sprayed off to form a 
neat fillet round the pipe. Each pipe shall be properly boned in so that the invert is to a true and even 
gradient. Whenever practicable all main drains shall be commenced at the point of the outfall, the necessary 
junctions for the branch drains being inserted as the work proceeds until the mains are completed. The 
branch drains shall then be commenced at the point of the junction with main drains. The whole of the drain 
pipes shall be accurately laid and butted closely together at the joints. Any earth, cement or other material 
entering the pipe line while jointing shall be thoroughly cleaned out of the pipes as the work proceeds. 
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1.4. Concrete bedding for drains shall, unless otherwise specified be of C.C. 1:2:4, 150mm thick and of width 
specified benched half way upon both sides to the crown of the pipes. 

1.5. After sufficient internal has been allowed for the joints to set and before filling the trench, the joints of the 
pipes and drains shall be proved watertight by filling the pipes with water to a level 2M above the top of the 
highest pipes in the length to be tested, closing the ends of the sections and maintaining this water level for a 
period of one hour. If the testing is to conform to regulations of the local authorities it shall be done 
accordingly to the satisfaction of the local Authorities. 

1.6. All such testing shall be done wholly at the Contractor's expense inclusive of apparatus, provision of water 
etc. and the rate covers all the above works including C.C.C. bedding etc. 
 

2. Solid Waste and Anti Syphonage Pipes : 
All solid pipe shall be of PVC with spigot and socket joints with head on spigot end. The pipes shall be 
secured to the masonry as specified. Solid pipes shall not be less than 100mm internal dia. 
 

Waste pipe to be of PVC/UPVC as specified; internal waste pipes should be connected to the inlet of sealed 
ventilated gully and external gully to the inlet of open gully or as specified. The joint of the gully shall be 
appropriate to the material. All waste pipes shall be tested to the Engineer's satisfaction with a 1.5M head of 
water. 
 

Anti - Syphonage Pipes: 
The traps on branch soil pipe shall be ventilated at a point not less than 75mm or not more than 30cm. form the 
highest point, may be of lead PVC or UPVC joints appropriate to those materials of dia., not less than 50 mm 
for W.C. and urinal. The size of main branch antisyphonage pipes serving a number of fittings shall be 
determined by the number connected thereto. The antisyphonage pipe may be connected to the main soil pipe 
above the level of the top most sanitary fitting or run upwards independently. 
 

PVC/UPVC PIPES (SOLID WASTE):  
PVC pipes shall conform to IS specification for high-density polyethylene pipes for drainage work. The pipes 
shall have smooth internal and external surfaces. Slight shallow longitudinal grooves or irregularities in the 
wall thickness shall be permissible provided that the wall thickness remains within the permissible limits PVC 
pipes shall be pressure ratings (working pressure) as indicated. The pipes shall carry Colour bands to indicate 
the class of pipes. 

 

Class of pipes Working pressure (Mpa) Colour 

class 1 0.2 Orange 
class 2 0.25 Red 
class 3 0.4 Blue 
class 4 0.6 Green 
class 5  1 Yellow 

 
3. CPVC pipes (POTABLE WATER): - 

CPVC pipes shall confirm to IS 4985 - 1981, Specification for CPVC pipes for potable water supply. The 
pipes shall be reasonably round. Internal and external surfaces of the pipes shall be smooth and clean, CPVC 
pipes shall be pressure ratings (working pressure) as 2 - 5, 4.5 and 10Kg / sq. cm. as indicated. 

 

CPVC pipes of all sizes are packed in polyethylene packing rolls and both the ends of the packed roll are 
sealed with air bubble film cap in order to provide protection during handling and transportation. After 
packing, the whole bunch of pipes is tightened with polypropylene/ HOPE strapping. Each role is then marked 
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with size/type of the pipe, lot number and quantity. The packed pipe rolls are stored in their respective racks in 
properly covered storage area. Apart from providing protection during handling and transportation, the 
packing rolls also protect the pipe from ultra violet rays. 
 

INSTALLATION GUIDELINES: 
1. Visually inspect pipe ends before making the joint. Use of a chamfering tool will help identify 

and crakes, as it will catch on to any crack. 
2. Pipe may be cut quickly and efficiently by several methods. Wheel type plastic tubing cutters 

are preferred. Ratchet type cutter or fine tooth saw are another options. However, when using 
the ratchet cutter be certain to score the exterior wall by rotating the cutter blade in circular 
motion around the pipe. Do this before applying significant downward pressure to finalize the 
cut. This step leads to a square cut. In addition, make sure ratchet cutter blades are sharp. 
Cutting tubing as squarely as possible provides optimal bonding area within a joint. 

3. Burrs and filings can prevent proper contact between the tube and fittings during the assembly, 
and should be removed from the outside and inside of the tube. A chamfering tool is preferred, 
but a pocket knife or file is also suitable for this purpose. 

4. Use only CPVC cement jointing. Use CPVC cement, which is fully recommended by the 
manufacturer. 

5. When using adhesive solution/solvent cement be certain of proper ventilation. 
6. When making a join, apply a heavy, even coat of cement to the pipe end. Use the same 

applicator without additional cement to apply a thin coat inside the fitting socket. Too much 
cement can cause clogged waterways. Do not allow excess cement to puddle in the fitting and 
pipe assembly. This could result in a weakening of the pipe wall and possible pipe failure 
when the system is pressurized. 

7. Rotate pipe one-quarter to one-half turn while inserting it into the fitting socket and remove the 
excess adhesive solution/solvent cement from the joint with clean rag. 

8. When making a transition connection to metal threads, use a special transition fitting or 
CPVC male threaded adapter whenever possible. Do not over-torque plastic threaded 
connections. Hand tight plus one-half turn should be adequate. 

9. Hang or strap CPVC systems loosely to allow for thermal expansion. Do not use metal straps 
with sharp edges that might damage the tubing. 

10. CPVC stub outs for lavatories, closets and sinks are appropriate. However, on areas where 
there is a likelihood that movement or impact abuse will occur, metal pipe nipples may be a 
more appropriate stub-out material. Showerheads, tub spouts and outside still cocks are 
examples. 

11. When connected to a gas water heater, CPVC tubing should not be located within 50 cm of the 
flue. For water heaters lacking reliable temperature control, this distance may be increased up to 
1 m a metal nipple or flexible appliance connector should be utilized. This measure eliminates the 
potential for damage to plastic piping that might result from excessive radiant heat from the flue. 

 

Solvent welded joints of PVC pipes:  
This technique to be used in all type of PVC Pipes.  

  

4. VENT PIPES: 
The solid pipe above highest branch shall be continued upwards of full size above the roof, flat or sloping to 
such height as directed or as required by local regulations PVC cowl shall be provided at the top all pips so 
projected above the roof shall be properly secured with stays. 
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There shall be two vent pipes, on at the sewer trap chamber (and Inlet) and the other at the manhole at the head 
to the drain. From a point as near to the top of manhole as possible a 100mm or 150mm salt glazed stone ware 
drain shall be laid on concrete bedding and this shall be carried to the pint indicated on the drawing or as 
directed. The drain shall be brought to the surface of the ground with a suitable bend and jointed to a 100mm 
to 75mm pipe of specified Material & height. This pipe shall be provided with cowl at the top. 

 

NOTE: All pipes shall be measured in R.M. of pipes laid and fixed complete and shall be paid for at rates set 
out in the priced schedule of quantities inclusive of all accessories. 

 

5. GULLY TRAP AND CHAMBERS: 
Gully traps shall be 150mm x 150mm glazed stone ware laid on 15cm. bed with cement plaster rubbed 
smooth. A full size shall be 300mm x 300mm or as specified. Cast iron frame and cover painted two coats hot 
tar shall be fixed securely on top. The rate includes all these works specified. 
 

Sewer trap of approved make and size of slat glazed earthward shall be built into outfall manhole. The 
interceptor shall have cascade, clincher stopper with length of galvanized chain secured to a staple built into 
the wall the wall of the manhole joint below the cover. 

 

6. PAINTS (PLUMBING LINES): 
Acrylic Emulsion: All the surface to be painted shall be clean and dry. All dirt, dust, oil, grease etc. shall be 
removed from the surface to be painted. Loose paint shall be removed by sand paper. Primer shall be applied 
of approved manufacturer. All coats to be laid evenly and properly with brush, the work should not show any 
hair marks, drops of paint and shall be allowed to dry thoroughly before the next coat is applied.  
 

Cement Paint: The surface to be painted shall be thoroughly cleaned and soaked in water. Afterwards cement 
paint shall be applied of approved shade and colour. After each coat the surface shall be wetted before the next 
coat is applied. The paint surface shall be cured by keeping it moist for seven days. 

  

 Bases : These shall be of best white lead, red lead, zinc white or 
oxide of iron of approved make. 

 

 Vehicles : The solid shall be double boiled linseed oil and shall 
appear, when filled in a phial, limpid pale and brilliant. It 
shall taste sweet, with very little odor and shall be of 
approved quality. Solvents shall be spirits or turpentine. 

 

 Pigments : These shall be of selected tinge and of approved make. 
 

 Mode of Measurement : The average perimeter for all PVC pipe shall considered 
as that of 4” PVC pipe. 

   The average perimeter for all UPVC/CPVC pipe shall 
considered as that of 1”’ UPVC/CPVC pipe. 

   Painting area for pipes will be measured in M2    
   (Area = Perimeter * Height) 

G. PAINTING:            
 

1. WHITE / COLOUR WASHING: 
1.1. Materials: 
1.1.1. The materials for preparing lime wash shall be freshly burnt fat lime of good quality free from unburnt 

stone or other foreign matter. Lime shall be of “C” type as mentioned in IS 712. 
1.1.2. Lime shall be slaked on the spot, mixed and stirred thoroughly with sufficient quantity of water (about 4.5 

litres per Kg.  Of lime) to make a thin cream. This shall be allowed to stand for a period of 24 hours and 
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then strained through a clean coarse cloth. Clean gum dissolved in hot water shall then be added in the 
proportion of 4 gm. of gum Arabic to one liter of lime cream to prevent lime wash coming off easily when 
rubbed. 

1.1.3. Indigo (Neel) up to 3 gm per Kg of lime dissolved in water shall be added and stirred well. Water at 5 liters 
per Kg. of lime is then added to produce a milky solution. 

1.1.4. Alternatively readymade whiting (ground white chalk) complying with IS 63 can be used. In this case 
whiting shall be dissolved in sufficient quality of warm water to form thin slurry, which shall then be 
screened through a clean coarse cloth. 2 gm.  Of gum and 0.4 gm.  Of copper sulphate dissolved separately 
in hot water shall be added for every liter of the slurry, which shall then be diluted with water to the 
consistency of milk for use. Rice size may be allowed instead of gum. 

1.1.5. Colour wash shall be lime wash as above to which a solution of water and lime fast pigment, boiled if 
directed, shall be gradually added and stirred until the required tinge is available. 

 

2. PAINTING 
All the water base and oil base paints such as distemper, cement paint, enamel paint, flat oil paint etc. shall be 
of approved manufacturers and shall conform to the respective IS Codes and Standards. Colour and Shade 
shall be as approved by the Engineer-In-Charge. 
 

2.1. Supply 
All paint materials shall be supplied to the Site in the manufacturer’s sealed and branded containers. Any 
containers reaching site with broken seals are liable for instant rejection by the Engineer-In-Charge. 

 

2.2. Storage 
All paint materials shall be stored in cool dry conditions clear of other stores to the satisfaction of the 
Engineer-In-Charge. 

 

2.3. Usage 
The mixing of materials of different brands before or during application shall not be permitted. 
 

Brushes, pails, kettles and other implements and tools used in painting or preparation of the work shall be 
clean and free from foreign matter. 
 

The instructions of the manufacturer shall be followed regarding preparation of surface and application of 
priming and finishing coats. In any event the following engineering practices shall always be followed while 
carrying out work as specified in IS 2395 Part-I & Part-II. 

 

(a) No exterior or exposed painting shall be carried out under adverse weather conditions such as rains, 
extreme humidity, dust storms etc., 

 

(b) The work shall preferably be carried out in shade to avoid blistering or wrinkling due to direct sunlight. 
 

(c) All surfaces to be painted shall be free of loose matter, efflorescence, dust etc. before application of 
each coat. 

 

(d) No paint shall be applied to works, which are internally or superficially damp. 
 

2.4. Preparation of Surfaces General 
All surfaces requiring paint shall be thoroughly cleaned of all dirt, dust, grease or oil before spotting or 
priming. Oil or grease film shall be washed off with an acid that is non-injurious to the surface or shop 
primers and rinsed off completely with plain or soapy water. Surfaces shall be dry unless dampening is 
required for a particular finished material. 
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Before starting the work, the Contractor shall obtain the approval of the Engineer-In-Charge regarding the 
soundness and readiness of the surface to be painted on. 

 

2.5. Masonry, Concrete and Plastered Surfaces 
Surface shall be free from all efflorescence, mildew, loose paint or other foreign and loose materials. Surface 
with mildew or efflorescence shall be treated as follows: 
 

 All mildewed surfaces shall be treated with an approved fungicide such as ammoniacal wash 
consisting of 7 gm. of copper carbonate dissolved in 80 ml.  Liquor ammonia and silica fluoride 
solution and allowed to dry thoroughly before paint is applied. 

 

 All efflorescence shall be removed by scrubbing and affected surfaces shall be treated with a solution 
of muriatic acid in water (1:6 to 1:8) and washed fully with clean water and allowed to dry thoroughly. 

 

Masonry cracks shall be cleaned out and patch filled with mortar similar to the original surfaces uniformly 
textured. Where this type of re-surfacing may lead to the finishing paint being different in shade from the 
original surface, the surfaced area shall be treated with minimum one coat of cement primer, which shall be 
continued to the surrounding area from a distance of 100mm. 
 

The plastered surface shall be carefully rubbed smooth and thoroughly cleaned with clean fresh water. 
 

2.6. Metal 
All metal surfaces shall be absolutely clean, dry and free from wax, grease or dried soap films. Grease shall 
be removed by proprietary brands of approved solvent cleaner or other solutions or detergents. In addition, 
all steel and iron surfaces shall be free from dust, rust and scales. This shall be done by wire brushing and 
scraping. All galvanised surface shall be pre-treated with a compatible primer according to the 
manufacturer’s direction. Any abrasion in ship coats shall be touched with the same quality of paint as the 
original coat. The cleaning and operation of priming paint at site shall be carried out after the erection of 
steelwork. 
 

As required single or double scaffolding or ladder shall be used without damaging or scratching the surfaces 
to be painted. 
 

2.7. Woodwork 
Surfaces to be painted shall be thoroughly dry, clean and smooth, properly sand papered to a fresh surface. 
Resinous exudation and large knots shall be removed and replaced with filler (sound wood). Small knots that 
do not justify cutting and sap tracks shall be covered with minimum two coats of pure shellac coating applied 
thinly and extended 25 mm.  Beyond the area. 
 

Parts of timber to be enclosed shall always be primed unless already impregnated. When the priming is hard, 
all cracks, holes, open joints etc. shall be made good with hard stopping and rubbed down with fine abrasive 
paper. 
 

Primer of joinery shall be applied only on site after the Engineer-In-Charge has approved the joinery. 
 

2.8. Application 
The method of application shall be as per the recommendations of the manufacturer, wherever relevant. 
Applications shall be by hand brushing, rolling or air spray.  All priming undercoats shall be applied by 
brush only. Rollers and spray equipment shall not be used for the purpose. 
 

All materials shall be evenly applied, shall be free of sags, runs crawls or other defects.  All coats shall be of 
proper consistency.  All primer and undercoats shall be tinted to approximate the colour of the finishing 
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coats. Finished coats shall be of exact colour and shade as per approved samples and all finish shall be 
uniform in colour and texture. All parts of moulding and ornaments shall be left clean and true to finish. 
 

All coats shall be thoroughly dry before being papered or before the succeeding coat is applied. Coats of 
paint as specified are intended to cover surfaces perfectly. In case the surface is not covered properly by 
applying the specifying number of coats, further coats shall be applied by the Contractor when so directed by 
the Engineer-In-Charge. 
 

In case of selection of special shades and colour (not available in standard shades) the contractor shall mix 
different shades and prepare test panels of minimum size 1 metre square as per instructions of the Engineer-
In-Charge and obtain his approval prior to application of finishing paints. 
 

2.9. Equipment and Protection 
All brushes used for the job shall be clean and in good condition. 
 

Spray painting equipment shall be a type that will produce full, even coatings, shall be equipped with grease 
and water separators and kept properly clean and well maintained at all times. 
 

Sufficient drop cloths, shields and other protective equipment shall be used to prevent sprays or droppings 
from fouling surfaces not being painted. Empty containers, saturated rages and waste shall not be allowed to 
accumulate. Any required ventilating or isolating measures for protecting his workmen and others from toxic 
or unhealthy conditions due to painting shall be provided by the Contractor. 

 

3. PLASTIC EMULSION PAINT: 
Materials, surface preparation, Application, Equipment and protection, cleaning etc. shall be as described 
under- Painting specifications. The plastic emulsion paints is not suitable for application on external, wood, 
and iron surface, which are liable to heavy condensation. These paints are to be used on internal surfaces 
except wooden and steel. Plastic emulsion paints as per IS: 5411 of approved brand and manufacture and of 
the required shade shall be used. 
 

3.1. Application 
The paint is mixed thoroughly adding about 50% water and then strained through a cloth. The paint is then 
applied on wall and allowed to dry thoroughly. A putty is prepared by mixing whiting and paint and is filled 
wherever necessary in holes depressions etc. 
 

For the second coat only about 15 to 20% water is added. 
(The correct quantity of water to be added shall be as per manufacturer’s instructions) 
 

The number of coats shall be two unless otherwise specified in the item.  The paint will be applied in the 
usual manner with brush, spray, or roller. The paint dries by evaporation of the water content and as soon as 
the water has evaporated the film gets hard and the next coat can be applied. The time of drying varies from 
one hour on absorbent surfaces to 2 to 3 hours on non- absorbent surfaces. 
 

4. OIL PAINT: 
Materials, surface preparation, application, equipment & protection, cleaning etc. shall be as described under-
Painting specifications. 

 

4.1. Application 
Unless otherwise specified, paint shall be applied with brushes. The contents of the drum and tins shall be 
well stirred before using and occasionally during the use to prevent sedimentation at the bottom. 
 

4.2. Priming coat 
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The priming coat shall be made up of materials depending on the surfaces to be plastered and specified or 
recommended by the manufacturer. 
 

The primer shall be ready mixed primer of approved brand and manufacture and shall be compatible with 
finished painting scheme. 
 

Where primer for wood work is specified it shall be prepared as per manufacturers specifications. The wood 
work to be painted shall be dry and free from moisture. The surface shall be thoroughly cleaned. All 
unevenness surface shall be rubbed down smooth with sand paper and shall be well dusted. Appropriate filler 
material conforming to IS: 345 with same shade as paint shall be applied. 
 

4.3. Finishing coat 
Unless otherwise specified, the finishing shall be done in at least two coats of paint. The last coat shall give a 
flat, semi glossy or glossy finish as directed by the Engineer-In-Charge. 

 

5. SYNTHETIC ENAMEL PAINT: 
In regards to materials, surface preparation, application, equipment & protection, cleaning etc. shall be as 
described above. Synthetic enamel paint conforming to IS: 2932 shall be of approved brand and manufacture 
and of required shade. 

 

5.1. Application Priming coat 
Primary coat shall be of ordinary paint of shade to match with the top coat as recommended by the same 
manufacture.  As top coat shall be used.  Under coat shall be allowed to dry overnight. It shall be rubbed next 
day with the finest grade of wet abrasive paper to ensure smooth and even surface, free from brush marks 
and all loose particles brushed off. 

 

5.2. Finishing coat 
It shall be applied on properly primed surface. Subsequent coat shall not be applied till the previous coat is 
dry. The previous coat shall be lightly sand prepared for better adhesion of subsequent coats. 
 

Top coats of synthetic enamel paint of desired shade shall be applied after the under coat is thoroughly dry. 
Additional finishing coats shall be applied if found necessary to ensure properly uniform glossy surface. 
Unless otherwise specified, the finishing shall be done in at least two coats of paint. The last coat shall give a 
flat, semi glossy or glossy finish as directed by the Engineer-In-Charge. If, however, the surface is not 
satisfactory additional coats as required shall be applied to get correct finish. 

 

6. WATERPROOF CEMENT PAINT: 
In regards to materials, surface preparation, application, equipment & protection, cleaning etc. shall be as 
described above. The cement paint shall be conforming to IS: 5410 of approved brand and manufacture and of 
required shade. 
 

6.1. Application Priming coat 
Cement primer coat is used as a base coat on wall finish. The cement primer is composed of a medium and 
pigments which are resistant to alkalis present in the cement in wall finish and provides a barrier for the 
protection of subsequent coats. Primer coat material shall be as per recommendation of finish coat material.  
Primer coat shall be preferably applied by brushing and not by spraying on the clean dry and smooth surface. 
The surface shall be finished as uniformly as possible leaving no brush marks. It shall be allowed to dry for 
at least 48 hours, before subsequent coat. 
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6.2. Finishing coat 
The solution shall be applied on the clean and wetted surface with brushes or spraying machine. The solution 
shall be kept well stirred during the period of application. Cement paint shall be mixed with water in two 
stages and strictly as per manufacturer’s instructions. 
 

The surfaces shall be given one coat of paint. Care shall be taken so that the paint does not dry out too 
rapidly. After 4 to 6 hours, the water shall be sprinkled over the surface to assist curing and prevent cracking. 
After the first coat has dried (24 to 48 hours), the second coat shall be applied in a similar manner. The 
finished surface shall be kept moist by occasional sprinkling with water for seven days after painting. 
 

Water proof cement paint shall not be applied on surfaces already treated with white wash, colour wash, 
distemper dry or oil bound, varnishes, paints etc. 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. DRAWINGS ANDSPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Consultant, in 
accordance with the signed drawings and specifications and such further drawings and details as may be 
provided by the Consultant, and in accordance with such written instructions, directions and explanations 
as may from time to be given by the Consultant, whose decision as to the sufficiency and quality of the 
work and materials shall be final and binding upon all parties. If the work shown on any such further 
drawings or work that may be necessary to comply with any such instructions directions or explanations, be 
in the opinion of the contractor extraction that comprised in or reasonably to be inferred from the contract 
he shall before proceedings with such work, give notice in writing to this effect to Consultant, and in the 
event of the Consultants/employer agree to the same in writing the contractor shall be entitled to an 
allowance in respect of such extra work as on authorized extra. If the Consultant and the contractor fail to 
agree as to whether or to there is an extra, then, if the Consultant decided that the contractor is to carry out 
the said work, the contractor shall do so, and the question whether or not there is any extra, and it so the 
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such 
references shall in no way delay the fulfillment of this contract. 
 

No drawings shall be taken as in itself on order for variation unless, in addition to the Consultant’s 
signature, it bears express words stating that is intended to be such an order or bears a remark ‘VALID 
FOR EXECUTION’. No claim for payment for extra work shall be allowed unless the said work shall 
have been executed under the provisions of clause 6 or by the Authorities or directions in drawing of the 
Consultant as herein mentioned. 

 

One complete set of the signed drawings and specification and scheduled of quantities shall be furnished by 
the Consultant to the Contractor. The Consultant shall furnish within such time, as he may consider 
reasonable, one copy of any additional drawing, which is his opinion, may be necessary for the execution 
of any part of work. Such copies shall be kept at the works, and the Consultant or his representatives shall, 
at all reasonable time have access to the same and shall be return to the Consultant by the contractor before 
the issue of the Final certificate. 
 

2. INSPECTION OF DRAWINGS 
Before filling in the tender, the contractor will have to check up all drawings and schedule of quantities, 
and will have to get an immediate clarification from the Consultant on any point that he feels is vague or 
uncertain. No claim of damages or compensation will be entertained on this account. 
 

3. EXECUTION OF WORK (PRICES TOINCLUDE) 
The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining there to) and as advised by Employer / Consultant from time to 
time is to be carried out and completed in all its parts to the entire satisfaction of the Employer /Consultant. 
Any minor details of the work which may not have been definitely referred to in this contract, but which 
are usual in practice and essential to the work, are deemed to be include in this contract. Rates quoted in the 
Schedule shall be inclusive of all freights, taxes, such as octroi, sales tax, Royalties, duties, excise, turnover 
tax, sales tax on works contract, etc., as well as transportation, so as to execute the contractor as per the 
rules and regulations of Local Bodies, State Government and Government of India. 
 

The rates quoted in the tender should include all charges for: 
 

(a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 
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(b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and 
workmanship protection from weather, shuttering, temporary supports, platform and maintenance of 
the same. 

 

(c) Covering for the walling and other works during inclement weather or striking or whenever directed as 
necessary. 

 
 

4. SITE SUPERVISION 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, 
for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside laboratory, 
(3) for other general supervision. Their appointment may be consulted with Employer / Consultant. The site 
Engineers shall not be removed from the site without the written consent of the Employer / Consultant. 
 

5. MATERIALS AND WORKMANSHIP 
The contractor under this contract binds himself to use first class materials. Quality of workmanship shall 
be of the highest order befitting the nature of the project. All work not up to the standard shall be 
summarily rejected and the Contractor will be required to dismantle the defective work and redo the work 
at his own cost and risk. The decision of the employer regarding the quality/standard of workmanship shall 
be final and binding on the contractor. 

 

6. DIMENSIONS 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large- scale details take 
precedence over small-scale drawings. In case of discrepancy, the contractor is to ask for a clarification 
before proceeding with the work. Accordingly if any work is executed without prior clarification it is liable 
to be rejected and shall not be paid for. 

 

7. PROGRAMME OF WORKS 
Contractor shall have to prepare and submit the CPM/PERT/BAR chart charges for Consultant’s approval 
immediately after issue of the work order and display the approved charts in the site office. He shall also 
make bar charts indicating individual items and during the progress of work he shall update the bar charts 
showing the proportionate progress of work every week. He shall strictly adhere to the programme of 
works as per CPM/PERT/BAR charts showing the proportionate progress of work. 
 

8. PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the work from the open market.  Time is the essence of the 
contract. Acceptance of the completion date by the contractor shall mean that he has taken into 
consideration the availability of all material of approved make and quality in sufficient quantities at site to 
enable him to complete the entire work in the stipulated period. 
 

Contractor will get sample of all materials approved by the Employer / Consultant before placing order / 
purchase / procurement. They shall conform to I.S. codes and or tender specification as applicable. 
 

For all materials the contractor shall quote for the best quality of the materials of best make / source or 
supply and it will be got approved by Employer / Consultant before procurement. 
 

In case sufficient quantities of approved quality materials from approved source are not available in time, 
contractor may have to procure the same for neighboring area with longer leads as required and directed at 
no extra cost. The material will be, however as per relevant I.S code as and wherever applicable. 
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9.  UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the Contract, such material 
shall not be removed there from (except for the purposes of being used on the works) without the written 
authority of the Employer / Consultant and when the contractor shall have received payment in respect of 
any certificate in which the Consultant shall have stated that he has taken in to account to value of such 
unfixed materials on the works such material shall become the property of the Employer and the contractor 
shall be liable for any loss or damage to any such materials. 

 

10. CUSTODY AND SECURITY OF MATERIALS 
The contractors shall be responsible for the custody and security of all materials and equipment at site and 
he will provide full time watchman / watchmen to lock after his materials, stores, equipment, etc. 

 

11.  RATES 
Contractor shall quote all the rates both in figures and in words and any alterations shall have to be initiated 
by the contractor. Rates quoted by the contractor for the same item in different schedules will be same and 
in case different rates are quoted, the lowest will be taken as correct and the schedule corrected 
accordingly. In case of discrepancy between figures and the words the rate quoted in words shall be taken 
as correct one. All quoted rates should be inclusive of sales tax on works contract. Rates quoted by the 
contractor shall hold good for all the work carried out to any height and depth as shown in detailed 
drawings and as required and directed by the Consultant. 
 

Rates quoted by the contractor shall also hold good for any small work at any place at site. 
 

12. PRICES FOR EXTRAS ETC., ASCERTAINMENTOF 
Should it be found after the completion of the works from measurements taken (in accordance with the 
previous paragraph) that any of the quantities or amounts of the work thus ascertained are less or greater 
than the amounts specified for the works in the priced schedule of quantities and / or tender or that any 
variations, is made, the valuation of such quantities, amounts or variations, unless previously or otherwise 
agreed upon, shall be made accordance with the following rules 
 

The net rates or prices in the original tender shall determine the valuation of the extra   work, where extra 
work is of a similar character and executed under    similar conditions the work priced therein. 
 

The net prices the original tender shall determine the value of the item omitted, provided if omissions vary 
the conditions under which any remaining items of work are carried out, the prices for the same shall be 
valued under thereof 
 

(a) Where extra works are not of similar character and / or executed under similar conditions as aforesaid or 
where the omissions vary, the conditions under which any remaining items of work are carried out of it 
the amount of any omission or additions relative to the amount of the whole of the contract works or to 
be any part thereof shall be such that in the opinion of the Consultants the net rate or price contained in 
the priced schedule of quantities or tender or for any item of work involves loss or expenses beyond that 
reasonably contemplated by the contractor or is by reason of such omission or addition rendered 
unreasonable or inapplicable, the Consultant shall fix in consultation with the Employer such other rate 
or prices as in the circumstances he shall think reasonable and proper, which shall be final and binding 
on the contractor. 

 

(b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in 
accordance with the local day work rates and wages for the district, provided that in either case vouchers 
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specifying the daily time (and if required by the Consultant, the workmen’s name) and materials 
employed at or before the end of the week following that in which the work has been executed. 

 

(c) The measurements and valuations in respect of the extra items of contract shall be completed within the 
‘period of final measurement’ or within three months of the completion of the contract works as defined 
under clause no 17 (Certificate of Virtual Completion) 

 

13. EXTRA ITEMSRATES 
The work or extra items shall be started only after the approval of extra items rates by client / Consultant. 
Rates for additional or extra items of construction work, which can be derived from the contract item rates 
and are not covered in the contract, shall be calculated on the basis of actual cost plus 15 % for profit plus 
applicable service tax. 
 

14. CONSULTANT’S DRAWINGS AND INSTRUCTIONS 
A set of major drawings along with the contract documents shall be provided to the contractor. For any 
clarifications or further drawings are required by the contract, during or before the start of construction 
work, the Contractor shall inform the Consultants in writing to provide the same. Working details will be 
given to the contractor from time to time during the progress of work as and when required. In case of other 
drawing is required by the contractor he will give a minimum ten days’ notice to the Employer / 
Consultant. 
 

15. FAILURE BY CONTRACTOR COMPLY WITH CONSULTANT EMPLOYER’S 
INSTRUCTIONS 
If the contractor after receipt of written notice from the Consultant requiring compliance with such further 
drawings and / or Consultants instruction, fails within seven days to comply with the same, the Employer / 
Consultant may employ and pay other persons to execute any such work whatsoever as may be necessary 
to give effect thereto and all cost incurred in connection there with shall be recoverable from the 
contractors by the Employer on a Certificate by the Consultant as a debit or may be deducted by him from 
any money due or which become due to the Contractors. 
 

16. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
The contractor shall furnish the Employer / Consultant the following: 
(a) Detailed industrial statistics regarding the labor employed by him etc. 
(b) The Power of Attorney, name and signature of his authorized representative who will be in     
(c) Charges for the execution of work. 
(d) List of technically qualified persons employed by him for the execution of this work. 
(e) The total quantity and quality of materials used for the works. 
(f) The list of plant and machinery employed for this work. 
 

17. CONSULTANT’S DELAY IN PROGRESS 
The Consultant may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the employer for the completion of the 
contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall not 
make any claim for compensation or damage in relation thereto. 
 

18. CERTIFICATE AND PAYMENTS 
The contractor shall be paid by the Employer from time to time, by installments under interim Certificates 
to be issued by the Consultant to the contractor on account of the works executed by the contractor when in 
the opinion of the Consultant, work to the approximate value, named in the Appendix as ‘Value of work for 
interim Certificates’ (or less at the reasonable discretion of the Employer / Consultant) has been executed in 
accordance with this contract, subject however, to a retention of the percentage of such value need in the 
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Appendix hereto mentioned as ‘retention percentage for interim Certificates’ until the total amount retained 
shall reach the sum named in the appendix as Total Retention money after which time the installments shall 
be up to the full value of the work subsequently so executed in the interim Certificate, such amount as he 
may consider proper on account materials delivered upon the site by the Contractor for use in the work. 
And when the works have been virtually completed and the Consultant shall have certified in writing that 
they have been completed, the contractor shall be paid in accordance with the Certificate issued by the 
Consultant the sum of money named in the Appendix after satisfying themselves as ‘Installment after 
Virtual Completion’ being a part of the said ‘Total Retention Money’. 
 

The Contractor shall be entitled to the payment of the final balance in accordance with the final Certificate 
to be issued in writing by the Consultant at the expiration of the period refer to as ‘The Defect Liability 
Period’ in the Appendix hereto, from the date of Virtual Completion or as soon as after the expiration of 
such period as the work shall have been finally completed and all defect made good according to the true 
intent and meaning hereof, whichever shall happen, provided always that the issue by the Consultant of any 
certificate during the progress of the works or after the completion shall not relieve the Contract from his 
liabilities in cases of fraud , dishonesty or fraudulent concealment relating to the works of materials or any 
matter dealt within the certificate, and in case of all defects and insufficiency in the works or materials 
which reasonable examination world have disclosed. No certificate of the Consultant shall of itself be 
conclusive evidence that any works and materials to which it relates are in accordance with the contract. 
 

The Consultant shall have power to withhold any certificate if the works or any part thereof is not being 
carried out to his / employer satisfaction. 
 

The Consultant may by any Certificate make any correction in any previous Certificate, which shall have 
been issued by him. 
 

Payment upon the Consultant’s Certificates shall be made within a period named in the Appendix as 
‘Period of honoring of Certificates’ after such Certificates have been delivered to Employer. 
 

19. DELAYED PAYMENTS 
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the 
Consultant hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest paid by the 
Employer. 
 

20. FORCE MAJEURE 
Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control of 
the parties and any breach of clauses arising from much force majeure conditions as aforesaid shall not be 
regarded as a breach of the provision of this Agreement. 
 

21. INCOME-TAX, SERVICE TAX AND WORKS CONTRACT TAX 
Income Tax, Service Tax and Works Contract Tax shall be deducted at source by the client from the 
contractor’ interim and final bill payments as per Statutory Regulations. 
 

22. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in addition 
meetings as and when arranged by employer / Consultant to discuss the progress of the work and sort out 
problems, if any and ensure that the work is completed in the stipulated time. 
 

23. ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be carried out in 
accordance with the Indian Standards Specifications subject to the approval of the Employer / Consultant. 
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24. REPORTING OF ACCIDENT TO 
The contractor shall be responsible for the safety of persons employed by him on the works and shall 
reports serious accidents to any of them whenever and wherever occurring on the works to employer who 
shall make every arrangement to render all possible assistance. This shall be without prejudice to the 
responsibility of the contractor under the Insurance Clause of the general conditions. Contractor shall take 
all precaution detailed in the safety code attached separately. 
 

25. TYPOGRAPHICAL CLERICAL ERRORS 
The Employer / Consultant clarification regarding partially omitted particulars of typographical or Clericals 
errors shall be final and binding on the contractors. 
 

26. WORK PERFORMED AT CONTRACTOR’S RISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work and 
shall maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All 
works shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others 
cause, the contractor shall promptly repair or replace such loss or damage free from all expenses to the 
employer. 
 

The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for 
use in connection with the work. The work shall be carried on to completion without interferences with the 
operations of existing machinery or equipment, if any. 
 

27. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede those mentioned elsewhere. 
 
 

 
 

I/We hereby declare that I/We have read and understood the above instructions which have been issued   as 
conditions of the contract.  
 

 
 
 
 

                    (Signature of the Tenderer) 
 
 
 
 
 
 
 
 
 



 

 

Page 87 of 93 
 

ANNEXURE ‘I’ 

Sr. 
No. Category Sub Category 

Brand 
Name 

1.  
 
Cement 

OPC 43/53 Grade (ISI 
marked) 

Ambuja Cement,  ACC, Birla, 
Ultratech, Ambuja, Grasim, JK, Binani, 
Dalmia Cement, Kalburgi Cement 

2.  Cement PSC (ISI marked) Commando Cement Ltd., JSW Cement 

3.  Cement White Cement Ultra tech, ACC, Birla, J.K, 

4.  
 
Cement 

 
Chemical Admixtures 

Kerakoll, BASF, MYK Schomburg, 
Pidilite, Sunanda Chemicals, Sika, 
FOSROC, Choksey Chemicals, Parma 
Construction Aids. 

5.  Cement Expansion joint board Supreme Industries or equivalent 

6.  Steel Rebars Vizag Nigam Ltd., SAIL 

7.  Steel Structural Steel 
Vizag, TISCON, SAIL, Metro structure, 
RINL, AGRASEN ISPAT, JSW, CORUS 

8.  Steel HYSD Bars Metro HSDS bars 

9.  Steel TMT Bars 
SAIL , VSP, Thermax TMT, Electrotherm 
India, Hariom Ingots 

10.  
 
Steel 

M.S. Pipe, Tubes, Bar, Flats, 
Angle, Tee 
Sections 

 
SAIL, TISCO 

11.  Epoxy Coating 
FBE Coating to Reinforcement 
Bars Electrotherm India, Hariom Ingots, PSL 

12.  Flooring work Vitrified Ceramic Tiles 
NITCO, AGL, Euro, Somany, Orient Bell, 
Kajaria, Simpolo, Ricasil Ceramic, 
Swastik, Crystal 

13.  Flooring work 
Vitrified Ceramic Tiles & P.C. 
Tiles 

Orient Bell, Kajaria, Nitco, Somany, 
Swastik, AGL, Euro, 

14.  Flooring work Industrial Tile Endura 

15.  Flooring work Glazed Ceramic Tiles 
Orient Bell, Kajaria, Nitco, Somany, 
Swastik, AGL, Euro, 

16.  Flooring work Timber flooring Par-Ky, Ego flooring, Beutex 

17.  Flooring work False Floor Hewetson, Unifloor, Unitile 
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18.  Flooring work Perquet Floor Nemo / Prima/ Pergo 

19.  Flooring work Granamex Tiles 
Vyara Tiles Pvt. Ltd.. Super Decorative 
Floorings Pvt. Ltd., Sai Enterprises 

20.  Flooring work Interlocking Concrete Blocks 

Vyara Tiles Pvt. Ltd.. Super Decorative 
Floorings Pvt. Ltd., Sai Enterprises, 
Hindustan Tiles, Nimco Prefab,R.K. 

Tiles. 

21.  
Finishing 
Works 

Gypsum Plaster St. Gobain, Permaboard, Vinayak gypsum 

22.  
Finishing 
Works 

Paint/primer/oil bound distemper 

Acrylic paint 

Asian Paints, ICI, Hindustan, Godavari 
Paints, Nerolac, Dulux, Spectrum, 

Unitile , Berger, Aero paints, Jotun 

23.  
Finishing 
Works 

Water proof cement paint 
Snowcem India Ltd, Asian Paints, Berger, 
Nitco Cem 

24.  
Finishing 
Works 

Anti Corrosive Bitumastic Paint Asian/Burger/J&N 

25.  
Finishing 
Works 

Epoxy Paint Asian / Berger / J&N 

26.  
Finishing 
Works 

Epoxy Coating BASF 

27.  Sanitary ware Vitreous China Sanitaryware Cera, Roca, Parryware 

28.  Sanitary ware Concealed Flushing Cisterns Cera, Roca, Parryware 

29.  Sanitary ware European water closet Parry ware , Hindware , Cera 

30.  Sanitary ware Sensor Operated Flushing System Cera, Roca, Parryware 

31.  Sanitary ware Seat covers (Heavy Duty) Parry ware , Hindware , Cera 

32.  Sanitary ware Flat Back Urinal (Sensor Operated Cera, Roca, Parryware 

33.  Sanitary ware Urinal Parry ware , Hindware , Cera 

34.  Sanitary ware Wash basin Hindware, Parryware, Jhonson Topaz 

35.  Sanitary ware 
C.P fittings & Bathroom 
accessories 

Jaquar , Parry ware , 
Hindware,ROCA,Cera 
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36.  Sanitary ware Soap Dispensar Jaquar, Roca, Cera 

37.  Sanitary ware Basin mixer Jaquar, Hindware, ESS 

38.  Sanitary ware Waste coupling Jaquar, Hindware, Parryware 

39.  Sanitary ware C.P. Grating GMGR , Chilly , Viking 

40.  Sanitary ware Double coat hook Jaquar, Hindware 

41.  Sanitary ware Towel Rack (600mm) Jaquar, Hindware, Parryware 

42.  Sanitary ware Towel Ring Jaquar, Ess, Parryware 

43.  Sanitary ware Toilet Paper Holder Jaquar, Hindware, Ess 

44.  Sanitary ware Grab Bar Jaquar,Hindware 

45.  Sanitary ware ANGLE COCK Jaquar, Hindware, Parryware 

46.  Sanitary ware Piller COCK Jaquar, Ess, American Standard-Cella 

47.  Sanitary ware Soap Dish Jaquar, Hidware, Parryware 

48.  Sanitary ware Two way Bib cock Jaquar, Ess, Parryware 

49.  Sanitary ware C.P Angle Valve Jaquar, Roca, Kohler 

50.  Sanitary ware Pressure Reducing Valves Hawa , Kirloskar , Sant , VB, zoloto, RB 

51.  Sanitary ware Butterfly valves 
RB , Intervalve , Zoloto , VB, KSB, 
Kartar, SKS, Delval, Audco, Intervalve 

52.  Sanitary ware Float valve (C.I) Leader,Sarkar 

53.  Sanitary ware Gate valve Zoloto, neta, leader 

54.  Sanitary ware Stoneware pipes/Gully traps Rajora, Equivalent 

55.  
 

Sanitary ware 

SWR Pipe & Fittings type B ( for 
internal drainage) 

Supreme, Finolex, Prince Pipes, Ashirwad, 
Kisan 

56.  
 

Sanitary ware 

SWR Pipe & Fittings type A (for 
Rain water upto 160mm Dia) 

Supreme, Finolex, Prince Pipes, Ashirwad, 
Kisan 
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57.  Sanitary ware UPVC pipes/fittings Supreme, Finolex, Prince Pipes, Jain Pipes 

58.  Sanitary ware UPVC ASTM pipes Supreme, Surya Roshni, Finolex 

59.  Sanitary ware G.I. Pipes / M.S. Pipe Tata, Jindal, Zenith, Surya Roshni 

60.  Sanitary ware G.I. fittings (malleable cast iron) Unik, R Brand, Zoloto M , Unco, KS 

61.  Sanitary ware pumps Grundfos, ITT, DP 

62.  

 

Aluminum 
Work 

Aluminium Systems/ Anodized 
aluminum fittings for 
doors/windows 

Jindal, Hindalco, Bhoruka, Midi, Royal 
Touch, Crown, ALANS, Classic, Bharat, 
Argent 

63.  
Aluminum 
Work 

Aluminium Cleat arrangement for 
Glazing / Cur. Wall size 

Samples to be got approved by Engineer-in 
charge. 

64.  
Aluminum 
Work 

Aluminium Sections Hindalco/ Jindal/ Mahavir/ lndal 

65.  
Aluminum 
Work 

E.P.D.M. Gaskets Anand/ Roop/Bohra/Hanu 

66.  Water Proofing Water proofing compound CICO, Pidilite, Laticrete 

67.  Water Proofing Membrane Waterproofing system BASF, STP limited, Texsa, W R Grace 

68.  Water Proofing Chemical Waterproofing system 
BASF, MC-Bauchemie, Sika, Sunanda 
Specialty Coatings, Perma Construction 

69.  Water Proofing Water stops Hydrotite, BASF, Hydroswell 

70.  
Ready Mix 
Concrete 

Ready Mix Concrete ACC, RMC, Ultra tech 

71.  Miscellaneous Structural Sealant Wacker, Dow Corning, GE 

72.  Miscellaneous Polysulphide sealant Pidilite, Chemetall-Rai 

73.  Miscellaneous Bitumen Impregnated Board Shalitex 

74.  Miscellaneous Polyethylene back up rod Supreme Ind. Ltd. 

75.  Miscellaneous Epoxy Fosroc/ STP/ CICO/ Ardex 

76.  Miscellaneous Shear Stud/ Connector KOCO 
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77.  Miscellaneous Clamp, Rebar, Chemical fastener Hilti, Fischer, Wurth 

78.  Miscellaneous Anchor Fasteners / bolts Hilti, Fischer, Halfen 

79.  Miscellaneous Structural Silicon Dow Corning/ Momentive (GE) 

80.  Miscellaneous Backer Road Supreme Industries Ltd 

81.  Miscellaneous GRC Jali Terrafirma, Ecovision & Mahesh GRC 

82.  Miscellaneous Tensile fabric System Ferrari, Mehler, MakMax 

83.  Miscellaneous Stainless Steel Jindal, SAIL, Golden 

84.  Miscellaneous Adhesives & Grouts Bal, Laticrete, Kerakoll, Pidilite 

 
In  case  any of the makes for any of the  materials  is missed out in the above list, then the 
contractor  shall inform  the  Consultants about the same and  obtain  the approval. Thereafter, 
he can proceed with the supply  of  the material  

 
 
 
 
 
 

                   (Signature of the Tenderer) 
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[A] CHECK LIST: Details of Enclosures. 

Sl.No Description of item 
Enclosed Page. 
no 

1. Tender Document including Letter of Proforma A  

2. Audited Balance Sheet and Profit & Loss statement for the past three 
financial years duly certified by a Chartered Accountant. 

 

3. Solvency certificate by a Scheduled Bank  

4. Certificates / Reports for: 
a) Firm / Company registration 
b) Completion certificates 
c) Performance Reports 
d) Solvency Certificate 

 

5. Details of key technical and administrative personnel employed 
by the firm/ company. 

 

6. Any other important information.  

7. Have you enclosed the entire drawings placed in the website  

8 Manufacturers authorization letter   

Date and Place:  
 
 

      SIGNATURE OF APPLICANT(S) 

 
Note: Exceptions of the above, if any, shall be clearly mentioned with details by the tenderer for 
evaluation/consideration if any. 
 
Even though an applicant may satisfy the above requirements, he would be liable to 
disqualification if he has: 
 

(a) Made misleading or false representation or deliberately suppressed the information in 
the forms, statements and enclosures required in the tender document. 

(b) Record of poor performance such as, abandoning work, not properly completing 
thecontract, or financial failures / weaknesses etc.   

(c) Site visit of the ongoing & completed works will be done by the Bank 
Officials/Consultants. 

 

Zonal Manager  
Indian Bank Zonal Office, Mumbai (West),  
1st Floor, B Wing, 101 Neo Vikram CHSL, Sahakar Nagar,  
New Link Road, Andheri West, Mumbai- 400 058 
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DRAWINGS 


