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Notice of Invitation of Tender 

Sealed Tenders on item rate basis are invited from empanelled contractors to do 
Interior/Furnishing & Electrical works for INDIAN BANK — PEDDAPURAM at 
Rajahmundry. 

Earnest Money Deposit Rs.8,000/- Demand Draft in favour of 
THE ASSISTANT GENERAL MANAGER 
INDIAN BANK, 
ZONAL OFFICE, 
RAJAHMUNDRY. 

Time of Completion Twenty five- Days(25) Calendar D 

Time and date of Submission of 
Tender . Before 4.00 pm on 03.07.2023 
Opening of Tender . After 5.00 pm on 03.07.2023 

INDIAN BANK 
Address: 3RD Floor, RK PLAZA, RTC Complex Road, 
Rajahmundry, East Godavari, Andhra 
Pradesh-533101. 

Liquidated Damages for delay 

Defects Liability Period 

Validity of the Tender 

Sales Tax. IT. Octroi. Levies 

Transportation and Lifting of 

1% of total value of contract per week up to 
a maximum 10% of the accepted contract 
sum. 

12 Months 

90 Calendar Days. 

The rates quoted should include GST and 
Other Taxes etc., 

The rates quoted should include cost of 
Materials transportation, carting, wastages and 
Lifting for all leads, night work etc. 

Note: The bank is not bound to accept the lowest tender & reserves the right to accept or 
reject any or all the tenders without assigning any reason whatsoever. 

The Assistant General Manager, 
Indian Bank, 
Zonal Office, Rajahmundry 
Address: 3RD Floor, RK PLAZA, RTC Complex Road, 
Rajahmundry, East Godavari, Andhra Pradesh-533101. 

(2) 



PROPOSED INTERIOR / FURNTSITTNG . ELECTRICAL & DATA CABILING 
WORKS FOR TNDTAN BANK..TTIVVAT,A PAI.FM ROAD BRANCR, 

2. GENERAL RULES AND INSTRUCTION FOR THE GUIDANCE OF TENDERER. 

1. Tenders are hereby invited for M/s INDIAN BANK, JUVVALAPALEM ROAD 
BRANCH to carry out the Interior/Furnishing, Electrical & Data Cabling works for 
Indian Bank, JUV VALAPALEM ROAD. Contract document/consisting of the Plans, 
Complete Specification, the schedule of quantities of the various classes of work to be 
done and the set of conditions of contract to be compiles with by the person whose 
tenders may be accepted 

2. Tenders which should always be placed in sealed cover with the name of project 
written on the envelopes will be received b The Assistant  General Manager, Indian 
Bank, Rajahmundry- 533101 up to y;u 0 > Q: f i* r!J'2s-+ and will opened by the 
authorized officer in his office on the same day at 500prsot1 A310] 0 = . The 
tenders received after the stipulated time will not be accepted. 

3. Tenders are to be on the prescribed form, which can be obtained from the office of 
M/s INDIAN BANK, Zonal office Rajahmundry, 31 Floor, RK PLAZA,RTC Complex 
Road,Rajahmundry, Ph:9912751752, The time allowed for carrying out of the work for 
the Interiors & Electrical works will be 25(Twenty Five days) Calendar days from 
the same day after the date of written orders to commence work. 

4. The empanelled contractors should quote in figures as well as in words the rate and 
amount tendered by them. The amount for each item should be worked out and 
requisite totals given. 

5. When empanelled contractors signs a tender in an Indian Language the tendered 
amount and thetotal amount tendered should also be written in the same language. 
In the case of illiterate empanelled contractors the rate or the amounts tendered 
should be attested by a witness. , 

6. Issue of tender form will be stopped one day before the date fixed for the opening of 
tenders. 

7. Earnest Money amounting to Rs.8,000/- in the form of bank draft drawn in favourof 
The Assistant General Manager, Indian Bank, Zonal Office, Rajahmundry-
533101, must accompany with each tender and each tender is to be in a sealed cover 
superscribed "Tender for the Interior Works Indian Bank — JUVVALAPALEM 
ROAD Branch". The empanelled contractor, whose tender is accepted, will be 
required to furnish by the way of security deposit for the due fulfillment of his 
contract @ 2% of the contract. The EMD of the empanelled contractor whose 
tender is accepted shall be forfeited in full in case he does not remit the Initial 
Security Deposit within the stipulated date mentioned in the award letter. 

8. The acceptance of the tender will rest with The Assistant General Manager, Indian 
Bank, Zonal Office, Rajahmundry-533101 and will not be bound to accept the lowest 
tender, and reservesthe authority to reject any or all of the tenders received without 
assigning any reason. All tenders in which any of the prescribed conditions are not 
fulfilled or are incomplete in any respect are liable to be rejected. Canvassing in 
connection with tenders is strictly prohibited and the tenders submitted by the 
empanelled contractors who resort to canvassing will be liable to rejection. 

9. Power and Water will not be provided by the Employer. The empanelled contractor 
has to make the arrangement for the same. Sub-meter shall be provided by the 
empanelled contractor at his own cost. 

10. All rates shall be quoted on the proper form of the tender alone. 

11. No Advance payment will be provided. Hence Empanelled contractors are 
advised to raise the bill after completion of the work only. 
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12. An item rate tender containing percentage below/above will be summarily rejected. 
However, where a tenderer voluntarily offers a rebate for payment within a 
stipulated period, this may be considered. 

13. On acceptance of the tender, the name of the accredited representative(s) of the 
empanelled contractor who would be responsible for taking instructions from the 
Bank/Architects shall be communicated to the Bank. 

14. Special care should be taken to write the rates in figure as well as in words and the 
amount in figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In case of figures the words 
`Rs' should be written before the figures of rupees and words `P' after the decimal 
figures, e.g., Rs.2.15 "P" and in case of words. The word `Rupees' should precede 
and the word `Paise' should be written at the end, unless the rate is in whole rupees 
and followed by the words `only'. It should invariably be up to two decimal places. 
While quoting the rate in schedule of quantities the word `only' should be written 
closely following the amount and it should not be written in thenext time. 

15. Sales tax or any other tax on material or on finished works like works contract tax, 
turnover tax etc., in respect of this contract shall be payable by the empanelled 
contractor and the bank will not entertain any claim whatsoever in this respect. 

16. The empanelled contractor shall give a list of relative working with the bank along 
their designations and addresses. 

17. The tender for works shall remain open for acceptance for a period of Ninety (90) 
calendar days from the date of opening of tenders. If any tenderer withdraws his 
tender before the said period, then the bank shall be at liberty to fortify the Earnest 
Money paid along with the tender. 

18. The tender of the work shall not be witnessed by a empanelled contractors who 
himself/themselves has/have tendered or who may had/have tendered for the same 
work. Failure to observe this condition would render tenders of the empanelled 
contractors tendering as well aswitnessing the tender liable to summary rejection. 

19. It will be obligatory on the part of the tenderer to tender and sign and tender 
documents for all the component parts and that, after the work is awarded, he will 
have to enter into an agreement for each component with the competent authority in 
the bank. 

20. In the event of Correction, Overwriting, Addition occurrence at the time of filling 
rate in words and figures, the number of such Correction, Overwriting, Alteration 
shall be entered atthe relevant space marked as "C", "O" and "A" in each pages of 
schedule of quantities. 

21. 3.1 ADDITIONAL CONDITIONS OF CONTRACT 

Tender shall sign wherever provided for. The tenders not so signed shall be rejected. The 
tenders shall be submitted in on or before the due date. 

No tenders shall be accepted unless the full amount of the earnest money deposit is paid 
at the time of submission of the tender. No exemption will be entertained. 

Fluctuations in the prices of any materials or equipment or labour etc., shall not be taken 
into account either for compensation for damages for extras. 

Watch and ward in respect of all plants, machinery and materials at site for use in works 
shall be the empanelled contractor's sole responsibility. 

The empanelled contractor shall have to make his own arrangements to house his labour 
and staff and for their services. 
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All instructions regarding the execution of works shall be received from the 
Architects/Bank only. Any other instructions issued directly to the empanelled 
contractor by anyoneelse shall not be binding on the employer. 

During execution of works the empanelled contractor must check his work with the 
drawings. The empanelled contractor shall be responsible for all the errors in this 
connection and will have to rectify all defects at his own cost, failing which the 
employer reserves all right to get the same rectified at the risk and cost of the 
empanelled contractor. 

The empanelled contractor entrusted with the work shall indemnify the Bank and the 
Architects against theft, mishaps in construction and injury to workmen, damage to 
persons,property etc., He shall make well the damage at his own expense. 

The Bank through the Architects shall have the power to omit or cancel any item of work 
without assigning any reason whatsoever and no claim for compensation for damage will 
be entertained for such omissions and cancellations. 

Time is the essence of the work. All the works shall have to be completed within 25 days 
from the same day of the work order. If the work is not completed within the aforesaid 
period the empanelled contractor shall pay. the Bank the liquidated damages as 
mentioned before andthe Bank shall be entitled to deduct from the money due to the said 
empanelled contractor. 

The empanelled contractor shall maintain satisfactory progress of work as well as 
maintain a desired workmanship. If in the opinion of the Architects the progress is 
unsatisfactory and/or the workmanship is unsatisfactory, the architects shall advise the 
bank to take possession of the work with 7 days notice to that effect. 

The Employer shall then complete the entire work and rectify all the defects at the 
empanelled contractor's cost and consequences. 

In case the Bank/Architects are not satisfied with the quality of materials used by the 
empanelled contractor they reserve the right to direct the empanelled contractor to 
procure such supplies from agencies they deem fit. 

The empanelled contractor shall submit the bills for payment along with the detail 
statement showingthe actual works carried out under different circles of items. 

The empanelled contractor shall clear of works as per instruction of the 
Bank/Architects. The site ofworks shall be cleared of all men, materials, etc., belonging 
to the empanelled contractor. The site shall be delivered in a broom clean and neat 
condition immediately after the job is completed. In case of failure by the empanelled 
contractor, the employer shall have the right to get thesite cleared at the risk and cost of 
the empanelled contractor. 

The empanelled contractor shall not without the written consent of the Bank / 
Architects assign the agreement or sublet any portion of works. 

The quoted rates shall be all inclusive and cover the cost of all materials, freight, all types 
of taxes, duties, royalties, erection, construction, overhead, profit and any other 
expenditure incurred for completion of work as per drawings and specifications. 
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Wherever required, the Bank/Architect shall instruct erecting items sample, or mock-up 
as the case may be, and upon approval of the same, the items shall be fabricated and 
completed by the empanelled contractor (with or without modifications as the 
Bank/Architects shall instruct). 

The final bill from the empanelled contractor shall not be entertained under any 
circumstances without full completion of all the items of works. Any work found 
defective wrongly carried out, and instructed by the Bank/Architect to be rectified or 
replaced should be rectified or replaced prior to submission of final bill. It is to be 
expressly noted that no final bill will be held valid in the event of non-rectification of 
the defective or wrongly carried out items and the completion date shall not on this 
account be extended. Defectsliability period will be effective from the day of satisfactory 
completion of all the items ofworks, as may be certified by the Architect. 

In the event of the work being executed on holidays/beyond the Bank normal office 
working hours which might be required for the completion of the work within the 
stipulated time, the utmost care to be taken for not to disturb to normal working of Branch 
prior permission shall be obtained in the event of any night work is to be carried out. 

While executing the work, considerable amount of shifting and re-shifting of several 
furniture items are likely to be involved. It is also likely that some of the items might be 
required to temporarily shift elsewhere in the premises on any other floors. Theses shall 
be done by the Empanelled contractor, and no payment against these works shall be 
separately paid for by the Bank. As the work is to be carried out and completed in the 
working Bank, the empanelled contractor shall be responsible for maintaining the 
premises in clean condition every morning for the normal functioning of the Bank. 

The empanelled contractor shall acquaint himself with the site conditions, local traffic 
regulations, local authority regulations availability of materials, labour, tax, structure, 
etc., and quoterates accordingly. No extra charges/increases in rates shall be allowed on 
any of these orany other accounts. 

The empanelled contractor shall have a component supervisor on the site at all the 
times. The empanelled contractor and/or his authorized representatives will attend all 
the meetings, whenever called for and the decisions taken in meeting will be binding on 
the empanelled contractor. 

The empanelled contractor shall extend all necessary help to the agencies of associated 
works like A.0 works, Intercom works, Computer wiring works, fire detection works and 
works tobe carried out by landlord's agencies in such a manner that they can carry out their 
works smoothly and whole finished work must appear absolutely integrated. Nothing extra 
shallbe paid on this account whatsoever. Figured dimensions are in all cases to be followed 
and in no case should they be scaled. Large scale details take precedence over small-scale 
drawings. In case of any ambiguity, conflict of interpretation shall prevail; the 
Bank/Architects decisions in this regard shall be final and binding. 
The empanelled contractor shall be given a single electrical connection at the work site. 
Electrical charges for consumption by the empanelled contractors will be charged 
separately by the Bank. 

The empanelled contractor shall be bound to carry out any extra items of work, whenever 
possible therate for extra item shall be derived from the rate already quoted. 
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The empanelled contractor shall submit his FINAL bills for payment concerning work 
executed or materials delivered on the site, or work executed at his workshop which 
will be certifiedby the Architect for payment within 15 days from the date of submission 
of bill. 
The architect will not certify any application for payment if there are: 
a. Defective items of work still uncorrected. 
b. Any claims or liens filed against the empanelled contractor for failure to pay for 

materials, labouror sub-empanelled contractors amount due; or reasonable evidence that 
includes probable filing of such claims 

c. Damage to another empanelled contractor. 
d. A reasonable doubt that the empanelled contractor can be completed for the balance then 

unpaid. 

When the works are completed in all respects, the Empanelled contractor shall intimate 
in writing to the Architects and bank to enable to take possession of the same. The 
works shall not be considered virtually complete until the Bank/Architect have jointly 
inspected the works and certified in writing that this has been completed. 

Empanelled contractor's Seal and Signature. 
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3.2 GENERAL CONDITIONS OF CONTRACT 
Except where provided for in the description of the individual items in the 

schedule of quantities in the specifications, conditions laid down hereinafter and in the 
Drawings, the work shall be carried out as per standard specifications and under the 
direction of Bank/Architects. 

INTERPRETATION: 

In constructing these conditions, the specifications, the schedule of quantities, 
tender and Agreement, the following words shall have the meaning herein assigned to 
them except where the subject or context otherwise requires: 
a. Employer: The term employer shall denote M/s INDIAN BANK, Zonal office, 
Rajahmundry-533101 and any of its employees representatives authorized on their 
behalf. 
b. Architects: The term Architects shall mean M/s ARCH-I-TECH,49-18-6, 
Lalitha Nagar, Visakhapatnam PH: 0891-2755449, 9701706498 or .in the event of 
his/her ceasing to be the Architects for the purpose of this contract such other persons/as 
the Employer shall nominate for the purpose. 
c. Empanelled contractor: The term empanelled contractor shall mean 
(Name and address of the empanelled contractor) and his/hers legal representatives, 
assign and successors. 
d. Site: The site shall mean the site where the works are to be executed. The site is 
in Indian Bank, D.No.1-1-32/3, First Floor, Vijaya Lakshmi Estates, J.P Road, Bhimavaram 
West Godavari District 
e. Site Engineer: The site engineer shall be appointed by the Bank/Architect. The 
bank may also determine the number of site Engineers and the supporting staff at site 
office to assist them and also whether the site engineer shall be temporary or permanent. 
As far as possible, the site engineer should assume charge of his post before the 
empanelled contractor reports on site of work. Where more than one site engineer 
appointed, one of them shall be designated as senior engineer by the Premises 
Department and the other Site Engineer shall be reporting to the Senior Engineer. 
f. The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings which may be supplied or any other 
instructions, which may be given by the employer during the execution of the work. All 
drawings relating to work given to the empanelled contractor together with a copy of 
schedule of quantities are to be kept at site and the Employer/Architects shall be given 
access to such drawing and/or dimensional sketches therefore and have it confirmed by 
the Employer/Architects prior to taking up such work. The empanelled contractor shall 
ask in writing for all clarifications on matter occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 3 days 
ahead from the time when it is requires for implementation so that the Employer may be 
able to give decision thereon. 
g. "The Works" shall mean the work or works to be executed or done under this 
contract. 
h. "Act of insolvency" shall mean any act as such as defined by the Presidency 
Towns insolvency Act or in Provincial Insolvency Act or any amending statues. 
i. "The schedule of Quantities" shall mean the schedule of quantities as specified 
and forming part of this contract. 
j. "Priced Schedule of Quantities" shall mean the schedule of quantities duly price 
with the accepted quoted rates of the empanelled contractors. 
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2. SCOPE: 
The work consists of construction of Employer's Interior & Electrical works in 

accordance with the "drawings" and "Schedule of Quantities" It includes furnishing all 
materials, labour, tools and equipment and management necessary for and incidental to 
the completion of the work. Should any detail essential for efficient completion of the 
work be omitted from the drawings and specifications it shall be the responsibility of the 
empanelled contractor to inform the Employer/Architects and to furnish and install such 
detail with Employer's/Architects concurrence, so that upon completion of the proposed 
work the same will be acceptable and ready for use. 

Employer/Architects may in their absolute discretion issue further drawings and/or 
written instructions, details, directions and explanations, which are hereafter collectively 
referred to as "The Employer's/Architect's instructions" in regard to: 

a) The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work. 

b) Any discrepancy in the drawings or between the schedule of quantities and/or 
drawings and/or specification. 

c) The removal from the site of any defective material brought thereon by the 
empanelled contractor and the substitution of any other material thereof. 

d) The demolition removal and/or re-execution of any work executed by the 
empanelled contractor/s. 

e) The dismissal from the work of any persons employed thereupon. 
0 The opening up for inspection of any work covered up. 
g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the maintenance period (retention period). 

The empanelled contractor shall forthwith comply with and duly execute any work 
comprised in such Bank's/Architects' instructions, provided always that verbal 
instructions, directions and explanations given to the empanelled contractor's or his 
representatives upon the works by the Bank/Architects shall if involving a variation be 
confirmed in writing to the empanelled contractor within seven days. No works, for 
which rates are not specifically mentioned in the priced schedule of quantities, shall be 
taken up without written permission of the Bank/Architects. Rates of items not 
mentioned in the priced schedule of quantities shall be fixed by the employer in 
consultation with the Architects as provided in clause "variation". Regarding all factory 
made products for which ISI marked products are variable, only products bearing ISI 
marking shall be used in the work. 

3. TENDERER SHALL VISIT THE SITE: 

Intending tenderer shall visit the site and make himself thoroughly acquainted 
with the local site condition, nature and requirements of the works, facilities of transport 
condition, effective labour and materials, access and storage for materials and removal of 
rubbish. The tenderer shall provide in their tender cost of carriage, freight and other 
charges as also for any special difficulties and including police restriction for transport 
etc., for proper execution of work as indicated in the drawing. The successful tenderer 
will not be entitled to any claim of compensation for difficulties faced or losses incurred 
an account of any site condition which existed before the commencement of the work or 
which in the opinion of the Employer/Architects might be deemed to have reasonably 
been inferred to be so existing before commencement of work. 
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4. TENDERS: 

The entire set of tender paper issued to the tenderer should be submitted fully 
priced and also signed on the last page together within initials on every page. 
Initial/Signature will indicate the acceptance of the tender papers by the tenderer he 
schedule of quantities shall be filled in as follows: 
(i) The `Rate' column to be legibly filled in ink in both English figures and English 

words. 
(ii) Amount column to be filled in for each item and the amount for each circle as 

detailed in the "Schedule of Quantities". 
(iii) All corrections are to be initialed. 
(iv) The `Rate Column' for alternative items of which the quantities are not mentioned 

shall not be filled up. 
(v) In case of any errors/omissions in the quoted rates, the rates given in the tender 

marked `Original shall be taken as correct rates. 

No modifications, writings or corrections can be made in the tender papers by the 
tenderer, but may at his option offer his comments or modifications in a separate sheet of 
paper attached to the original tender papers. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or 
all of the tenders for each section or to split up and distribute any item of work to any 
specialist fnn or firms without assigning any reason. 

The tender should note that tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rate for each and every item should be correct, workable and 
self-supporting. If called upon by the Employer/Architects detailed analysis of any or any 
or all the rates shall be submitted. The Employer/Architects shall not the bound to 
recognize the empanelled contractor's analysis. 

The work will be paid for the "measured work" on the basis of actual work done and not 
as "Lump sum" contract. 

All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly, related to and reasonably detectable from the drawings, specifications 
and schedule of quantities and no further extra charges will be allowed in this connection. 
In any case of lump-sum charges in the tender in respect o£ any item of works, the 
payment of such items of work will be made for the actual work done on the basis of 
lump-sum charges as will be assessed to be payable by the Employer/Architects. 

The employer has power to add to, omit from any work as shown in drawings or 
described in specifications or included in schedule of quantities and intimate the same in 
writing but no addition, omission or variation shall be made by the empanelled 
contractor without authorization from the Employer. No variation shall vitiate the 
contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of 
90 calendar days from the date of opening of the tender. 
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5. AGREEMENT: 

The successful empanelled contractor maybe required to sign agreement as may be 
drawn up to suit local conditions and shall pay for all stamps and legal expenses, 
incidental thereto. 

6. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control will be 
arranged by the empanelled contractor. The employer will render necessary assistance, 
sign any form or applications that may be necessary. The basic price of controlled 
materials for the purpose of valuing the tender is to be considered as stipulated below. 
This will also be thebasis of adjustment in settling the empanelled contractor's bills. 

It may be clearly understood that no compensation or additional charges can be claimed 
by the empanelled contractor for non receipt of any controlled materials in due time on 
this account oraccording to his own requirements. 

The empanelled contractor will, however, be eligible to a proportionate extension of 
time on this account which in the opinion of the Bank/Architects is reasonable. The 
empanelled contractor shall athis own cost arrange for storage shed adequate for taking 
delivery and storing of the quantity of controlled materials released by the authorities or 
supplied by the Bank. The costs of storing, transporting etc., of all materials including 
those under government control are to be included by the tenderer in his quoted rates. 

The Bank/Architects shall be indemnified against all government or legal actions for theft 
and any other controlled materials in the custody of the empanelled contractor. 

7. GOVERNMENT AND LOCAL RULES: 

The empanelled contractor shall confirm to the provision of all local Bye-laws and Acts 
relating to thework and to the Regulations etc., of the government and local authorities 
and of any company with whose system the structure is proposed to be connected. The 
empanelled contractor shall give all notices required by said Act, Rules, Regulations and 
Bye-laws etc., and payall fees payable to such authority/authorities for execution of the 
work involved. The cost, if any, shall be deemed to have been included in his quoted 
rates, taking into account all liabilities for licenses, fees for footpath encroachment and 
restorations etc., and shall indemnify the Employer against such liabilities and shall 
defend all actions arising suchclaims or liabilities. 

8. TAXED AND DUTIES: 

The tenderer must include in their prices quoted for all duties, royalties, cess, income tax 
and sales tax or any other taxes or local charges if applicable. No extra claim on this 
account will in any case be entertained. 



9. PROVISIONAL SUMS (PS): 

All provisional sums described in the schedule of quantities as PS shall be exclusively to 
the purchase of materials and not for any handling and fixing to be done by the 
empanelled contractor. Such costs of handling and fixing with profit (including 
transport charges if required) shall be separately included in the contract price as 
described in the schedule ofquantities. The disposal of the amounts covered under this 
circle will be absolutely at the discretion of the Bank. Empanelled contractor is to make 
payments for these materials to the suppliers on certificate or order issued by the 
Bank/Architects and realizes them through his bills from the Bank. 

10. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the schedule of quantities are intended to cover the entire new 
structure indicated in the drawings but the bank reserves the right to execute only a part or 
the whole or any excess thereof without assigning any reason therefore. 

11. OTHER PERSONS ENGAGED BY THE EMPLOYER: 

The employer reserves the right to execute any part of the work included in this contract 
or any work which is not included in this contract by other agency or persons and 
empanelled contractor shall allow reasonable facilities and use of his scaffolding for the 
execution ofsuch work. The main empanelled contractor shall extend all co-operations 
in this regard. 

12. a. EARNEST MONEY DEPOSIT: 

The tenderer will have to deposit EMD cost as specified in tender notice in the form of 
Bank Draft drawn in favour of Indian Bank at the time of submission of tender as an 
Earnest Money. The employer is not liable to pay any interest on the Earnest Money of 
the unsuccessful tenderer will be refunded without any interest soon after the decision to 
award the work is taken or after the expiry of the validity period of the tender. 

12. b. INTTIAL SECURTTY DEPOSIT: 

The successful tenderer to whom the contract is awarded will have to deposit as initial 
security deposit a further sum to make up 2% of the value of the accepted tender 
including the Earnest Money. The initial Security Deposit will have to be made within 
fourteen (14) days from the date of acceptance of tender, failing which the Employer at 
his discretion may revoke the letter of acceptance and forfeit the Earnest Money deposit 
furnished along with the tender. It shall be refunded to the empanelled contractor within 
fourteen daysafter the issue of certificate virtual completion. 
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12. c. RETENTIONAL MONEY: 

The initial security made as above will be treated as retention money, if it falls 
short/excess of 10% of final bill 10%, excess amount will be refunded and short amount 
will be deducted from the final bill and held upto 12 Months and amount will be refunded 
to the empanelled contractor 14(fourteen) days after the end of defects liability period 
provided he has satisfactorily carried out all the work and attended to all defects in 
accordance with the conditions of the contract. No interest is allowed on retention 
money. 

13. EMPANELLED CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The empanelled contractor shall provide everything necessary for the proper execution 
of the work according to the intent and meaning of the drawings, schedule of quantities 
and specifications taken together whether the same may or may not be particularly 
shown ordescribed therein provided that the same can reasonably be inferred there from 
and if the empanelled contractor finds any discrepancies therein he shall immediately 
and in writing refer the same to the Bank/Architects whose decision shall be final and 
binding. 

The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract, and beyond the 
unit price no extra payment will be allowed for incidental or contingent work, labour 
and/or materials inclusive of all taxes and duties. 

Whatsoever except for specific items, if any, stipulated in the tender documents. 

The empanelled contractor shall at all times gives access to workers employed by the 
Bank or any employed on the buildings and to provide such parties with proper 
sufficient and if required special scaffolding, hoists and ladders and provide them with 
water and lighting and leave or make any holes, grooves, etc., in any work, where 
directed by the employeras may be required to enable such workmen to lay or fix pipes, 
electrical wiring, special fittings. etc., The quoted rates of the tenderer shall accordingly 
include all these above mentioned contingent works. 
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14. TIME OF COMPLETION EXTENSION OF TIME AND PROGRESS CHART: 
a. Time of Completion: The entire work is to be completed in all respects within the 

stipulated period. The work shall deemed to be COMMENCE FROM THE DATE OF 
ISSUANCE OF WORK ORDER. Time is essence of the contract and shall be strictly 
observed by the empanelled contractor. 

The work shall not be considered as complete until the Bank/Architects have certified 
in writing that this has been completed and the Defects Liability Period small 
commence from the date of such certificate. 

b. Extension of Time: If in the opinion of the Bank/Architects the works be delayed 
(i) By reason of any exceptionally inclement weather, or 
(ii) By reason of instructions from the Bank consequence of proceedings taken or 

threatened by or disputed, with adjoining or neighboring owners or 
(iii) By the works, or delay, of other empanelled contractors or tradesmen engaged 

or nominatedby the Employer and not referred to in the specification or 
(iv) By reason of authorized extra and additions or 
(v) By reason of any combination of workmen or strikes or lock-out affecting any of 

the building trades or 
(vi) From other causes which the Bank may consider are beyond the control of the 

empanelled contractor, the bank at the completion of the time allowed for the 
contract shall make fair and reasonable extension of time for completion in 
respect there for. In the event of the Bank failing to give possession of the site 
upon the day specifiedabove the time of completion shall be extended suitably. 

In case of such strikes or lock-outs, as are referred to above, the empanelled contractor 
shall, immediately give the bank, written notice thereof. Nevertheless, the empanelled 
contractor shall use his best endeavors to prevent delay, and shall do all that may be 
reasonably required, to the satisfaction of the employer to proceed with the works and 
on his doing so that it willbe ground of consideration by the employer for and extension 
of time as above provided.The decision of the employer as to the period to be allowed 
for an extension of time for completion hereunder (which decision shall be final and 
binding on the empanelled contractor) shallbe promulgated at the consideration of such 
strike or lock-out and the employer shall then, in the event of and extension being 
granted, determine and declare the final completion date. 

Progress of Work: During the period of construction the empanelled contractor shall 
maintain proportionate progress on the basis of program chart submitted by the 
empanelled contractor immediately before commencement of work and agreed to by the 
Employer/Architects. Empanelled contractor should also include planning for 
procurement of scare material well inadvance and reflect the same in the program chart 
so that there is no delay in completionof the project. 

15. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Employer/Architect 
within stipulated period the empanelled contractor should be bound to pay to the 
Employer a sum calculated as given below by way of liquidated damages and not as 
penalty during whichthe work remains uncommented or unfinished after the expiry of the 
completion date. 
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a. For contracts having time for completion 
6 months and less 

b. For contracts having time for completion 
exceeding 6 months but not exceeding 24 
months. 

c. For contracts having time for completion 
exceeding 24 months. 

1% of the estimated amount shown in the 
tender per week subjected to 10% of the 
accepted contracted sum. 
0.5% of the estimated amount shown in the 
tender per week subjected to 7.5% of the 
accepted contracted sum. 
0.25% of the estimated amount shown in the 
tender per week subjected to 5% of the 
accepted contracted sum. 

16. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE 
OFFICE REQUIREMENTS: 

The empanelled contractor shall provide, fix up and maintain in an approved 
position proper office accommodation for the empanelled contractor's representative 
and staff which offices shall beopen at all reasonable hours to receive instruction notices 
or communications and clear away on completion of the works and make good all 
distributed work. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate 
size and covered with a coat a approved varnish. They are to be protected from ravages of 
termites, ants and other insects. 

The empanelled contractor shall provide at his own cost all-artificial light required for the 
work and to enable other empanelled contractors and sub-empanelled contractors to 
complete the work within the specified time. 

The empanelled contractor shall provide a suitable temporary but for the watchmen and 
clear away the same when no longer required and to provide all necessary attendance, 
lights, etc., required. 

The empanelled contractor shall arrange for temporary latrines for the use of workers 
and field staff and keep the same in clean and sanitary condition to the satisfaction of 
the public Health Authorities and small cause such latrines and soil to be cleared away 
whenever necessaryand shall make good all the works disturbed by these conveniences. 

Every precautions shall be taken by the empanelled contractor to prevent the breeding of 
mosquitoes on the works during the constructions, and all receptacles, cisterns, water 
tanks, etc., used for the storage of water must be suitable protected against breeding of 
mosquitoes. The empanelled contractor shall indemnify the employer against any 
breach of rules in respect of anti- malarial measures. 

The empanelled contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding gantry, 
building structureother than those approved by the Employer. 

Protective Measures: The empanelled contractor from the time of being placed in 
possession of the site must make suitable arrangements for watching, lighting and 
protecting the work, the site and surrounding property by day, by night, on Sundays and 
other holidays. 
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Tools: The empanelled contractor should cover in his rates for making provisions for 
all reasonable facilities for the use of his scaffolding, tools etc., by sub empanelled 
contractors for their work. 

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORTTY AND OWNERS: 

The empanelled contractor shall confirm to the provisions of any Acts of the 
Legislature relating to the work, and to the regulations and bye-laws of any authorities, 
and/or any water, lighting and other companies, and/or authorities with whose systems 
the structureswere proposed to have connection and shall before making any variations 
from the drawings or specification that may be associated to so conform, give the 
Employer/Architects written notices specifying the variations proposed to be made and 
the reasons for making them and apply for instruction thereon. The Employer/Architects 
on receipt of such intimation shall give a decision within a reasonable time. 

The empanelled contractor/s shall arrange to give all notices required for by the said 
Acts, Regulations or Bye-Laws to be given to any authority, and to pay to such 
authority or to any public officer all fees that may be properly chargeable in respect of 
the work and lodge the receipts with the Employer. 

The empanelled contractor shall indemnify the Employer against all claims in respect of 
patent right, royalties, damages to building, roads or members of public in course of 
execution of workand shall defend all actions arising form such claims and shall keep 
the Employer savedharmless and indemnified in all respects farm such actions, costs and 
expenses. 

18. CLEARING SITE AND SETTING OUT WORKS: 

The site shown on the plan shall be cleared of all obstructions. If at any time, any 
error shall appear during the progress of any part of the work, the empanelled contractor 
shall at his own expenses rectify such error if called upon to the satisfaction of the 
Employer. The empanelled contractor shall further set out the works to the alternative 
positions at the site until on isfinally approved and the rates quoted in his tender should 
include for this and no extra onthis account will be entertained. 

19. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 

All the works specified and provided for in the specifications or which may be required to 
be done in order to perform and complete any part thereof shall be executed in the best 
and most workman like manner with materials of the best and approved quality of the 
respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or according to such other additional 
particulars, and instructions as may from time to time be given by the 
Employer/Architects during the execution of the work, and to his entire satisfaction. 

If required by the Employer/Architects the empanelled contractor shall have to carry out 
tests on materials and workmanship in approved materials testing laboratories or as 
prescribed bythe Employer/Architects at his own cost to prove that the materials etc., 
under test conform to the relevant I.S Standards or as specified in the specifications. The 
necessarycharges for preparation of transporting, testing, etc., shall have to be borne by 
the empanelled contractor. No extra payment on this account should in any case be 
entertained. 
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All the materials stores and equipment required for the full performance of the work 
under the contract must be provided through normal channel and must include charge for 
import duties, sales tax, octroi and other charges and must be the best of their kind 
available and the empanelled contractor/s must be entirely responsible for the proper 
and efficient carrying out of the work. The work must be done in the best workmanlike 
manner. Samples of all materials to be used must be submitted to the 
Employer/Architects when so directed by the Engineer/Architects and written approval 
from Employer/Architects must be obtained prior to placement of order. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
empanelled contractor shall take all precautions necessary for the protection of work 
and at his own expenses shall make good any damage arising from any of these causes. 

The empanelled contractor shall cover up and protect from damage, from any cause, all 
new work andsupply all temporary/doors, protection to windows and any other requisite 
protection forthe extension of the work whether by himself or special tradesmen or sub 
empanelled contractor and any damage caused must be made good by the empanelled 
contractor at his own expenses. 

20. REMOVAL OF IMPROPER WORK: 

The employer shall during the progress bf the work have power to order in writing from 
time to time the removal from the work within such reasonable time or times as may be 
specified in the order of any materials which in the opinion of the Employer/Architects 
are not in accordance, with specifications or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with 
the drawings and specifications or instructions. In case the empanelled contractor 
refuses to comply with the order the employer shall have the power to employ and pay 
other agencies to carry out the work and all expenses consequent thereon or incidental 
thereto as certified by the Employer/Architects shall be bornes by the empanelled 
contractor or may be deducted from any money due to or that may become due to the 
empanelled contractor. No certificate which may begiven by the Architects shall relieve 
the empanelled contractor from his liability in respect of unsoundwork or bed materials. 

21. SITE ENGINEER: 

The term `Site Engineer' shall mean the person appointed and paid by the Employer to 
superintend the work. The empanelled contractor shall afford the Site Engineer every 
facility and assistance for examining the works and materials and for checking and 
measuring work and materials. The Site Engineer shall have no power to revoke, alter, 
enlarge or relax any requirements of the empanelled contractor or to sanction any day 
work, additions, alterations,deviations or omission any extra work whatever, except in so 
far as such authority may bespecifically conferred by a written order of the Employer. 
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The site engineer shall have power to give notice to the empanelled contractor or to his 
foreman, of non-approval of any work or materials and such work shall be suspended or 
the use of such materials shall be discontinued until the decision of the Employer is 
obtained. The work will from time to time be examined by the Architects, Engineer 
from the premises department of the Employer and the Site Engineer. But such 
examination shall not in any way exonerate the empanelled contractor from the 
obligation to remedy any defects which may be found to exist at any stage of the work 
or after the same is complete. Subject to the limitation of this clause the empanelled 
contractor shall take instructions only from the Architects/Engineer. 

22. CONRACTOR'S EMPLOYEES: 

The empanelled contractor shall employ technically qualified and competent supervisors 
for the workwho shall be available (by turn) throughout the working hours to receive and 
comply with the instructions of the Employer/Architects. The empanelled contractor 
shall engage at least one experienced Engineer as site-in-charge for the execution of the 
work. The empanelled contractor shall employ in connection with the work person 
having the appropriate skill or ability to perform their job efficiently. 

The empanelled contractor shall employ local labourers on the work as far as possible. 

No labour below the age of 16 years and who is not an Indian National shall be employed 
on the work. 

Any labourer applied by the empanelled contractor to be engaged on the work on day-
work basis either wholly or partly under the direct order or control of the Employer or 
his representative shall be deemed to be a person employed by the empanelled 
contractor. 

The empanelled contractor shall comply with the provision of all labour legislation 
including therequirements of 
a. The payment of Wages Act 
b. Employer's Liability Act 
c. Workman Compensation Act 
d. Contract Labour (Regulation & Abolition) Act, 1970 & Central Rules 1971. 
e. Apprentices Act 1961 
£ Any other Act or enactment relating thereto and rules framed there under from time to 

time. 

The empanelled contractor shall keep the Employer saved harmless and indemnified 
against claims ifany of the workmen and all costs and expenses as may be incurred by 
the Employer in connection with any claim that may be made by any workmen. 

The empanelled contractor shall arrange to provide first aid treatment to the labourers 
engaged on theworks. He shall within 24 hours of occurance of any accident at or about 
the site or in connection with execution of the works, report such accident to the 
Employer and also tothe competent authority where such report is required by law. 
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23. DISMISSAL OF WORKMEN: 

The empanelled contractor shall on the request of the Employer immediately dismiss 
from works any person employed thereon by him, who may in the opinion of the 
Employer be unsuitableor incompetent or who may misconduct himself. Such discharge 
shall not be basis of anyclaim for compensation or damages against the Employer or any 
of the officer or employee. 

24. ASSIGNMENT: 

The whole of the works included in the contract shall be executed by the empanelled 
contractor and the empanelled contractor shall not directly or indirectly transfer, assign 
or undesert the contract or any part, share or interest therein nor, shall take a new 
partner, without written consent of the Employer and no subletting shall relieve the 
empanelled contractor from the full and entire responsibility of the contract or from 
active superintendence of the work during their progress. 

25. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC., 

I 

The empanelled contractor shall be responsible for all injury to the work or workmen to 
persons, animals or things and for all damages to the structural and/or decorative part of 
property which may arise from the operations or neglect of himself or of any sub-
empanelled contractor or of any of his or a sub-empanelled contractor's employees, 
whether such injury or damage arise from carelessness, accident or any other cause 
whatsoever in any way connected with carryingout of this contract. The clause shall be 
held to include inter-alia, any damage to building whether immediately adjacent or 
otherwise, and any damage to roads, streets, foot paths or ways as well as damages 
caused to the buildings and the works forming the subject ofthis contract by rain wind 
or other inclemency of the weather. The empanelled contractor shall indemnify the 
Employer and hold harmless in respect of all and any expenses arising from any such 
injury or damages to persons or property as aforesaid and also in respect of any claim 
made in respect of injury or damage under any acts of compensation or damage 
consequent upon such claim. 

The empanelled contractor shall reinstate all damage of every sort mentioned in this 
clause, so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the 
damages to the property orthird parties. 

The empanelled contractor shall effect the insurance necessary and indemnify the 
Employer entirely from all responsibility in this respect. The insurance must be place 
with a company approved by the Employer and must be effected jointly in the name of 
the empanelled contractor and the employer and the policy lodged with the later. The 
scope of insurance is to include damage or loss to the contract itself till this is made over 
in a complete state. Insurance is compulsory and must be effected from the very initial 
stage. The empanelled contractor shall also be responsible for anything which may be 
excluded from damage to any property arising out of incidents, negligence or defective 
carrying out of this contract. 
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The employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in 
respect of any such claim or damages from any sums due or to become due to the 
empanelled contractor. 

26. INSURANCE: 
Unless otherwise instructed the empanelled contractor shall insure the works and keep 
them insure until the virtual completion of the empanelled contractor against less or 
damage by fire and/or earth quake, flood. The insurance must be placed with a company 
approved by the Employer, in the joint names of the Employer and the empanelled 
contractor for such amount and for any furthersum if called to do so by the employer, the 
premium of such further sum being allowed to the empanelled contractor as an 
authorized extra. 

The empanelled contractor shall deposit the policy and receipt for premium paid with 
the Employer within 30 (thirty) days from the date of issue of work order unless 
otherwise instructed. Indefault of the empanelled contractor insuring as provided above, 
the employer on his behalf may so insure and may deduct the premiums paid from any 
money due, or which may become due to the empanelled contractor. The empanelled 
contractor shall as soon as the claim under the policy is settledor the work reinstated by 
the Insurance company should they elect to do so, proceed with due diligence with the 
completion of the works in the same manner as though the fire hasnot occurred and in all 
respects under the conditions of the contract. The empanelled contractor in case of 
rebinding or reinstatement after fire shall be entitled to extension of time for completion 
as the Employer may deem fit. 

27. ACCOUNTS RECEIPTS AND VOUCHERS: 
The empanelled contractor shall upon the request of the employer furnish them with all 
invoices, receipts, accounts and other vouchers that may require in connection with the 
work underthis contract. If the empanelled contractor shall use materials less than what 
he is required under thecontract, the value of the work difference in the quantity of the 
materials he was required to use and that he actually used shall be deducted from his 
dues. The decision of the Employer shall be final and binding on the empanelled 
contractor as to the amount of materials the empanelled contractor is required to use for 
any work under this contract. 

Before taking any measurement of any work the site Engineer or a subordinate deputed 
by him shall give reasonable notice to the empanelled contractor. If the empanelled 
contractor fails to attend at themeasurements after such notice or fails to counter sign or 
to record the difference within a week from the date of measurement in the manner 
required by the site engineer then in any such event the measurements taken by the site 
engineer or by the subordinate deputedby him as the case maybe is final and binding on 
the empanelled contractor and the empanelled contractor shall have no right to dispute 
the same. 

28. PAYMENTS: 
All bills shall be prepared by the empanelled contractor in the form prescribed 

by the Employer/Architects. Normally one interim bill shall be prepared each month 
subject tominimum value for interim certificate as stated in these documents. The bills 
in proper forms must be duly accompanied by detailed measurements in support of the 
quantities ofwork done and must show deductions for all previous payments, retention 
money, etc., 
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The Employer/Architects shall issue a certificate after due scrutiny of the empanelled 
contractor's billstating the amount due to the empanelled contractor from the Employer 
and the empanelled contractor shall be entitled to payment thereof, within the period of 
honoring certificates named in these documents. 

The amount stated in an interim certificate shall be the total value of work properly 
executed and 75% of invoiced value of material brought of site for permanent 
incorporation into the work up to the date of the bill less the amount to be retained by the 
Employer as retention money vide clause 12 of these conditions, provided that such 
certificate shall only include the value of said material and good as and from such time as 
they are reasonably, properly and not prematurely brought to or places adjacent to the 
work and then only if adequately protected against weather or other causalities. 

The employer will deduct retention money as described in clause 12 of these conditions. 
The refund of retention money will be made as specified in the same clause. 

If the Employer has supplied any materials or goods to the empanelled contractor, the 
cost of any such materials or goods will be progressively deducted from the amount due 
to the empanelled contractor in accordance with the quantities consumed in the work. 

No interim payments shall be encouraged and all the payments are made against the 
final payment only and not as payments for work actually done and completed, and shall 
not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 
removed and taken away and reconstructed, or reelected or be considered as an admission 
of the due performance of the contract, or any part thereof in any respect or the accruing 
of any claim, nor shall, it conclude determine or affect in anyway the power of the 
Employer under these conditions or any of them as to the final settlement and adjustment 
of the accounts or otherwise or in any other way vary or affect the contract. The final bill 
shall be submitted by the empanelled contractor within one month of the date fixed for 
completion ofthe work or of the date of certificate of completion furnished by the Site 
Engineer and payment shall be made within three months. 

29. FINAL PAYMENT: 

The final bill shall be accompanied by a certificate of completion from the 
Employer/Architects. Payments of final bill shall be made after deduction of Retention 
Money as specified in clause 12 of these conditions, which sum shall be refunded after 
the completion of the Defects Liability Period of Twelve (12) months after receiving the 
Employer's/Architects certificate`that the empanelled contractor has rectified all defects 
to the satisfaction of the Employer/Architects. The acceptance of payment of the final bill 
by the empanelled contractor would indicate that he will have no further claim in 
respect of the work executed. 
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30. VARIATION / DEVIATION: 

The price of all such additional items/non-tendered items will be worked out on the basis 
of rate quoted for similar items in the contract whether existing or on engineering rate 
analysis based on prevalent fair price of labour, material and other components as 
required. The tender rates, shall hold good for any increase or decrease in the tendered 
quantities up to variation of +05%., For variation beyond ± 05%, the rate for the 
respective item may be reviewed on mutually agreed terms. 

31. SUBSTITUTION: 

Should the empanelled contractor desire to substitute any materials and 
workmanship, he/they must obtain the approval of the Employer/Architects in 
writing for any such substitution well in advance. Materials designated in this 
specification indefinitely by such term as "Equal" or "Other approved" etc., specific 
approval of the Employer/Architects has been obtained in writing. 

32. PREPARATION OF INTERIOR WORKS FOR OCCUPATION & USE ON 
COMPLETION: 

The whole of the work will be thoroughly inspected by the empanelled contractor and 
deficiencies and defects put right. On completion of such inspection the empanelled 
contractor shall inform the Employer that he has completed the work and it is ready for 
inspection. On completion the empanelled contractor shall clean all windows and doors 
including the cleaning and oiling if necessary, of all hardware, inside and outside, all 
floor, stair cases, and part of the building. He will leave the entire building neat and 
clean and ready for immediate occupation and to the satisfaction of the bank. 

33. CLEARING SITE ON COMPLETION: 

On completion of the works the empanelled contractor shall clear away and remove 
from the site allsurplus materials, rubbish and temporary works of every kind and leave 
the whole of the site and the works clean and in a workman like condition to the 
satisfaction of the Employer/Architects. 

34. DEFECTS AFTER COMPLETION: 

The empanelled contractor shall make good at his own cost and to the satisfaction of the 
Employer all defects, shrinkage, settlements or other faults which may appear within 6 
months after completion of the work. In default the Employer may employ and pay 
other persons to amend and make good such damages, losses and expenses consequent 
thereon orincidental thereto shall be made good and borne by the empanelled contractor 
and such damages, lossand expenses shall be recoverable from him by the Employer or 
may be deducted by the employer, in lieu of such amending and making good by the 
empanelled contractor, deduct from anymoney due to the empanelled contractor a sum 
equivalent to the cost of amending such work and in the event of the amount retained 
being insufficient, recover that balance from the empanelled contractor from the amount 
retained under clause No. 12 together with any expenses the Employer may have 
incurred in connection therewith. 
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35. CONCEALED WORK: 
The empanelled contractor shall give due notice to the Employer/Architects whenever 
any work is tobe buried in the earth, concrete or in the bodies of walls or otherwise 
becoming inaccessible later on, in order that the work may be inspected and correct 
dimensions taken before such burial, in default whereof the same shall, at the opinion of 
the Employer/Architect be either opened up for measurement at the empanelled 
contractor's expense or no payment may be made for such materials. Should any dispute 
to differences arise afterthe execution of any work as to measurements etc., or other 
matters which cannot be conveniently tested or checked, the notes of the 
Employer/Architects shall be accepted as correct and binding on the empanelled 
contractor. 

36. FISCALATION: 
The rate shall be fnn throughout the tenure of the contract (including extension of time, 
if any, granted) and will not be subject to any fluctuation due to increase in cost of 
materials, labour, sales tax, octroi, etc., unless specifically provided in these documents. 

37. IDLE LABOUR: 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any circumstances. 

38. SUSPENSION: 
If the empanelled contractor except on account of any legal restraint upon the Employer 
preventing the continuance of the work or in the opinion of the Employer shall neglect 
or fail to proceed with due diligence in the performance of his part of the contract or if 
he shall more than once make default, the Employer shall have the power to give notice 
in writing to the empanelled contractor requiring the work be proceeded within a 
reasonable manner and with reasonable dispatch, such notice purport to be a notice 
under this clause. 
After such notice shall have been given the empanelled contractor shall not be at liberty 
to remover from the site of the works of from any ground contiguous thereto any plant of 
materials to subsist from the date of such notice being given until the fall for 7 (seven) 
days after suchnotice has been given to proceed with the works as therein prescribed, the 
Employer mayproceed as provided in the following. 

38. TERMINATION OF CONTRACT BY EMPLOYER: 
If the empanelled contractor being a company go into liquidation whether voluntary or 
compulsory orbeing a firm shall be dissolved or being an individual shall be adjudicated 
insolvent or shall make and assignment or a composition for the benefit of the greater 
part, in numberof amount of his creditors or shall enter into a Deed or arrangement with 
his creditors, orif the Official Assignce in insolvency, or the Receiver of the empanelled 
contractor in insolvency, shall repudiate the contract, or if a receiver of the empanelled 
contractor's firm appointed by the court, shall be unable within fourteen days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of the 
employer that he is able to carry out an fulfill the contract, and if so required by the 
employer to give reasonable security there for, or ifthe empanelled contractor shall 
suffer execution to be issued, or shall suffer any payment under this 
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contract to be attached by or on behalf of and of the creditors of the empanelled 
contractor, or shall assign, charge or encumber this contract or any payments due or 
which may become dueto the empanelled contractor, there under, or shall neglect or fail 
to observe and perform all or any ofthe acts matters of things by this contract, to be 
observed and performed by the empanelled contractorwithin three clear days after the 
notice shall have been given to the empanelled contractor in manner hereinafter 
mentioned requiring the empanelled contractor to observe or perform the same or shall 
use improper materials or workmanship in carrying on the works, or shall in the opinion 
of the employer not exercise such due diligence and make such due progress as would 
enable the work to be completed within due time agreed upon and shall fail to proceed to 
the satisfaction of the employer after three clear days notice requiring the empanelled 
contractor so to do shall have been given to the empanelled contractor as hereinafter 
mentioned, or shall abandon thecontract, then and in any of the said cases, the bank may 
not withstanding previous waiver determine the contract by a notice in writing to the 
effect as hereinafter mentioned, but without thereby effecting the powers of the 
employer of the obligations and liabilities of the empanelled contractor the whole of 
which shall continue in force as fully as if thecontract, had not been so determined and as 
if the works subsequently executed had beenexecuted by or on behalf of the empanelled 
contractor (without thereby creating any trust in favour ofthe empanelled contractor) 
further the employer or his agent, or servants, may enter upon and take possession of 
the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, 
utensils and materials lying upon premises or the adjoining lands or roads and sell the 
same as his own property or may employ the same by means of his own servants and 
workmen in carrying on and completing the works or by employing any other 
empanelled contractors or other persons or person to complete the works, and the 
empanelled contractor shall not in any way interrupt or do any act, matter or things to 
prevent or hinder such other empanelled contractors or other persons or person 
employed from completing and furnishing orusing the materials and plants for the works 
when the works shall be completed, or as soon thereafter as conveniently may be, the 
employer shall give notice in writing to the empanelled contractor to remove his surplus 
materials and plants and should the empanelled contractor for the amount so realized. 
Any expenses or losses incurred by the employer in getting the workscarried out by other 
empanelled contractors shall be adjusted against the amount payable to the empanelled 
contractor by way of selling his tools and plants or due on account of work carried out by 
the empanelled contractor prior to engaging other empanelled contractors or against the 
Security Deposit. 

40. ARBITRATION: 
All disputes or differences of any kind whatsoever whish shall at any time arise between 
the parties hereto touching or concerning the works or the execution or maintenance 
thereof of this contract of the rights touching or concerning the execution or maintenance 
thereof of this contract of the construction remaining operation or effect thereof or to the 
rights or liabilities of the parties to arising out of or in relation thereto whether during or 
after determination foreclosure of branch of the contract (other than those in respect of 
which the decision of any person is by the contract expressed to be final and binding) 
shall after written notice by either party to the contract to other of them and to the 
Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator to be 
appointed as hereinafter provided. 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will 
send within thirty days of receipt of the notice, to the empanelled contractor a panel of 
three names ofpersons who shall be presently unconnected with the organization for 
which the work isexecuted. 
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The empanelled contractor shall on receipt of the names as aforesaid, select any one of 
the person's name to be appointed as a sole Arbitrator and communicate his name to the 
Employer within thirty days of receipt of the names. The Employer shall thereupon 
without any delay appoint the said person as the Sole Arbitrator. If the empanelled 
contractor fails to communicate such selection as provided above within the period 
specified, the competent authority shall make the selection and appoint the selected 
person as the Sole Arbitrator. 

If the Arbitrator so appointed is unable or unwilling to act or resign his appoint or vacates 
his office due to any reason whatsoever another Sole Arbitrator shall be appointed as 
aforesaid. 

The work under the Contract shall, however continue during the arbitration proceedings 
and no payment due to or payable to the empanelled contractor shall be withheld on 
account of suchproceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he issued 
notice to both the parties fixing the date of the first hearing. 

The Arbitrator shall give a separate award in respect of each dispute or difference referred 
to him. The Arbitrator shall decide each dispute in accordance with the terms of the 
contract and give a reasoned award. The venue of arbitration shall be such place as may 
be fixed by the Arbitrator in his sole discretion. 

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The cost of the reference and 
of the award including the fees, if any, of the Arbitrator who may direct to and by'whom 
and in what manner, such costs or any part thereof shall be paid and may fix of settle and 
amount of costs to be so paid. 

The award of the Arbitrator shall be final and binding on both the parties. Subject to 
aforesaid the provisions of the Arbitration Act 1940 or any statutory modification or 
reenactment thereof and the rules made there under and for the time being in for, shall 
apply to the arbitration proceeding under this clause. 

The Employer and the empanelled contractor hereby also agree that arbitrator under 
clause shall be condition precedent to any right to action under the contract with regard 
to the matters hereby expressly agreed to be so referred to arbitration. 

Uwe hereby declare that I/we read and understood the above terms and conditions and 
that we shall abide them if the works is awarded to us. 

4. SAFETY CODE: 

Personal Safety Equipment's: 

All necessary personal safety equipments as considered adequate by the Engineer should 
be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the empanelled contractor should take 
adequate steps to ensure steps to ensure proper use of equipments by those concerned. 
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The empanelled contractor shall not employ men below the age of 18 years and women 
on the workof painting with products containing lead in any form. Wherever men above 
the age of 18are employed on the work o£ lead painting the following precautions should 
betaken: 

First Aid: 
a. At every work place, there shall be maintained in readily accessible place first aid 
appliance including and adequate supply of sterilized dressings and sterilized cotton wool. 
The appliance shall be kept in good order and in large work place they shall be places 
under the charge of a responsible person who shall be readily available during working 
hours. 
b. At large work places, where hospital facilities are not available within easy 
distance of the works, first aid posts shall be established and be run by a trained 
compounder. 

In every work place, there shall be provided and maintained at suitable places easily 
accessible to labour sufficient of cold water fit for drinking. 

Empanelled contractor's Seal and Signature. 
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5. SPECIFICATION AND WORKMANSHIP 

GENERAL SPECIFICATIONS: 

1. GENERAL: 

These specifications are for work to be done, if item to be supplied and materials to be 
used in the works as shown and defined on the drawings and described herein, to the 
satisfaction of the Bank/Architect. 

The workmanship is to be the best possible and of a high standard. The empanelled 
contractor shall take all steps immediately to make up deficiency if any noticed by the 
Bank/Architects. Use must be made up of special tradesmen in all aspects of the work 
and allowances mustbe made in the rates for the same. 

The materials is to be the best possible and of a high standard. The empanelled 
contractor shall take all steps immediately to make up deficiency if any noticed by the 
Bank/Architects. Use must be made up of special tradesmen in all aspects of the work 
and allowances must bemade in the rates for the same. 

The materials to be provided by the empanelled contractor shall be accordance with the 
samples already got approved from the Bank/Architect by the empanelled contractor 
and in conformity with specifications and approved list of manufactures and brand. The 
empanelled contractor shall produce all invoices, vouchers or receipts for any 
material if called upon to do so by theBank/Architect. 

Samples of all materials are to be submitted to the Bank/Architects for theirr approval 
before the empanelled contractors orders or delivers the material to the site. Samples 
together with their packings are to be provided free of charge by the empanelled 
contractor and should any materials be rejected they will be removed from the site at 
the empanelled contractor expense. All samples will be retained by the Bank/Architects 
for comparison with materials which will be delivered at site. Also the empanelled 
contractor will be required to submit specimen finished of colors, fabrics, etc., for the 
approval of the Bank/Architects before proceeding with the works. 

The empanelled contractor shall be responsible for providing and maintaining 
temporary coverages required for the protection of finished work. He is also to clean 
out all word shavings, cuts ends and other waste from all parts of the works before 
covering or infilling are constructed. 

Empanelled contractor: shall maintain uniform quality and consistency in workmanship 
throughout the execution of the work. 
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ARTICLES OF AGREEMENT 
Articles of Agreement made at Rajahmundry' this day of 
 between The Assistant General Manager, Indian 
Bank, Zonal Office, Rajahmundry —533101. (hereinafter referred to as "The Employer" 
whichexpression shall unless excluded or repugnant to the context be deemed to include 
its successors and assigns) of the one part, and M/s carrying on 
business at  (hereinafter referred to as the "Empanelled 
contractor" which expression shall unless excluded or repugnant to the context be 
deemed to include their heirs, executors, administrators, representatives and assigns) of 
the other part. 

WHEREAS 
1. The Employer is desirous of carrying out the Interior/Furnishing works for 
Indian Bank, JUVVALA PALEM ROAD and has drawings and specifications, 
schedule of quantities describing the work to be done, have been prepared by the 
Consultant M/s ARCH-I-TECH, 49-18-6, Lalitha Nagar, Visakhapatnam PH: 0891-
2755449, 9701706498 under the direction of the Employer. The Employer is desirous 
of completing the said work strictly and according to the said drawings and 
specifications. 
2. The empanelled contractors in their tender dated_and negotiations through letter on 
 have agreed to execute the said works as per said drawings specification and 
schedule of quantities, rates and subject to the conditions set forth in the special 
conditions of contracts (all of which are collectively hereinafter referred to as "the said 
conditions"). The special conditions and condition of contract have been pursued, 
examined and accepted by the empanelled contractor. Total tender value is 
accepted as Rs. 
 (Rupees only). 
3. The empanelled contractors has deposited Rs. (Rupees 
_only) with the Employer Security Deposit for performanceof this agreement. 
NOW IT IS HEREBY MUTUAL AGREED AND DECLARED BETWEEN THE 
PARTIES HERETO AS FOLLOWS: 

1. The empanelled contractor hereby agrees and undertakes to execute and 
complete the said works shown in the said drawings and such further detailed drawings 
as may be furnishedto it by the Employer and described in the said specification and the 
said schedule of quantities upon and subject to the said conditions. 
2. The Employer shall for such interior works, pay to the empanelled contractor 
such sums as shall become payable at time, in the manner specified in the said 
conditions. 
3. The said tender and allied documents, drawings, specification, prices schedule of 
quantities, agreement and documents above mentioned, shall from the basis of this 
contract and the decision of the Employer as mentioned in the condition of contract with 
reference to the clauses of this agreement or the said conditions shall be final and binding 
on both the parties. 
4. The contract herein contained, comprises of the said work above mentioned and 
all subsidiary works connected therewith in the same site may be ordered to be done from 
time to time by the Employer even though such works may not be shown in the said 
drawings or described in the said specifications or the schedule of quantities. The 
empanelled contractor hereby agrees and undertakes to do and perform all such works in 
a though andwork man like manner. With best materials and within the time limit herein 
mentioned. 
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5. The employer reserved to himself the right after the drawings and nature of the 
work and of adding or omitting any item of work or of having portions of the same 
carried out departmentally or otherwise and such alterations and such alterations or 
variations shall be carried out without prejudice to this contract. 
6. The said conditions shall be read and constructed as forming part of this 
agreement and parties hereto will respectively abide by and submit themselves to the 
conditions and stipulations and perform the agreements on their parts respectively as such 
conditions contained. 
7. It will be the entire responsibility of the empanelled contractor to procure all 
materials required for the said works. 
8. The empanelled contractor shall complete the said work within 25 days from the 
date of commencement of work as per work order for the work and will remove from 
the site all plants, scaffoldings, materials, in use rubbish and leave the work site clean 
within the saidperiod. 
9. All disputes arising out of or in anyway connected with this agreement shall be 
deemed to have arisen in Madras and only in courts in Calcutta shall have jurisdiction to 
determine the same. 
10. The several parts of this contract have been read and fully understood by us. 
11. The work-order issued to the empanelled contractor shall be treated as part of this 

agreement. 

In witness where of the parties hereto have set their respective hands on the day month 
and year above written. 

Signed and Delivered by Signed and Delivered by 

The Indian Bank The Empanelled contractor 

In the presence of Witness In the presence of Witness 
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INDIAN BANK APPROVED MATERIALS 

LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE 
INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE 
CONSULTANT/ ENGINEER 

PLYWOOD ISI MARKED AND AS 
PER IS 710, BWP GRADE(GURJAN 
CORE) 

GREEN PLY, CENTURY PLY, ARCHID 

ALUMINIUM SECTIONS JINDAL 
FIBRE REINFORCED CEMENT 
SHEETS 

CENTURY ZYKRON, 

LAMINATE SUNMICA / GREENLAM / ROYAL TOUCH / 
DURIAN / ARCHID / BLOOM / CENTURY / 
MERINO 

ALL LOCKS GODREJ, EBCO, DOORSET FOR DOORS, 
STORAGES. 

SLIDING TELESCOPIC CHANNEL EBCO, EARL BIHARI 
DOOR CLOSER HARDWIN/ EVERITE/ DORMA/EFFICIENT 

GADGETS. 
HANDLES BRUSH STEEL FINISHED OF DOORSET, 

KITCH, KIRCHEFF, HATRDWIN 
PATCH FITTING EBCO, GODREJ, HARDWIN 
GLASSES MODI, SAINT GOBAIN 
HINGES BRASS 
TOWER BOLT BRASS 
ALL SCREW GKW/ NETTLE FOLD 
PAINT ASIAN, NEROLAC 
MELAMINE ASIAN IN MATT FINISH 
CASTER REXELO,SRU 
VERTICAL BLINDS VISTA LEVALOR, MAC, MARC 
ADHESIVES FEVICOL 
MAGNETIC CATCHER MUKUND 
POLYURETHANE U FOAM 
FOAM KING FOAM 
MINERA FIBRE TILES ARMSTRONG 
GYPSUM BOARD SAINT GOBAIN GYPSUM. 
24"X24" GRID CEILING BOARD ARMSTRONG 
TEXTURE(EXTERIORS&INTERIORS) SPECTRUM , WALL TEXTURES. 
ROLLER TEXTURE ICI DUET, BURGER PAINTS. 
WOODEN BEADING STEAM BEECH WOOD. 

SIGNATURE OF THE CONTRACTOR 
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LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE 
ELECTRICAL WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE 
CONSULTANT/ ENGINEER 

S.No. Material Name. Brand / Manufacturer / Recommended Make. 
1. Switches/ Sockets Legrand Myrius 
2. Copper Conductor wires Finolex FRLSH/ KEI FRLS 
3. PVC conduits, Casing, 

Capping& Accessories 
Precision! Sudhakar/ Avon plast/ FINOLEX 

4. MS Conduits AKG/BEC/Vimco 
5. Metal clad Sockets Legrand EkinoX3
6. MCBs /MCB Distribution 

boards 
Legrand EkinoX3

7. MCCBs/Switchgear Legrand EkinoX3

8. Underground Cables CCI /Nicco /Havells/ Universal/ Poly Cab/ V-
Guard/Finolex 

9. Cable Glands HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax 
Brass (Copper Alloy India) 

10. Capacitor Bank Epcos /Neptune/ Tibcon 
11. Cable Lugs Dowell's / 3D 
12. MV Panels (PCCs) Manufacturers with CPM Test Certificate. 
13. ELRs/CBCT Prokdvs/Nagoba 
14. Measuring Instruments Conzerv/ CMS/ El measure/IME/ L&T/ Nippen/ 

Schneider Electric 
1'5. Selectoi Switches Vaishno / Salzer / Kaycee 
16. Indication Lamps LED 

(protected type) 
Schneider / Vaishno / Binay 

17. Resign cast CTs AE / Kappa 
18. Telephone Wires Lapp / Delton / Poly cab/ Finolex 
19. Light Fixtures (LED) Philips! Havells/ Wipro 
20. Ceiling Fans, Wall mounted 

fans & Exhaust Fans 
Havells/ Orient 

SIGNATURE OF THE CONTRACTOR 

NOTE: The contractor shall use only above mentioned material .make to be 
approved by the Consultant/ bank. All other materials shall confirm to the 
specifications laid down. The tenderer shall take this into account while 
tendering rates / prices. The Consultant! Owner has got every right to 
select any of the above Makes for the Project. However the samples of 
every material including all fixing accessories shall be got approved by 
Owner! Consultant before Execution. As far as possible multiple brands 
should not be used at site in each category. 
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Date: 

TOTAL COST FOR INTERIORS & ELECTRICAL ITEMS FOR PROPOSED INDIAN 
BANK BRANCH AT BHEEMAVARAM 

S.No: NAME OF THE WORK 
Total Cost in Rs. 

01) Cost for INTERIORS WORKS 

02) Cost for ELECTRICAL WOR]CS 

Total Cost 



INTERIORS WORKS FOR PROPOSED INDIAN BANK BRANCH @ BHEEMAVRAM 

FOR QUOTE 

S Nc j j jçØ9escrlPtion of work Not U,`.. B!H 
Otyin Oty;in (- Unit 

: Rate in 
Rs. 

Amount In 
Rs. 

O1) Full Height Partitions (Double Skin Partition) -
Supply and fixing full ht partitions of Sal wood / 
laminated l glazed finish using good quality sal 
wood frame or 6 mm BW R Ply of century! 
approved make with provision for concealed 
PVC pipes and finings for electrical/ 
communication /computer wiring and finally 
topping with decorative Steam Beach wood 
beading laminated/glass as per drawing and 
using other materials as directed by Engineer! 
Employer (Cost of S.W. / Laminated / glazed 
shutters with fixtures, fittings, mortise locks etc 
should also be included.) 

BM 2 10.75 9.00 193.50 
1 10.00 9.00 90.00 

283.50 26.35 Sq.m 

Dobrs In Partitions: 
Providing & fixing 35 mm thick solid core flush 
with 85 X 15 mm beech wood jamb alround and 
12 X 12 mm button beading fixed with 1 mm 
laminate (dark for bands and light for body) on 
both sides and 8 mm clear float glass with 
etching design as directed with 50 X 15 mm 
beech wood jamb alround the glass opening 
and 12 X 12 mm beech wood beading for fixing 
of glass on both, sides including necossary 
hardware viz: door stopper, door silencer, 
dodrset lock (Godrej etc.), handles, brass 
hinges of approved make & quality, melamine 
spray polish finish to all beech wood members 
etc. complete as directed. 
Note: The rate should include cost of doors in 
partitions as specified above. 

02) False Cellinq 
Providing & fixing Gypsum ceiling with required 
channels & sections ,icluding putty & painting 
complete in all respects 

1 36.00 33.00 1188.00 

1 25.50 18.50 471.75 
1 6.00 3.00 18.00 

1677.75 155.92 Sq.m 



S.No 
"' L _ 

Description of work , , No. L` E 
' 

R1Blli 
Qty fn 

Sft`. 

:_Qty in 
Sqm 

Unit 
Rate in 

Rs. 
Amount in 

Rs. , . , _ 

03) Counter's:-
Fixing of counters as per the design, using 
18mm plywood, Formica laminated sheets of 
1 mm thk, and key board, one drawer, one 
cupboard to be provided including hardware 
materials like hinges handles and godrej locks, 
etc., Counter height 2'6, counter width 2'6" 
(Only used fovicol speedx gum should be used} 
CBS Model. 

Plywood (MR-COM.IS 303): Green/ Srinath/ Truwood 
Laminate : Formica/ Green / Archid 
Laminate Colour scheme: Light! Main colour-
Sycamore/ E234/ 1234/ Formica 
Adhesive: Fevicol Speedx / SR-9981 SR 
CMYK color code 
Red :- C:0, M:100, Y:100, K:0 
Yellow: C:0. M:100, Y:100, K:0 
Blue : C:0, M:100, Y:100, K:0 
RGB Color code 
Red :- R:237, G:50, B:55, D3237 
Yellow :- R:255, G:204, B:40, FCC2B 
Blue :- R:0, G:108, B:181,006CB5 

a Single window counter with side fable and semi 
partitions 31.50 9.60 Rmt 

Providing & fixing in position as per the layout, 
Single Window Counters (4'6" long) with 1mm 
laminate finish as per the standard design with 
related quantity of Semi height partitions, 
drawer unit, BWR Ply board tray and ready 
made MS powder coated CPU movable stand, 
side table, toot rest etc. complete as per 
drawing and as per directions of Engineer / 
employer. 

J

b Cash counter :- 10.00 3.05 Rmt 

Same as above Item No:3a. But with out Semi-
height partitions storage space of 0.60 x 0.45 
above table top with provision of glass panel of 
size 0.30 s 0.15m as directions of Engineer 
/emolover. 

c Cash counter partition:-
Same as above item No:1 with regard to full 
Ht.partitions but using aluminum grill/glass with 
opening as desired with per tray of size 0.30 x 
0.20 m as per directions of Engineer 

2 6.50 9.00 117.00 
1 10.00 9.00 90.00 
1 10.00 5.00 50.00 

257.00 23.88 Sqm 
d Cash counter with 12mm olass:-

Same as above item No.1 with regarding to full 
height partions but using 12 thick glass with 
opening for communication and cash moment 
as per directions of Engineer/ employer. 1 10.00 4.00 40,00 3.72 Sqm 



S:No' 
rr,' 

Description of work 
,.. . . No: - L ,B M f 

Qt & lii 
x- u~~ 
t' sft 

r'Q3 tyrin 

'qm 
Unit _ 

Rate iri.^. 
Rs: 

, Amount in 
` ~: .

Rs. 

04) Glass Shutters:-

Entrance door size (4.0"x8'0"1 
Supplying and fixing Steam beech / Teak wood 
framed glazed door shutter using 10mm thick 
toughened glass with design border and having 
150mm x 37mm stiles and 150mm x 37mm top 
rail and 150mm x 37mm middle and bottom 
rails and topped with decorative steam beech / 
Teak wood beading and finished the same with 
best melamine polish of desired shade and 
colour, 10 mm toughend glass with decorative 
design with necessary hard ware viz: (Brass 
hinges) Handels-300mm long, Tower bilts and 
Godrej Monice lock of brass finish, floor door 
closer of Dorma/Approved make and using 
other necessary materials, labour as per 
directions of Engineer /Employer, Steam beech 
wood door frame of 100mm x 65mm for 
movable shutters should be provided. 

Bank 1 4.00 8.00 32.00 
32.00 2.97 Sqm 

05) Storage Cabinets:-
Providing, making and placing In position of 
storage cabinet of size 450 mm width ans 
750nim & 2000mm height made of 18/19 mm 
BWR plywood for all horizontal and vertical 
members (except back side which Is 8 mm 
BWR ply with laminate) with 1 mm Suedo/matt 
laminate finish en both sides, 6mm thick glass 
sliding doors with powder coated channels. 
16mm thick granite with round edge shall be 
provided on cabinet tap. Front side plywood 
ndn.v ,.I-.,It k., ti..i.. f....l,uith IAYAmm t, -.I, 

BM 1 7.00 2.50 17.50 
17.50 1.63 Sqm 

I 

06) Table Top Glass:- 1 7.00 2.50 17.50 1.63 Sqm 

Supplying and fixing in position glass for table 
top using 8mm thick clear float glass with 
provision of hole for wire manager and finishing 
the edges of glass with rounded edges and 
suiting to sizes of existing table tops including 
all labour, material, tools, transportation etc. 

07) Suq(jestion Box:- 1.00 Nos 

Supplying and fixing suggestion box of required 
size and shape using 18mm BWR ply of 
Century/approved make for box and shutter and 
by covering the all sides other than backside 
with mm thick laminate of Sunmica / approved 
make with best Melamine polish whicle the 
backside is painted with 2 coats synthetic 
Enamel over a coat of primer & putty of 
Asian/Approved make and using all necessary 
materials as directed by Engineer/ Employer. 

08) Vouoher/ Writinq Table:- 1.00 Nos 
Supp ying, fixing, installing writing table at 
desired height of laminate finish using 16mm 
BWR ply, of century / approved make, 1 mm 
thick. aminate etc, and using other necessary 
material, labour, transportation etc., as directed 
by consultant employer-(Size:900x 
450x150/lOomm). 



09) Cheque Drop Box: 1.00 Nos 
Supplying and fixing cheque drop box of 
required size and shape using 18mm BWR ply 
of Century/approved make for box and shutter 
and by covering the all sides other than 
backside with 1 mm thick laminate of Sunmica / 
approved make with best Melamine polish 
whicle the back side is painted with 2 coats 
synthetic Enamel over a coal of primer & putty 
of Asian/Approved make and using all 
necessary materials as directed by Engineer/ 
Employer. 

10) Wicket gate: 1.00 Nos. 

11) Tables:-

a. B.M.Table: - (1800x750x750) 
Side Table:- f900x450x7251 1.00 No. 
Providing, making & placing in position 
executive table and side table with the following 
specifications: 
Supplying and Installing tot lowing tables of 
required size and shape using 18mm thk. bwr 
ply for vertical and horizontal surfaces which 
are fixed/ openable and covering the external 
vorticle and top surfaces with 1mm laminate of 
sunmico / steam beach wood and some internal 
surfaces of table or painted with 2 coats of 
synthetic enamel paint over two coals or primer 
and putty and using other materials as specified 
in drawing and materials as directed by 
Engineer / Employer (Paint: Asian/ Approved 
maknl 

Total in Rs:-
Say in Rs: 



ELECTRICAL WORKS FOR PROPOSED INDIAN BANK BRANCH AT BHEEMAVARAM 

FOR QUOTE 

SBNo' _'s Details, of wd T- . Qty Unit Rate Amount '~ I?`eiperksl 

1 Branch Power DB 
a) Supply and Installation or 3 Phase vertical 8 way 

DB along with 16nos 6-32A MCBs 
Make : Legrand/L&T 

i No. Branch power DB & 
Branch Lighting 
Distribution Board, 
MCBs for ACs, 
UPS and rear 
supply sections 

b) Supply and Installation of 125A 4 Pole MOB 
Make : Legrand or L&T 

1 No. For Branch power 
Main switch 

c) Supply and Installation of 4pole 100 A MOB Make 
Legrand or L & T 

1 No. Sub-Mains for 
Lighting 

d) Supply and Installation of 4pole 100 A MOB Make 
Legrand or L & T 

1 No. Sub-Mains for 
ACs, 

e) Supply and laying of internal wiring with 1 OSgmm. 
Copper flex cable Make Finolex L & T with 
complete Labour charges 

80 Mts For POWER DB 
Internal wiring 

f) Supply and laying of internal wiring with i oSgmm. 
Copper flex cable Make Finolex L & T with 
complete Labour charges four runs 

80 Mis For mains incoming 
wiring 

2 UPS IN PUT WIRING 
a) Supply and laying of 4 Sqmm copper Flex cable 

running with 2 runs with 1 No. 2.5 5.mm copper flex 
cable for earning running with PVC conduit with 
complete labour charges ,dedicated PVC conduit 
running. 

110 Mts Wiring Input from 
main panel to UPS 

b) Supply and fixing of 20A Metal clad power plug 
&socket along with 32A SP MCB with all 
accessories. 

1 No Metal clad plug & 
Socket for UPS 

c) Supply and fixing of 16A power plug & socket 10 Nos. plug & Socket UPS 
stabilizer, safe 
room with 16Aplug 
tnnc 

3 BRANCH WIRING POINTS 
Supply and wiring with 1.5 Sq.mm copper flex 
cable with electrical points wiring with all 
accessories including Modular switch Boards with 
Farj, Tube, Lamp, Plug and etc., complete wiring 
along with switch board and emergency wiring on 
UPS supply including points and required areas 
etc., Power 

50 Points Internal wiring Fan 
and Light and Plug 
etc., 
FAN points 
LIGHT points 
PLUG points 

sockets 

4 UPS OUT PUT 
a) Supply and laying of 3 Runs 2.5 Sq.mm copper flex 

cable with Line, Neutral and Earthling with PVC 
conduit labor charges 

55 Mts. UPS output wiring 

b) Supply and fixing of 12way MOB DB Double Door 
with fixinq charges 

1 No. UPS output DB 

c) Supply and fixing of 40A double pole MOB with 8 
No.s MCBs 6 -20 A. 

1 No. Ups output DB 



d) Supply and fixing of computer switch boards 
Modular type 1 No. Switch + 4 Nos. sockets 
complete switch board with Top and Bottom 
Modular accessories. 

9 Nos UPS computer 
switch boards—
approximately. 

5 AC wirinq 

a) Supply and running o12 Runes 4 Sq.mm. copper 
flex cable with 1 Rune 2.5 Sq.mm copper flex cable 
earth running along with PVC conduit 

115 Mts 1s AC running —
2"d AC running —
3 m AC running —
4th AC running —

5t  AC running —

b) Supply and fixing of 16A power plug &socket 6 Nos plug & socket for 
ACs 

6 Pans 
a) Supply and fixing of Exhaust fans 2 Nos. 
b) Supply and fixing of Wall bracket fans (Metallic) 13 Nos. _ _ metallic fan on 
7 Liqhtinq 
a) Supply and fixing of 2' x 2' lamps LED 40W of 

reputed brand 
16 Nos. 

b) Supply and fixing of Tube lights (SINGLE) 11 Nos. 

c) Supply and fixing of Downlights (SINGLE) 9 Nos. 

8 LAN: Supply and laying, fixing of CAT-6E LAN 
cable I/o's 2 Mts patch cords with face plato etc L.S. 

TOTAL 
SAY 
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ELECTRICAL FLOOR PLAN-BHEEMAVARAM BRANCH 

GENERAL NOTE& 
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AREA STATEMENT: 

LEGEND:- 

tt w 

• 

CEIUNGLIGH40W 2' 

TUBE LIGHT 

WALL MOUNTED FAN 

EXHAUST FAN 

A.C.POINT 

15W CEILING LIGHT 

NORTH:-

' N 

PROJECT: 

INTERIORS FOR INDIAN BANK C 
RHEEMAVARAM 

CLIENT: INDIAN LANK 

TITLE ELECTRICAL FLOOR FLAN 

DEALT SRI. LL.N.FRASAD 

DRAWN LCHANDRASAI 

SCALE SCALETO FIT 

DATE 15.062023 

SHlETNO: D/CHANDtMND1ANRANK 
IHEEMAVARAM 

"~$TFTTFFF 

s1.IH4UlA MAGAI. V W [N A/ATNAM . 
TIATT11•Vl341IO1.1/0170MhWI. 
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INTERIOR FLOOR PLAN -BHEEMAVARAM BRANCH 

GENQAL NOTES: 

1. AM DIMINUCMI NIIN Pm AIIM MCIMI MMC YOCWD 
1 OOM 7CAU Tw DIAWIMG.OM/ WtlMIN OM AMINOM 
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AREA STATEMENT: 

NORTH:-

: N 

PROJECT: 

INTERIORS FOR INDIAN BANK 
BHEEMAVARAM 

CLIENT: INDIAN BANK 

TITLE INTERIOR FLOOR PLAN 

DEALT SRI.I.LN.PRASAD 

DRAWN R.CHANDIIA SAI 

SCALE SCALE TO PR 

DATE 15.03-4023 

SHEET NO: D/CHANDRMNDIAN RANI( 
BHEEMAVARAM 

Aq(}I1Ecr• 

4 llA iRANAGJ. YLARMAPMNAM. 
PAUWIQIINLIt101.tM1?OMMIMI. 


