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NOTICE INVITING 

Indian Bank, Zonal Office Jhnasi invites sealed bids under Two Bid System containing Part
(Technical Bid) & Part –II (Financial Bid) from reputed Authorized Dealers / OEMs / Agencies / 
Vendors dealing in Supply, Installation, Testing and Commission of Air Conditi
with associated accessories and complying minimum qualification criteria and having full time local 
office at Jhansi, Kanpur or Lucknow for “Tender for Air Conditioning Works in New Premises of 
Indian Bank – Rampura Branch, District 
the Bank’s website (www.indianbank.in
 

1 Nameof work 

2 Estimated Cost of Work 

3 Time for Completion of 
Work  

4 MinimumEligibilityCrite
ria 

 

 

ZONAL OFFICE – JHANSI 
 

NOTICE INVITING TENDER  
 

invites sealed bids under Two Bid System containing Part
II (Financial Bid) from reputed Authorized Dealers / OEMs / Agencies / 

Vendors dealing in Supply, Installation, Testing and Commission of Air Conditioning System along 
with associated accessories and complying minimum qualification criteria and having full time local 

Kanpur or Lucknow for “Tender for Air Conditioning Works in New Premises of 
District – Jalaun”. The Tender Documents can be downloaded from 

www.indianbank.in) under Tender Column. 

Supply, Installation, Testing and Commissioning of Air 
Conditioning System (Split Type AC) along with associated 
accessories in New Premises of Indian Bank –Rampura
ATM. 
Rs.3.80 Lakhs + GST as applicable 

20 days to be reckoned from the 4thDay from the 
the Work Order or handing over of site whichever is later. 

1. Should be an Authorized Dealer / OEM / Distributor/ 
Authorized Vendor dealing in SITC of Air Conditioning Works
of preferred Brands like Carrier / Daikin / Hitachi / Blue Star 
 
Please note that the bidder must provide Valid Dealership 
Certificate of above mentioned brands. 
 

2. Should be in business minimum for the past 5
out similar nature of works ending 31.03.202
Please furnish requisite documents to confirm 
 

3. Should have carried out similar work of value
years (ending31.03.2022). At least : 

 
 One similar work of value not less than Rs. 3.0

(OR) 
 Two similar works of value not less than Rs.1.90 

(OR) 
 Three similar works of value not less than Rs.
 

Please furnish Purchase Order / Work Order / Client’s 
Completion Certificate issued by PSBs / PSUs / Central 
Government / State Government showing value of work 
satisfying the above eligibility criteria is to be enclosed.
 
Similar works means : SITC of Split Type AC along with 
accessories in PSBs / PSUs / Central or State Government 
Departments. 

 
4. Should have valid GST No. 

 
5. They should not have incurred loss in the last 3 

years(Please attach 3 years (2020-21,2021-22,2022
Page 3 of 26 

invites sealed bids under Two Bid System containing Part-I 
II (Financial Bid) from reputed Authorized Dealers / OEMs / Agencies / 

oning System along 
with associated accessories and complying minimum qualification criteria and having full time local 

Kanpur or Lucknow for “Tender for Air Conditioning Works in New Premises of 
”. The Tender Documents can be downloaded from 

Supply, Installation, Testing and Commissioning of Air 
along with associated 

Rampura Branch & 

Day from the date of issue of 
der or handing over of site whichever is later.  

Should be an Authorized Dealer / OEM / Distributor/ 
dealing in SITC of Air Conditioning Works 

of preferred Brands like Carrier / Daikin / Hitachi / Blue Star  

that the bidder must provide Valid Dealership 

5 years in carrying 
31.03.2024.  

confirm the same. 

value in the last 4 

05 Lakhs each 

1.90 Lakhs each 

Rs.1.15 Lakhs each 

Please furnish Purchase Order / Work Order / Client’s 
Completion Certificate issued by PSBs / PSUs / Central 

howing value of work 
e enclosed. 

Split Type AC along with 
accessories in PSBs / PSUs / Central or State Government 

They should not have incurred loss in the last 3 financial 
22,2022-23) Profit 



 

 

5 Validity of Tender  

6 Defects Liability Period 

7 Earnest Money Deposit 
(EMD) 

8 Initial Security Deposit 
(ISD) 

9 Retention Money(RM) 

10 Total Security Deposit 
(TSD) = ISD+RM 

11 Payment Terms 

12 Liquidated Damages 

13 Tender Documents 

14 Last date for the 
submission of Bids 

15 Date of opening of 
Technical Bid 

16 Date of Opening of 
Financial Bid 

To be intimated separately to the Firms Qualifying in Technical Bids
 
 
 

 

 

 

& Loss statement duly authorized by Chartered
 

6. Should have an average annual turnover of Rs. 
during the last three financial years (2020-
23) 
 

7. Should have Registered Office in Jhansi, Kanp
 

The bidders must satisfy the above criteria
relevant documents as proof. If the Vendors fails to provide 
relevant documents and meet the minimum eligibility criteria
as mentioned above, Bank would disqualify the bidder witho
assigning any reason whatsoever.  
45 Days from the Date of Opening of Bids 

12 Months from the date of completion or commissioning and 
handover of the work 
Rs.3800/-(Rs Three Thousand Eight Hundred Only
in favour of “ Indian Bank” payable at Jhansi. 
*Firms registered with MSME / NSIC with valid certificates 
issued by GOI are exempted from submitting EMD along with 
bid. 
After acceptance of Work Order, Contractor shall submit ISD 
of 2% of the Bid / Contract Amount in the form of DD.
3% of the Bill Amount excluding Taxes 

5% of the Bid Amount (ISD – 2% & RM – 3%)
ISD Amount will be refunded to Contractor within 14 days from 
the date of completion of entire work and the Retention Money 
will be refunded after the completion of defect liability period.  
 No Advance Payment 
 No Interim Payment 
 Final Payment after satisfactory completion of the work 

subject to deductions as applicable 
If the Work is delayed beyond the scheduled completion date, 
then 0.50% of the total value of the Contract per week of delay 
will be deducted from the final bill value subject to maximum of 
5% of the value of work. 
Tender Documents can be downloaded from the Bank’s website 
(www.indianbank.in )under Tenders column. 
30/04/2024 upto 15:00 HRS at Indian Bank, Zonal Office Jhansi, 
Premises Department, 92, Civil Lines, Bank Chauraha, Jhansi 
284001 
30/04/202 at 16:00 HRS at Indian Bank, Zonal Office Jhansi, 
Premises Department, 92, Civil Lines, Bank Chauraha, Jhansi 
284001 

To be intimated separately to the Firms Qualifying in Technical Bids
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Chartered Accountant). 

Should have an average annual turnover of Rs. 1.50 Lakh 
-21,2021-22,2022-

Kanpur or Lucknow. 

criteria and furnish the 
as proof. If the Vendors fails to provide 

relevant documents and meet the minimum eligibility criteria 
, Bank would disqualify the bidder without 

of completion or commissioning and 

ee Thousand Eight Hundred Only ) by way of DD 

Firms registered with MSME / NSIC with valid certificates 
issued by GOI are exempted from submitting EMD along with 

cceptance of Work Order, Contractor shall submit ISD 
of 2% of the Bid / Contract Amount in the form of DD. 

%) 
tor within 14 days from 

the Retention Money 
will be refunded after the completion of defect liability period.   

completion of the work 

If the Work is delayed beyond the scheduled completion date, 
then 0.50% of the total value of the Contract per week of delay 

nal bill value subject to maximum of 

can be downloaded from the Bank’s website 

at Indian Bank, Zonal Office Jhansi, 
Premises Department, 92, Civil Lines, Bank Chauraha, Jhansi - 

at Indian Bank, Zonal Office Jhansi, 
, 92, Civil Lines, Bank Chauraha, Jhansi - 

To be intimated separately to the Firms Qualifying in Technical Bids 



 

 

Note: 
1. Tenders on prescribed form should be placed in two envelopes one sealed envelope consistin

“Technical Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price 
Bid” duly super scribed as “Price Bid” and both envelopes shall be kept in one bigger sealed 
envelope super scribed as “Tender for Air Conditioning Works
Bank, Rampura Branch, Jalaun
Office, 92, Civil Lines, Bank Chauraha

2. Conditional tenders, late tenders, tenders without EMD or EMD not enclosed with Te
will be summarily rejected. Any tender received open, late or not meeting all the tender conditions 
/ Bids not filled up in Pen are liable to be rejected. 

3. Earnest money will not carry any interest.
4. If any information furnished by the applica

be debarred from taking up the work in Indian Bank.
5. The Bank reserves the right to verify the particulars furnished by the applicant independently.
6. Short-listing of contractors will be finalized

reports (if required ) from previous employers for only those firms who fulfill the aforesaid Pre
qualification criteria and that specified in Technical bid. 

7. Bank is not bound to accept the Lowest (L1
all the tenders without assigning any reason whatsoever.

8. Submission of this tender document by a bidder implies that he/she has read this notice and other 
contract / documents and has made himself 
and duties bearing on the execution of the contract.

9. Return of EMD of remaining bidders who were unsuccessful in the bidding process will be done 
within a reasonable time say not exceeding 14 days
submitted by the L1 bidder. 

10. Each and every page of the tender documents and correspondences accompanying the tender shall 
have to be duly signed and stamped by the Bidder / Authorised Signatory before submission.

11. The rates quoted by the bidder shall be based only on the specifications and conditions of the 
tender documents. 

12. Bank is not liable to make any payment to bidders for preparation to submit the bid.
13. Clarifications, if any, pertaining to this bids may be referre

Zonal Office Jhansi through E-mail Id 
 

 
 
      
 
 
 
 
 
 
 

 

Tenders on prescribed form should be placed in two envelopes one sealed envelope consistin
“Technical Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price 
Bid” duly super scribed as “Price Bid” and both envelopes shall be kept in one bigger sealed 

“Tender for Air Conditioning Works in New Premises  
alaun”and addressed to “The Zonal Manager, Indian Bank,

Bank Chauraha, Jhansi – 284001, UP” 
Conditional tenders, late tenders, tenders without EMD or EMD not enclosed with Te
will be summarily rejected. Any tender received open, late or not meeting all the tender conditions 
/ Bids not filled up in Pen are liable to be rejected.  
Earnest money will not carry any interest. 
If any information furnished by the applicant is found incorrect at a later stage, he shall be liable to 
be debarred from taking up the work in Indian Bank. 
The Bank reserves the right to verify the particulars furnished by the applicant independently.

listing of contractors will be finalized after inspection of works and obtaining confidential 
reports (if required ) from previous employers for only those firms who fulfill the aforesaid Pre
qualification criteria and that specified in Technical bid.  
Bank is not bound to accept the Lowest (L1) bidder and reserves the right to accept or reject any or 
all the tenders without assigning any reason whatsoever. 
Submission of this tender document by a bidder implies that he/she has read this notice and other 
contract / documents and has made himself aware of the scope, specifications, conditions, liabilities 
and duties bearing on the execution of the contract. 
Return of EMD of remaining bidders who were unsuccessful in the bidding process will be done 
within a reasonable time say not exceeding 14 days from the date of acceptance of tender 

Each and every page of the tender documents and correspondences accompanying the tender shall 
have to be duly signed and stamped by the Bidder / Authorised Signatory before submission.

rates quoted by the bidder shall be based only on the specifications and conditions of the 

Bank is not liable to make any payment to bidders for preparation to submit the bid.
Clarifications, if any, pertaining to this bids may be referred to Indian Bank, Premises Department, 

mail Id – zojhansi@ indianbank.co.in 

     Zonal Manage
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Tenders on prescribed form should be placed in two envelopes one sealed envelope consisting of 
“Technical Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price 
Bid” duly super scribed as “Price Bid” and both envelopes shall be kept in one bigger sealed 

in New Premises  of Indian 
Indian Bank, Zonal 

Conditional tenders, late tenders, tenders without EMD or EMD not enclosed with Technical Bids, 
will be summarily rejected. Any tender received open, late or not meeting all the tender conditions 

nt is found incorrect at a later stage, he shall be liable to 

The Bank reserves the right to verify the particulars furnished by the applicant independently. 
after inspection of works and obtaining confidential 

reports (if required ) from previous employers for only those firms who fulfill the aforesaid Pre- 

) bidder and reserves the right to accept or reject any or 

Submission of this tender document by a bidder implies that he/she has read this notice and other 
aware of the scope, specifications, conditions, liabilities 

Return of EMD of remaining bidders who were unsuccessful in the bidding process will be done 
from the date of acceptance of tender 

Each and every page of the tender documents and correspondences accompanying the tender shall 
have to be duly signed and stamped by the Bidder / Authorised Signatory before submission. 

rates quoted by the bidder shall be based only on the specifications and conditions of the 

Bank is not liable to make any payment to bidders for preparation to submit the bid. 
d to Indian Bank, Premises Department, 

Zonal Manager 



The Zonal Manager 
Indian Bank 
Zonal Office Jhansi 
92, Civil Lines,  
Bank Chauraha,  
Jhansi – 284001 
 
Dear Sir, 
 

SUB:  Invitation of Tender for Air Conditioning Work in New Premises of 
Indian Bank –Rampura

  
Having examined the drawings, specifications, conditions and schedule of quantities prepared by you, and 
satisfying ourselves as to the location of the site and working conditions, I/We hereby offer to execute the 
above works at the respective rates which I/We have quoted for the items in the Schedule of Quantities.
 
I/We further agree to complete the work withi
 
I / We understand that Indian Bank is not bound to accept the lowest tender or bound to assign any reasons for 
rejecting our bid. 
 
In the event of this bid being accepted, I/We agree to enter into
you. I/We do hereby bind myself/ourselves to forfeit the aforesaid Earnest Money Deposit of 
(Rupees Three Thousand Eight hundred 
Agreement.   
 
I / We understand that Indian Bank may award the work to more than one Contractor and I / We shall make no 
claims whatsoever if Indian Bank accept only a part of my / our tender.
 
I / We unconditionally agree to Indian Bank’s conditions as stip
 
I/We agree to keep our bid open for 45 (Forty Five
 
I / We agree that incase of my / our failure to execute the work in accordance with the specifications and 
instructions received from the Bank during the course of the work, Bank reserves the right to terminate my 
work order and recover all the dues to the Bank from the payment receivable by me. Further, I may also be 
barred from participating in any type of bid invited by Bank or its subs
Thanking you, 
    
 
 
 
 
     [To be signed by the Authorized Representative of
      
 
Place:      
Date :    
    
    

 
 
 
 
 
 

FORM OF TENDER 
 

SUB:  Invitation of Tender for Air Conditioning Work in New Premises of 
Rampura Branch & ATM, ,District – Jhansi  

Having examined the drawings, specifications, conditions and schedule of quantities prepared by you, and 
isfying ourselves as to the location of the site and working conditions, I/We hereby offer to execute the 

above works at the respective rates which I/We have quoted for the items in the Schedule of Quantities.

I/We further agree to complete the work within the stipulated time as specified in the Tender Document.

I / We understand that Indian Bank is not bound to accept the lowest tender or bound to assign any reasons for 

In the event of this bid being accepted, I/We agree to enter into and execute the necessary contract required by 
you. I/We do hereby bind myself/ourselves to forfeit the aforesaid Earnest Money Deposit of 

hundred only) in the event of our refusal or delay in signing the Contract 

I / We understand that Indian Bank may award the work to more than one Contractor and I / We shall make no 
claims whatsoever if Indian Bank accept only a part of my / our tender. 

I / We unconditionally agree to Indian Bank’s conditions as stipulated in the Documents. 

45 (Forty Five) days from the date of opening of Tender.

I / We agree that incase of my / our failure to execute the work in accordance with the specifications and 
e Bank during the course of the work, Bank reserves the right to terminate my 

work order and recover all the dues to the Bank from the payment receivable by me. Further, I may also be 
barred from participating in any type of bid invited by Bank or its subsidiaries in future. 

    Yours faithfully, 

[To be signed by the Authorized Representative of 
 Firm who has the Power to do so] 

   
          Name: 
       Address: 
              Seal: 

 

SUB:  Invitation of Tender for Air Conditioning Work in New Premises of  

Having examined the drawings, specifications, conditions and schedule of quantities prepared by you, and 
isfying ourselves as to the location of the site and working conditions, I/We hereby offer to execute the 

above works at the respective rates which I/We have quoted for the items in the Schedule of Quantities. 

n the stipulated time as specified in the Tender Document. 

I / We understand that Indian Bank is not bound to accept the lowest tender or bound to assign any reasons for 

and execute the necessary contract required by 
you. I/We do hereby bind myself/ourselves to forfeit the aforesaid Earnest Money Deposit of Rs.3800/- 

in the event of our refusal or delay in signing the Contract 

I / We understand that Indian Bank may award the work to more than one Contractor and I / We shall make no 

from the date of opening of Tender. 

I / We agree that incase of my / our failure to execute the work in accordance with the specifications and 
e Bank during the course of the work, Bank reserves the right to terminate my 

work order and recover all the dues to the Bank from the payment receivable by me. Further, I may also be 



GENERAL IN
 

1. Name of the firm  

 Address(Registered Office)                       

 
Telephone No.: 
 Office   
 Mobile   
 
E-Mail    
 
2.  

a) WhetherProprietary/ Partnership/
Pvt. Ltd. / Public Ltd.  
(Certificate of  registration / pa

 
b) NameoftheProprietor,Partners,Directors

 I. 
 II. 
 III. 
 

c) Year of establishment                                

3. RegistrationwithTaxAuthorities
i) Income-tax(PAN No.
 
ii) GST No.  

iii) EPFRegn.No.  

(Copies of certificates of registration
II-A, II-B, II-C) 

 
4. Names of the Bankers with address & telephon

I) 

II) 
 
(Copy of Cancelled Cheque to be enclosed as Annexure 

  
5. Enclosecopiesofauditedbalance

Sheet and Profit & Loss A/C. for 
thelast3financialyears,i.e., ( 2020
22,2022-23) 
(Copies to be enclosed as Annexure

 
6. Certificate of Registration with

Name of the Organization
 
 
 

(Certificate of Registration, if any
 
 

 
 

GENERAL INFORMATION OF THE FIRM 

  : 

(Registered Office)                        : 

  : 
  : 

  : 

artnership/ : 

registration / partnership deed to be enclosed as Annexure

NameoftheProprietor,Partners,Directors : 

                                : 
 

RegistrationwithTaxAuthorities  
No.)  : 

  : 

  : 

registration with relevant authorities to be enclosed

Names of the Bankers with address & telephone Numbers: 

(Copy of Cancelled Cheque to be enclosed as Annexure – III) 

Enclosecopiesofauditedbalance- : 
Sheet and Profit & Loss A/C. for 

( 2020-21,2021-

AnnexureIV -A,IV-BandIV-C) 

with Govt./Public Sector/Banks 
Organization Year since empanelled

 
 
 

any, is to be enclosed as Annexure V) 

Annexure-I) 

enclosed as  Annexure-

empanelled 



 
 
 
 

7. Details of Similar Work executed during the last 
 

Workexecutedfor
(nameofthe 

Institution/Body) 

Natureofwor
k(inbrief)

  

(Copies of 
CompletionCertificateobtainedfromthe
orders keeping in mind the number of works and amoun
the minimum eligibility criteria
 
8. Details of works in hand 

 
Typeofwo

rk 
Workexecutedfor
 (Name of

theInstitution/Bo
dy) 

  

(Copies of Work Order issued by the Client to be enclosed as Annexure 

9. Turnover in last 3years: 

Sr. 
No.

Year Turnover
(Rs.inlakh

1 2020-21  
2 2021-22  
3 2022-23  

(Copiesofincome-taxreturns/assessmentordersforeachyear
CAtobeenclosedasAnnexure-VII

 
 
 
 
 
 
 
 
 
 
 

 

Work executed during the last 4 Financial Years: 

Natureofwor
k(inbrief) 

Loca
tion 

Val
ueR

s. 

Durationofwor
kwithdate 
ofCommencem
ent
 anddateof 
Completion 

Ifworkleftincompleteortermin
ated(givereasons)

     

Copies of Work Orders 
ertificateobtainedfromtheClienttobeenclosedasAnnexure-VI. Please enclose work 

orders keeping in mind the number of works and amount as mentioned in the Notice to satisfy 
the minimum eligibility criteria) 

hand preferably in Banks, PSUs , Govt., Semi-Govt. Bodies

for
of 

theInstitution/Bo

Natureofwork(inbr
ief) 

Locatio
n 

Valu
e 
In 
Rs. 

Durationof
rk,

stipulatedtim
e

    

(Copies of Work Order issued by the Client to be enclosed as Annexure – VII) 
 

Turnover 
lakhs) 

Professional 
Fees. 

Income-
tax paid 

  
  
  

taxreturns/assessmentordersforeachyear along with certified copy from 
VIIIA,B,C) 

incompleteortermin
ated(givereasons) 

Work Orders / 
Please enclose work 

t as mentioned in the Notice to satisfy 

Bodies 

urationofwo
rk, 

stipulatedtim
e 

Presentsta
ge of work 

 

 
Service 

Tax/GST 
paid 

 
 
 

along with certified copy from 



 

CHARTERED ACCOUNTANTS CERTIFICATE FORMAT
 
No. 
 

To,  

 
The Zonal Manager 
Indian Bank 
Zonal Office – Jhansi 

 
 

Dear Sir, 
RFP Reference No. 
 

Thisistocertifythatwe,  
registrationNo. ,Auditorsofthecompany/firm M/s
the company/firm has turnover and net profit for last thr
 

Financial Year 

2022-23 

2021-22 

2020-21 

The certificate has been based on information and documents produced before us. (Copy of the certified 
documents attached for your reference) 

Yours faithfully, 

 
 
(Name & Signature with Seal) For and on 

behalf of 

 
M/s   
 
 
UDIN: 
 
Place: 
 
Note: This CA Certificate should be on the letter
competent person of the Firm. 
 

 
 
 
 
 
 

 

CHARTERED ACCOUNTANTS CERTIFICATE FORMAT 

  Date : 

  

   , vide our 
,Auditorsofthecompany/firm M/s  do hereby certify that, 

the company/firm has turnover and net profit for last three financial Year given as under:-

Turnover (Rs. In Lakhs) Net profit after tax 
(Rs. In La

The certificate has been based on information and documents produced before us. (Copy of the certified 
 

(Name & Signature with Seal) For and on 

Note: This CA Certificate should be on the letter head  of  the  Auditor Firm and should be signed by a 

APPENDIX - A 

  

, vide our 
do hereby certify that, 
- 

Net profit after tax  
(Rs. In Lakhs) 

The certificate has been based on information and documents produced before us. (Copy of the certified 

and should be signed by a 



 

DECLARATION TO BE SUBMITTED ON THE LETTER HEAD OF BIDDER
 
 

Ref NO : _________________________________ 
 
To,  
 
The Zonal Manager 
Indian Bank 
Zonal Office – Jhansi 
 
Dear Sir, 
 
Ref. No : ZOJ:PRM:2024-25:05 
 
 
With reference to your above Tender Reference No, 
blacklisted or debarred by any Government, Quasi Government Agencies, Public Sector Undertakings or 
Private Companies anywhere, anytime. 
 
Should it be observed  anytime  during  currency  of   the  bidding  process or during execution of the  work  
that  I  /  We  have  been  banned, blacklisted or  debarred by  any  of  the  above Agencies, then I  /  We  
agree for termination of the  contract forth
and  Security  cum  Performance  Depo sit,  if any, by Canara Bank, without any recourse.
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

DECLARATION TO BE SUBMITTED ON THE LETTER HEAD OF BIDDER

     DATE :___________________

With reference to your above Tender Reference No, I/We hereby declare that I/We have not been banned or 
blacklisted or debarred by any Government, Quasi Government Agencies, Public Sector Undertakings or 

be observed  anytime  during  currency  of   the  bidding  process or during execution of the  work  
that  I  /  We  have  been  banned, blacklisted or  debarred by  any  of  the  above Agencies, then I  /  We  
agree for termination of the  contract forthwith and  also agree for  forfeiture of our Earnest Money Deposit  
and  Security  cum  Performance  Depo sit,  if any, by Canara Bank, without any recourse. 

Signature & Name of the

Seal 

APPENDIX – B  
 

DECLARATION TO BE SUBMITTED ON THE LETTER HEAD OF BIDDER 

DATE :___________________ 

I/We hereby declare that I/We have not been banned or 
blacklisted or debarred by any Government, Quasi Government Agencies, Public Sector Undertakings or 

be observed  anytime  during  currency  of   the  bidding  process or during execution of the  work  
that  I  /  We  have  been  banned, blacklisted or  debarred by  any  of  the  above Agencies, then I  /  We  

with and  also agree for  forfeiture of our Earnest Money Deposit  

of the Bidder  
 
 
 
 
 

 



 

 
ANNEXURE 

NO. 
I CertificateofregistrationofCompany/partnershipdeed.

IIA,IIB,IIC CertificatesofregistrationwithIncomeTax,GST,EPFauthorities,Pro
offoraddresssuchasdocumentsand
certificatesissuedbyGovernmentagencies,registeredrent/leasede
edsetc. 

III Cancelled Cheque 

IVA, IVB, IVC Certified Copy of Audited Balance Sheet & Profit & Loss A/C 
Statement for FY 2020

V Copy of Empanelment Letter 
Public Sector Undertakings / Central or Sta
Departments 

VI Copies of Work Order / Completion Certificate mentioning the 
amount of Work and Other Details to meet Eligibilty Criteria 
Mentioned in the Notice
completed work
 

VII Copies of Work O
PSUs , Govt., Semi

VIIIA, VIIIB, 
VIIIC 

Copies of income
from 2020-21 TO 202

 
Note: In absence of any of the above enclosures, your application is likely to be

 
 
 

Place: 

Date : 

 

LIST OF ENCLOSURES 

PARTICULARS 

CertificateofregistrationofCompany/partnershipdeed. 
CertificatesofregistrationwithIncomeTax,GST,EPFauthorities,Pro
offoraddresssuchasdocumentsand 
certificatesissuedbyGovernmentagencies,registeredrent/leasede

Cancelled Cheque  

Certified Copy of Audited Balance Sheet & Profit & Loss A/C 
FY 2020-21& FY 2021-22 & FY 20222-23 

Copy of Empanelment Letter with Public Sector Banks / 
Public Sector Undertakings / Central or State Govt. 

Work Order / Completion Certificate mentioning the 
amount of Work and Other Details to meet Eligibilty Criteria 
Mentioned in the Notice. Please enclose Work Order of only 
completed work 

Work Orders of the Work in Hand issued by Banks, 
Semi-Govt. Bodies 

income-tax returns/assessment orders for each FY 
TO 2022-23 

Note: In absence of any of the above enclosures, your application is likely to be rejected.

 SIGNATURE 
NAME&DESIGNATION 

 SEALOFORGANISATION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

TICK 
IFENCLOSED 

 
CertificatesofregistrationwithIncomeTax,GST,EPFauthorities,Pro

certificatesissuedbyGovernmentagencies,registeredrent/leasede

 

 

 

 

Work Order / Completion Certificate mentioning the 
amount of Work and Other Details to meet Eligibilty Criteria 

. Please enclose Work Order of only 

 

 

 

jected. 



GENERAL RULES AND INSTRUCTION

1. Definition of terms / interpretation:

 Employer/Owner/Bank /Indian Bank/ Accepting Authority shall mean Indian Bank with their Corporate 
Office at No. 254-260, Avvai Shanmugam
Zonal Office at 92, Civil Lines, Bank Chauraha
authorized on their behalf. 

 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 
(“bidder”/“tenderer”), “biddered /tendered”, “bidding”/“tendering”, etc. are

 Day means calendar day. Singular also means

 “Contractor" means the person whose Tender has been a
successors in title to such person, but not (except with the consent of the Employer) any assignee of such
person.  

 Tenderer: The term ‘Tenderer’ shall mean the individual or firm or company whether incorporated or 
not, undertaking the work and shall include legal representative(s) of such individuals or persons 
composing such firm or company or successors of such firm or company as the case may be and 
permitted assigns of such individual or firm or
 

2. Submission of Tender 
The Tender must be submitted in Original or as per details given here under. The rates shall be filled in 
the schedule given in Price Bid section attached with this document
 
Tenders on prescribed form should be placed in two envelopes one seale
Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price Bid” duly super 
scribed as “Price Bid” and both envelopes shall be kept in one bigger sealed envelope super scribed as 
“Tender for Air Conditioning Works in New Premises  of Indian Bank, 
“The Zonal Manager, Indian Bank, Zonal Office, 

3. The bidder is advised to inspect the site and satisfy himself on his own 
expenses all the following information and data which may be required for the purpose of preparation 
and submission ofbid : 
 Location of Indoor and Outdoor Units of the proposed ACs
 Required Civil Work like making opening in the w
 Feasibility for laying the refrigerant pipes and its route
 Availability of drain water point at the site
 Availability of power point near the proposed AC locations
 Storage Space for New ACs 
 Any Other Adverse Condition or hindrance to the installation

4. Earnest money amounting to Rs.
of Demand Draft drawn in favour of 
amount will not carry interest. Bids 
Please note that firms registered with MSME / NSIC under single point registration with valid certificates 
issued by GOI are exempted from submitting EMD. Necessary Certificates must 
of certificate is acceptable. The exemption and relaxation in EMD is subject to the validity & acceptance of 
their registration certificate on the date of opening of

5. The Indian Bank does not bind itself to accept the lowest 
accepting the whole or any part of the 
quoted. 

6. The rate quoted by the bidder shall be net (excluding GST), up to the stage of incorporation and handing 
over site. All taxes including (excluding GST) or any other tax on material or on finished works like Turn
over Tax, including taxes that may be newly introduced subsequent to the 

 
 

GENERAL RULES AND INSTRUCTIONS 

Definition of terms / interpretation: 

Employer/Owner/Bank /Indian Bank/ Accepting Authority shall mean Indian Bank with their Corporate 
Shanmugam Salai, Royapettah, Chennai – 600 014 inter
Bank Chauraha, Jhansi – 284001 and any of its employees representative 

ocuments, the terms “bid” and “tender” and their derivatives 
(“bidder”/“tenderer”), “biddered /tendered”, “bidding”/“tendering”, etc. are Synonymous. 

Day means calendar day. Singular also means plural  

“Contractor" means the person whose Tender has been accepted by the Employer and the legal 
successors in title to such person, but not (except with the consent of the Employer) any assignee of such

Tenderer: The term ‘Tenderer’ shall mean the individual or firm or company whether incorporated or 
, undertaking the work and shall include legal representative(s) of such individuals or persons 

composing such firm or company or successors of such firm or company as the case may be and 
permitted assigns of such individual or firm or company. 

The Tender must be submitted in Original or as per details given here under. The rates shall be filled in 
the schedule given in Price Bid section attached with this document 

Tenders on prescribed form should be placed in two envelopes one sealed envelope consisting of “Technical 
Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price Bid” duly super 
scribed as “Price Bid” and both envelopes shall be kept in one bigger sealed envelope super scribed as 

r Conditioning Works in New Premises  of Indian Bank, BBC Branch” 
The Zonal Manager, Indian Bank, Zonal Office, 92, Civil Lines, Bank Chauraha, Jhansi

The bidder is advised to inspect the site and satisfy himself on his own responsibility and his own 
expenses all the following information and data which may be required for the purpose of preparation 

Location of Indoor and Outdoor Units of the proposed ACs 
Required Civil Work like making opening in the wall 
Feasibility for laying the refrigerant pipes and its route 
Availability of drain water point at the site 
Availability of power point near the proposed AC locations 

Any Other Adverse Condition or hindrance to the installation 

Rs.3800/- (Rupees Three  Thousand Eight hundred 
of Demand Draft drawn in favour of “Indian Bank”, payable at Jhansi must accompany each

Bids without earnest money will be summarily rejected.
Please note that firms registered with MSME / NSIC under single point registration with valid certificates 
issued by GOI are exempted from submitting EMD. Necessary Certificates must accompany bid

able. The exemption and relaxation in EMD is subject to the validity & acceptance of 
their registration certificate on the date of opening of Tender. 

The Indian Bank does not bind itself to accept the lowest bid or any bid and reserves to itself the right 
accepting the whole or any part of the bid and the bidder shall be bound to perform the same at the rate

shall be net (excluding GST), up to the stage of incorporation and handing 
luding GST) or any other tax on material or on finished works like Turn

over Tax, including taxes that may be newly introduced subsequent to the bid etc. in respect of this 

Employer/Owner/Bank /Indian Bank/ Accepting Authority shall mean Indian Bank with their Corporate 
600 014 inter-alia having their 

and any of its employees representative 

ocuments, the terms “bid” and “tender” and their derivatives 
Synonymous.  

ccepted by the Employer and the legal 
successors in title to such person, but not (except with the consent of the Employer) any assignee of such 

Tenderer: The term ‘Tenderer’ shall mean the individual or firm or company whether incorporated or 
, undertaking the work and shall include legal representative(s) of such individuals or persons 

composing such firm or company or successors of such firm or company as the case may be and 

The Tender must be submitted in Original or as per details given here under. The rates shall be filled in 

d envelope consisting of “Technical 
Bid” duly super scribed as “Technical Bid” and other sealed envelope consisting “Price Bid” duly super 
scribed as “Price Bid” and both envelopes shall be kept in one bigger sealed envelope super scribed as 

Branch” and addressed to 
Jhansi – 284001, UP” 

responsibility and his own 
expenses all the following information and data which may be required for the purpose of preparation 

hundred Only) in the form 
must accompany each bid. EMD 

rejected. 
Please note that firms registered with MSME / NSIC under single point registration with valid certificates 

accompany bid. No other type 
able. The exemption and relaxation in EMD is subject to the validity & acceptance of 

and reserves to itself the right of 
shall be bound to perform the same at the rate 

shall be net (excluding GST), up to the stage of incorporation and handing 
luding GST) or any other tax on material or on finished works like Turn-

etc. in respect of this 



contract shall be payable by the Bidder 
this respect. 

 The rate quoted should be excluding GST.

 The bidder who wishes to quote for the 
registration number. 

7. The bidder shall give a list of his relatives working with the 
addresses. 

8. No employee of the Indian Bank is allowed to work as a contractor for a period of two years of his 
retirement from Indian Bank service, without the previous permission of the Indian Bank. The contrac
liable to be cancelled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of the Indian Bank as aforesaid before submission of the

9. This bid shall remain open for acceptanc
bidder who withdraws his bid before the said period, then the Indian Bank shall be at liberty to forfeit 
Earnest Money paid along with the 

10. It will be obligatory on the part of the 

11. Transfer of bid documents purchased by one intending 

12. The Bidder must pay the amount of Earnest M
Draft payable to Indian Bank at Jhansi
allowed. The Bidder should attach the Bank Draft along with the
considered. No other mode of payment shall be accepted.

13. The Earnest Money Deposit of unsuccessful 
contract to the successful bidder 
earlier and in any case not later than 

14. The Earnest Money Deposit of the successful
of the Contractor’s Demand Draft towards 

15. The EMD of the bidder, whose bid is accepted, shall be forfeited in full in case he does not start the 
by stipulated date mentioned in the award

16. The retention amount at 3% on the value of the bill paid will be held by the Indian Bank apart 
from ISD. ISD Amount (2%) will be refunded to Contractor within 14 days from the
Completion and the Retention Money(
Months), subject to satisfactory rectification of defects noticed , if any. ISD and Retention Amount held 
in our Bank’s Book will not carry any interest.

17. The acceptance of a bid will rest with the Indian Bank and the Indian Bank reserves to itself the 
authority to reject any or all of the bid
of the prescribed conditions are not fulfilled (or) are incomplete i
rejected. The Indian Bank reserves the right to accept the 
have no claim for revision of rates or other conditions if his 

18. Canvassing in connection with bid
resort to canvassing will be liable to

19. All rates shall be quoted on the proper form. 
written in pencil or any other mode sha

20. On acceptance of the bid the name of the accredited representative(s) of the 
responsible for taking instructions from the Indian Bank shall be communicated to the Indian

21. Special care should be taken to write the rates in figures as well as in words and the amounts in figures 
only, in such a way that interpolation is not possible. The total amount should be written both in words 
and in figures. 

22. The Contractor shall within 5 days of receiving the WORK ORDER submit 
of 2% of the contract value in the form of a Demand Draft
Earnest Money Deposit shall be refunded to the Contractor.

23. During evaluation of bids, the Bank m

 
Bidder and the Indian Bank will not entertain any 

The rate quoted should be excluding GST. 

who wishes to quote for the bid should have GST registration and should mention the 

shall give a list of his relatives working with the Indian Bank along with their designations and

No employee of the Indian Bank is allowed to work as a contractor for a period of two years of his 
retirement from Indian Bank service, without the previous permission of the Indian Bank. The contrac
liable to be cancelled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of the Indian Bank as aforesaid before submission of the

shall remain open for acceptance for a period of 45 days from the date of opening of 
before the said period, then the Indian Bank shall be at liberty to forfeit 

 bid. 

It will be obligatory on the part of the bidder to bid and sign the documents for all the component

documents purchased by one intending Bidder to another is not permitted.

must pay the amount of Earnest Money as mentioned in the NIT of Tender 
Jhansi. No interest on Earnest Money deposited by the 

should attach the Bank Draft along with the bid failing which the 
considered. No other mode of payment shall be accepted. 

arnest Money Deposit of unsuccessful bidders shall be refunded within two
bidder or within one week of actual commencement of work whichever is 

earlier and in any case not later than two weeks. 

Deposit of the successful bidder shall be refunded on the acceptance by the Employer 
of the Contractor’s Demand Draft towards Initial Security Deposit. 

is accepted, shall be forfeited in full in case he does not start the 
by stipulated date mentioned in the award letter. 

% on the value of the bill paid will be held by the Indian Bank apart 
ISD Amount (2%) will be refunded to Contractor within 14 days from the

nd the Retention Money(3%) will be released at the end of Defect Liability Period (12 
Months), subject to satisfactory rectification of defects noticed , if any. ISD and Retention Amount held 
in our Bank’s Book will not carry any interest. 

will rest with the Indian Bank and the Indian Bank reserves to itself the 
bids received without the assignment of a reason. 

of the prescribed conditions are not fulfilled (or) are incomplete in any respect are liable to be 
rejected. The Indian Bank reserves the right to accept the bid in full or in part and the 
have no claim for revision of rates or other conditions if his bid is accepted in parts. 

bids is strictly prohibited and the bids submitted by the
resort to canvassing will be liable to rejection. 
All rates shall be quoted on the proper form. All the entries to be made legibly in ink only. 
written in pencil or any other mode shall not be considered for evaluation and will be rejected.

the name of the accredited representative(s) of the 
responsible for taking instructions from the Indian Bank shall be communicated to the Indian

ial care should be taken to write the rates in figures as well as in words and the amounts in figures 
only, in such a way that interpolation is not possible. The total amount should be written both in words 

s of receiving the WORK ORDER submit INITIAL SECURITY DEPOSIT
2% of the contract value in the form of a Demand Draft. On acceptance of the Demand Draft, the 

Earnest Money Deposit shall be refunded to the Contractor. 

During evaluation of bids, the Bank may, at its discretion ask the bidders for clarification of its bid. The 

and the Indian Bank will not entertain any claim whatsoever in 

should have GST registration and should mention the 

Indian Bank along with their designations and 

No employee of the Indian Bank is allowed to work as a contractor for a period of two years of his 
retirement from Indian Bank service, without the previous permission of the Indian Bank. The contract is 
liable to be cancelled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of the Indian Bank as aforesaid before submission of the bid. 

days from the date of opening of bid. If any 
before the said period, then the Indian Bank shall be at liberty to forfeit 

and sign the documents for all the component parts. 

to another is not permitted. 

oney as mentioned in the NIT of Tender by Bank Demand 
. No interest on Earnest Money deposited by the Bidder shall be 

failing which the bid will not be 

shall be refunded within two weeks of award of 
or within one week of actual commencement of work whichever is 

shall be refunded on the acceptance by the Employer 

is accepted, shall be forfeited in full in case he does not start the work 

% on the value of the bill paid will be held by the Indian Bank apart 
ISD Amount (2%) will be refunded to Contractor within 14 days from the date of Work 

%) will be released at the end of Defect Liability Period (12 
Months), subject to satisfactory rectification of defects noticed , if any. ISD and Retention Amount held 

will rest with the Indian Bank and the Indian Bank reserves to itself the 
s received without the assignment of a reason. Bids in which any 

n any respect are liable to be 
in full or in part and the bidder shall 

 

submitted by the bidders who 

All the entries to be made legibly in ink only. Rates 
ll not be considered for evaluation and will be rejected. 

the name of the accredited representative(s) of the firm who would be 
responsible for taking instructions from the Indian Bank shall be communicated to the Indian Bank. 

ial care should be taken to write the rates in figures as well as in words and the amounts in figures 
only, in such a way that interpolation is not possible. The total amount should be written both in words 

INITIAL SECURITY DEPOSIT 
. On acceptance of the Demand Draft, the 

ay, at its discretion ask the bidders for clarification of its bid. The 



request for clarification shall be in writing and no change in prices or substance of the bid shall be sought, 
offered or permitted. No post bid clarification at the initiative of the 

24. Award of Works 

 Bank will award the Contract to the successful 
However, it is not bound to accept the Lowest (L1) 
or all the bids without assigning a

 The Bank reserves the right at the time of award of Contract to increase or decrease the quantity of 
goods and / or services from what was originally specified 
change in unit price or any other terms and conditions.

25. The Contractor shall comply with and give all notices required under any law, rules, regulations, or bye
law of Parliament, State Legislature or Local Authority relating to works. The Contractor shall before 
commencing the execution of work issue a certificate to the Employer that he has obtained all the 
permissions Registrations and give all the notices as are required to be obtained or given under law

26. The Contractor shall be required to maintain the site and the
at all times to the satisfaction of the Employer. 

27. Debris and items removed from the building have to be neatly stacked at site and then periodically 
removed (maximum of one week), carried away by the Contracto
regulations of the Local Authorities concerned. No debris shall be thrown loose from upper floors. No 
floor, roof or other part of the building shall be over

28. Employer reserves the right to insist on selection of material, workmanship, detailing and finishes, which 
they consider, is appropriate, and suitable for the intended use. The contractor is not eligible to claim 
extra on this account. 

29. Employer will require the contractor to produce, samples of all the materials, accessories/ finishes prior 
to procurement/ manufacture. The samples of the materials for the work shall be got approved from the 
Employer. Failure to comply with these instructions can result in rej

30. The Bidder should note that he should execute his part of work without causing any damage to any 
component of the building and also without disturbing the occupants. Any damage so caused shall be 
made good at the cost & risk of the bidder

31. The successful bidder shall include, in the quoted price, all allied civil works such as chasing in wall, 
drilling holes etc to support the frames, partitions, make the surface good after grouting, scaffolding 
required if any to load/ unload the materials etc.

32. The successful bidder shall also be responsible for the safety and security of all their materials and also 
for ensuring fire prevention steps at all times in the working premises including their part of the work. 
The successful contractor has to place full time representative at site, the representative should have 
thorough subject knowledge. 

33. The work shall be carried out without disturbing the existing occupants of other offices. Necessary 
barricading of the area, if required from the r
contractor at no extra cost. The work 
the occupants of other offices. 

34. No interim payment / Adhoc Payment will be entertained in a

35. The contractor should ensure payment of minimum wages + VDA to all labours / workmen staff 
employed by him in line with central/ state labour wage act whichever

The Contractor shall at all times indemnify and keep indemnified the Employer a
damages or compensation including under the provisions of the payment of the Wages Act 1936, 
Minimum Wages Act 1948, Employer’s Liability Act 1938,Workman’s Compensation Act 1923,the 
Maternity Benefit Act 1961,the Bombay Shops an
1947, and Contract Labour (Regulation and Abolition)Act 1970 and Employees State Insurance Act 1948, 
Motor Vehicles Act 1988 or any modifications thereof or under any other law relating thereto and rules 
made there under from time to time or as a consequence of any accident or injury to any workman or 
other person in or about the work whether in the employment of the Employer or Contractor or not, and 
also against all costs, charges and expenses of any suit
accident or injury or combination of any such

 
request for clarification shall be in writing and no change in prices or substance of the bid shall be sought, 
offered or permitted. No post bid clarification at the initiative of the bidder shall be entertained.

Bank will award the Contract to the successful bidder whose bid is the lowest evaluated bid. 
However, it is not bound to accept the Lowest (L1) bid and reserves the right to accept or reject any

assigning any reason whatsoever. 

The Bank reserves the right at the time of award of Contract to increase or decrease the quantity of 
goods and / or services from what was originally specified in the Schedule of Quantities 

t price or any other terms and conditions. 

The Contractor shall comply with and give all notices required under any law, rules, regulations, or bye
law of Parliament, State Legislature or Local Authority relating to works. The Contractor shall before 

ncing the execution of work issue a certificate to the Employer that he has obtained all the 
permissions Registrations and give all the notices as are required to be obtained or given under law

The Contractor shall be required to maintain the site and the building areas in a neat and clean condition 
at all times to the satisfaction of the Employer.  

Debris and items removed from the building have to be neatly stacked at site and then periodically 
removed (maximum of one week), carried away by the Contractor and disposed off as per the rules and 
regulations of the Local Authorities concerned. No debris shall be thrown loose from upper floors. No 
floor, roof or other part of the building shall be over-loaded with debris or materials as to render i

ployer reserves the right to insist on selection of material, workmanship, detailing and finishes, which 
they consider, is appropriate, and suitable for the intended use. The contractor is not eligible to claim 

the contractor to produce, samples of all the materials, accessories/ finishes prior 
to procurement/ manufacture. The samples of the materials for the work shall be got approved from the 
Employer. Failure to comply with these instructions can result in rejection of the work/materials.

should note that he should execute his part of work without causing any damage to any 
component of the building and also without disturbing the occupants. Any damage so caused shall be 

bidder. 

shall include, in the quoted price, all allied civil works such as chasing in wall, 
drilling holes etc to support the frames, partitions, make the surface good after grouting, scaffolding 

the materials etc. 
shall also be responsible for the safety and security of all their materials and also 

for ensuring fire prevention steps at all times in the working premises including their part of the work. 
or has to place full time representative at site, the representative should have 

The work shall be carried out without disturbing the existing occupants of other offices. Necessary 
barricading of the area, if required from the rest of the area shall have to be arranged by the successful 

work is to be organized and executed so as to have least disturbance to 

No interim payment / Adhoc Payment will be entertained in any case 

The contractor should ensure payment of minimum wages + VDA to all labours / workmen staff 
line with central/ state labour wage act whichever higher.

The Contractor shall at all times indemnify and keep indemnified the Employer against all losses, claims, 
damages or compensation including under the provisions of the payment of the Wages Act 1936, 
Minimum Wages Act 1948, Employer’s Liability Act 1938,Workman’s Compensation Act 1923,the 
Maternity Benefit Act 1961,the Bombay Shops and Establishments Act 1947, Industrial Disputes 
1947, and Contract Labour (Regulation and Abolition)Act 1970 and Employees State Insurance Act 1948, 
Motor Vehicles Act 1988 or any modifications thereof or under any other law relating thereto and rules 

under from time to time or as a consequence of any accident or injury to any workman or 
other person in or about the work whether in the employment of the Employer or Contractor or not, and 
also against all costs, charges and expenses of any suit, action or proceedings whatsoever out of such 
accident or injury or combination of any such claims. 

request for clarification shall be in writing and no change in prices or substance of the bid shall be sought, 
bidder shall be entertained.  

is the lowest evaluated bid. 
and reserves the right to accept or reject any 

The Bank reserves the right at the time of award of Contract to increase or decrease the quantity of 
in the Schedule of Quantities without any 

The Contractor shall comply with and give all notices required under any law, rules, regulations, or bye-
law of Parliament, State Legislature or Local Authority relating to works. The Contractor shall before 

ncing the execution of work issue a certificate to the Employer that he has obtained all the 
permissions Registrations and give all the notices as are required to be obtained or given under law. 

building areas in a neat and clean condition 

Debris and items removed from the building have to be neatly stacked at site and then periodically 
r and disposed off as per the rules and 

regulations of the Local Authorities concerned. No debris shall be thrown loose from upper floors. No 
loaded with debris or materials as to render it unsafe. 

ployer reserves the right to insist on selection of material, workmanship, detailing and finishes, which 
they consider, is appropriate, and suitable for the intended use. The contractor is not eligible to claim 

the contractor to produce, samples of all the materials, accessories/ finishes prior 
to procurement/ manufacture. The samples of the materials for the work shall be got approved from the 

ection of the work/materials. 

should note that he should execute his part of work without causing any damage to any 
component of the building and also without disturbing the occupants. Any damage so caused shall be 

shall include, in the quoted price, all allied civil works such as chasing in wall, 
drilling holes etc to support the frames, partitions, make the surface good after grouting, scaffolding 

shall also be responsible for the safety and security of all their materials and also 
for ensuring fire prevention steps at all times in the working premises including their part of the work. 

or has to place full time representative at site, the representative should have 

The work shall be carried out without disturbing the existing occupants of other offices. Necessary 
est of the area shall have to be arranged by the successful 

is to be organized and executed so as to have least disturbance to 

The contractor should ensure payment of minimum wages + VDA to all labours / workmen staff 
higher. 

gainst all losses, claims, 
damages or compensation including under the provisions of the payment of the Wages Act 1936, 
Minimum Wages Act 1948, Employer’s Liability Act 1938,Workman’s Compensation Act 1923,the 

d Establishments Act 1947, Industrial Disputes Act 
1947, and Contract Labour (Regulation and Abolition)Act 1970 and Employees State Insurance Act 1948, 
Motor Vehicles Act 1988 or any modifications thereof or under any other law relating thereto and rules 

under from time to time or as a consequence of any accident or injury to any workman or 
other person in or about the work whether in the employment of the Employer or Contractor or not, and 

, action or proceedings whatsoever out of such 



36. From commencement to completion of works, the Contractor shall take full responsibility for the care of 
the work and for taking precautions to prevent loss
possible and shall be liable for any damage or loss that may arise to the works or any part thereof from 
any cause whatsoever including causes of fire, lightning, explosion, earthquake, storm, hurricane, floods,
inundation, subsidence, landslides, rock slides, riots (excluding civil war, rebellion, revolution and 
insurrection) or any latent defect or damage and shall at his own cost repair and make good the same so 
that at all times the work shall be in good orde
requirements of the Contract. 

For the purpose of this condition this expression “from commencement to completion of works” shall mean 
the period starting with the date of issue of Work Order or da
and ending with issue of Virtual Completion Certificate.

37. The Contractor shall take all precautionary measures to ensure the safety of the workmen employed by it. 
The contractor shall be fully responsible for th
by him at site for carrying out the work and Bank has nothing to do with such happenings and in no way 
shall be held responsible for the same.

38. The contractor shall maintain all registers as required by 
furnish the same to the Bank or its representative as and when

39. If the work is not started within 
terminate the work order without assigning 
of work is not considered to be satisfactory and is not consistence to be in contingent with the period of 
the completion of the work then the Bank may terminate the work order by giving a 5
contractor. In such case the contractor shall be liable to pay the employer 
completion of the said work and will not obstruct any way in completing the work through other agency. 
After completion of entire work the contractor shall be paid for the actual work executed by him at the 
quoted rates after deducting any claims,

40. The time allowed for completing the works is 
Order / date of handing over site whichever is later. 

 
41. If the Contractor fails to complete any or all the works by the date/s named  in  

Completion) or within any extended time (permitted by Bank) then the Contractor shall pay or allow the 
Employer the sum to be worked out at 
Damages (and not by way of penalty) for the delay, beyond the said date or extended time, as the case 
may be, during which the works shall remain unfinished and such damages may be dedu
moneys due or which may become due to the Contractor. The maximum amount of Liquidated damages 
shall be 5% of contract value.  
 

42. Extension of time: If in the opinion of the Employer
exceptionally inclement weather or (b) 
proceedings taken or threatened by or disputes, with adjoining or neighbouring owners or (c) 
works, or delay of other contractors nominated by the employer and not re
specification or (d) by the reason of authorized extra and additions or (e) by reason or any 
combination or works men or strikes or lock
causes which the employer may consider are b
completion of the time allowed for the contract shall make fair and reasonable extension of time for 
completion in respect therefore. In the event of the employer failing to give possession of the si
the day specified above, the time of completion shall be extended
 
In case of such strikes or lockouts as are referred to above, the contractor shall, immediately give the 
employer, written notice thereof. Nevertheless he shall use his be
shall do all that may be reasonably required, to the satisfaction of the employer for any extension of 
time for completion hereunder (which shall be final and binding on the contractor) shall be 
promulgated at the conclusion of such strike or lock
extension being, granted, determine, and declare the final completion date. The provision in clause 
with respect to payments of liquidated damages shall be construed as if t
employer was substituted for and the damages shall be deducted accordingly. 

 
From commencement to completion of works, the Contractor shall take full responsibility for the care of 
the work and for taking precautions to prevent loss or damage to the work to the maximum extent 
possible and shall be liable for any damage or loss that may arise to the works or any part thereof from 
any cause whatsoever including causes of fire, lightning, explosion, earthquake, storm, hurricane, floods,
inundation, subsidence, landslides, rock slides, riots (excluding civil war, rebellion, revolution and 
insurrection) or any latent defect or damage and shall at his own cost repair and make good the same so 
that at all times the work shall be in good order and condition and in conformity in every respect with the 

For the purpose of this condition this expression “from commencement to completion of works” shall mean 
the period starting with the date of issue of Work Order or date of handing over of site whichever is later 
and ending with issue of Virtual Completion Certificate. 

The Contractor shall take all precautionary measures to ensure the safety of the workmen employed by it. 
The contractor shall be fully responsible for the any injury or damage caused to the workmen deployed 
by him at site for carrying out the work and Bank has nothing to do with such happenings and in no way 

same. 

The contractor shall maintain all registers as required by the Regional Labour Commissioner and should 
furnish the same to the Bank or its representative as and when required. 

If the work is not started within 7 days from the date of issue of work order then Employer may 
terminate the work order without assigning any reason. If during the execution of the work, the progress 
of work is not considered to be satisfactory and is not consistence to be in contingent with the period of 
the completion of the work then the Bank may terminate the work order by giving a 5

In such case the contractor shall be liable to pay the employer any extra cost involved for the 
completion of the said work and will not obstruct any way in completing the work through other agency. 

k the contractor shall be paid for the actual work executed by him at the 
quoted rates after deducting any claims, damages. 

The time allowed for completing the works is 20 daysto be reckoned from 4thday from the date of Work 
te whichever is later.  

If the Contractor fails to complete any or all the works by the date/s named  in  
Completion) or within any extended time (permitted by Bank) then the Contractor shall pay or allow the 

d out at 0.5% of contract value per week to be recovered as Liquidated 
Damages (and not by way of penalty) for the delay, beyond the said date or extended time, as the case 

be, during which the works shall remain unfinished and such damages may be dedu
moneys due or which may become due to the Contractor. The maximum amount of Liquidated damages 

If in the opinion of the Employer, the works be delayed (a) 
ement weather or (b) by reason of instructions from the employer in consequence of 

proceedings taken or threatened by or disputes, with adjoining or neighbouring owners or (c) 
works, or delay of other contractors nominated by the employer and not re

the reason of authorized extra and additions or (e) by reason or any 
combination or works men or strikes or lock-out affecting any of the building trade or (f) from other 
causes which the employer may consider are beyond the control of the contractor, the employer at the 
completion of the time allowed for the contract shall make fair and reasonable extension of time for 
completion in respect therefore. In the event of the employer failing to give possession of the si
the day specified above, the time of completion shall be extended suitably. 

In case of such strikes or lockouts as are referred to above, the contractor shall, immediately give the 
employer, written notice thereof. Nevertheless he shall use his best endeavours to prevent delay, and 
shall do all that may be reasonably required, to the satisfaction of the employer for any extension of 
time for completion hereunder (which shall be final and binding on the contractor) shall be 

sion of such strike or lock-out and the employer shall then, in the event of an 
extension being, granted, determine, and declare the final completion date. The provision in clause 
with respect to payments of liquidated damages shall be construed as if the extended date fixed by the 
employer was substituted for and the damages shall be deducted accordingly.  

From commencement to completion of works, the Contractor shall take full responsibility for the care of 
or damage to the work to the maximum extent 

possible and shall be liable for any damage or loss that may arise to the works or any part thereof from 
any cause whatsoever including causes of fire, lightning, explosion, earthquake, storm, hurricane, floods, 
inundation, subsidence, landslides, rock slides, riots (excluding civil war, rebellion, revolution and 
insurrection) or any latent defect or damage and shall at his own cost repair and make good the same so 

r and condition and in conformity in every respect with the 

For the purpose of this condition this expression “from commencement to completion of works” shall mean 
te of handing over of site whichever is later 

The Contractor shall take all precautionary measures to ensure the safety of the workmen employed by it. 
e any injury or damage caused to the workmen deployed 

by him at site for carrying out the work and Bank has nothing to do with such happenings and in no way 

the Regional Labour Commissioner and should 

the date of issue of work order then Employer may 
any reason. If during the execution of the work, the progress 

of work is not considered to be satisfactory and is not consistence to be in contingent with the period of 
the completion of the work then the Bank may terminate the work order by giving a 5 day notice to the 

extra cost involved for the 
completion of the said work and will not obstruct any way in completing the work through other agency. 

k the contractor shall be paid for the actual work executed by him at the 

from the date of Work 

If the Contractor fails to complete any or all the works by the date/s named  in  Clause 40(Date of 
Completion) or within any extended time (permitted by Bank) then the Contractor shall pay or allow the 

of contract value per week to be recovered as Liquidated 
Damages (and not by way of penalty) for the delay, beyond the said date or extended time, as the case 

be, during which the works shall remain unfinished and such damages may be deducted from any 
moneys due or which may become due to the Contractor. The maximum amount of Liquidated damages 

the works be delayed (a) by reason of any 
reason of instructions from the employer in consequence of 

proceedings taken or threatened by or disputes, with adjoining or neighbouring owners or (c) by the 
works, or delay of other contractors nominated by the employer and not referred to in the 

the reason of authorized extra and additions or (e) by reason or any 
out affecting any of the building trade or (f) from other 
eyond the control of the contractor, the employer at the 

completion of the time allowed for the contract shall make fair and reasonable extension of time for 
completion in respect therefore. In the event of the employer failing to give possession of the site upon 

In case of such strikes or lockouts as are referred to above, the contractor shall, immediately give the 
st endeavours to prevent delay, and 

shall do all that may be reasonably required, to the satisfaction of the employer for any extension of 
time for completion hereunder (which shall be final and binding on the contractor) shall be 

out and the employer shall then, in the event of an 
extension being, granted, determine, and declare the final completion date. The provision in clause 41 

he extended date fixed by the 



 
43. The successful bidder shall be required to execute an Agreement in the proforma attached with this 

document within 7 daysfrom the date of receipt of
failure on the part of the successful 
the earnest money will be forfeited and the acceptance of the 

44. On completion of the work the contractor shall clean all windows, doors, fittings, 
fixtures,furnituresetcofallpaint/polish/distempersplashes/dirt/dust/adhesivesetc,ifnecessaryallhard
ware,cleaninsideandoutside,allfloor,stair
 
On receipt of such written intimation from the contractor on completion of the work, the
Employer shall arrange to inspect the work and certify completion if the 
workhasbeencompletedsatisfactorily.Ifnot,theArchitect/Employers
cies/defectsintheworkand the contractor shall attend to them properly and again intimate the 
Employer/Architect for further inspection.
 
TheworkshallnotbeconsideredascompleteuntiltheEmployer/Architectshavecertifiedin writi
has been completed satisfactorily without any apparent defects and 
theDefectsLiabilityPeriodshallcommencefromthedateofsuchcertificate
 
 No such certificates shall be issued until the contractor clears away and removes from the
constructional plant, surplus materials,
the site and the works clean and in a workman like condition to
Employer/Architects. 
 

45. The final bill will be released on satisfactory comp
terms and conditions / obligations spelt out and on proper submission of the bill together with the 
measurements. Final Bill settlement is within 
&measurements. The bidder must note that he has to submit tax invoice in the name of Branch 
depending upon the quantity executed in the Branch for final payment.
 

46. At any stage i.e. during the execution of work, any kind of change required, whether it is in des
specification, the contractor must inform the concerned Department of the Bank and after getting the 
approval, the same has to be incorporated 
 

47. The contractor shall give due notice to the Employer/Architects whenever any work is t
or otherwise becoming inaccessible later on, in order that the work may be
dimensions taken before such burial, in default whereof the same
Employer/Architect be either opened up for measure
may be made for such materials. Should any
work as to measurements etc., or other
notesoftheEmployer/Architectsshallbeacceptedascorrectandbindingonthecontractor.

 
48. Single Power point & Water for work will be provide by bank at free of

 
49. The contractor shall not directly or indirectly sublet the work to other party without written 

permission of the bank. 
 

50. The Bank reserves the right to distribute the work for which 
than one parties, if found necessary. No claim in this respect shall be considered and the contractor 
agrees to cooperate with other agencies ap
 

51. Bank shall not be responsible for 
calamity during the course of construction. Contractor is liable to make good all the damages if any, till 
the work is completed and handed over to the Bank
 

52. No advance payment shall be made to the contractor on supply of any material supplied at site 
execution; Payment shall be made only after completion of the work , submission of proper bills and 
measurement and checking at the site by Bank’

 

shall be required to execute an Agreement in the proforma attached with this 
from the date of receipt of the notice of acceptance of bid

failure on the part of the successful bidder to sign the agreement within the above stipulated period, 
the earnest money will be forfeited and the acceptance of the tender shall be considered as
On completion of the work the contractor shall clean all windows, doors, fittings, 
fixtures,furnituresetcofallpaint/polish/distempersplashes/dirt/dust/adhesivesetc,ifnecessaryallhard
ware,cleaninsideandoutside,allfloor,stair-cases,andeverypartofthebuildingandthesurroundings.

On receipt of such written intimation from the contractor on completion of the work, the
Employer shall arrange to inspect the work and certify completion if the 
workhasbeencompletedsatisfactorily.Ifnot,theArchitect/EmployershallinformtheContractorthedeficien
cies/defectsintheworkand the contractor shall attend to them properly and again intimate the 

inspection. 

TheworkshallnotbeconsideredascompleteuntiltheEmployer/Architectshavecertifiedin writi
has been completed satisfactorily without any apparent defects and 
theDefectsLiabilityPeriodshallcommencefromthedateofsuchcertificate 

No such certificates shall be issued until the contractor clears away and removes from the
materials, rubbish temporary works of every kind and leaves the whole of 

the site and the works clean and in a workman like condition to the satisfaction

The final bill will be released on satisfactory completion of the entire work and on completion of all the 
terms and conditions / obligations spelt out and on proper submission of the bill together with the 
measurements. Final Bill settlement is within 15 days from the date of proper submission of bill 

The bidder must note that he has to submit tax invoice in the name of Branch 
depending upon the quantity executed in the Branch for final payment. 

At any stage i.e. during the execution of work, any kind of change required, whether it is in des
specification, the contractor must inform the concerned Department of the Bank and after getting the 
approval, the same has to be incorporated by the contractor. 

The contractor shall give due notice to the Employer/Architects whenever any work is t
or otherwise becoming inaccessible later on, in order that the work may be inspected and correct 
dimensions taken before such burial, in default whereof the same shall, at the opinion of the 
Employer/Architect be either opened up for measurement at the Contractor’s expense or no payment 

Should any dispute or differences arise after the execution of any 
other matters which cannot be conveniently tested

mployer/Architectsshallbeacceptedascorrectandbindingonthecontractor.

ingle Power point & Water for work will be provide by bank at free of cost 

The contractor shall not directly or indirectly sublet the work to other party without written 

The Bank reserves the right to distribute the work for which this tender has been called, among more 
than one parties, if found necessary. No claim in this respect shall be considered and the contractor 
agrees to cooperate with other agencies appointed by the Bank. 

Bank shall not be responsible for any loss or damage to the contractor/ labour due to any natural 
calamity during the course of construction. Contractor is liable to make good all the damages if any, till 

ded over to the Bank authorities. 

No advance payment shall be made to the contractor on supply of any material supplied at site 
execution; Payment shall be made only after completion of the work , submission of proper bills and 

g at the site by Bank’s Engineer. 

shall be required to execute an Agreement in the proforma attached with this 
bid. In the event of 

to sign the agreement within the above stipulated period, 
shall be considered as cancelled. 

On completion of the work the contractor shall clean all windows, doors, fittings, 
fixtures,furnituresetcofallpaint/polish/distempersplashes/dirt/dust/adhesivesetc,ifnecessaryallhard

ndthesurroundings. 

On receipt of such written intimation from the contractor on completion of the work, the Architect/ 
Employer shall arrange to inspect the work and certify completion if the 

hallinformtheContractorthedeficien
cies/defectsintheworkand the contractor shall attend to them properly and again intimate the 

TheworkshallnotbeconsideredascompleteuntiltheEmployer/Architectshavecertifiedin writing that it 
has been completed satisfactorily without any apparent defects and 

No such certificates shall be issued until the contractor clears away and removes from the site all 
and leaves the whole of 

satisfaction of the 

letion of the entire work and on completion of all the 
terms and conditions / obligations spelt out and on proper submission of the bill together with the 

days from the date of proper submission of bill 
The bidder must note that he has to submit tax invoice in the name of Branch 

At any stage i.e. during the execution of work, any kind of change required, whether it is in design or 
specification, the contractor must inform the concerned Department of the Bank and after getting the 

The contractor shall give due notice to the Employer/Architects whenever any work is to be concealed 
inspected and correct 

shall, at the opinion of the 
the Contractor’s expense or no payment 

dispute or differences arise after the execution of any 
tested or checked, the 

mployer/Architectsshallbeacceptedascorrectandbindingonthecontractor. 

The contractor shall not directly or indirectly sublet the work to other party without written 

been called, among more 
than one parties, if found necessary. No claim in this respect shall be considered and the contractor 

contractor/ labour due to any natural 
calamity during the course of construction. Contractor is liable to make good all the damages if any, till 

No advance payment shall be made to the contractor on supply of any material supplied at site for 
execution; Payment shall be made only after completion of the work , submission of proper bills and 



 
53. Contractor agencies are advised (before quoting the rates) to inspect the site of the proposed work. 

They must go through specifications and documents. Any clarification, if required, 
the Bank  before  submitting  the quote.
 

54. The quantities mentioned in schedule are provisional and likely to increase /decrease to any extent or 
may be omitted thus altering the aggregate value of the contract.  No
shall be entertained on this account.

 
 

55. The contractor /vendor failed to carry out the works as per schedule/Quality, the same shall be 
carryout with different agencies and the actual amount will be deducted from the contractor

56. Payment to the contractor shall be made

 
57. The contractor agency shall keep particular vigil on his workers to maintain very good workmanship 

of all items, failing which no payment shall be made and no claim of material/labour used shall be 
made to him in any case, and the same work shall
cost. 

58. The Bank reserves the right to accept/reject any quotes without assigning any reasons.
 

59. Any work got executed in poor workmanship as pointed out by the  Bank’ 
dismantled and redone by the Contractor
 

60. Any addition, alteration or correction in the quote 
contractor. 
 
 
DECLARATION: 
 
I / We hereby declare that I / We read and understood the above terms 
we shall abide by them if the work is awarded to us.
 

 

Contractor agencies are advised (before quoting the rates) to inspect the site of the proposed work. 
They must go through specifications and documents. Any clarification, if required, may be

ubmitting  the quote. 

The quantities mentioned in schedule are provisional and likely to increase /decrease to any extent or 
be omitted thus altering the aggregate value of the contract.  No claim for loss

account. 

The contractor /vendor failed to carry out the works as per schedule/Quality, the same shall be 
carryout with different agencies and the actual amount will be deducted from the contractor

made as per actual work done of site. 

The contractor agency shall keep particular vigil on his workers to maintain very good workmanship 
of all items, failing which no payment shall be made and no claim of material/labour used shall be 

e same work shall be executed by him again without 

The Bank reserves the right to accept/reject any quotes without assigning any reasons.

Any work got executed in poor workmanship as pointed out by the  Bank’ Official  will
Contractor on his own cost 

addition, alteration or correction in the quote shall be signed and stamped

I / We hereby declare that I / We read and understood the above terms and conditions and that 
we shall abide by them if the work is awarded to us. 

Signature & Seal of the 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor agencies are advised (before quoting the rates) to inspect the site of the proposed work. 
may be taken from 

The quantities mentioned in schedule are provisional and likely to increase /decrease to any extent or 
loss of profit/business 

The contractor /vendor failed to carry out the works as per schedule/Quality, the same shall be 
carryout with different agencies and the actual amount will be deducted from the contractor bills. 

The contractor agency shall keep particular vigil on his workers to maintain very good workmanship 
of all items, failing which no payment shall be made and no claim of material/labour used shall be 

 charging any extra 

The Bank reserves the right to accept/reject any quotes without assigning any reasons. 

Official  will have to be 

be signed and stamped properly by the 

and conditions and that 

 

 

Signature & Seal of the Bidder 



 
THIS AGREEMENT is made on this ……… day of …………month of …….. between Indian Bank and having 

its Zonal Office at 92, Civil Lines, 

“Employer”) which expression shall include its successor, legal heirs and assignees of the one part. 

AND M/s. ……………………………………….. having its office at 

…………………………………………………………………………………………………………………………………………………………

…………………………... (hereinafter referred to as the “Contractor”) which expression shall include its 

successor, legal heirs and assignees of the second part. 

WHEREAS the Employer has caused 
Indian Bank –BBC Branch, District –
 
AND whereas the Employer has called for

dated……………………....…  

AND whereas the contractor has submitted the

………………………… to the Employer on ………………………… .

AND whereas the Employer has issued the work order 

dated……………………….. to the contractor to do the work.

AND whereas the Contractor has agreed to execute the work as per specificat

contract and Work Order. 

AND whereas the Employer has accepted the Contractor’s 

submitted by the contractor has been accepted for such sum as may be ascertained to be payable in 

terms of the Bill of Quantities and which sum is estimated to be Rs. ………………..

……………………………………..………………..) hereinafter referred to as the said “Contract Agreement”.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
 

1) In consideration of the said Contract Sum to be paid at
the said Conditions the Contractor shall carry out and complete the Works in terms and 
conditions herein contained and according to the general conditions of the contract, notice 
inviting tender, special conditions
schedule of rates and instructions to be given by and the supervision of and to the entire 
satisfaction of the Employer. 
 

2) Contract Price, Taxes and Payment Terms : 
 

Total contract price is Rs. ….…………….
installation charges and tools and tackles required for execution of the job.  Above price is 
inclusive of all taxes & duties including excise duty, income tax, octroi etc. in respect of 
contract.  No claim in this respect will be entertained.  Income tax on payments will be deducted 
and deposited by Employer in accordance with the sales tax law of the state and the provisions 
of tax deductions at source under income tax act 1961. 

 
3) Completion Period:  

Time is the essence of the Contract
days reckoned from 4thday 
whichever is later.  If the Contractor fails to comple
Contractor will have to bear liquidated damages as per the relevant clause mentioned in the 
Tender Documents. 

 
 

ARTICLES OF AGREEMENT 

is made on this ……… day of …………month of …….. between Indian Bank and having 

, Civil Lines, Bank Chauraha, Jhansi – 284001 (hereinafter referred to as the 

“Employer”) which expression shall include its successor, legal heirs and assignees of the one part. 

M/s. ……………………………………….. having its office at 

………………………………………………………………………………………………………………………

…………………………... (hereinafter referred to as the “Contractor”) which expression shall include its 

successor, legal heirs and assignees of the second part.  

the Employer has caused tender documents for “Air Conditioning Work in New Premises of 
– Jhansi Nagar” 

whereas the Employer has called for Tendervide Ref. no. …………….……………..…… 

whereas the contractor has submitted theTender ref. no. ………………………………

………………………… to the Employer on ………………………… . 

D whereas the Employer has issued the work order vide Ref. No…………………………………. 

dated……………………….. to the contractor to do the work. 

whereas the Contractor has agreed to execute the work as per specifications, conditions of 

whereas the Employer has accepted the Contractor’s bid as aforesaid and whereas the 

submitted by the contractor has been accepted for such sum as may be ascertained to be payable in 

Quantities and which sum is estimated to be Rs. ………………..

……………………………………..………………..) hereinafter referred to as the said “Contract Agreement”.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:- 

In consideration of the said Contract Sum to be paid at the times and in the manner set forth in 
the said Conditions the Contractor shall carry out and complete the Works in terms and 
conditions herein contained and according to the general conditions of the contract, notice 

, special conditions of contract, general scope of work, technical specifications, 
schedule of rates and instructions to be given by and the supervision of and to the entire 
satisfaction of the Employer.  

Contract Price, Taxes and Payment Terms :  

. ….……………. + GST which is inclusive of cost of materials, equipment, 
installation charges and tools and tackles required for execution of the job.  Above price is 
inclusive of all taxes & duties including excise duty, income tax, octroi etc. in respect of 
contract.  No claim in this respect will be entertained.  Income tax on payments will be deducted 
and deposited by Employer in accordance with the sales tax law of the state and the provisions 
of tax deductions at source under income tax act 1961.  

Time is the essence of the Contract.  The work is to be completed in all respects within 
 from the date of issue of the Work Order or handing over of site 

whichever is later.  If the Contractor fails to complete the job within the agreed time period the 
Contractor will have to bear liquidated damages as per the relevant clause mentioned in the 

is made on this ……… day of …………month of …….. between Indian Bank and having 

(hereinafter referred to as the 

“Employer”) which expression shall include its successor, legal heirs and assignees of the one part.  

M/s. ……………………………………….. having its office at 

………………………………………………………………………………………………………………………

…………………………... (hereinafter referred to as the “Contractor”) which expression shall include its 

in New Premises of 

ef. no. …………….……………..…… 

ref. no. …………………………………. dated 

…………………………………. 

ions, conditions of 

as aforesaid and whereas the bid 

submitted by the contractor has been accepted for such sum as may be ascertained to be payable in 

Quantities and which sum is estimated to be Rs. ………………..plus GST (Rupees 

……………………………………..………………..) hereinafter referred to as the said “Contract Agreement”. 

the times and in the manner set forth in 
the said Conditions the Contractor shall carry out and complete the Works in terms and 
conditions herein contained and according to the general conditions of the contract, notice 

of contract, general scope of work, technical specifications, 
schedule of rates and instructions to be given by and the supervision of and to the entire 

which is inclusive of cost of materials, equipment, 
installation charges and tools and tackles required for execution of the job.  Above price is 
inclusive of all taxes & duties including excise duty, income tax, octroi etc. in respect of this 
contract.  No claim in this respect will be entertained.  Income tax on payments will be deducted 
and deposited by Employer in accordance with the sales tax law of the state and the provisions 

.  The work is to be completed in all respects within 20 
from the date of issue of the Work Order or handing over of site 

te the job within the agreed time period the 
Contractor will have to bear liquidated damages as per the relevant clause mentioned in the 



 
 

 
4) Earnest Money:   

The Contractor has deposited an amount of 
Only) as earnest money. 

 
5) Inspection of Site:  
 

The Contractor has inspected the site before submitting his 
the nature of the work to be executed on the site.  Any difficulties which the Contractor may 
come across in the course of the work shall in no way relieve the contractor to claim or receive 
extra payment unless the Employer is of the opinion that such difficulties could not have been 
foreseen and the Employer consents in writing.

 
6) Supply of Material and Labo
 

The Contractor shall arrange all labour, materials, equipments, tools, tackles and everything 
necessary for the completion of the work.  The Contractor will assume all responsibility for the 
safety, protection and accounting of all material and equi
construction.  All materials used by the Contractor shall be of the best quality conforming to the 
required specification mentioned in the 
the Employer.  All such materials no
Contractor at his own expense.  The Contractor shall also at his own expense arrange for 
carrying out any test of materials which the Employer may from time to time require or if so 
desired by the employer. 

 
7) Defective Work / Materials
 

If any part of the work done by the Contractor is found defective in workmanship or if bad or 
inferior materials have been used the Contractor shall at his own risk and cost demolish all such 
defective work and rebuild the same and / or replace the bad or inferior materials used within a 
time frame mentioned to the satisfaction of the Employer.  The decision of the Employer in this 
regard shall be final and binding on the Contractor.  In case of default of the contr
remove the defective work and rebuild the same or replace bad or inferior materials as directed 
by the Employer, the Employer shall be entitled to employ anyone else to carry out the same at 
risk and cost of the Contractor and recover all expenses
contractor. 

 
8) Inspection of Work:  
 

During progress of the work the Employer shall be entitled at all times to have access to and 
inspect the work. 

 
9) Supervision:  
 

The Contractor shall provide one or more competent and tech
fully authorized to act on his behalf in all matters relating to the works to be carried out under or 
any other matter concerning this agreement and who shall at all times be present at the works 
while any work is in progress as per directions, explanations & instructions of Employer.

 
10) Compliance with Statutory Regulations & Work Rules
 

The Contractor shall be responsible for complying with the applicable laws / bye laws / 
Regulations in force from time to time and shall
workers / personnel engaged for the job.  Nothing will be paid extra in this regard.  If any 
amount is paid by the Employer with this regard the same amount shall be deducted from the 

 

The Contractor has deposited an amount of Rs.4200/-(Rupees Four Thousand

The Contractor has inspected the site before submitting his tender and has satisfied himself as to 
the nature of the work to be executed on the site.  Any difficulties which the Contractor may 

in the course of the work shall in no way relieve the contractor to claim or receive 
extra payment unless the Employer is of the opinion that such difficulties could not have been 
foreseen and the Employer consents in writing. 

Supply of Material and Labour:   

The Contractor shall arrange all labour, materials, equipments, tools, tackles and everything 
necessary for the completion of the work.  The Contractor will assume all responsibility for the 
safety, protection and accounting of all material and equipment and the work during 
construction.  All materials used by the Contractor shall be of the best quality conforming to the 
required specification mentioned in the Tender document and will be subject to the approval of 
the Employer.  All such materials not approved by the Employer shall be removed at once by the 
Contractor at his own expense.  The Contractor shall also at his own expense arrange for 
carrying out any test of materials which the Employer may from time to time require or if so 

Defective Work / Materials:   

If any part of the work done by the Contractor is found defective in workmanship or if bad or 
inferior materials have been used the Contractor shall at his own risk and cost demolish all such 

uild the same and / or replace the bad or inferior materials used within a 
time frame mentioned to the satisfaction of the Employer.  The decision of the Employer in this 
regard shall be final and binding on the Contractor.  In case of default of the contr
remove the defective work and rebuild the same or replace bad or inferior materials as directed 
by the Employer, the Employer shall be entitled to employ anyone else to carry out the same at 
risk and cost of the Contractor and recover all expenses incurred in this regard from the 

During progress of the work the Employer shall be entitled at all times to have access to and 

The Contractor shall provide one or more competent and technical qualified engineers duly and 
fully authorized to act on his behalf in all matters relating to the works to be carried out under or 
any other matter concerning this agreement and who shall at all times be present at the works 

ress as per directions, explanations & instructions of Employer.

Compliance with Statutory Regulations & Work Rules:  

The Contractor shall be responsible for complying with the applicable laws / bye laws / 
Regulations in force from time to time and shall have to bear all statuary liabilities to the 
workers / personnel engaged for the job.  Nothing will be paid extra in this regard.  If any 
amount is paid by the Employer with this regard the same amount shall be deducted from the 

Four Thousand Two hundred  

and has satisfied himself as to 
the nature of the work to be executed on the site.  Any difficulties which the Contractor may 

in the course of the work shall in no way relieve the contractor to claim or receive 
extra payment unless the Employer is of the opinion that such difficulties could not have been 

The Contractor shall arrange all labour, materials, equipments, tools, tackles and everything 
necessary for the completion of the work.  The Contractor will assume all responsibility for the 

pment and the work during 
construction.  All materials used by the Contractor shall be of the best quality conforming to the 

document and will be subject to the approval of 
t approved by the Employer shall be removed at once by the 

Contractor at his own expense.  The Contractor shall also at his own expense arrange for 
carrying out any test of materials which the Employer may from time to time require or if so 

If any part of the work done by the Contractor is found defective in workmanship or if bad or 
inferior materials have been used the Contractor shall at his own risk and cost demolish all such 

uild the same and / or replace the bad or inferior materials used within a 
time frame mentioned to the satisfaction of the Employer.  The decision of the Employer in this 
regard shall be final and binding on the Contractor.  In case of default of the contractor to 
remove the defective work and rebuild the same or replace bad or inferior materials as directed 
by the Employer, the Employer shall be entitled to employ anyone else to carry out the same at 

incurred in this regard from the 

During progress of the work the Employer shall be entitled at all times to have access to and 

nical qualified engineers duly and 
fully authorized to act on his behalf in all matters relating to the works to be carried out under or 
any other matter concerning this agreement and who shall at all times be present at the works 

ress as per directions, explanations & instructions of Employer. 

The Contractor shall be responsible for complying with the applicable laws / bye laws / 
have to bear all statuary liabilities to the 

workers / personnel engaged for the job.  Nothing will be paid extra in this regard.  If any 
amount is paid by the Employer with this regard the same amount shall be deducted from the 



Contractor’s dues.  The Contractor shall have to arrange insurance cover for the workers / 
personnel engaged by him for the job.

 
11) Determination of Contract: 
 

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of 
the Contractor failing to comply with the provisions of this contract by default and / or 
negligence and / or suspension of work or in the event of Contractor failing to complete the 
work within the stipulated period, the Employer may terminate this Agreement forthwith and 
employ, at the Contractor’s risk and cost, another contractor or sufficient number of workmen to 
complete the work. 

 
 
 
12) Force Majeure:   
 

This clause will be operative only if the work is delayed by 
a. Acts of God 
b. Earthquake or floods or similar natural calamities.
c. Serious loss or damage by fire or lightning.

 
In case any Force Majeure condition herein mentioned occurs and continues for a period 
exceeding 15 days the parties hereto undertake to sit together and devise ways for expeditious 
and proper performance of the obligations of the parties under this order.

 
13) Arbitration:   
 

“ In the event of any dispute or difference relating to interpretation and application of provisions 
of the contract and all disputes/ claims whatsoever which shall either during the continua
the contract or afterwards either between the parties to the contract or the respective 
representatives touching the construction/ application of any provision/ clause mentioned in 
the contract or any account or liability between the parties to the 
deed or omission of any party to the contract, in any way relating to these presents, shall be first 
at the discretion of the Bank attempted to be resolved in good faith by mutual discussion within 
30 days of the dispute or que
arbitration in accordance with provisions of Indian arbitration and Conciliation act 1996.

 
The Parties concerned shall designate an arbitrator on mutual consent/ consensus.  The venue 
of the arbitration shall be exclusively at 
conclusive and binding upon the parties and shall be deemed to have been made between 
parties themselves.  The parties to the dispute shall share equally the cost o
intimated by the arbitrator”. 

 
IN WITNESS whereof the said contracting parties have set their hands and seals on the day and year 
first hereinabove witness. 
 
Witness Address   
 
 
 
 
 
Witness Address   
 

 
ntractor shall have to arrange insurance cover for the workers / 

personnel engaged by him for the job. 

:  

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of 
o comply with the provisions of this contract by default and / or 

negligence and / or suspension of work or in the event of Contractor failing to complete the 
work within the stipulated period, the Employer may terminate this Agreement forthwith and 

, at the Contractor’s risk and cost, another contractor or sufficient number of workmen to 

This clause will be operative only if the work is delayed by  

Earthquake or floods or similar natural calamities. 
Serious loss or damage by fire or lightning. 

In case any Force Majeure condition herein mentioned occurs and continues for a period 
exceeding 15 days the parties hereto undertake to sit together and devise ways for expeditious 

he obligations of the parties under this order. 

“ In the event of any dispute or difference relating to interpretation and application of provisions 
of the contract and all disputes/ claims whatsoever which shall either during the continua
the contract or afterwards either between the parties to the contract or the respective 
representatives touching the construction/ application of any provision/ clause mentioned in 
the contract or any account or liability between the parties to the contract or as to any act or 
deed or omission of any party to the contract, in any way relating to these presents, shall be first 
at the discretion of the Bank attempted to be resolved in good faith by mutual discussion within 
30 days of the dispute or question being raised failing which the same shall be settled by 
arbitration in accordance with provisions of Indian arbitration and Conciliation act 1996.

The Parties concerned shall designate an arbitrator on mutual consent/ consensus.  The venue 
bitration shall be exclusively at Jhansi and any award passed by arbitrator shall be final, 

conclusive and binding upon the parties and shall be deemed to have been made between 
parties themselves.  The parties to the dispute shall share equally the cost o

 

whereof the said contracting parties have set their hands and seals on the day and year 

    Employer 

    Contractor 

 
 
 
 

ntractor shall have to arrange insurance cover for the workers / 

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of 
o comply with the provisions of this contract by default and / or 

negligence and / or suspension of work or in the event of Contractor failing to complete the 
work within the stipulated period, the Employer may terminate this Agreement forthwith and 

, at the Contractor’s risk and cost, another contractor or sufficient number of workmen to 

In case any Force Majeure condition herein mentioned occurs and continues for a period 
exceeding 15 days the parties hereto undertake to sit together and devise ways for expeditious 

“ In the event of any dispute or difference relating to interpretation and application of provisions 
of the contract and all disputes/ claims whatsoever which shall either during the continuance of 
the contract or afterwards either between the parties to the contract or the respective 
representatives touching the construction/ application of any provision/ clause mentioned in 

contract or as to any act or 
deed or omission of any party to the contract, in any way relating to these presents, shall be first 
at the discretion of the Bank attempted to be resolved in good faith by mutual discussion within 

stion being raised failing which the same shall be settled by 
arbitration in accordance with provisions of Indian arbitration and Conciliation act 1996. 

The Parties concerned shall designate an arbitrator on mutual consent/ consensus.  The venue 
and any award passed by arbitrator shall be final, 

conclusive and binding upon the parties and shall be deemed to have been made between 
parties themselves.  The parties to the dispute shall share equally the cost of arbitration as 

whereof the said contracting parties have set their hands and seals on the day and year 



LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF 
AIRCONDITIONING WORKS SUBJECT TO

 
S.No. MaterialName. 

1. AC (Split / Cassette) 
2. GI Sheets 

3. FireDamper 

4. Vibration Pads 

5. Vibration Isolation 

6. Refrigerant Pipes 

7. Nitrile Rubber Insulation
8. Power Cables 

9. Control Cables 

10. UPVC / CPVC for drain piping

11 Voltage Stabilizer (4 / 5 KVA)
(130 V – 300 V) 

 

NOTE :The Contractor shall use only above mentioned material or equivalentmake to be approved by
Bank. All other materials shallconfirm to the specif
account while quoting rates and prices

 

 
 
 
 

Date:     
     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO 
AIRCONDITIONING WORKS SUBJECT TO THE APPROVAL OF SAMPLES

 

Brand/Manufacturer/RecommendedMake.
Carrier / Blue Star / Daikin / Hitachi 
TATA/ HSL / SAIL / NIPPON DENRO or
approved equivalent. 

Caryaire/AirMaster/AirBreeze/Ravistaror
approved equivalent. 

Resistroflex / Dunlop 

Resistroflex / Dunlop 

Mandev / Totaline 

Nitrile Rubber Insulation Hylam / Superlon / Armaflex  

Polycab / Finolex / KEI 

Polycab / Finolex / Torrent / KEI / RR Kabel

for drain piping Supreme / Finolex / Prince / Astral 

KVA) VGUARD / MICROTEK / LIVGUARD / BLUEBIRD

hall use only above mentioned material or equivalentmake to be approved by
. All other materials shallconfirm to the specifications laid down. The bidder 

rates and prices 

            Signature of Contractor
             (With Seal)

MATERIALS TO BE USED IN 
SAMPLES BY BANK 

Brand/Manufacturer/RecommendedMake. 

TATA/ HSL / SAIL / NIPPON DENRO or 

Caryaire/AirMaster/AirBreeze/Ravistaror 

Polycab / Finolex / Torrent / KEI / RR Kabel 

/ BLUEBIRD 

hall use only above mentioned material or equivalentmake to be approved by 
bidder shall take this into 

Signature of Contractor 
(With Seal) 



 
 
 
 
 
 
 
 
 
 

FINANCIAL / 

SEPARATE ENVELOPE
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

FINANCIAL / PRICE BID  

 

IN  

 

SEPARATE ENVELOPE 



AIR CONDITIONING WORKS IN NEW PREMISES O

 
1 All items of work under this Contract shall be executed strictly to fulfill the requirements laid 

down in the specifications. Type of equipment, material specification, methods of installation 
and testing and type of control shall be in accordance with the specifications, approved shop 
drawings and the relevant Indian Standards, however capacity of each component an
quantities shall be such as to fulfill the above mentioned requirement. The basis of the design to 
be submitted by contractor for approval by Bank.

2 The rate for each item of work included in the Schedule of Quantities shall, unless expressly 
stated otherwise, include cost of:

 a) All materials, fixing materials, accessories, appliances tools, plants, equipment, transport, 
labour and incidentals required in preparation for and in the full and entire execution, testing, 
balancing, commissioning an
Specifications and Drawings.

 b) Wastage on materials and labor.
 c) Loading, transporting, unloading, handling/double handling, hoisting to all levels, setting, 

fitting and fixing in position, prote
for the full and entire execution and for the job in accordance with the contract documents, 
good practice and recognize

 d) Liabilities, obligations and risks arising out of Condi

 e) All requirements of Specifications, whether such requirements are mentioned in the item or 
not. The Specifications where available, are to be read as complimentary to and part of the 
Schedule of Quantities and any work called for in

 f) In the event of conflict between Schedule of Quantities and other documents including the 
Specifications and approved basis of design, the most stringent shall apply. The interpretation 
of the Bank shall be final and binding.

3 All equipment, quantities and technical data indicated in this Schedule are for the Contractor’s 
guidance only. This schedule must be read in conjunction with other documents and site 
conditions. The Contractor shall be paid for the actu
accordance with the approved Shop Drawings & Basis of Design at the contract rates.

4 This Schedule shall be fully priced and the extensions and totals duly checked. The rates for all 
items shall be filled in INR inc

5 No alteration whatsoever is to be made to the text or quantities of this Schedule unless such 
alteration is authorized in writing by Services Consultant. Any such alterations, notes or 
additions shall, unless authorized in writing, be 
considered. 

6 The Contractor shall procure and bring Materials/Equipment to the site only on the basis of
conditions and not on the basis of Schedule of Quantities which are approximate only. This also 
applies to the Contractor’s requisition for Owner supplied materials.

7 The unit rate for all local equipment or materials in Indian Rupees shall include cost of 
equipment and materials including all taxes and duties and also including forwarding, freight, 
insurance and transport into Contractor’s store at site, storage, installation, testing, balancing, 
commissioning and other works required.

8 The Contractor / Vendor 
other relevant site feasibility/

9 One year (12 months) on site Comprehensive Warranty (DLP) for complete work from the date
Of acceptance by Bank. 

 
 

 
 
 

 
SCHEDULE OF QUANTITIES 

 
KS IN NEW PREMISES OF INDIAN BANK, BRANCH  & ATM 

DIST -JALAUN 

All items of work under this Contract shall be executed strictly to fulfill the requirements laid 
ecifications. Type of equipment, material specification, methods of installation 

and testing and type of control shall be in accordance with the specifications, approved shop 
drawings and the relevant Indian Standards, however capacity of each component an
quantities shall be such as to fulfill the above mentioned requirement. The basis of the design to 
be submitted by contractor for approval by Bank. 
The rate for each item of work included in the Schedule of Quantities shall, unless expressly 

ted otherwise, include cost of: 
a) All materials, fixing materials, accessories, appliances tools, plants, equipment, transport, 
labour and incidentals required in preparation for and in the full and entire execution, testing, 
balancing, commissioning and completion of work called for in the item and as per 

Drawings. 
b) Wastage on materials and labor. 
c) Loading, transporting, unloading, handling/double handling, hoisting to all levels, setting, 
fitting and fixing in position, protecting, disposal of debris and all other labor necessary in and 
for the full and entire execution and for the job in accordance with the contract documents, 
good practice and recognize principles. 
d) Liabilities, obligations and risks arising out of Conditions of Contract. 

e) All requirements of Specifications, whether such requirements are mentioned in the item or 
not. The Specifications where available, are to be read as complimentary to and part of the 
Schedule of Quantities and any work called for in one shall be taken as required for

f) In the event of conflict between Schedule of Quantities and other documents including the 
Specifications and approved basis of design, the most stringent shall apply. The interpretation 

al and binding. 

All equipment, quantities and technical data indicated in this Schedule are for the Contractor’s 
guidance only. This schedule must be read in conjunction with other documents and site 
conditions. The Contractor shall be paid for the actual quantity of work executed by him in 
accordance with the approved Shop Drawings & Basis of Design at the contract rates.
This Schedule shall be fully priced and the extensions and totals duly checked. The rates for all 
items shall be filled in INR including NIL items. 

No alteration whatsoever is to be made to the text or quantities of this Schedule unless such 
alteration is authorized in writing by Services Consultant. Any such alterations, notes or 
additions shall, unless authorized in writing, be disregarded when 

The Contractor shall procure and bring Materials/Equipment to the site only on the basis of
and not on the basis of Schedule of Quantities which are approximate only. This also 

e Contractor’s requisition for Owner supplied materials. 

The unit rate for all local equipment or materials in Indian Rupees shall include cost of 
equipment and materials including all taxes and duties and also including forwarding, freight, 

nd transport into Contractor’s store at site, storage, installation, testing, balancing, 
commissioning and other works required. 

 are free to make site visit to ascertain the working conditions and 
other relevant site feasibility/feature 

One year (12 months) on site Comprehensive Warranty (DLP) for complete work from the date

Signature & Seal of the 

& ATM – RAMPURA, 

All items of work under this Contract shall be executed strictly to fulfill the requirements laid 
ecifications. Type of equipment, material specification, methods of installation 

and testing and type of control shall be in accordance with the specifications, approved shop 
drawings and the relevant Indian Standards, however capacity of each component and their 
quantities shall be such as to fulfill the above mentioned requirement. The basis of the design to 

The rate for each item of work included in the Schedule of Quantities shall, unless expressly 

a) All materials, fixing materials, accessories, appliances tools, plants, equipment, transport, 
labour and incidentals required in preparation for and in the full and entire execution, testing, 

d completion of work called for in the item and as per 

c) Loading, transporting, unloading, handling/double handling, hoisting to all levels, setting, 
cting, disposal of debris and all other labor necessary in and 

for the full and entire execution and for the job in accordance with the contract documents, 

e) All requirements of Specifications, whether such requirements are mentioned in the item or 
not. The Specifications where available, are to be read as complimentary to and part of the 

one shall be taken as required for all. 

f) In the event of conflict between Schedule of Quantities and other documents including the 
Specifications and approved basis of design, the most stringent shall apply. The interpretation 

All equipment, quantities and technical data indicated in this Schedule are for the Contractor’s 
guidance only. This schedule must be read in conjunction with other documents and site 

al quantity of work executed by him in 
accordance with the approved Shop Drawings & Basis of Design at the contract rates. 
This Schedule shall be fully priced and the extensions and totals duly checked. The rates for all 

No alteration whatsoever is to be made to the text or quantities of this Schedule unless such 
alteration is authorized in writing by Services Consultant. Any such alterations, notes or 

disregarded when bid documents are 

The Contractor shall procure and bring Materials/Equipment to the site only on the basis of site 
and not on the basis of Schedule of Quantities which are approximate only. This also 

The unit rate for all local equipment or materials in Indian Rupees shall include cost of 
equipment and materials including all taxes and duties and also including forwarding, freight, 

nd transport into Contractor’s store at site, storage, installation, testing, balancing, 

free to make site visit to ascertain the working conditions and 

One year (12 months) on site Comprehensive Warranty (DLP) for complete work from the date 

Signature & Seal of the Bidder  



 
D-  AIR CONDITIONING WORK 
Sl 

NO
. 

      DESCRIPTION Of ITEMS 

   (AIR CONDITIONING WORK)
1 Supplying, installation,testing and commissioning of 

as per 2024 version  Hi-wall  split airconditioner of following 
capacity with On Off Timer along with wirele
including providing and laying the standard length of 5 m copper, 
electrical and 25mm dia  heavy duty PVC drain piping with all 
necessary fittings duly insulated with 9mm thick nitrile rubber pipe 
insulation including Initial refrigera
distance between IDU and ODU along with drilling the holes and 
packing  and making good the damaged surfaces good comprising  
and 5 mtr Condenstate drain pipe as specified spec   of the 
following:-  
i) Indoor unit consisting of evaporator coil, blower fan with motor, 
filters, insulated drain pan control panel with cabling between control 
panels and units etc 

ii) Outdoor unit consisting of hermatically sealed Rotary Compressor 
to operate on 230 V, Single Phase, 5
Coated Condensor Coil with fan and motor, interconnecting 
refrigeration piping, starters/controls/cutouts/relays etc., mounted 
inside a powder coated sheet metal cabinet  duly treated for corrosion 
protection.the rate included interconnecting cable from indoor unit to 
outdoor unit  (APPROVED BRAND :DAIKIN,BLUE 
STAR,CARRIER,HITTACHI,O GENERAL)

a 1.5 TR wall mounted split unit (Minimum 5
manufacturing year-2024) including all necessary fittings an
mountings as specified by the manufacturer.

b 1.0 TR wall mounted split unit (Minimum 5
manufacturing year-2024) including all necessary fittings and 
mountings as specified by the manufacturer.

2 Charges for providing additional copper pipes (one circuit) for the 
above split units with necessary insulation and with adequate pvc 
insulated copper wire from indoor to outdoor units concealed and 
taken through beyond the standard  

3 Charges for providing additional 25 mm dia heavy duty PVC drain 
piping with all necessary fittings duly insulated with 9mm thick 
nitrile rubber pipe insulation drain pipe concealed / surface mounted 
and taken through wall / partition beyond the standard 5m length 
the above split units. 

4 Supply, installation, testing and commissioning of wall mounting 
4KVA stabilizers for 1.5Tr  & 1.0Tr Hi
units with input voltage range of 170
10% as required. 

5 Providing and fixing standard powder coated support brackets  & 
including  grille gauge with locking arrangement for the above split / 
cassette units including fasteners and other accessories as required. 
For split air conditioner 

6 Supplying and fixing 0-24 hrs electronic timer with 2nos 25A SP 
MCBs, 2 nos 25A TP contactors completely wired housed in a 
suitable powder coated enclosure with hinged door and mounted on 
wall with all interconnections. (for ac units in System Room)

  TOTAL 
  

 

AIR CONDITIONING WORK       
 UNIT QTY. RATE 

PER 
UNI
(
UT

(AIR CONDITIONING WORK)     
Supplying, installation,testing and commissioning of 5-Star rated  

wall  split airconditioner of following 
with On Off Timer along with wireless remote controller 

including providing and laying the standard length of 5 m copper, 
electrical and 25mm dia  heavy duty PVC drain piping with all 
necessary fittings duly insulated with 9mm thick nitrile rubber pipe 
insulation including Initial refrigerant charge suitable for 5 Mtrs 
distance between IDU and ODU along with drilling the holes and 
packing  and making good the damaged surfaces good comprising  
and 5 mtr Condenstate drain pipe as specified spec   of the 

    

nsisting of evaporator coil, blower fan with motor, 
filters, insulated drain pan control panel with cabling between control 

ii) Outdoor unit consisting of hermatically sealed Rotary Compressor 
to operate on 230 V, Single Phase, 50 Hz AC Supply, Anti Corrosive 
Coated Condensor Coil with fan and motor, interconnecting 
refrigeration piping, starters/controls/cutouts/relays etc., mounted 
inside a powder coated sheet metal cabinet  duly treated for corrosion 

d interconnecting cable from indoor unit to 
outdoor unit  (APPROVED BRAND :DAIKIN,BLUE 
STAR,CARRIER,HITTACHI,O GENERAL) 
1.5 TR wall mounted split unit (Minimum 5-Star rating inverter type  

2024) including all necessary fittings and 
mountings as specified by the manufacturer. 

Each 4 

1.0 TR wall mounted split unit (Minimum 5-Star rating inverter type 
2024) including all necessary fittings and 

mountings as specified by the manufacturer. 

Each 3 

providing additional copper pipes (one circuit) for the 
above split units with necessary insulation and with adequate pvc 
insulated copper wire from indoor to outdoor units concealed and 
taken through beyond the standard  5 mtr length. 

Rmt 70 

for providing additional 25 mm dia heavy duty PVC drain 
piping with all necessary fittings duly insulated with 9mm thick 
nitrile rubber pipe insulation drain pipe concealed / surface mounted 
and taken through wall / partition beyond the standard 5m length for 

Rmt 70 

Supply, installation, testing and commissioning of wall mounting 
4KVA stabilizers for 1.5Tr  & 1.0Tr Hi-Wall Split  Air Conditioning 
units with input voltage range of 170-270 Volts and output 220 +/- 

Each 7 

Providing and fixing standard powder coated support brackets  & 
including  grille gauge with locking arrangement for the above split / 
cassette units including fasteners and other accessories as required. 

Each 7  

24 hrs electronic timer with 2nos 25A SP 
MCBs, 2 nos 25A TP contactors completely wired housed in a 
suitable powder coated enclosure with hinged door and mounted on 
wall with all interconnections. (for ac units in System Room) 

No 1 

    
  

    
RATE 
PER 
UNIT 
(WITHO
UT GST) 

AMOUNT 
(EXCLUSI

VE OF 
GST) 

    
    

  

  

  

  

  

  

  

   
  



 

  

A AC EQUIPMENTS 

1 a SPLIT AC (1.5 Tr) 
1 b SPLIT AC (1.0 Tr) 
A SUB – TOTAL (1a +1 b) 

 
B ANCILLARY WORKS & OTHER ACCESS

2 Copper Refrigerant Piping  

3 Drain Piping 

4 Supply, installation, testing and commissioning
Electrical Interconnecting Cable
VOLATAGE STABILIZER (4 kVA)
 Installation of Split Type Units

5 Wall Bracket , Grill Cage 

6 Electronic Timer 

B SUB-TOTAL  
(2+3+4+5+6) 

  
C GRAND TOTAL (A) + (B)  

 
Amount in Words:  

 
Rupees……………………………………………………………………………………
 
 
 
 
 
Place :x 

 
Date :     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SUMMARY OF WORKS 

Amount 
Exclusive of GST 

(Rs.) 
 

GST Amount 

----------- 28% 

 
 
 

OTHER ACCESSORIES ---------- 18% 

 

 

Supply, installation, testing and commissioning  
Electrical Interconnecting Cable,  
VOLATAGE STABILIZER (4 kVA) 
Installation of Split Type Units 

 

 

 

 

 
 

Rupees………………………………………………………………………………………………………………………………..

     Signature & Seal of 

 Total Amount 
(Rs.) 

--------- 

  
  
  

---------- 

  

  

  

  

  

  

  
  

…………………………………………..Only 

Signature & Seal of Bidder 



 
DRAWINGS 

 

 


