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          FORM OF e- TENDER (2nd Call) 
 

 

TO, 

ZONAL 

MANAGER, 

  INDIAN BANK - ZONAL OFFICE, KOLKATA CENTRAL 

  ESTATE DEPT.  PLOT NO -377, 378  

  SALT LAKE, BLOCK - GD              

  KOLKATA - 700106   
 

 
 

Sub:  STRUCTURAL REPAIRING, RETROFITTING, REVAMPING WORKS (CIVIL, 

INTERIOR, PLUMBING AND ELECTRICAL) AT SELIMPORE RESIDENTIAL COMPLEX 

BUILDING 
 
Dear Sir 
 

Having  duly   examined   the   tender   documents   including   the   specifications,   bill  of 

quantities relating to the works specified in the underwritten memorandum  and having visited / 

inspected  the site  of  the  said  works  and  having  acquired   all  the   requisite information  

relating  theret o  as affecting  this  tender,  I/We  hereby  offer  to  execute   the  works   specified   

therein   at   the   rates specified   in   the   Bill   of   quantities   (while   submitting   Price  Bid)  and  

in accordance,  in  all respects, with the specifications and instructions in writing referred to in the 

conditions of tender, the Articles of  Agreement, Special Conditions, if any, the Bill of quantities and 

Conditions of Contract and with  such materials  are  as  specified,  by  and  in  all  other  respects  in 

accordance  with   such conditions in the Bill of quantities and conditions of contract so far as 

applicable. 
 

 

Thanking You, 
 
 
 
 
 
 

 
 
Tenderers Name & Signature 

 
 
 
 

 
Date and Company Seal:
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NOTICE INVITING ONLINE TENDER (E-TENDER) N I T  NO.: - 

ZO:EST:TNDR:QTR:003:2024-25 (2nd Call) 

SCHEDULE OF IMPORTANT DATES OF BIDS 
 

Name of Work:  STRUCTURAL REPAIRING, RETROFITTING, REVAMPING WORKS 

(CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) AT SELIMPORE RESIDENTIAL 

COMPLEX BUILDING 

 
                                        
                             PARTICULAR 

  
         DATE & TIME 

 
Date of Issue of NIT no :-  

ZO:EST:TNDR:QTR:003:2024-25 (2nd Call) 

 

 
 

: 

 

04.06.2024 

 
Document download start date 

 
: 

04.06.2024 at 1:00 

Document download end date & time : 10.06.2024:  15.00 hrs 

Site visit  : 
    
 04.06.2024 to 10.06.2024 from 11.00 
am  to 16.00 pm 

Pre-bid meeting in Indian Bank, 3rd Floor, 14 Indian 

Exchange Place, Kolkata 700 001. 
: 

 
06.06.2024: at 16.00 hrs 

 
Bid submission start date 

: 

: 

04.06.2024 

 
Last date of Online submission of Technical Bid and 

Financial Bid. 

 
: 

10.06.2024:  16.00 hrs 

 
Opening of Technical Bid (  through online mode )  

: 10.06.2024:  17.00 hrs 

 
Opening of Financial Bid (through online mode ) 

 

: 

 
To be intimated through On-line  

after evaluation of Technical Bid 

 

Validity of bid 
: 120 days  

 
Completion Period of the work 

 

: 

5  calendar months to be reckoned 

from the 14th day of date  of  issue of  

LOI or the handover of the site, 

whichever is earlier. 

 
Defect Liability Period 

 

: 

12 Months from the date of final bill 

paid by bank authority. 
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 Work Warranty Period   

  : 

For external painting work: 7 years 

from the date of final payment  

For Waterproofing Works: 10 years 

from the date of final payment. 

For all other works: 1 year from the date 

of final payment.   

 

Contractor has to give work warranty on 

Rs. 500/- stamp paper along with notary 

mentioning that if any type of defect 

noticed in warranty Period on work 

done area and notified by Indian Bank / 

Consultant, then immediately contractor 

has to attend the same, free of cost for 

all. 
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NOTICE INVITING ONLINE TENDER ( e-tender ) N I T  NO.: -                      

 

ZO:EST:TNDR:QTR:003:2024-25 (2nd Call) 
 

STRUCTURAL REPAIRING, RETROFITTING, REVAMPING WORKS (CIVIL, INTERIOR, 

PLUMBING AND ELECTRICAL) AT SELIMPORE RESIDENTIAL COMPLEX BUILDING 
 

INDIAN BANK, ZONAL OFFICE -KOLKATA CENTRAL invites Online (e-Tender) under TWO BID SYSTEM 

( T e c h n i c a l  a n d  F i n a n c i a l )  from reliable, resourceful, bonafide and experienced firms / companies / 

individual contractors having requisite financial capability and sufficient technical credential on execution of similar 

nature of work. The details are given below: 

 
1. Name of work :  STRUCTURAL REPAIRING, RETROFITTING, REVAMPING 

WORKS (CIVIL, INTERIOR, PLUMBING AND 

ELECTRICAL) AT SELIMPORE RESIDENTIAL COMPLEX 

BUILDING 
 

2. Location of Work :      14- SELIMPORE ROAD, KOLKATA  
 

3. Scope of Work : •   A s  p e r  s c h e d u l e  a n d      

   s p e c i f i c a t i o n s  

•   Maintenance/ Defect Liability for 1 year. 

•   Other works as per the  drawings and as instructed by the bank  

authority. 

4. Estimated Cost of work : Rs 2,75,93,923/-  ( Rupees Two Crore Seventy Five Lakh Ninety Three 

Thousand Nine Hundred Twenty Three only), excluding GST  

5. Completion Period :  5 calendar months to be reckoned after 7 days from the date of issue of LOI 

6. Maintenance Period or the 

Defect Liability Period 
:  1 year from the date of final bill payment 

7 Cost of Tender documents                 
( CTD ) 

 

: 

Nil 

8 Earnest Money Deposit             
(  EMD ) 

: 2% of the estimated cost, Rs 5,51,878/- i.e Rupees Five Lakh Fifty 

Thousand  only To be deposited along with Tender Part-A by way of 

Demand Draft in favour of “INDIAN BANK” payable in Kolkata  Original 

DD / PO to be submitted to INDIAN BANK’s office before the last date of 

tender submission along with hard copy of the tender  & Xerox copy of the 

same to be uploaded with technical bid. The vendors registered with NSIC / 

MC&IT / MEITY/ MSME irrespective of the stores for service activity in 

related to repairs maintenance works are exempted from payment of EMD. 

Copy of Valid registration and documentary evidence to support the eligibility 

criteria for exemption should be attached with mentioning monetary limit of 

Rs. 60.0 Lakh or more are eligible to exempt for EMD. 

 

9  
Initial Security Deposit ( ISD ) 

: 5% of the Bid Amount (Including EMD amount). The Bidders, who are 

eligible to exempt for EMD have to submit ISD 3% of the Bid Amount in the 

form of bank guarantee; Bank guarantee shall remain valid for a minimum 

period of 60 (Sixty) days beyond the date of final payment.  
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10 Retention Money ( RM ) : 5% against each RA Bill  
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Total Security Deposit ,TSD =              
( EMD + ISD + RM ) 

: 10% of the cost. (Total Security Deposit will be released after the Defect 

liability Period of 1 year to be reckoned from the date of final payment.  

 

 

12 

 
Additional Security Deposit 
(ASD ) 

: In case L-1 bidder quotes abnormally low rates ( i.e. more than below 

10% of estimated project cost), then, it is necessary to submit additional 

security deposit (ASD) equivalent to difference of more than below of 10% 

amount within 07 working days. Such ASD in the form of Bank guarantee 

with the validity till completion of work. The said bank guarantee will be 

released after completion of work along with final bill payment . 

13 Solvency Certificate : Latest Bank solvency certificate of  Rs.90.0 lacs  and above from any bank 

issued not earlier than 6 months from the date of advertisement of this tender. 
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Tender Documents 

: The Tender Documents can be downloaded from the Bank’s 

www.indianbank.in and e-procurement portal: 

https://www.tenderwizard.com/indianbank from 04.06.2024 to 

10.06.2024 to up to 3.00  pm 

 
 
 
 
www.indianbank.in and e-procurement portal: 
https://www.tenderwizard.com/indianbank from 20.12.2022 to 
20.01.2023 up to 3.00PM 

 

15 

Required Insurance Policies 

and Other Covid-19 Protocol 

for Proposed Repair Work. 

:  

To be obtained & followed by The Contractor at his own Cost. 

 

16 

 

 Liquidated Damages  
 

: With maximum rate @ 1% (One percent) per month of delay to be computed 

on per day basis based on quantum of damage suffered due to stated delay on 

part of Contractor.  

Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% (ten percent) of the accepted 

tendered value of work. 
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GST  

:  

To be paid separately as per govt. norms  

18  Payment to Contractors 

 

   1) R.A. Bill 

 

   2) Final Bill 

: 1) R.A Bills , amounting minimum Rs 50.0 lacs , payment will be released by 

INDIAN BANK within 15 days of the certification of Bill by Architectural 

Consultant and Dept. Civil Engineer. 

 

2) Final Bill payment will be released by INDIAN BANK within 60 days of 

the certification of final Bill by Architectural Consultant and Engineer – In – 

Charge. 

 

3) The Construction Agency shall provide Structural Stability Certificate after 

completion of work duly vetted by any Govt. Institute for releasing of Final 

Bill Payment. 

19 Contact details  : INDIAN BANK , ZONAL OFFICE -- KOLKATA CENTRAL ,  ESTATE DEPT.  
Plot no -377 , 378 Salt Lake , Block - GD ,  Kolkata - 700106   

zokolkatacentral@indianbank.co.in 

Concerned person :  

Mr. Samrat Talukdar (Civil Engineer) Mob. No.-9663453014 

Mr.Saroj Kumar Moharana  , Ph: 033-4025 9725,  

Architectural Consultant : 

M/S CONSULTING DEVELOPMENT SERVICES 

CDS.GANGULY@YAHOO.COM/  

CONTACT: 9831664630 /9330870022 
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Note: 

 
1. The bank reserves the right to reject any or all tenders/bids without assigning any reason. 

2. Tender received after closing date and time of submission of bid shall be rejected. 

3. The rates quoted by the Tenderer shall be based only on the specifications and conditions of the tender documents. 

4. Bank is not liable to make any payment to tenderers either for inspection of site or for preparation to submit the tender /  

    bid, regardless of the conduct or outcome of the bidding process. 

5. Bank reserves the right to cancel the tender of the bidder who fails to submit their tender in the prescribed format of bank. 

6. The Companies who are registered with Micro, Small & Medium Enterprises and also those having valid NSIC certificate 

under Government Store Purchase Programme having certificate clearly indicating the amount of “Quantitative Capacity Per 

Annum” (amount of Quantitative Capacity Per Annum shall be more than the estimated cost of work) are exempted from the 

submission of Tender document fee / EMD on submission of requisite proof in the form of valid certification from MSME 

and NSIC. 

7. Tenderer / Bidder should have registered office in Kolkata with supporting documents such as registered office address 

proof issued by govt. and other related authorities etc. 

8. Successful Bidder shall be abide with Central / State Govt.'s Health Guide line towards COVID-19 and maintained health 

discipline till completion of work. 

9. Successful Bidder shall adhere with Bank's rule and Regulation while working at site. 

 

Yours Faithfully, 

 

 

 

 

 

ZONAL MANAGER, 

INDIAN BANK - ZONAL OFFICE, KOLKATA CENTRAL 

ESTATE DEPT.  PLOT NO -377 , 378  

SALT LAKE , BLOCK - GD              

KOLKATA - 700106 
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ADDITIONAL GENERAL INFORMATION 

 

1. Structural Repairing, Retrofitting, Revamping works (Civil, Interior, Plumbing and Electrical) at Selimpore 

Residential Complex Building and the specification / & finish of the items shall be same as mentioned in the tender 

document. 

2. You are requested to fully understand the quantum of the work listed in the items mentioned. For the day to day 

supervision, Contractor will post one qualified site supervisor and qualified Graduate Civil Engineer at site having 

knowledge of Structural Repairs, Civil Repairs, Plumbing, Waterproofing & Painting works at their cost. 

3. The rates shall also include clearing of the premises during the work execution and after the work completion. 

4. The rates shall include throwing of the debris from the site during and after the course of execution. All the items 

rates shall be inclusive of removing / demolishing / dismantling of existing work etc. 

5. Pre-BID MEETING is arranged at Indian Bank, 3rd Floor, 14 India Exchange Place, Kolkata – 700 001 on 

06.06.2024 at 04:00 PM.  All Interested bidders are requested to send their wish to raise any query in respect of this 

project, may do so, 2 days in advance by sending email on below mentioned email ID, prior to pre-bid meeting date. 

And also send the name of the representative attending the meeting. 

 

Email to Indian Bank: zokolkatacentral@indianbank.co.in  

 

CC to: cds.ganguly@yahoo.com (M/S CONSULTING DEVELOPMENT SERVICES) 
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Site Inspection Report duly signed by the Consultant: 

 
This is to certify that M/s……………………………visited INDIAN BANK SELIMPORE RESIDENTIAL COMPLEX BUILDING,  
On…………………    and understood the general working condition and the mode of operations of the said buildings. 
 
 
Signature of Architect             ______________________  
  
 
Name of Architect                    _______________________ 
 
 
Note: Site inspection report with duly signature of consultant, corrigendum / addendum (if any) is mandatory to upload with 
Technical bid on e-tender website along with tender, without which, the bid shall be rejected out rightly. 
1. Any items other than the items mentioned in the tender document shall be brought to the notice of the Consultant and 
Bank before executing the additional items. 
2. All the rates mentioned for the items in the tender documents shall exclusive of all the GST. GST shall be paid additional 
as per banks policy. 
3. The rates quoted shall also be inclusive of obtaining all permissions from Local Authorities / Fire department / Electrical 
department. Any Local problem is in contractor’s scope of work, including obtaining the local permissions for smooth 
functioning the project, Bank shall not pay any extra amount for the same. 
 
 
 
Yours Faithfully, 
 
 
 
ZONAL MANAGER, 
INDIAN BANK - ZONAL OFFICE, KOLKATA CENTRAL 
ESTATE DEPT.  PLOT NO -377, 378  
SALT LAKE , BLOCK - GD              
KOLKATA - 700106   
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PRE-QUALIFICATION DOCUMENT 

FOR 

STRUCTURAL REPAIRING, RETROFITTING, REVAMPING 

WORKS (CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) 

AT SELIMPORE RESIDENTIAL COMPLEX BUILDING 
    

 

(G+IV STORIED 2 NOS BUILDINGS)
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SUB: STRUCTURAL REPAIRING, RETROFITTING, REVAMPING WORKS (CIVIL, INTERIOR, 

PLUMBING AND ELECTRICAL) AT SELIMPORE RESIDENTIAL COMPLEX BUILDING  

 
The intending bidders shall fulfill the following minimum Criteria for pre-qualification (PQ) 
b i d d i n g  for the above jobs:  - 
 

1.0. EXPERIENCE: 
 

 

 

Sr. No. 

 

 

Eligible Work 

 

Value – Rs. In Lacs 

( without taxes.) 

1. 
 

Three similar completed works each costing not less than      90 

 

2. 
 

Two similar completed works each costing not less than 
 

180 

 

3. 
 

One similar completed works costing not less than 
 

240 

 

In the Last Seven years ending 31.03.2024, similar work means Structural and Civil Repairs, Waterproofing, 

Plumbing, Painting a n d  related to BOQ items only. All completed work executed in INDIA only. Bidders 

have to make sure that all the relevant documents should be submitted/uploaded as required for Pre-

Qualification. Submission of Short-fall documents after opening of bids will not be allowed. 
 

2.0. TURNOVER:  Average annual turnover from the works for the last three years ending 31
st  

March 2023 

should not be less than Rs. 100.00 Lacs  as per the audited balance sheet. 

 

3.0. PROFIT / LOSS: - Tenderer should be a Net Profit making firm and should not have made losses in the 

last three continuous financial years. Certificate(s) from Chartered Accountant / Statutory auditors 

specifying the net worth of the Applicants, as at the close of the preceding financial year, 

 

4.0. SOLVENCY CERTIFICATE: - The contractor should have a latest solvency of the amount of Rs.9 0  

lakh duly issued by any Scheduled / Nationalized / Private Bank obtained during the last 6 months from the 

date of advertisement of this tender.  
 

Other conditions: 

1.0. Interested parties meeting the above Tender criteria can download the tender document from banks website 

www.indianbank.co.in/tenders/etender    or     https://www.tenderwizard.com/indianbank    and       submit 

experience profile, proof  of meeting  the  above  criteria,  attested  copies   of   completion   /   work   in 

progress  certificates from the clients, audited   certified balanced sheet for the last 3 (three) years,  EPF, 

ESIC /GST, Registration as  Contractor with various  PSUs,  State PWDs,  CPWD, MES,  Railways  and 

Autonomous Bodies, details of  Technical and Administrative        employees,     etc.,   through   online 

mode  https://www.tenderwizard.com/indianbank. Application not  accompanied  by  any  of  the  above 

documents and EMD will be rejected at the discretion of Indian Bank. Both soft copy and hard copies are to 

be submitted. 

2.0. No Joint Venture or consortium of firms shall be allowed.
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3.0. Indian Bank reserves the right to verify the authenticity of the documents submitted by the contractors. 

Indian Bank also reserves the right to reject any or a l l  applications, split the works or cancel the process 

without assigning any reason whatsoever may be. 

4.0. The Contractors shall have registered office at Kolkata / West Bengal. 

 

5.0.  The Contractors who are registered with any Govt. / Semi-Govt. / Govt. Undertakings / Autonomous bodies /  

        Private Sector / Housing Societies etc. and having experience of executing above types of works under a    

        single contract may apply with detailed certificates/ credentials to the Zonal Manager, Indian Bank - Zonal  

         Office, Kolkata Central, ESTATE DEPT.  Plot no -377 , 378 ,Salt Lake , Block - GD  ,Kolkata - 700106   

 
6.0.  Duplicate copy o f  T e c h n i c a l  B i d  D o c u m e n t s  to be submitted by physical mode by super 
scribing tender documents along with pre- qualification documents at the below mentioned address on or 
before due date of online submission. Failure of this the bid shall be out rightly rejected. 

 
 
 
 
 
 

ZONAL M A NAGER, 
         INDIAN BANK - ZONAL OFFICE, KOLKATA CENTRAL 

          ESTATE DEPT.  PLOT NO -377 , 378  

         SALT LAKE , BLOCK - GD, KOLKATA -700106              
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SECTION   I 
 

INSTRUCTIONS T O    TENDERERS 

GENERAL 

 
1.0. SCOPE OF TENDER BID 

1.1.The Employer, as defined in the Tender document, hereinafter called “the Owner” wishes to receive tender 

documents. 

1.2.Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 

“bidder”/“tenderer”), “biddered / tendered”, “bidding”/“tendering”, etc. are Synonymous. Day means 

calendar day. Singular also means plural. 

1.3.The approximate Estimated Value of the works is as indicated in the tender document 
 

 

2.0. ELIGIBLE TENDERERS 

2.1.This Invitation to Tender bid is open to all experienced and reputed Structural Repairs, Civil Repairs 

Contractors whether Individual or Sole Proprietor, Partnership firm, Private limited, or Public limited 

Company who satisfy the qualifying criteria. Joint ventures are not accepted. 
 

2.2.The tenderers are required to forward the documents as indicated in the tender documents. 
 

 

3.0. QUALIFYING CRITERIA 

As given in Page No. 11 & 12 of this tender document. 
 

 
Additional Requirement:  Even though the tenderers meet the above qualifying criteria, they are liable to be 

disqualified if they have : 

a)   Made misleading or false representation in the forms, statements and attachments i n  proof of the 

qualification requirements; 

b)  Records of poor performance such as abandoning the work, not properly completing the contract, 

inordinate delays in completion, penalty, litigation history or financial failures etc. 

c)  Their business banned by any Central Govt. Department / Public Sector Undertakings, Enterprises of 

Central Govt or any other cooperative bodies. 
 

d)  Not submitted all the supporting documents or not furnished the relevant details as per the prescribed 

format. 

e)  Any one of the partners (in case of partnership firm) or any Directors in case of pvt ltd., or public ltd 

firm being convicted by a Court of law. 
 

3.1.Tenderer shall submit the general information about them as per  Proforma No-I 
 

3.2.Tenderer shall submit the list of major plant & machinery available with the firm as per  Proforma No.- II 
 

 

4.0. SITE VISIT 

4.1.The tenderer is advised to visit (upon prior approval), and examine the Site of Works and its surroundings and 

obtain for itself on its own responsibility and cost all information that may be necessary for preparing the bid 

and entering into a contract for construction the Works as mentioned in tender document.
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4.2.The tenderer and any of its personnel with authority letter will be granted permission by the Employer /Owner 

to enter upon its premises and lands for the purpose of such visit (upon prior approval), but only upon the 

express condition that the tenderer, its personnel, and agents, will release and indemnify the Employer/Owner 

and its personnel and agents from and against all liability in respect thereof, and will be responsible for death 

or personal injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as 

a result of the inspection. 

4.3.Before submitting the Bid, the Tenderer shall be deemed to have satisfied himself by actual inspection of the 

site and locality of the works, Traffic conditions/restrictions, Availability of parking space, Transportation of 

materials that all conditions liable to be encountered during the execution of the works are taken into account 

and that the rates entered in the Price Bid document are adequate and all inclusive for the completion of work 

to the entire satisfaction of the Employer/Owner. 
 

5.0. BID OPENING 

5.1.Part-I of the Bid ( Technical Bid ) will be opened online at the address and (the date and time intimated in the 

Notice Inviting tender ( NIT ) mentioned in the Tender documents. 

 

5.2.For Financial Bid opening     intimation will be given to all qualifying bidders of Technical Bid about the 

date, time. The bidders have to register their company in the e-Procuremnt portal  

https://www.tenderwizard.com/indianbank obtain Digital Signature Certificate for participating in the 

online tender & reverse auction. 
 

6.0. PROCESS  TO BE CONFIDENTIAL 

6.1. Information relating to the examination, clarification, evaluation and comparison of bids, and 

recommendations for Tender shall not be disclosed to tenderers or any of their persons not officially 

concerned with such process until the Tender process is finalized. 

7.0. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

7.1. The Employer shall examine the bids to determine whether they are complete, whether the documents have 

been properly signed and whether the bids are generally in order, and all documents as per tender document 

have been submitted. 

7.2. Prior to the detailed evaluation, Employer shall determine whether each bid is of acceptable quality, is 

generally complete and is substantially responsive to the tender documents. For purposes of this 

determination, a substantially responsive bid is one that confirms to all the documents as specified in the 

Tender document without material deviations, objections, Conditionality or reservation. 

a)  A material deviation, objection, conditionality or reservation is one; 

b)  That affects in any substantial way the scope, quality or performance of the contract. 

c)  That limits in any substantial way, inconsistent with the bidding documents, the Employers’ rights or 

the successful Tenderer’s obligations under the tender document or 

d)  Whose rectification would unfairly affect the competitive position of other Tenderers who are 

presenting substantially responsive bids. 
 

7.3. If a bid is determined to be not substantially responsive, it shall be rejected by the Employer.
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8.0. EVALUATION OF TENDER BIDS 

8.1. The bids, which are determined as substantially responsive, shall be evaluated based upon t h e  criteria as 

given in qualifying criteria. 
 

8.2. No Tenderer is permitted to canvass to Employer on any matter relating to this Bid. Any Tenderer found 

doing so is liable to be disqualified and his/their bid is liable to be rejected. 
 

8.3. The Employer / consultants may visit few of the works completed / ongoing by the tenderers, whom they 

claim satisfying the eligibility criteria (As a part of tender process). 
 

9.0.   The application should be  type-written.  The applicant  should sign  and  stamp  each   page  of  

the application. 
 

10.0. Overwriting   should  be   avoided.   Correction,  if   any   should  be   made  by   neatly   crossing  out, 

initialing, dating and rewriting. Pages of the Tender documents are  numbered. Additional  sheets,  if 

any,  added  by  the  contractor,  should  also be  numbered by him. 
 

11.0. Any information furnished by the applicant found to be incorrect either immediately  or at a later date, 

would render him liable to be debarred from Tender / tendering /  taking up of work in Indian bank. If 

such applicant happens to be pre-qualified/  enlisted  contractor,  his  name  shall  be  removed  from 

the  pre-qualified  list  of  contractors. 
 

12.0. All information called for in the enclosed forms should be furnished against the relevant columns. If 

for any reason, information is furnished on a separate sheet, th is  fact should be mentioned against the 

relevant column. Even if no information is t o  be provided in a column, a 'NIL' or 'NO SUCH CASE' 

entry should be made  in   that column.  If any particulars!  Query  is  not  applicable  in  case  of  the 

applicant,  it   should be  stated  as  "not applicable". The  applicants  are·  cautioned that  not  giving 

complete information called for in the application forms or not giving it in clear  terms or making any 

change  in  the  prescribed  forms  or  deliberately  suppressing the   information   may   result   in   the 

applicant   being   rejected.   Applications/Tender d o c u m e n t  submitted through Email  w i l l  n o t  

be entertained. The Application/Tender document received after the due date and time o f  submission 

shall not be considered. 

 

13.0.   SITE VISIT:  - The officials of Indian Bank & Consultants may visit any of the ongoing & completed 

works enlisted in Tender documents submitted by bidders and In case of misleading or false 

representation or Record of poor performance, abandoning work, not properly completing the contract, 

Penalised During work, etc. were seen/Found during the Site visit of the ongoing & completed works 

will be caused the disqualification of the bidder 
 

eProcurement Support Desk Contact Details 

Name: Mr. Kushal Bose 

M/s. Antares Systems Limited 

#24, Sudha Complex, 3rd Stage, 4th Block 

Basaveshwaranagar, Bangalore – 560 079. 

Support Contact No. 8040482000/ 7686913157 

Support Email:  kushal.b@antaressystems.com
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1.0. SUBMISSION OF BIDS THROUGH E-TENDERING PORTAL 
 

 

The Bid documents, to be uploaded as part of online bid submission, are as follows: 
 

a)   Eligibility Criteria, along with all supporting documents required. 

b)   All Annexure as per this tender on Bidder’s letter head with authorizing person’s signature and Bidder seal on all pages. 

c)   All supporting documents and product literature in support of Technical specifications. 

d)   Relevant brochures 

e)   Compliance to Technical Specifications as per Technical Bid. 

f)   Any other information sought by the Bank with relevant to this tender Bidder should upload all the copies of relevant 

documents without fail in support of their bid and as per the instructions given in tender documents. If the files to be 

uploaded are in PDF format, ensure to upload it in “Searchable” PDF Format. After filling data in predefined forms 

bidders need to click on final submission link to submit their encrypted bid. 
 

Please take care to scan documents so that total size of documents to be uploaded remains minimum. All documentation 

evidence provided to the Bank s ha l l  be in  PDF  Format. The Scanned D o c u m e n t s  s h a l l  be OCR  enabled  

for facilitating  “search” on the scanned  document.  Utmost care may be taken to name the files/documents to be 

uploaded on e-tendering portal. 
 

2.0. BID RELATED INFORMATION 
 

Bidders must ensure that all documents uploaded on e-tendering portal as files or zipped folders, contain valid files and 

are not corrupt or damaged due to any processing at bidder PC system like zipping etc. It shall be the responsibility of 

bidder themselves for proper extractability of uploaded zipped files. 
 

Any error/virus creeping into files/folder from client end PC system cannot be monitored by e-tender software/server and 

will be bidder’s responsibility only. 
 

In addition to uploading the documents in our e-Tendering portal, Bidders should also submit the following in a sealed 

envelope, super scribing with the tender Reference number, due date, Name of the Bidder, etc. 
 

   Earnest Money Deposit (E M D) 
 

Note: Companies registered as Micro / Small Units under MSME / NSIC should submit documentary proof for claiming 

exemption for EMD. 
 

OTHER INSTRUCTIONS 
 

For  further  instructions  like  system  requirements  and  manuals,  the  bidder  should  visit  the  e-tendering  portal 

(https://www.tenderwizard.com/indianbank), click on System Requirement Manual/ User Manual. 
 

The following ‘Four Key Instructions’ for bidders must be assiduously adhered to 
 

a)   Obtain valid Digital Signature Certificate (DSC or PKI) well in advance before tender submission deadline on e- 

tendering portal. 

b)   Register your organization on e-tendering portal well in advance before tender submission deadline on e-tendering 

portal 

c)   Get  your  organization’s  concerned  executives  trained  on  e-tendering  portal  well  in  advance  before  tender 

submission deadline on e-tendering portal
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d)   Submit  your  bids  well  in  advance  of  tender  submission  deadline  on  e-tendering  portal  (Bank  will  not  be 

responsible any problem arising out of internet connectivity issues). 

 

      Note: While the first three instructions mentioned above are especially relevant to first-time users of the e-    

                 Tendering portal, the fourth instruction is relevant at all times. 
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PROFORMA - I 

General Information 
All individual  /Sole  Proprieter / Partnership  firm/  Private  Limited  or  Public  limited  firms  applying  for  

pre- qualification are requested to complete the information in this form. 

Sr. No. Particulars Details 

1. Name of Tenderer  

 
2. 

 
Head Office Address 

 

 

 

3. 

Address  on  which  Correspondence  should  be 

done. 

 

 Tel. No.  

 Mobile no.  

 Fax No.  

 E-mail address  

4. Place of incorporation / registration  

5. Constitution of tenderer  

i) Specify, if the tenderer is  

 a) An individual  

 b) A proprietary firm  

 c) A firm in partnership  

 d) A Limited Company or Corporation  

 
ii) 

Attach a copy of Proprietorship or Partnership 

Deed or Article of Association or Incorporation 

of Company as the case may be 

 

6. Bank solvency  

7. Turn Over for the years given below  

 2020-2021  

 2021-2022  

 2022-2023  

 
8. 

Give particulars of registration with Govt. / Semi 

Govt.   /   Public   Sector   Undertakings   /   Local 

Bodies / IT Companies. 

 

 
 
 

9. 

Other details: 

a) EPF No. 

b)  Labor license no 

c) PAN No. 

d) GST Registration No. (Copies to be enclosed) 

 

 

10. 
Any other information considered necessary but 

not included above 

 

 
11. 

Names and Titles of Directors and officers with 

designation to be concerned with this work with 

Designation of individuals authorized to act for 
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the organization  

 
 

12. 

Was the applicant ever required to suspend works 

for a period of more than six months continuously 

after  commencement  of  works.  If so,  give  the 

name of the project and give reasons thereof. 

 

 

 
 
 

13. 

Has the applicant or any constituent partner in 

Case of partnership firm, any director in case of 

private ltd company ever abandoned the awarded 

work before its completion? 

If so,  give  the  name  of  the  project  and  give 

reasons thereof. 

 

 

 
 

14. 

Has the applicant or any constituent partner in 

case of partnership firm, any director in case of 

private limited company ever been debarred / 

black listed for tendering in any organization at 

any time? If so, give details 

 

 
15. 

Has the applicant or any constituent partner in 

case of partnership firm, ever been convicted by a 

court of law? If So, give details 

 

 
16. 

Detailed    description    and    value    of    works 

successfully completed during the last five years 

as mentioned in Page no. 11 

 

 
17. 

Furnish    names    and    address    of    previous  

organization for which you have executed similar 

work in the recent past (At least three) 

 

18. Registered Office address and Telephone number  
 

 
 
 

19. 

Office address through which the work will be  

handled   in  Kolkata /WestBengal .          

Tenderer   /   Bidder  

should  have  office in Kolkata/ West Bengal   

with supporting documents such as registered 

office address proof issued by govt. and other 

related authorities etc. 

 

 
20. 

Details  of         factory and       its          location,  

Machinery, technical personnel to be employed to 

be attached in separate sheet. (If any) 

 

 

 

Note: Only self-attested copies to be furnished. 
 

 
 
 
 
 
 

Date & Place                                                                        Signature & seal of the applicant 
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PROFORMA - II 
 

List of major Plant and Machinery in possession of the firm 
 

Sr. No. Name of Plant & Machinery / equipment Nos. Available Owned *Other than col. no. “C” 

 

A 
 

B 
 

C 
 

D 

 

1. 
   

 

2. 
   

 

3. 
   

 

4. 
   

 

5. 
   

 

6. 
   

 

 
 

Date     : 
 

 

Place    :                                                                                                       Signature & seal of the applicant 
 
 
 

* In case of any arrangement for getting the equipment on lease, etc., authenticated proof of the same is to be 

submitted. Use separate sheets for providing more information.
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PROFORMA II(a) 

DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED  BY 

THE FIRM / COMPANY 
 

 

 

Sr. Mo 

 

 

Designation 

 

 

No of staffs 

 

 

Names 

 

 

Qualification 

 
Professional 

Experience 

Years of 

Experience in 

this firm 

 

1. 
      

 

2. 
      

 

3. 
      

 

4. 
      

 

5. 
      

 

6. 
      

 

7. 
      

 

8. 
      

 

9. 
      

 

10. 
      

 

 
 

Date     : 
 

 

Place    :                                                                                                       Signature & seal of the applicant
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FINANCIAL  INFORMATION 
 

I. Financial  Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit and Loss 

Account for the last three years ended 31.03.2023 duly certified by the Chartered Accountant, as submitted by the applicant to the Income-Tax 

Department (Copies to be attached). If the audited statement as of 

31.03.2023 is not available, preceding 3 years statements may be furnished. Statement as on 31.03.2023 may be submitted immediately on finalization. 

FINANCIAL YEARS 19-20 20-21 21-22 
 

(i) 
Gross Annual turn-over in Works: mentioned in the 

NIT 

   

(ii) Profit OR Loss    

(iii) Financial position:    

(a) Cash    

(b) Current Assets    

(c) Current Liabilities    

 
 
 

(iv) 

(a)  Net Working capital (b-c) 

(b) Current Ratio: 

Current Assets/Current Liabilities (b/c) (c)  Acid Test 

Ratio: 

   

Quick Assets/Current Liabilities (a/c)    

(v) Income Tax clearance Certificate   

 
(vi) 

Solvency   certificate   from   Bankers   (Scheduled   Bank)   of 

Applicant. Financial arrangements for carrying out the proposed work 

  

(Vii) Financial arrangement for carrying out the proposed work   

 

Date     : 
 

 

Place    :                                                                                                              Signature & seal of the applicant 
 
 
 

Signature of Chartered Accountant with seal 
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PROFORMA IIIA 
 

 
 

LIST OF SIMILAR WORKS SATISFYING QUALIFICATION 

CRITERIA 

COMPLETED DURING THE LAST 
5 YEARS 

 
 
 

 
Sr. 

No. 

 

 
Clients 

Name & 

Address 

 

 
Name of the 

work 

& Location 

 
Scope of work 

carried out by 

the 

bidder 

 

 
Agreement/ Letter of 

Award No. & Date 

 
Contract 

Value 

 
Date of 

start 

 
Date of 

Completion 

Reasons for 

delay in 

Completion, 

if any 

 

Ref. Or Document 

(with page no.) in 

support of meeting 

Qualification 

Criterion 

1.          

 

2. 
         

3.          

 

4. 
         

 

5. 
         

 

6. 
         

 

7. 
         

 

 
 

Date     : 
 

 

Place    :                                                                                                              Signature & seal of the applicant 

NOTE: Copy of Work Order/Purchase Order & Work Completion Certificate given by the Client to be submitted. 
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PROFORMA IIIB 
 

LIST OF WORKS ON HAND 
 
 

 

S.No 
 

Clients Name & Address 
Name of the work 

& Location 

 

Scope of  work 
Agreement/ Letter of 

Award No. & Date 

 

Contract Value 
Date of 

start 

1. 
      

 

2. 
      

 

3. 
      

 

4. 
      

 

5. 
      

 

6. 
      

 

7. 
      

 
Date     : 

 

 

Place    :                                                                                                              Signature & seal of the applicant 
 

 

NOTE:  Copy of Work Order/Purchase Order given by the Client to be submitted. In case of misleading or false representation or Record of poor 

performance, abandoning work, not properly completing the contract, etc. were seen during the Site visit of the ongoing & completed works 

of any projects of the bidders will be done by the Bank Officials/Consultants, it will cause disqualification of the bidder.
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PROFORMA - IV 

 

 

 

Certificate of Credit Facility (Solvency)   

                (On Bank’s letter Head) 
 
 

 

This is to certify that M/s                                                           ,  is a reputed firm / company  with a 

good financial standing. 

The  firm  /  company  is  enjoying  a  fund-based   credit   facility  of  Rs.     

working capital requirements. 
 
 
 
 

Signature 
 
Name, Designation & 

Address of Bank 

BANK’S SEAL 

to meet  its

 

NOTE: The above certificate shall be from nationalized / private / Scheduled Bank.
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PROFORMA V 

 

 

PERFORMANCE REPORT FOR WORKS REFERRED TO IN “PROFORMA-III” (A) 
 

 

1.  Name of the work / P r o j e c t  & Location. 

2.  Scope of work. 

3.  Agreement No. 

4.  Estimated Cost 

5.  Tendered Cost 

6.  Value of work done 

7.  Date of Start 

8.  Date of completion 

(a) Stipulated date of completion. 

(b) Actual date of completion. 

9.  Amount of compensation levied for delayed Completion if any. 

10.Performance report based on quality of work, 

Time Management, and Resources                               :                Very Good/Good/Fair/Poor 
 

 
 
 
 
 
 

Date and Place 
 
 
 

SUPERINTENDING ENGINEER/ 

CHIEF PROJECT MANAGER 

OR EQUIVALENT.
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SPECIAL INSTRUCTIONS TO 

TENDERERS 

 

1.  Time of Completion, Ex tens ion  of Time & Progress Chart 

 

Time ofCompletion: 

The entire work is to be completed in all respects within the stipulated period of 6 calendar months. 

The work shall deem to be commenced within 14
th 

day from the date of issue of Work order or date 

of handing over of site, whichever is earlier. Time is the essence of the contract and shal l  be strictly 

observed by the Tenderer. 

 
The work shall not be considered as complete until the Consultants have certified in writing  that this 

has  been  completed  and  the  Defects  Liability  Period  shall  commence  from  the   date of  such 

certificate. 

 

The contractor may plan and execute all the works around the clock without causing disturbance to the 

existing occupants of the premises. The plan of carrying out the works should be given at least one week 

in advance. 

Extension ofTime: 

If in the opinion of the Indian Bank / Consultants   the works be delayed  (a) by   reason  of any 

exceptionally  inclement weather,  or (b)  by  reason  of  instructions from  the  Indian  Bank  in  

consequence  of  proceedings  taken  or  threatened by or disputes, with adjoining or neighboring  

owners  or (c) by  the works,  or  delay, of other Tenderers  or tradesmen engaged or nominated by 

the Indian Bank and not  referred to in the specification or (d) by reason of authorized extra and 

additions or (e) by  reason of any combination of strikes or lock-out affecting any of the building 

trades of (1)  from other  causes  which  the  Indian  Bank  may  consider  being beyond  the control  

of the  Tenderer, the  Indian Bank  at the  completion  of the time  allowed  for the contract  shall  

make fair and reasonable  extension of time for completion  in respect there for. In the  event of  

the  Indian  Bank  failing  to  give possession  of  the  site  upon  the  day  specified above the time of 

completion shall be extended suitably. 

 
In   case   of   such   strikes   or   lockouts,   as   are   referred   to   above,   the   Tenderer   shall, 

immediately g i v e  the Indian Bank, written notice thereof. Nevertheless the Tenderer shall  use 

his best  endeavors  all that to prevent  delay, and  shall do  all that may be reasonably  required to 

the satisfaction of the Indian Bank to proceed with the works and on his doing  so, it will be  

ground of consideration by the Indian Bank for a extension of time as above  provided.  the 

decision of the Indian Bank  as to the period  to be  allowed  for an extension  of  time  for  

completion  hereunder (which   decision   shall   be   final   and   binding   on   the   Tenderer)  shall  

be  promulgated  at  the conclusion of such strike or lock-out and the Indian  Bank shall then,  in 

the  event of an extension being  granted,  determine  and declare  the  final completion  date.   The 

provision  in clause 12 with respect  to  payment  of  liquidated  damages shall  in  such  case,  be  

read  and  construed  as  if  the extended  dated  fixed by  the  Indian Bank were substituted for and 

the damage shall be deducted accordingly. 
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Progress ofWork: 

During  the  period   of  work execution,  the  Tenderer   shall  maintain  proportionate   progress  on 

the  basis  of  a  Programme  Chart  submitted  by  the  Tenderer  immediately  before commencement 

of work and agreed to by the Indian Bank / Consultants.   Tenderer  should also  include  planning 

for  procurement   of  scarce  material  well  in  advance  and   reflect the  same  in  the  Programme 

Chart so that there is no delay in completion of the  project. 
 

2.  Defects Liability Period (DLP) 

(a) It must be realized that this period is for exposure of “latent defects” such as settlements, 

shrinkages or expansion cracks, undue weathering and wear due to faulty material and 

workmanship. 
 

(b) The DLP commences from the certified date of Virtual Completion issued by the Consultants. 

DLP  –  1  year  from  the  Date  of  issue of  Virtual Completion Certificate for the  work  by 

Consultants. 
 

(c) Whenever the Indian Bank is of the view that the defects in the workmanship and/or materials 

used are likely to be apparent only over a long period, the Defect Liability Period may be 

extended as deemed fit. 
 

 

3.  Date ofCommencement 

Normally, Date of commencement shall be either 14 Days from the Work order issued to the 

Tenderer or the day on which Tenderer is instructed to take possession of the site, whichever is 

earlier. 
 

4.  Date of Completion 

Date of completion shall be 6 calendar months for the execution of the work. 
 

5.  Period of Final Measurement 

The period of final measurement after completion shall be made taken into account the complexity 

of the work and staff available for carrying out measurements. 
 

All hidden works shall have already been measured as  the  work  progressed in  presence of 

Tenderers, Indian Bank, Consultant and respective specialized consultants to check up the quality 

and method of installation. It should be noted that unless a longer period is stipulated, the condition 

of contract generally lays down three months (maximum) from the date of completion of the 

contract as the period of final measurement. Even though the maximum period of three months is 

mentioned, it shall be endeavored to complete the measurements as expeditiously as possible. 
 

6.  Period of Honoring Interim Certificate 

The period shall be ten days from the date of receipt of the certificate from t h e    Consultant   along 

with M Book only signed by the Tenderer, Consultant and Client. 
 

7.  Period of Honoring Final Certificate 

The period shall be one month from the date of receipt of the final bill certificate from the 

Consultant along with M book duly signed by Tenderer, Consultant and Client and statutory 

Certificates wherever necessary along with as built  drawings of the  works executed. No due 
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certificate from self as well as from the sub agencies involved by the main contractor should be 

produced to the bank at the time of submitting final bill by the main contractor. 

8.  Retention Money 

The retention percentage (I.e. deduction from interim bill) shall be 5% of the Gross value of each 

interim bill. The maximum amount of retention money shall be the balance amount of the Total 

Security Deposit. 50% of the   retention amount will be refunded to the Tenderer within 180 days 

after completion subject to the following: 

 Along with the final bill payment after issue of virtual completion certificate by the consultant. 

Tenderer’s removal of his materials, equipment, labour force, temporary sheds/stores etc. from the 

site. (excepting for a small presence  required if any for the Defect Liability Period and approved 

by the Indian Bank) The remaining 50% of the amount may be refunded 14 (Fourteen) days after 

the end of defects liability period provided he has satisfactorily carried out all the works and 

attended to all defects in accordance with the conditions of the Contract, including site clearance. 
 

9.  Receiving, Opening and Recording of Tenders 

Part-A (Technical bid) & Part-B (Price bid) has to be submitted through on-line mode only. 
 

Part-A tender will be opened at 15.30 hours on the same day as the last day of the receipt. In 

case of postal delivery, the tenderer has to ensure that the tender is received before the due date and 

time. The Indian Bank will not be responsible for the damage in transit and delay in receipt of 

tender if any. 
 

After technical  evaluation,  intimation   will be given to all qualifying  bidders    about     the 

date,  time  of opening  of F i n a n c i a l  B i d  t h r o u g h  online .  
 

Part-B - F i n a n c i a l  B i d  - - t o  b e  o p e n e d  o n l y  f o r  T e c h n i c a l  Q u a l i f i e d  

B i d d e r s .
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GENERAL CONDITIONS O F  CONTRACT 
 

Except  where   provided   for   in  the   description   of  the   individual   items   in  the   schedule of 

quantities and in the specifications and conditions laid down hereinafter and,   in the Drawings, the 

work shall be carried out as per standard specifications and under the  direction of Consultants. 
 

1.  Interpretation 

In  construing  these  conditions,  the  specifications,  the  schedule  of  quantities,  tender   and 

Agreement,   the  following  words  shall  have  the  meaning  herein  assigned  to  him   except 

where the subject or context otherwise requires: 

 

(a)      Indian Bank: The term Indian Bank shall denote Indian Bank with their Corporate Office at  

          Chennai   and  Indian  Bank  Zonal  Office, Kolkata Central,   ESTATE DEPT.  Plot no -377 , 378  ,Salt  

           Lake , Block - GD, Kolkata -700106  and any of its employees representative authorized on their behalf. 

 

(b) Tenderer: The term Tenderer shall mean (to the firm the contract is awarded) and his / their 

heirs, legal representatives, assigns and successors. 

(c) Site: The site shall mean the site where the works are to be executed as shown within boundary 

in red border on the site plan including any building and erections thereon allotted by the Indian 

Bank for the Tenderer’s use. 

(d) Drawings:   The   work   is  to   be   carried   out   in   accordance   with   drawings, specifications, the 

schedule  of  quantities  and  any  further  drawings  which  may  be   supplied or  any  other 

instruction, which may be given by the Indian Bank during  the execution of the work. 

 

All drawings relating to work given to the Tenderer together with a copy of schedule of quantities 

are to be kept at site and the Consultants shall be given to such drawings or schedule of access 

whenever necessary. 

In case any detailed Drawings are necessary Tenderer shall prepare such detailed drawings and or 

dimensional sketches there for and have it confirmed by the Indian Bank/ Consultants/PMC as case 

may be prior to taking up such work. 

The Tenderer shall ask in writing for any clarifications. 
 

(a) “The Works” Shall mean the work or works to be executed or done under this 

c o n t r a c t . 

(b) “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency 

act or in Provincial Insovency Act or any amending Statutes. 

(c) “The Schedule of Quantites” shall mean the schedule of quantities as specified and forming part 

of this contract. 

(d) “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the Tenderer. 
 

2.  Tenders 

a)  Technical  Bid 

The entire set of tender paper issued to the tenderer should be submitted fully signed on the 

every page. Signature will indicate the acceptance of the tender papers by the tenderer.
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b)  Price Bid-The price should be quoted in the Price Bid format attached to this bid  

The schedule of quantities shall be filled in as follows: 

(a) The "Rate" column to be legibly filled in ink both English figures and English  

words. (b) Amount column to be filled in for each item and the amount for each sub 

head as  detailed in the" Schedule of Quantities”.  

(c) All corrections are to be initialed. 

(d) The "Rate Column" for QRO items shall be filled up. 

(e) The"  Amount"  column  for  QRO  of  which  the  quantities  are  not  mentioned 

shall not be filled up. 
 

 

No modifications, writings or corrections can be made in the tender papers by the tenderer, 

but may at his option offer his comments or modifications in a separate sheet of paper 

attached to the original tender papers. 

The Indian Bank reserves the right to reject the lowest or any tender and also to discharge any 

or all of the tenders for each section or to split up and distribute any item of work to any 

specialist firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their 

attention is drawn to the fact that the rates for each and every item should be correct, 

workable and self- supporting. If called upon by the Indian Bank/ Consultants detailed 

analysis of any or all the rates shall be submitted. The Indian Bank/ Consultants shall not be 

bound to recognize the Tenderer's analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as 

"lump sum” contract, unless otherwise specified. 
 

 

All items of work described in the schedule of quantities are to be deemed and paid as 

complete works in all respects and details including preparatory and finishing works 

involved, directly, related to and reasonably detectable from the drawings, specifications 

and schedule of quantities and no further extra charges will be allowed in this connection. In 

the case of lump-sum charges in the tender in respect of any item of works, the payment of 

such items of work will be made for the actual work done on the basis of lump-sum charges 

as will be assessed to be payable by the Indian Bank. 

The Indian Bank has power to add to, omit from any work as shown in drawings or described 

in specifications or included in schedule of quantities and intimate the same in writing but no 

addition, omission or variation shall be made by the Tenderer without authorization from 

the Indian Bank. No variation shall vitiate the contract. Please also refer to para 7 hereinafter. 

The tenderer shall note that his tender shall remain open for consideration for a period as 

specified in General rules and Instructions under Item no 4. from the date of opening of the 

price - tender of the tender. 
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3.  Agreement 

The successful Tenderer is required to sign agreement as may be drawn up to suit local 

conditions and shall pay for all stamps and legal expenses, incidental thereto. 

4.  Permits and Licenses 

Permits and licenses for release of materials which are under Government control will be 

arranged by the Tenderer. The Indian Bank will render necessary assistance, sign any forms or 

applications that may be necessary. 

The Indian Bank / Consultant / PMC shall be indemnified against all Government or legal 

actions for theft or misuse of cement M.S. rods and any controlled materials in the custody of 

the Tenderer. It may be clearly understood that no compensation or additional charges can be 

claimed by the tenderer for non-availability of such materials in due time on this account or 

according to his own requirements. 

5.  Government and Local Rules 

The Tenderer shall conform to the provisions of all local Bye-laws and Acts relating to the 

work and to the Regulations etc., of the Government and Local Authorities and of any 

company with whose system the structure is proposed to be connected. The Tenderer shall give 

all notices required by said Act, Rules, and Regulations and Bye-laws etc., and pay all fees / 

fines payable to such authority / authorities for execution of the work involved. The cost, if 

any, shall be deemed to have been included in his quoted rates, taking into account all 

liabilities for licenses, fees for footpath encroachment and restorations etc., and shall indemnify 

the Indian Bank against such liabilities and shall defend all actions arising from such claims or 

liabilities. 

6.  Taxes and Duties 

The tenderers must include in their tender prices quoted for all duties royalties, cess and sale 

tax or any other taxes or local charges if applicable. GST will be payable extra as applicable. 

No extra claim on this account will in any case be entertained. 

The tenderer shall keep necessary books of A/C & other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by duly authorized 

representative of the Indian  Bank  and  or  the  Engineer-in-charge and  further  shall  finish  

such  other  information / document as the Indian Bank may required from time to time. 

7.  Quantity of Work to be executed 

The quantities shown in the schedule of quantities are intended to cover the entire work as 

indicated in the bill of Quantities but the Indian Bank reserves the right to execute only apart 

or the whole or any excess thereof without assigning any reason therefore. Variation in the 

value is however not expected to be more than 10%. 

8.  Other Persons Engaged by the Indian Bank 

The Indian Bank reserves the right to execute any part of the work included in this contract or 

any work which is not included in this contract by other Agency or persons and Tenderer shall 

allow all reasonable facilities and use of his scaffolding for the execution of such work. The 

main Tenderer shall extend all cooperation in this regard. 
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9. Payment to contractors 

i.  For claiming this payment, the following documents are to be 

submitted: 
 

a. R.A.  Bill:  -R.A Bills ,  a m o u n t i n g  m i n i m u m  R s  5 0 . 0 0  l a c s  

, payment will be released by Indian Bank within 15 days of the certification of Bill 

by Consultant and Dept. Civil Engineer. 

b. Final  Bill:  - Final Bill payment will be released by Indian Bank within 60 days of 

the certification of final Bill by Consultant and Engineer – In – Charge. 
 

ii.  All the bills will be certified by the Architectural Consultant. And the same will be  

      accepted by Indian Bank. 

 iii.  No payment will be made without consultant’s certificate. 

10. Tenderer to provide everything necessary 

The Tenderer shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawings, schedule of quantities and specifications 

taken together whether the same may or may not be particularly shown or described therein 

provided that the same can reasonably be inferred there from and if the Tenderer finds any 

discrepancies therein he shall immediately and in writing, refer the same of the Indian Bank/ 

Consultants  whose decision shall be final and binding. 

The Tenderer shall provide himself for ground and fresh water for carrying out of works at his 

own cost. The Indian Bank shall on no account be responsible for the expenses incurred by the 

Tenderer for hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete 

the said items of work within the contemplation of the contract, and beyond the unit price no 

extra payment will be allowed for incidental or contingent work, labour and/or materials 

inclusive of all taxes and duties whatsoever except for specific items, if any, stipulated in the 

tender documents. 

The Tenderer shall supply, fix and maintain at his own cost, for the execution of any work, all 

tools, tackles, machineries and equipments and all the necessary centering, scaffolding, staging, 

planking, 

timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as 

well as by day required not only for the proper execution and protection of the said work but 

also for the protection for the public and safety of any adjacent roads, streets, walls, houses, 

buildings, all other erections, matters and  things  and  the  Tenderer shall  take  down  any  

remove any or  all  such centering, scaffolding, planking, timbering, strutting, shoring, etc., as 

occasion shall be required or when ordered so to do, and shall fully reinstate and make good 

all matters and things disturbed during the execution of the works to the satisfaction of the 

Indian Bank/ Consultants. 

The Tenderer shall also provide such temporary road on the site as may be necessary for the 

proper performance of the contract, and for his own convenience but not otherwise. Upon 

completion, such roads shall be broken up and leveled where so required by the drawings 
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unless the Indian Bank shall otherwise direct. The Tenderer shall at all times give access 

to workers employed by the Indian Bank or any men employed on the buildings and to 

provide such parties with proper sufficient and if required, special scaffolding, hoists and 

ladders and provide them with water and lighting and leave or make any holes, grooves etc., in 

any work, where directed by the Indian Bank as may be required to enable such workmen to lay 

or fix pipes, electrical wiring, special fittings etc. The quoted rates of the tenderers shall 

accordingly include all these above mentioned contingent works. 

11. Tools, Storage of Materials, Protective Works and Site Office Requirements 

The Tenderer shall maintain a site office with site engineer to receive instruction notices or 

communications etc. 

All drawings/charts maintained on the site are to be carefully mounted on boards of appropriate 

size and covered with a coat of approved varnish. They are to be protected from ravages of 

termites, ants, and other insects. 

The Tenderer shall provide at his own cost all artificial light required for the work and to 

enable other Tenderers and sub-Tenderers to complete the work within the specified time. 

The Tenderer shall arrange and use the toilets for use of their workmen and keep the same in 

a clean and sanitary condition to the satisfaction of the Indian bank / Public Health Authorities 

and shall cause such latrines and soil to be cleared away whenever necessary and shall make 

good all the works disturbed by these conveniences. 

Every precaution shall be taken by the Tenderer to prevent the breeding of mosquitoes on the 

works during the construction, and all receptacles; cisterns, water tanks etc., used for the 

storage of water must be suitably protected against breeding of mosquitoes. 

The Tenderer shall indemnify the Indian Bank against any breach of rules in respect of anti-

malarial measures. 

The Tenderer shall not fix or place any placards or advertisement of any description or permit 

the same to be fixed or placed in or upon any boarding, gantry , building structure other than 

those approved by the Indian Bank. 

Protective Measures: The Tenderer from the time of being placed in possession of the site 

must make suitable arrangements for watching, lighting and protecting the work, the site and 

surrounding property by day, by night, on Sundays and other holidays. 

Tenderer shall indemnify the Indian Bank against any possible damage to the building, 

roads, or 

members of the public in course of execution of the 

work. 
 

The Tenderer shall provide necessary temporary enclosures, gates, entrances, etc., for the 

protection of the work and materials and for altering and adopting the same as may be required 

and removing on completion of the works and making good all works disturbed. 

Storage of materials: The Tenderer shall provide and maintain proper sheds for the proper 

storage and adequate protection of the materials etc. and other work that may be executed on 

the site including the tools and materials of sub- Tenderers and remove same on completion. 

Cement should be stored one feet above the ground level and have raised floor. 

Tools: The theodolite levels, steel and metallic tapes and all other surveying instruments found 

necessary on the works shall be provided by the Tenderer for the due performance of this 
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contract as instructed by the Site Engineer. All measuring tapes shall be of steel and suitable 

scaffolding and ladders that may be required for safely taking measurement shall be supplied by 

the Tenderer. 

The masteries and the supervisors on the works shall carry with them always a one meter or 

two meter steel tape, a measuring tape of 3 meters, a spirit level, a plumb bob and a square 

and shall check the work to see that the work is being done according to the drawing and 

specifications. The Site Engineer will use any or all measuring instruments or tools belonging 

to the Tenderers as he chooses for checking the works executed or being executed on the 

contract. The Tenderer should cover in his rates for making provisions for all reasonable 

facilities for the use of his scaffolding, tools and plant etc. by sub-Tenderers for their work. 
 

12. Notice and Patents of Appropriate Authority and Owners 

The Tenderer shall confirm to the provisions of any Acts of the Legislature relating to the work, 

and to the Regulations and Bye- laws of any authorities, and/or any water, lighting and other 

companies, and/or authorities with whose systems the structures were proposed to have 

connection and shall before making any variations from the drawings or specification that may 

be associated to so conform, give the Indian Bank/ Consultants written notices specifying the 

variations proposed to be made and  the reasons for  making them  and  apply for 

instruction thereon. The Indian Bank/ Consultants on receipt of such intimation shall give a 

decision within a reasonable time. 

13. Clearing Site and Setting out Works 

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials 

rubbish of all kinds. All holes or hollows whether originally existing or produced by removal or 

loose stone or materials shall be carefully filled up with earth well rammed and leveled off as 

directed at his own cost. The Tenderer shall set out the works and shall be responsible for the 

true and perfect setting out of the work and for the correctness of the positions, levels, 

dimensions and alignment of all parts thereof. If at any time, any error shall appear during the 

progress of any part of the work, the Tenderer shall at his own expenses rectify such error, if 

called upon to the satisfaction of the Indian Bank. The Tenderer shall further set out the works 

to the alternative positions at the site until one is finally approved and the rates quoted in his 

tender should include for this and no extra on this account will be entertained. 

 

14. Tenderer Immediately t o  Remove All Offensive Matters 

The Tenderer s h a l l  keep the foundations and works  free  from  water  and  shall  provide 

and 

maintain at his own expenses electrically or other power- d r i v e n  pumps  and  other 

plant to the  satisfaction  of the  Indian Bank  for the purpose,  until  the building  is  

handed over to the Indian Bank. The Tenderer shall arrange  for the disposal of the water  

so accumulated  to the satisfaction of the Indian Bank and local authority and no claims  

will be entertained afterwards if he does not include in his rates for the purpose. 

15. Access 

Any authorized representative of the Indian Bank shall at all reasonable times have  free  

access to  the  works  and/or  to  the,  workshops,  factories  or  other  places  where  materials 

are being prepared  or constructed  for the work and also to any place where the  materials 
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are  lying or from where they are being obtained, and the Tenderer  shall give  every 

facility to  the  Indian bank  or  their  representatives  necessary  for  inspection  and   

examination  and  test  of  the materials and workmanship. Except the representatives of 

the  Indian Bank no person  shall be allowed at any time without the written permission of 

the  Indian Bank. 

16. Materials, Workmanship, Samples, Testing of Materials 

All the works specified and provided  for in the specifications or which may be  required 

to be done in order to perform and complete any part thereof shall be executed in  the best 

and most workmanlike manner with materials of the best and approved quality of  the 

respective  kinds in accordance   with  the  particulars   contained   in  and  implied  by  the   

specifications  and  as represented by the drawings or according to such other additional  

particulars, and instructions as may  from  time to  time be  given by the  Indian  Bank/  

Consultants during the execution of the work, and to his entire satisfaction. 

If required by the Indian Bank/ Consultants  the  Tenderer  shall have  to  carry  out  tests  

on materials and workmanship  in approved materials testing laboratories  or as prescribed 

by  the Indian Bank / Consultants at his own cost to prove that the materials etc. u nder 

test  conform to the relevant  I.S.  Standards or as specified in the specifications.  The 

necessary  charges for preparation of mould  (in case of concrete cube) transporting, 

testing etc., shall  have to be borne by the Tenderer. No extra payment on this account 

should in any case be  entertained. 

All   works to be carried  out generally as per IS code. 
 

Branded  items,  i.e.,  BIS   compliant  items  specified   in  the  tender   shall  not  be   

tested separately.  However the  other items if approved by Indian bank are subjected to 

testing  as per tender specifications. 

All the materials (except where otherwise described) stores and equipment required for the full 

performance of the work under the contract must be provided through normal channels and 

must include charge for import duties, sales tax, octroi and other charges and must be the 

best of their kind available and the Tenderers must be entirely responsible for the proper and 

efficient carrying out of the work. The work must be done in the best workmanlike manner. 

Samples of all materials to be used must be submitted displayed to the Indian Bank/ 

Consultants when so directed by the Engineer / Consultants and written approval from Indian 

Bank/ Consultants must be obtained prior to placement of order. 

During the inclement weather the Tenderer shall suspend concreting and plastering for such 

time as the Indian Bank/ Consultants may direct and shall protect from injury all work when 

in course of 

execution. Any damage (during constructions) to any part of the work for any reasons due to 

rain, storm, or neglect of Tenderer shall be rectified. by the Tenderer in an approved manner at 

no extra cost. 

Should the work be suspended by reason of rain, strike, lock -outs or any other cause, the 

Tenderer shall take all precautions necessary for the protection of work and at his own 

expenses shall make good any damage arising from any of these causes. 

The Tenderer shall cover up and protect from damage, from any cause, all new work and 

supply all temporary doors, protection to windows, and any other requisite protection for the 
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execution of the work whether by himself or special tradesmen or sub-Tenderer and any 

damage caused must be made good by the Tenderer at his own expenses. 

The contractor shall prepare for approval of Consultant the “Co-ordinated services drawings” 

for pre-planned openings so that the alterations are reduced to the minimum. 

17. Removal of Improper Work 

The Indian Bank shall during the progress of the work have power to order in writing from 

time to time the removal from the work within such reasonable time or times as may be 

specified in the order of any materials which in the opinion of the Indian Bank / Consultants 

are not in accordance with specification or instructions, the substitution or proper re-execution 

of any work executed with materials or workmanships not in accordance with the drawings 

and specifications or instructions. In case the Tenderer refuses to comply with the order the 

Indian Bank shall have the power to employ and pay other agencies to carry out the work and 

all expenses consequent thereon or incidental thereto as certified by the Indian Bank/ 

Consultants shall be borne by the Tenderer or may be deducted from any money due to or 

that may become due to the Tenderer. No certificate which may be given by the Consultants 

shall relieve the Tenderer from his liability in respect of unsound work or bad materials. 

18. Site Engineer/ Project Management Consultant: 

The term "Site Engineer and/ or PMC" shall mean the person and/ or agencies appointed/ paid 

by the Indian Bank to superintend the work. The Tenderer shall afford the Site Engineer and/ 

or PMC every facility and assistance for examining the works and materials and for  

checking and measuring work  and materials. The Site Engineer and/ or PMC shall have no 

power to revoke, alter, enlarge or relax any requirements of the Tenderer or to sanction any 

day work, additions, alterations, deviations or omissions or any extra work whatever, except in 

so far as such authority may be specially conferred by a written order of the Indian Bank. One 

register has to be kept at the site where Site Engineer or Consultant will put official views 

in the register. 

The Site Engineer / PMC shall have power to give notice to the Tenderer or to his foreman, of 

non- approval of any work or materials and such work shall be suspended or the use of such 

materials shall be discontinued until the decision of the Indian Bank is obtained. The work will 

from time to time be examined by the Consultants, Engineer from the Premises Department of 

the Indian Bank and the Site Engineer if any. But such examination shall not in any way 

exonerate the Tenderer from the obligation to remedy any defects which may be found to exist 

at any stage of the work or after the same is  complete. Subject to  the  limitations of  this  

clause  the  Tenderer shall  take instructions only from the Consultants/Indian Bank or his 

representative. 

19. Tenderer's Employees 

The Tenderer shall employ technically qualified and competent supervisors for the work who 

shall be available (by turn) throughout the working hours to receive and comply with 

instructions of the Indian Bank/ Consultants. The Tenderer shall engage at least one 

experienced Engineer as site-in- charge for execution of the work. The Tenderer shall employ 

in connection with the work persons having the appropriate skill or ability to perform their job 

efficiently. The Tenderer shall employ local labourers on the work as far as possible. No 

labourer below the age of eighteen years and who is not an Indian National shall be employed 

on the work. 
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Any labourer supplied by the Tenderer to be engaged on the work on day-work basis either 

wholly or partly under the direct order or control of the Indian Bank or his representative shall 

be deemed to be a person employed by the Tenderer. 

The Tenderer shall comply with the provisions of all labour legislation including the 

requirements of 

a)  The Payment of Wages Act 

1936  

b)  Indian Bank's Liability Act 

1938 

c)  Workmen's  Compensation Act  Contract  Labour  (Regulation  &  Abolition)  Act,  1970  

andCentral Rules 1971. 

d)  Apprentices Act 

1961 

e)  Minimum Wages Act 

1948 

f)   Any other Act or enactment relating thereto and rules framed there Under from time to 

time. 

The Tenderer shall keep the Indian Bank saved harmless and indemnified against claims if 

any of the workmen and all costs and expenses as may be incurred by the Indian Bank in 

connection with any claim that may be made by any workmen. 

The Tenderer shall comply at his own cost with the order of requirement of any Health 

Officer of the  State  or  any  local  authority or  of  the  Indian  Bank  regarding the  

maintenance of  proper environmental sanitation of the area where the Tenderer's laborers are 

housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria 

and other contagious diseases. The Tenderer shall provide, maintain and keep in good sanitary 

condition adequate sanitary accommodation and provide facilities for pure drinking water 

at all times for the use of men engaged on the works and shall remove and clear away the 

same on completion of the works. Adequate precautions shall be taken by the Tenderer to 

prevent nuisance of any kind on the works or the lands adjoining the same. 

The Tenderer shall arrange to provide first-aid treatment to the laborers engaged on the works. 

He shall within 24 hours of the occurrence of any accident at or about the site or in connection 

with execution of  the  works,  report  such  accident to  the  Indian  Bank  and  also  to  the  

Competent Authority where such report is required by law. Compliance of labour regulations: 
 

20. Dismissal of Workmen 

The Tenderer shall on the request of the Indian Bank immediately Withdrawal / remove from 

works any person employed thereon by him, who may in the opinion of the Indian Bank be 

unsuitable or incompetent or who may misconduct himself. Such Withdrawal / Remove shall 

not be the basis of any claim for compensation or damages against the Indian Bank or any of 

their officer or employee. 

21. Assignment 

The whole of the works included in the contract shall be executed by the Tenderer and the 

Tenderer shall not directly or indirectly transfer, assign or underlet the contract or any part, 

share or interest therein nor, shall take a new partner, without written consent of the Indian 
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Bank and no subletting shall relieve the Tenderer from the full and entire responsibility of the 

contract or from active superintendence of the work during their progress. 

22. Damage to Persons and Property Insurance Etc. 

The Tenderer shall be responsible for all injury to the work or workmen to persons, 

animals or things and for all damages to the structural and/or decorative part of property which 

may arise from the operations or neglect of himself or of any sub- Tenderer or of any of his 

or a sub-Tenderer's employees, whether such injury or damage arise from carelessness, 

accident or any other cause whatsoever in any way connected with the carrying out of this 

contract. The clause shall be held to include inter-alia, any damage to buildings whether 

immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as 

well as damages caused to the buildings and the works forming the subject of this contract 

by rain, wind or other inclemency of the weather. The tenderer is also responsible for the 

damages/injury/accidents caused to any public in general / vehicles in general and pay 

necessary compensation or settlement or whatsoever in this regard. 

The Tenderer shall indemnify the Indian Bank and hold harmless in respect of all and any 

expenses arising from any such injury or damages to persons or property as aforesaid and also 

in respect of any  claim  made in  respect  of  injury or  damage  under  any acts  of  

compensation or  damage consequent upon such claim. 

The Tenderer shall reinstate all damage of every sort mentioned in this clause, so as to deliver 

the whole of the contract works complete and perfect in every respect and so as to make good 

or otherwise satisfy all claims for damages to the property or third parties. 

The Indian Bank shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or accruing from or in respect of 

any such claim or damages from any sums due or to become due to the Tenderer. 

23. Insurance 

The Tenderer shall arrange to take “Tenderers all  risk insurance policy including third 

party liability” & “Workmen Compensation Policy”, covering the entire period of contract till 

virtual completion of the contract (including extended period if any) for the entire scope of 

works for a risk cover not less than the contract value. The third party insurance shall be for a 

sum of Rs. 3 Lakh per accident. 

The Tenderer shall effect the insurance necessary and indemnify the Indian Bank entirely from 

all responsibility in this respect. The insurance must be placed with a company approved by the 

Indian Bank and must be effected jointly in the name of the Tenderer and the Indian Bank and 

the policy lodged with the latter. The scope of insurance is to include damage or loss to 

the work and workman due to carelessness accident, including fire, earthquake and floods etc., 

damage or loss to the contract itself till this is made over in a complete state. Insurance is 

compulsory and must be effected from the very initial stage. 

 

The Tenderer shall also be responsible for anything which may be excluded from damage to 

any property arising out of incidents, negligence or defective carrying out of this contract. 

Unless otherwise instructed the Tenderer shall insure the works and keep them insured until 

the virtual completion of the contract against loss or damage by fire and /or earthquake, flood. 

The insurance must be placed with a company approved by the Indian Bank, in the joint 

names of the Indian Bank and the Tenderer for such amount and for any further sum if called 

38



 

 

to do so by the Indian Bank, the premium of such further sum being allowed to the Tenderer as 

an authorized extra. 

The Tenderer shall as soon as the claim under the policy is settled or the work reinstated by 

the Insurance Company should they elect to do so, proceed with due diligence with the 

completion of the works in the same manner as though the fire has not occurred and in all 

respects under the conditions of the contract. The Tenderer in case of rebinding or 

reinstatement after fire shall be entitled to extension of time for completion as the Indian Bank 

may deem fit. 

24. Accounts, Receipts  & Vouchers 

The Tenderer shall, upon the request of the Indian Bank furnish them, with all the invoices, 

accounts, receipts and other vouchers that they may require in connection with the works under 

this contract. If the Tenderer shall use materials less than what he is required under the 

contract, the value of the difference in the quantity of the materials he was required to use and 

that he actually used shall be deducted from his dues. The decision of the Indian Bank shall be 

final and binding on the Tenderer as to the amount of materials the Tenderer is required to use 

for any work under this contract. 

25. Measurement 

All the Measurements should be taken in the presence of Bank officials and/ or Consultants. 

And the measurements shall be countersigned by the Bank officials. 

 

26. Payments 

All bills  shall  be  prepared  by  the  Tenderer  in  the  form  prescribed  by  the  Indian   

Bank / Consultants. Normally  the  interim bill shall be prepared subject  to 

achieving the minimum bill value of Rs. 50 Lakh.   The bills  in  proper forms  must  be  

duly  accompanied  by  detailed measurements  in  support  of  the  quantities of work  done  

and must  show deductions  for all previous payments, retention  money, etc. 

The Indian Bank/ Consultant  shall issue a certificate  after due  scrutiny of the Tenderers'  

bill stating the  amount  due  to  the  Tenderer  from  the  Indian  Bank  and  the  Tenderer  

shall be entitled  to  payment  thereof,  within  the  period  of  honoring  certificates  

named  in  these documents.  In  case  of  delay  due  to  some  reasons  in  the  processing  

of  such  bills  for payment,  an  advance  of  60%  of  the  billed  Amount  may  be  paid  

on  the  request  of  the Tenderer for the smooth progress of the work. The amount stated in 

an interim certificate  shall be the total value of work properly executed and 60% of 

invoiced value of material  brought to site for permanent incorporation into the work up to 

the date of the bill less the amount to be retained by the  Indian Bank  as retention  money 

vide  clause  8 of the Special Instructions To Tenderers, less TDS, and  less  installments  

previously  paid  under  these  conditions, provided that such certificate shall only include 

the value of said material and  goods as and from such time as they are reasonably, 

properly and not prematurely brought  to or placed adjacent to the work    and   then   only   

if   adequately   protected    against   weather    or    other   causalities. 

The Indian Bank will  deduct  retention  money  as  per  tender  conditions.  If the  Indian  

Bank has supplied any materials or goods to the Tenderer, the cost of any  such materials  

or  goods will be,  progressively  deducted  from  the  amount  due  to  the  Tenderer in 

accordance with the quantities consumed in the work. 
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All the interim payments  shall be regarded  as payments by way of advance against the  

final payment  only  and  not  as payments  for  work  actually,  done  and  completed,  and  

shall   not preclude  the  Requiring  of  bad,  unsound,  and-  imperfect  or  unskilled  work  to  

be;  removed and  taken  away  and  reconstructed,   or  re-erected  or  be  considered  as  an  

admission of the due performance of the contract, or any part thereof in any respect or the  

accruing of any claim, nor shall, it conclude, determine or affect in anyway the power of  the 

Indian Bank under these conditions  or  any  of  them  as  to  the  final  settlement  and   

adjustment of  the  accounts  or otherwise or in any other way vary or affect the contract.  

The final bill shall be submitted by the Tenderer within one month of the date fixed for  

completion of the work or of the date of certificate  of  completion  furnished  by  the  Site   

Engineer and  payment  shall  be  made  after checking the work completely. Payment will 

be made 75 %  against supply of materials  & 25 

% against erection and commissioning, less statutory  

deductions. 
 

Indian Bank reserves the right to withhold in part or full payment of bills in case of non-

compliance 

/ violation of any terms and conditions stipulated in the agreement. The tenderer shall neither 

suspend the work nor claim for extension of time for nonpayment /withholding of payment on 

this account and no interest is also payable on the payment withheld/due. 

27. Final Payment 

The  final  bill  shall  be  accompanied  by  a  certificate  of  completion  from  the  

Consultants 

&  Payments  of  final  bill  shall  be  made  after  deduction  of  Retention Money,  which  

sum shall  be   refunded  after  the  completion  of  the  Defects  Liability  Period  after  

receiving  the Indian    Bank's/  Consultants'   certificate  that  the  Tenderer  has  rectified   

all  defects  to  the satisfaction  of the  Indian  Bank /  Consultants.  The  acceptance  of  

payment  of  the  final  bill by the  Tenderer would  indicate that  he will  have  no  further  

claim  in respect  of the  work executed. 

The contractor has to submit Photographs of Work Executed &  duly Certified by the 

Consultant to the Bank along with final bill documents. Along with Every bill the 

contractor has to submit the photographs of the work executed. 

28. ENHANCEMENT IN RATES AND QUANTITY VARIATION 

The tender rates shall be fixed, firm and applicable for any increase or decrease in the tendered 

quantities. The Employer / Consultant can increase or decrease any quantities to any extent or 

even delete particular item as per the site requirements and the contractor shall not be paid 

anything extra on this account. Nothing extra will be paid by the Indian Bank on account of 

omission /deletion of items or decrease in the quantity of items. The Bank shall not entertain 

any claim whatsoever from the contractor on this account. The price of all additional items / 

non-tendered items will be worked out on the basis of rates quoted for similar items in the 

contract wherever existing. If similar items are not available, the rates for such items will be 

derived as per standard method of rate analysis based on prevalent fair price of labour, material 

and other components as required with 15% towards contractor’s profit and overheads. 
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29. UNQUOTED ITEMS 

The bidders to offer their competitive rates for each and every item listed in the Schedule of 

rates, the bidders who have not quoted for all the items as required in the SORs shall be 

liable for rejection. In case a bidder who has left certain items unquoted and if they happen to 

be overall lowest on evaluation, then their offers shall be considered subject to the unquoted 

items being taken as NIL cost. The bidder shall also give a clear undertaking to the effect that 

they shall execute the said items (unquoted) free of cost. In the event the bidder refuses the 

above conditions and insists on additional cost for the unquoted items, then such an offers shall 

be rejected as invalid. 
 

For Extra works at the time of work in progress the contractor should submit the reasonable 

rate with the rate analysis and after approval given by the Consultant/ Bank that amount will be 

given. 

30. ABNORMAL RATES 

The Contractor is expected to quote rate for each item after careful analysis of costs involved for 

the performance of the complete item consisting all specifications and conditions of the 

contract. If it is noticed that the rates quoted by the tenderer for any items are unusually high 

(or) unusually low it will  be  sufficient cause  for  rejection of  the  tender  unless  the  owner  

is  convinced  about  the reasonableness of the rate on scrutiny of the analysis for such rate to be 

furnished by the tenderer on demand. Not with standing anything there in stand, the rate once 

accepted by the owner shall be final and shall not be subject to any claim either on account 

of un-workability of rates or on any other ground whatsoever. 

31. Substitution 

Should the Tenderer desire to substitute any materials  and workmanship,  he/they  must  

obtain the  approval  of  the  Indian  Bank/  Consultants  in  writing  for  any  such 

substitution well  in advance.  Materials  designated  in this  specification  indefinitely  by  

such term  as  "Equal"  or "Other approved"  etc. specific  approval  of the  Indian  Bank/  

Consultants has to be obtained in writing. 

 

32. Preparation of Building Works for Occupation a n d  Use on Completion 

The  whole  of  the  work  will  be  thoroughly  inspected  by  the  Tenderer   and  

deficiencies and defects put right. On completion of such inspection the Tenderer shall 

i n f o r m  the Indian Bank that he has completed  the work and it is ready for inspection. 

On completion the Tenderer shall clean all windows and doors including the cleaning and  

oiling if necessary,  of all hardware,  inside  and  outside,  all floors,  stair-cases,  and  every  

part  of  the  building.  He will  leave  the  entire  building  neat  and  clean  and  ready  for  

immediate occupation and to the satisfaction of the Indian bank. 

33. Clearing Site on Completion 

On  completion  of  the  works  the  Tenderer  shall  clear  away  and  remove  from  the   

site all constructional plant, surplus materials, rubbish and temporary works of every kind  

and leave the whole of the site and the works clean and in a workman like condition to the  

satisfaction of the Indian Bank/ Consultants. 

The  main  /Principal  contractor  is  only  responsible  for  the  cleanliness  of  the  

site/building irrespective of numbers of sub agencies deployed by them to carryout various 

other works in the tender. 
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34. Defects after Completion 

The Tenderer  shall make good at his own cost and to the satisfaction of the Indian  Bank  

all defects,  shrinkage,  settlements  or  other  faults  which  may  appear  within  12  months 

after completion  of the  work.  In  default  the  Indian  Bank  may  employ  and pay  other 

persons  to amend  and make  good  such damages,  losses  and  expenses  consequent  

thereon or  incidental thereto  shall be made  good and borne by the Tenderer  and such  

damages, loss and expenses shall be recoverable  from him by the Indian Bank or may be  

deducted by the Indian Bank, in lieu of such amending and making good by the Tenderer,  

deduct from  any money  due  to the Tenderer  a sum equivalent to the cost of amending  

such work and in the event of the amount retained being insufficient, recover  that balance   

from the Tenderer  from the amount retained under General Rules and instruction General 

Condition of Contract Clause 28 together with any expenses the Indian Bank may have 

incurred in  connection therewith. 

35. Concealed  Work 

The Tenderer  shall give due notice to the Indian Bank/ Consultants whenever  any  work 

is to be  buried   in  floor   /   earth,  concrete,   ceilings   or   in  the  bodies   of  walls  or   

otherwise becoming   inaccessible   later  on,  in  order  that  the  work  may  be   inspected   

and   correct dimensions  taken  before  such  burial,  in  default  whereof  the  same  shall,  at  

the  opinion  of the   Indian   Bank/   Consultant   be   either   opened   up   for  measurement   

at   the   Tenderer's expense or no payment may be made for such materials. Should any 

dispute or  differences arise after the  execution  of  any work  as to measurements  etc.,  or 

other  matters   which cannot  be conveniently tested or checked, the notes of the Indian 

Bank/ Consultants  shall be accepted as correct and binding on the Tenderer. 

36. Escalation 

The rate  quoted  shall be  firm throughout  the  tenure  of  the  contract  (including  

extension of time,  if  any,  granted)  and  will  not  be  subject  to  any fluctuation  due  to  

increase in cost of materials, labour, G S T , octroi, etc. unless specifically provided in  

these documents. 

 

37. Idle Labour 

Whatever the reasons  may be  no claim for idle labour,  additional establishment  cost of  

hire and  labour  charges  of tools  and plants  would  be  entertained  under  any  

circumstances. 

 

 

38. Suspension 

If the Tenderer  except on account of any legal restraint upon the Indian Bank  preventing 

the continuance  of the work or in the opinion of the Indian Bank shall neglect  or fail to 

proceed with due diligence in the performance of his part of the contract or if he  shall 

more than once make default, the Indian Bank shall have the power to give notice in  writing 

to the Tenderer requiring the work to be proceeded  within a reasonable  manner  and with 

reasonable dispatch, such notice purport to be a notice under this clause. 

After such notice  shall have been  given the Tenderer  shall not be  at liberty to remove  

from the site of the works or from any ground contiguous thereto any plant or materials 
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to  subsist from the date of such notice being given until the notice shall have been complied  

with. If the Tenderer fails to start the work within seven days after such notice has been  

given to proceed with the works  as therein prescribed,  the Indian Bank may proceed  as  

provided in clause 39 (Termination of Contract by Indian Bank). 

39. Termination of Contract by Indian  Bank 

If the  Tenderer  being  a  company  go  into  liquidation  whether  voluntary  or  

compulsory or being a firm shall be  dissolved or being an individual  shall be adjudicated  

insolvent or shall make an assignment or a composition for the benefit of the greater Para,  

in number of amount of his creditors or shall enter into a Deed or arrangement with his  

creditors, or if the Official Assignee  in  insolvency,  or  the  Receiver  of  the  Tenderer  in  

insolvency, shall repudiate  the contract, or if a Receiver of the Tenderer's firm appointed  

by the court shall be unable, within fourteen days after notice to him requiring him to do  

so, to show to the reasonable satisfaction of the Indian Bank that he is able to carry out  

and fulfill the contract, and if so required by the Indian Bank to give reasonable security  

therefore.  or  if  the  Tenderer  shall  suffer  execution to  be  issued,  or  shall  suffer  any  

payment under this contract to be attached by or on behalf of and of the creditors of the  

Tenderer, or shall assign, charge or encumber this contract or any payments due or which  

may become  due  to  the  Tenderer,  there  under,  or  shall  neglect  or fail to  observe  and  

perform all or  any of the  acts  matters  of things  by this  contract,  to be observed  and  

performed by the Tenderer  within three  clear days  after the notice  shall have been  

given   to  the  Tenderer   in  manner  hereinafter   mentioned  requiring  the  Tenderer   to 

observe or  perform the same or shall use  improper materials or workmanship  in carrying 

on the  works, or  shall in the opinion  of the  Indian Bank not  exercise  such due 

diligence  and make such due progress as would enable the work to be completed within due 

time agreed  upon, and shall fail to proceed  to the satisfaction of the  Indian Bank after  

three  clear days  notice requiring the Tenderer so to do shall have been given to the 

Tenderer as hereinafter  mentioned, or  shall  abandon  the  contract,  then  and  in  any  of  

the  said  cases,  the  Indian   Bank may notwithstanding previous waiver determine the 

contract by a notice in writing  to the effect as hereinafter  mentioned,  but  without  

thereby  effecting  the  powers  of  the  Indian Bank  of the obligations and liabilities of the 

Tenderer the whole on which shall  continue in force as fully as if the Contract, had not 

been so determined and as if the  works subsequently executed had been executed by or on 

behalf of the Tenderer (without  thereby creating any trust in favour of the Tenderer)  

further the Indian Bank or his agent,  or  servants,  may  enter  upon  and  take possession  

of  the  work  and  all  plants,  tools,  scaffolding, sheds, machinery , steam and other power, 

utensils and materials lying upon  premises or the adjoining lands or roads and sell the 

same  as  his  own  property  or  may  employ  the  same  by  means  of  his  own  servants  

and workmen  in  carrying  on  and  completing the works or by employing any other 

Tenderers or other persons or person to  complete the works, and the Tenderer shall not in 

any way interrupt or do any act, matter  of thing to prevent  or hinder  such other  

Tenderers  or other persons  or person  employed   from completing  and  finishing  or  using  

the  materials  and  plants  for  the works when the  works shall be completed, or as soon 

thereafter  as conveniently may be, the Indian  Bank  shall give notice in writing to the 

Tenderer  to remove his surplus materials and plants and  should the Tenderer fail to do so 

within a period of 14 days after receipt by him the Indian  Bank may sell the same by 
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Public Auction and shall give credit to the Tenderer for the amount so  realized.  Any  

expenses  or  losses  incurred  by  the  Indian  Bank  in  get  the  works carried  out  by  other   

Tenderers   shall  be   adjusted   against  the   amount  payable   to  the Tenderer by way of 

selling his tools and plants or due on account of work carried out by  the 

Tenderer prior to engaging other Tenderers or against the Security 

Deposit. 
 

 

40. Force Majeure 

(a) Notwithstanding the provisions of Terms and Conditions of Contract (TCC), the 

successful bidder shall not be liable for forfeiture of his EMD / ISD / ASD, liquidated 

damages, or termination for default if and to the extent that the delay in performance or 

other failure to perform its obligations under the Contract, is the result of an event of Force 

Majeure. 

(b) For purposes of this  clause, “Force Majeure” means an event beyond the control of  

the successful bidder and not involving the successful bidder’s fault or negligence and not 

foreseeable. Such events may include, but are not restricted to, acts of INDIAN BANK in 

its sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions, 

and freight embargoes. 

(c) If a Force Majeure situation arises, successful bidder shall promptly notify INDIAN 

BANK in writing of such condition and the cause thereof. Unless otherwise directed by 

INDIAN BANK in writing, the successful bidder shall continue to perform its obligations 

under the Contract as far as is reasonably practical, and shall seek all reasonable 

alternative means for performance not prevented by the Force Majeure event. 
 

41.   ARBITRATION  

All disputes or differences of any kind whatsoever which shall at any time arise  between  

the parties  hereto  touching  or  concerning  the  works  or  the  execution  or  maintenance 

thereof of this contract or the rights touching or concerning the works or the  execution of 

maintenance thereof of this contract or the construction remaining operation  or effect 

thereof or to the rights or  liabilities  of  the  parties  or  arising  out  of  or  in relation   

thereto whether  during  or  after determination  foreclosure  or branch of the contract  (other  

than those  in respect  of which the decision of any person is by the contract expressed to  

be final and binding) shall after written notice by either party to the contract to the other  

of them and to the  Indian Bank hereinafter mentioned  be  referred  for  adjudication  to  a   

sole Arbitrator  to be  appointed  as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Indian Bank will  

send within thirty days of receipt of the notice, to the Tenderer a panel of three names of  

persons who shall be presently unconnected with the organization for which the work is  

executed. 

The Tenderer  shall on receipt  of the names  as aforesaid,  select anyone of the persons  

name to be appointed as a sole Arbitrator and communicate his name to the Indian Bank  

within thirty days of receipt of the names. The Indian Bank shall there upon without any  

delay appoint the said person  as the  Sole Arbitrator.  If the  Tenderer  fails  to  

communicate   such  selection  as provided  above within  the period  specified, the 
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competent  Authority  shall make the selection and appoint the selected person as the Sole 

Arbitrator. 

If the Indian Bank fails to send to the Tenderer the panel of three names as foresaid within  

the period specified, the Tenderer shall send to the Indian Bank a panel of three names of  

persons who shall all be unconnected with either party. The Indian Bank shall on receipt  

of the named as aforesaid select anyone of the persons names and appoint him as the Sole  

Arbitrator.  If  the 

Indian Bank  fails to  select the person  and appoint him as the  Sole  Arbitrator within 30 

days of receipt of the panel and inform the Tenderer accordingly, the  Tenderer  shall be  

entitled  to appoint  one  of the  persons  from  the panel  as the  Sole  Arbitrator and 

communicate his name to the Indian Bank. 

If the  Arbitrator  so appointed  is unable  or  unwilling  to  act or  resigns  his  appointment  

or vacates his office due to any reason whatsoever  another Sole Arbitrator  shall be 

appointed  as aforesaid. 

The work under the Contract  shall, however,  continue during the, arbitration proceedings  

and no  payment   due  or  payable   to  the  Tenderer   shall  be  withheld   on  account   of  

such proceedings. 

The Arbitrator  shall be deemed to have entered on the reference  on the date he issued  

notice to both the parties fixing the date of the first hearing. 
 

The Arbitrator  may from time to time, with the consent of the parties, enlarge the time 

for making and publishing the award. 

The Arbitrator  shall give a separate award in respect of each dispute or difference referred  

to him.  The Arbitrator  shall decide  each dispute,  in accordance  with the  terms  of the  

contract and give a reasoned  award. The venue of arbitration shall be in Kolkata only 

as may b e  fixed by the Arbitrator in his sole discretion. 

The fees, if any, of the Arbitrator  shall, if required  to be paid before  the award is made  

and published,  be paid half and half by each of the parties. The cost of the reference  

and  of the award including the fees, if any, of the Arbitrator who may direct to and by 

whom  and in what manner, such costs or any part thereof shall be paid and may fix or settle 

and  amount of costs to be so paid. The award of the Arbitrator shall be final and binding 

on  both the parties. 

Subject to  aforesaid  the provisions  of the “Arbitration  and Reconciliation  Act  1996” or  

any statutory modification or re-enactment thereof and the rules made there under, and for  

the time being in force, shall apply to the arbitration proceeding under this clause. 

The Indian Bank  and the Tenderer  hereby also agree that arbitration under  clause shall 

be  a condition precedent to any right to action under the contract with regard to the matters  

hereby expressly agreed to be so referred to arbitration. 

The arbitration proceedings will not prejudice the right of approaching legal forum by the 

parties. 
 

42. Liquidated Damages 

(a) Should the work be not completed to the satisfaction of the Bank /Consultants within the 

stipulated period, the contractor shall be bound to pay to the Bank a sum calculated as 
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given below by way of liquidated damages and not as penalty during which the work 

remains uncommented or unfinished after the expiry of the completion date. 

(b) The work should complete on time or as mentioned elsewhere. If the contractor fails to 

complete the job within the stipulated time, he will bear the cost of penalty With maximum rate 

@ 1% (One percent) per month of delay to be computed on per day basis based on quantum of 

damage suffered due to stated delay on part of Contractor. Provided always that the total 

amount of compensation for delay to be paid under this condition shall not exceed 10% (ten 

percent) of the accepted tendered value of work. 

 

 

43. Limitation  of Liability 
 

(i)  For breach of any obligation mentioned in this agreement, subject to obligations mentioned in 

this clause, in no event successful bidder shall be liable for damages to Bank arising under or in 

connection  with  this  agreement  for  an  amount  exceeding  the  value  of  this  agreement. 

Successful bidder will ensure Bank / Consultant confidentiality and shall be responsible for 

liability arising in  case  of  breach of  any kind  of security and/or leakage of  confidential 

customer / Bank's related information to the extent of loss so caused. 

(ii) The limitations set forth herein shall not apply with respect to: 

a)  claims that are the subject of indemnification pursuant to IPR infringement, 

b)  damage(s) occasioned by the gross negligence, fraud or willful misconduct of successful 

bidder, 

c)  damage(s) occasioned by successful bidder for breach of Confidentiality Obligations, 

d)  When a dispute is settled by the Court of Law in India. 

e)  Loss occasioned by Non-compliance of Statutory or Regulatory Guidelines.
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SAFETY    CODE    AND    MODEL    RULES    FOR    PROTECTION    OF    HEALTH     AND 

SANITARY ARRANGEMENTS FOR WORKERS 

Safety Measures 

All people working shall be provided with safety helmets, safety shoes, goggles, gloves, Safety belts 

etc., which shall be worn by the workmen while performing work and people working at elevation more 

than 10 feet shall be always provided with safety belts at contractor’s cost. The safety belts shall be 

properly fixed to a lifeline always while at work.  The Contractor shall provide safe means of access to 

any working place including provisions of suitable and sufficient scaffolding at various stages during all 

operations of the work for the safety of his workmen. Contractor shall ensure deployment of appropriate 

equipment and appliances for adequate safety and health of the workmen and protection of surrounding 

areas. 

The Contractor shall ensure that all their staff and workers including their sub-contractor (s) shall wear 

Safety Helmet and Safety Shoes. Contractor shall also ensure use of safety belt, Protective goggles, 

gloves etc. by the personnel as per job requirements. 

Contractor shall ensure that a proper Safety Net System and shall be used at appropriate locations. The 

safety net shall be located not more than feet (9.0 meters) below the working surface at site to arrest or 

to reduce the consequences of a possible fall of persons working at different heights. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of 

the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the 

public. 

Personal Safety Equipments: 

All necessary  personal  safety equipment  as considered  adequate by the  Engineer  should be kept 

available for the use of the person employed on the site and maintained in  a condition suitable for 

immediate use, and the Tenderer  should take adequate  steps to  ensure proper use of equipment by 

those concerned. 

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any material that is 

injurious to the eyes shall be provided with  protective goggles. 

c) Those engaged in welding works shall be provided with welder’s protective eyesight lids. 

d) The Tenderer shall not employ men below the age of 18 years and women on the work of painting 

with products containing lead or any toxic material in any form. 

Wherever men above the age of 18 are employed on the work of precautions should be taken: 

i)  Overalls shall be supplied by the Tenderer to the workers and adequate facilities shall be provided 

to enable the working painters to wash during the cessation of work. 

ii) When the work is done near any public where there is risk of necessary equipments should be 

provided and kept ready for use and all necessary steps take for prompt rescue of any person in 

danger and adequate provision should be made for prompt first aid treatment of all injuries likely 

to be sustained during the course of the work. 

First Aid 

At every work place, there shall be maintained in readily accessible place, first aid appliance including 

an adequate supply of sterilized dressings and sterilized cotton wool. The appliance shall be kept in
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good order and in large work place, they shall be placed under the charge of a responsible person who 

shall be readily available during working hours. 

Electricity & Water 

The rate quoted by the contractor shall include all expenses that are required for providing all the water 

required for the work and the contractor shall make his own arrangements for the supply of good quality 

water suitable for construction and good quality drinking water for the workers. Contractors have to 

make his own arrangement for the water as directed by Local Authorities for the furnishing/ construction 

purpose. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges. The Contractor shall make their own 

arrangements to draw the supply from source of Indian Bank (if available) and pay directly the actual 

consumption charges at mutually agreed rates between them. All the municipal charges for drainage and 

water connection for construction purposes shall be borne by the Contractor. 
 

Before starting the work the contractor has to submit the BAR-CHART and it is to be approved by the 

Consultant/Client. 
 
The Contractor is directly responsible for any accident, injury, disableness and other such things that 

may happen to his workmen during working hours or outside working hours if they happen to be in the 

work site and that he will pay adequate compensation to such people. And the contractor has to take the 

full responsibility for these disabilities. 
 

The Contractor will be responsible for any accident or unto ward incident that may happen to any person 

in the work site or near about due to inadequate safely measures, carelessness, negligence, incorrect 

procedures, inadequate    supervision, improper methods, and that he will attend to all related police 

enquiry, court attendance and will bear the cost for all such expenses including compensation, if any, to 

be paid. 
 

Scope of Work for contracting firm 

          STRUCTURAL REPAIRING, RETROFITTING, REVAMPING WORKS (CIVIL, 

INTERIOR, PLUMBING AND ELECTRICAL) AT SELIMPORE RESIDENTIAL COMPLEX 

BUILDING  
The scope of works to be executed by the contractors on award of work are as follows. 
 

Major External Internal Structural Repairs, Civil Repairs, Repainting, Plumbing Waterproofing and 

allied works.  
 

The  time  of completion  is 5 calendar months  including monsoon from the 7th day of the date 

of  handover of the site or issue of LOI, whichever is earlier. 
 

The  work  shall  be carried out  as  per the  Instructions by the Consultant under their supervision. 

Other Terms & Conditions: 
 

1.    The Applicant must obtain for himself/themselves on his/their own responsibility and at his/their 

own  Expenses  all  the  information  that  may  be  necessary  for  the  purpose  of  filling  of  this 

application. Before submitting the tender & after pre- qualification applicant must scrutinize the 

details and inspect the site of work and acquaint himself/themselves with all local conditions & 

matter pertaining thereto. 
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2.    Conditional Tenders will be rejected. 

3.  Joint ventures shall not be permitted. 

4.    Unless otherwise agreed or stipulated in this tender, INDIAN BANK are not concerned with any 

rise or fall in the prices of any materials or labour. The rates quoted shall include all costs, only 

GST shall be paid by Bank. 

5.    The tenderer should thoroughly study works, conditions of contract, relevant specifications and 

rates quoted should cover cost of executing the items as per the relevant specification 

6.    The tender shall remain valid for acceptance for a period of 120 days from date of opening of the 

Price-Bid; 
 

7.    Tender document in which tender is submitted by a tenderer shall become the property of INDIAN 

BANK and Bank shall have no obligation to return the same to the tenderer. 

8.    Tenderers not  giving  the  full  particulars as  mentioned above  or  as  called  for  in  the  special 

Conditions or not complying with any of the conditions set forth above or therein are liable to be 

summarily rejected. 

9.   For any clarification of technical details, you may contact Consultant ---- M/s- CONSULTING 

DEVELOPMANT SERVICES , Office – 17, KALI BARI LANE JADAVPUR 

KOLKATA700032 .Contact No:9831664630 / 9330870022 or Email: 

cds.ganguly@yahoo.com / cds.corporate@yahoo.com or Sri. Samrat Talukdar (Dept. Civil 

Engineer), Contact No – 9663453014. 
 

10.  The INDIAN BANK reserves the right to select / reject any / all Bid application without assigning 

any reason thereof. 

11.  The list of responsibilities mentioned above is only indicative and the contractor will have to 

assume full responsibility for completion of the project both qualitatively and quantitatively as per 

accepted contract conditions in the best possible workman like manner in all respects till its 

handover within the agreed time schedule and cost by following laid down norms / procedure of 

CVC in an open and transparent manner to the satisfaction of the INDIAN BANK and towards 

achieving this goal whatever is required to be done will have to be arranged by the contractor with 

the approval of Bank. 
 

Work Envisaged 

1. The  work  shall  involve  Internal  and  External  structural  repair/  restoration  /renovation  work. 

Structural repairs includes works in columns, slabs, beams etc., waterproofing work of terrace, 

toilets, water tanks, plumbing ducts, changing pipelines/sanitary, boundary walls, all civil work 

besides disposal of debris, erecting scaffoldings, painting, plastering etc. including removal, re- 

fixing, repairs (if any while carrying out the civil work) of false ceilings, necessary repairs to 

electrical installations, and any other damages/work resulting from the civil work, common spaces 

development. 
 

2. Use of latest technology /methods for all repair, restoration and renovation work, drainage and 

sewage systems, rain water harvesting, energy saving plants etc. 
 

3. The Contractor shall submit a brief write up on the a) Technical Approach & Methodology, 

Explaining the understanding of  the  assignment  and  proposed  methodology to  carry  out  the 

assignment with emphasis on the expected problems and adoption of approach to solve them. b) A 

Work Plan containing details of main activities, duration of different activities and milestones to 
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deliver the output consistent with the Technical Approach & Methodology. c) Organisation & 

Staffing: Should contain the details of the technical & supervisory team to be deployed on the job 

including their qualifications and domain experience. Also, a list to be submitted detailing the 
documents, reports etc. proposed to be delivered considering feasibility of the final output. 

 

Work responsibility 

1.  Assuming full responsibility for supervision including day-to-day supervision, compliance and 

observance of all labour and safety regulations, checking and inspection of samples that will be 

used in the repair / restoration / renovation work, monitoring and compliance, quality control, co- 

ordination with  INDIAN BANK  and  the  contractors and  reporting daily  progress by posting 

sufficient number of qualified technical staff (preferably graduate in Civil Engineering having 

minimum 05 years’ experience in similar type of works) as necessary to ensure proper and timely 

execution of the said works as per drawings and specifications. 
 

2.  Bio-data of technical staff shall be furnished to Indian Bank. Site Engineers shall be engaged full 

time during the progress of work on daily basis throughout the entire period of the Project for day- 

to-day supervision, ensuring smooth progress by prompt supply of drawings and giving proper 

directions and also co-ordination with all the agencies engaged in the design engineering and 

execution of various items of work as required. The technical staff will invariably report to the 

department every day and keep INDIAN BANK officers involved updated. The Architect shall have 

to coordinate his work with the works of all other trades. 
 

3.  INDIAN BANK reserves the right to judge the capability of supervising staff and advise for change 

in case not found suitable or delay in assigned work. 

4.  The  measurements  shall  be  generally  recorded  by  the  Site  Engineer  of  the  contractor  and 

consultants in the presence of  INDIAN  BANK Official wherever necessary. 

5.  The Site Engineer of the contractor and the representative of Architectural Consultant shall take 

joint measurements of the work as it progresses and record them directly in the Measurement sheet. 

6.  The contractor shall quote the rate as per BOQ Specification. Refer technical specification for 

reference only. 

7.  It shall be ensured that the method of measurement is in accordance with IS: 1200. The precision in 

measurements shall be as laid down in IS-1200 and as per actual measurement at site. Any points of 

disagreement with the contractor pertaining to measurements shall be promptly referred to the 

decision of the Competent Authority/ Consultants. 

8.  Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement Book until 

they are approved by the Competent Authority/ Consultants. 

9.  In case some allegedly extra/deviated item is carried out by the contractor while complying with 

approved drawings and specifications and the same is to be covered up, the Site Engineer or Project 

Management Consultant shall check the item and its specification and record its measurements but 

simultaneously enter  up  the  proviso  that  their  admittance  is  subject  to  the  approval  by  the 

Competent Authority. Both the measurements and the proviso shall be got signed by the contractor. 

10.The measurement book shall not be handed over to the contractor at any time. The contractor or his 

representative may be permitted by the Site Engineer or Project Management Consultant to see it in 

his presence and /or make a (concurrent) copy of his own. The contractor shall, however, be warned 

that his copy shall be regarded as an unofficial copy of the Indian Bank’s Measurement Book. This 

is the only authorized document in the matter. 
 

The measurement shall be signed at the end of each session of measurement of the day’s work, as 

the case may be, by both the parties (i.e. Measurer/Site Engineer and the contractor).
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ARTICLES OF AGREEMENT 

 

THIS AGREEMENT is made on this .................................... day of ................... 2024 between Indian Bank 
having its Zonal Office atXXXXXXXXXX (hereinafter referred to as the "Employer") which expression shall 
include its successors, legal representatives and assigns of the one part. 

 
 

AND M/s----------------------- having its Registered office at……………………….……………………… 
........................................................................................................................... and Regional Office at 
.............................................................................XXXXXXXXXX. 
 

(hereinafter referred to as the "Contractor") which expression shall include its successors, legal 
representatives and assigns of the second part. 
 

WHEREAS Employer intends to carryout STRUCTURAL REPAIRING, RETROFITTING, REVAMPING 
WORKS (CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) AT SELIMPORE RESIDENTIAL COMPLEX 
BUILDING at below mentioned Indian Bank own premises. 
 

 Location 01:  XXXXXXXXXX 
XXXXXXXX 
XXXXXXX 

 
WHEREAS the Employer has caused drawings and tender documents to be prepared by his Bank / Engineer-
In-charge (hereinafter referred to as “Bank / Engineer-In-charge”). 
 
AND whereas the Employer has called for tenders for the above work as per Employer’s NIT dated -----------
and whereas the tender dt. -------------- submitted by the contractor has been accepted for such sum as may be 
ascertained to be payable in terms of the Bill of Quantities and which sum is estimated to be Rs.
 ... ...... ...... ..... (Rupees 
…………………………………………………………………) hereinafter referred to as the said "Contract Sum". 
 

AND whereas the Contractor has agreed to execute the work as per drawings, specifications, conditions of 
contract of the tender and work Order for the Employer’s project of”. 
 

AND whereas parties herein desirous of reducing the agreed terms into writing as under: 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: - 
 

1) In consideration of the said Contract Sum to be paid at the times and in the manner set forth in the said 

Conditions the Contractor shall carry out and complete all the Civil, electrical Works as per terms and 

conditions herein contained and according to the general conditions of the contract, notice inviting 

tender, special conditions of contract, general scope of work,technical specifications, schedule of rates 

and instructions to be given by Bank / Engineer- 

In-charge and to the entire satisfaction of the Employer. 
 

2) Contract Price, Taxes and Payment Terms: 
 

Total contract price is Rs……………………….... which is inclusive of cost of materials, equipment, 
installation charges and tools and tackles required for execution of the job. Above price is excluding 
GST in respect of this contract. No claim in this respect will be entertained. Income tax on payments 
shall be levied as per prevailing rules and will be deducted and deposited by Employer in accordance 
with the law and the provisions of tax deductions at source under Income Tax Act 1961. 

 

However, interim payment will be made as per the site measurements on Item Rate basis and 
certification of the Bank / Engineer-In-charge: 

 

3) Completion Period: 
 

Time is the essence of the Contract. The work is to be completed in all respects within 
……………days from the date of receipt of the Work Order /letter of intent by the Contractor or 
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handing over of site whichever is later. If the Contractor fails to complete the job within the agreed time 
period, the Contractor will have to bear liquidated damages as per the relevant clause mentioned in the 
Tender Documents. 

 

4) Earnest Money: 
 

The Contractor has deposited Demand Draft / Bank Guarantee for an amount of Rs ………………… as 
Earnest Money. In case of MSE empanelled firms, they are exempted from paying the EMD and tender 
cost, provided the registration with NSIC is valid and the name of activities/services/stores is related to 
the work called for. 

 
5) Inspection of Site: 

 

The Contractor has inspected the site before submitting his tender and has satisfied himself as to the 
nature of the work to be executed on the site. Any difficulties which the Contractor may come across in 
the course of the work shall in no way entitle the contractor to claim or receive extra payment unless 
the Employer is of the opinion that such difficulties could not have been foreseen and the Employer 
consents in writing. The site will be handed over to the contractor as per the terms of tender and in no 
case the contractor can claim for non-suitability of site condition for extension of time unless employer 
opinions the other way. 

 

6) Supply of Material and Labour: 
 

The Contractor shall arrange all labour, materials, Equipments, tools, tackles and everything necessary 
for the completion of the work. The Contractor will assume all responsibility for the safety, protection 
and accounting of all material and equipment and the work during construction. All materials used by 
the Contractor shall be of the best quality conforming to the required specification mentioned in the 
tender document and will be subject to the approval of the Bank / Engineer-In-charge/ Employer. All 
such materials not approved by Bank / Engineer-In-charge/ Employer shall be removed at once by the 
Contractor at his own expense. The Contractor shall also at his own expense arrange for carrying out 
any test of materials which the Bank / Engineer-In-charge/ Employer may from time to time require or if 
so desired by the employer. 
 

7) Defective Work / Materials: 

 

If any part of the work done by the Contractor is found defective in workmanship or if bad or inferior 
materials have been used the Contractor shall at his own risk and cost demolish all such defective 
work and rebuild the same and / or replace the bad or inferior materials used within a time frame 
mentioned to the satisfaction of the ‘Bank / Engineer-In-charge/ Employer’. The decision of the 
Employer / Bank / Engineer-In-charge in this regard shall be final and binding on the Contractor. In 
case of default of the contractor to remove the defective work and rebuild the same or replace bad or 
inferior materials as directed by the Employer, the Employer shall be entitled to employ anyone else to 
carry out the same at risk and cost of the Contractor and recover all expenses incurred in this regard 
from the contractor. 
The contractor should not damage the existing water proofing done on the roof. They should discuss 
about the work they are going to carry out with bank engineer/ Bank / Engineer-In-charge before they 
take up the work. In case of any damage done to the water proofing and detect leakage due to the 
same, the contractor will be made responsible to rectify the same at their cost to the full satisfaction of 
the bank. 

 

8) Inspection of Work: 
 

During progress of the work the site engineer of the Employer and Engineer-In-charge/ Employer shall 
be entitled at all times to have access to and inspect the work. If the work is inspected by the any 
Government/ Bank’s authorized persons, the contractor will fully co-operate and extend all help to 
meet the observations. 
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9) Supervision: 
 

The Contractor shall provide one or more competent and technically qualified engineers duly and fully 
authorized to act on his behalf in all matters relating to the works to be carried out under or any other 
matter concerning this agreement and who shall at all times be present at the works while any work is 
in progress as per directions, explanations & instructions of Employer / Engineer-In-charge. 

 

10) Compliance with Statutory Regulations & Work Rules: 
 

The Contractor shall be responsible for complying with the applicable laws / bye laws / Regulations in 
force from time to time and shall have to bear all statuary liabilities to the workers / personnel engaged 
for the job. Nothing will be paid extra in this regard. If any amount is paid by the Employer in this 
regard the same amount shall be deducted from the Contractor's dues. The Contractor shall have to 
arrange insurance cover for the workers / personnel engaged by him for the job. 

 

11) Determination of Contract: 
 

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of the 
Contractor failing to comply with the provisions of this contract by default and / or negligence and / or 
suspension of work or in the event of Contractor failing to complete the work within the stipulated 
period, the Employer may terminate this Agreement forthwith and employ, at the Contractor's risk and 
cost, another contractor or sufficient number of workmen to complete the work. 

 

12) Force Majeure: 
 

In case any Force Majeure condition herein mentioned occurs and continues for a period exceeding 15 
days the parties here to undertake to sit together and devise ways for expeditious and proper 
performance of the obligations of the parties under this order. 
This clause will be operative only if the work is delayed by a) Acts of 
God 
b) Earthquake or floods or similar natural calamities. 

c) Serious loss or damage by fire or lightning. 
 

13) Arbitration: 
 

“In the event of any dispute or difference relating to interpretation and application of provisions of the 
contract and all disputes/claims whatsoever which shall either during the continuance of the contract or 
afterwards either between the parties to the contract or the respective representatives touching the 
construction/application of any provision/clause mentioned in the contract or any account or liability 
between the parties to the contract or as to any act or deed or omission of any party to the contract, in 
any way relating to these presents, shall be first at the discretion of the Bank attempted to be resolved 
in good faith by mutual discussion within 30 days of the dispute or question being raised failing which 
the same shall be settled by arbitration in accordance with provisions of Indian arbitration and 
Conciliation act 1996. 

 

The Parties concerned shall designate an arbitrator on mutual consent/consensus. In the event of no 
consensus being arrived, an Arbitral Tribunal shall be constituted comprising three Arbitrators, each 
party appointing one arbitrator and a third arbitrator to be appointed by the two arbitrators so appointed 
by the parties. The venue of the arbitration shall be exclusively at Chennai and any award passed by 
arbitrator or the arbitral Tribunal shall be final, conclusive and binding upon the parties and shall be 
deemed to have been made between parties themselves. The parties to the dispute shall share 
equally the cost of arbitration as intimated by the arbitrator”. 

 

Submitting to arbitration may be considered as an additional remedy and it does not preclude the 
Parties to seek redressal / other legal recourse. 
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14) Engineer-In-charge: 
 

The term Bank / Engineer-In-charge in the said conditions shall mean Engineer-In-charge for the 
purpose of this Contract, such other person as shall be nominated for that purpose by the Employer, 
not being a person to whom the Contractor shall object for reasons considered to be sufficient by the 
Employer mentioned in the said Conditions provided always that no person subsequently appointed to 
be Bank / Engineer-In-charge under this Contract shall be entitled to disregard or overrule any 
provision, decision or approval or direction given or expressed by the Bank / Engineer-In-charge for the 
time being. 

 

IN WITNESS whereof the said contracting parties have set their hands and seals on the day and year first 

hereinabove witness. 

 
 
 
Witness Address         Employer 

 
 
 
 
Witness Address         Contractor 
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13. Integrity Pact 

This Contract will fall under the ambit of "Integrity Pact", as per Bank’s / CVC norms.  Integrity 

pact envisages an agreement between the prospective vendors/tenderers and the buyer, committing 

the persons/officials of both the sides, not to resort to any corrupt practices in any aspect/stage of 

the contract.  Only  those  vendors / tenderers who commit themselves  to  such a pact  with  the 

buyer,  would  be  considered  competent to  participate in  the bidding   process.   In other   words, 

entering  into  this  Pact would  be a preliminary qualification. 
 

 

The essential ingredients of the Pact include: 

a.    Promise on the part of the Principal (Indian Bank) not to seek or accept any benefit, which is 

not legally available. 

b.    Principal to treat all tenderers with equity and reason. 

c.    Promise  on  the  part  of  the  tenderers not  to  offer  any  benefit   to  the employees  of the 

Principal not available legally. 

d.    Tenderers   not to  enter   into    any undisclosed   agreement or understanding with   other 

tenderers with respect to  prices, specifications, certification, subsidiary contracts etc. 

e.    Tenderers   not   to   pass any   information provided   by   Principal   as part   of business 

relationship to  others    and  not  to  commit any  offence  under Prevention  of Corruption/ 

Indian Penal Code Act. 

f.     Foreign tenderers to disclose the name and address of agents and representatives in India and 

Indian Tenderers to disclose their foreign principals. 

g.    Tenderers   to  disclose  the  payments to  be  made  by  them  to  agents / brokers  or any other 

intermediary. 

h.    Tenderers to disclose any transgressions with any other company that may impinge on the anti- 

corruption principle. 

i.    Integrity Pact, in respect  of a particular contract, shall be operative from the  date  of  Integrity 

Pact  is  signed  by  both  the  parties   till  the  final completion of the contract. Any violation 

of  the  same  would entail  disqualification of the  tenderers  and  exclusion from  the  future 

business dealings. 

The Details of the Independent External Monitor (IEM) appointed by the Bank Tenderer(s)/ 

Contractor(s)/ Sub- Contractor(s) from the tender process
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INTEGRITY PACT 
 

 

INTEGRITY PACT Between Indian Bank hereinafter referred to as "The Bank" 

And................................. Hereinafter referred to as "The Tenderer / Contractor" 

Preamble 
 

The Bank intends   to award,   under   laid down organizational procedures, contract/s for 

....................................................................................................................................................... 

The    Bank   values   full    compliance  with    all    relevant  laws    of   the   land,   rules, 

regulations, economic   use  of  resources   and   off   airness   / transparency in  its relations 

with its Tenderers(s) and I or Contractor(s). 
 

In order   to  achieve   these  goals,  the  Bank  will  have  an  independent  External Monitor 

{IEM),   who  will  monitor the  tender   process  and  the  execution   of  the contract for 

compliance with the principles mentioned above. 
 

Section :1.- Commitments of the Bank 
 

The Bank commits itself   to take all measures   necessary   to prevent   corruption and to 

Observe the following principles: 
 

a)  No employee of  the  Bank,  personally or  through family members, will in connection 

with the tender for, or  the execution of a contract, demand, take a promise for or accept, 

for self or third person,  any material or immaterial benefit which the person is not legally 

entitled to. 
 

b) The Bank will, during the tender process treat all Tenderer(s) with equity and reason. 

The Bank will in particular, before and during  the tender process, provide to all Tenderer(s) 

the same information and will not provide to any Tenderer(s) confidential/ additional 

information through which the Tenderer(s) could obtain an advantage in relation to the tender 

processor the contract execution. 
 

c) The Bank will exclude from the process all known prejudiced persons. 
 

 

If the  Bank obtains information on the  conduct  of any of its employees which is a criminal 

offence  under  the  IPC/  PC Act, or  it there  be a substantive suspicion  in this regard, the  

Bank will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 
 

Section  2- Commitment of the  Tenderer(s)/   Contractor(s)/ sub- Contractor (agencies) 
 

The Tenderer(s)/  Contractor(s)/ Sub- Contractor(s) commit themselves  to  take all measures 

necessary  to  prevent  corruption. He commits himself  to observe  the following  principles 

during his participation in the tender process and during the contract execution. 
 

Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) will not, directly or through any other   person 

or firm,  offer, promise or  give  to  any of  the     Bank's employees involved in the tender 

process  or the  execution  of the contract  or  to  any third   person   any   material  or other 
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benefit which he/   she is not legally  entitled to,  in   order  to   obtain  in   exchange  any 

advantage of  any kind  whatsoever during the tender process or during  the execution of the 

contract. 
 

The Tenderer(s) I Contractor(s)/ Sub-  Contractor(s) will  not   enter with  other Tenderers 

into  any undisclosed  agreement or understanding, whether formal or informal. This applies 

in    particular  to prices,  specifications, certifications, subsidiary contracts, submission  or 

non-submission of   bids or any other actions to restrict   competitiveness or   to   introduce 

cartelization in the bidding process. 
 

The Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) will not  commit any offence under  the 

relevant IPC/  PC Act:  further, the  Tenderer  (s)/  Contractor(s)/ Sub- Contractor(s) will not 

use improperly, for purpose of competition or        personal gain, or pass on to others, any 

information or  documents   provided   by  the  Bank as  part   of  the  business   relationship, 

regarding plans, technical  proposals  and business details, including information contained 

or transmitted electronically. 
 

The Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) of  foreign      origin      shall disclose the 

name    and  address  of  the    Agents/    Representatives  in  India,  if  any.  Similarly,  the 

Tenderer(s)/ Contractor(s) of Indian Nationality  shall   furnish   the name   and address  of 

the   foreign     principals,    if   any.   Further, as mentioned in  the  "Guidelines   on Indian 

Agents   of    Foreign  Suppliers"   shall    be disclosed by the    Tenderer(s) I Contractor(s)/ 

Sub- Contractor(s). Further    as mentioned in the  Guidelines,    all the   payments  made  to 

the Indian  Agent/ Representative have to be in Indian Rupees only. 
 

The Tenderer(s) I Contractor(s)/ Sub- Contractor(s) will,  when  presenting   his bid, disclose 

any  and  all payments    he has  made,  is committed to  or  intends  to make to   agents, 

brokers or any other intermediaries in connection  with the award of the contract. 
 

The Tenderer(s) I Contractor(s)/ Sub- Contractor(s)   will   not   instigate third persons to 

commit offences outlined above or be an accessory to such offences. 
 

Section3- Disqualification   from tender  process and   exclusion from future contracts 
 

If the  Tenderer(s)/ Contractor(s)/ Sub- Contractor(s), before  award  or during execution  has 

committed a transgression through a violation  of Section  2, above or any other  form  such 

as to put his reliability or credibility      in question, the Bank is entitled  to disqualify   the 

Sectjon 4- Compensation for Damages 
 

If the Bank has disqualified the Tenderer(s) from  the  tender  process prior  to the award 

according  to   Section  3, the  Bank   is   entitled to   demand    and   recover  the damages 

equivalent to Earnest Money Deposit/ Bid Security. 
 

If the Bank has terminated the contract  according  to Section  3, or if the Bank is entitled  to 

terminate  the  contract  according    to  Section    3, the  Bank  shall  be entitled  to demand 

and  recover  from  the  Contractor liquidated  damages  of the contract value or the amount 

equivalent to performance Bank Guarantee. 
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Section 5- Previous Transgression 
 

The   Tenderers declares  that  no   previous  transgressions  occurred  in the     last     three 

years   with   any   other   Company  in    any  country conforming  to    the   anti-corruption 

approach or  with    any  other Public Sector Enterprises in India    that    could justify    his 

exclusion from the tender process. 
 

The Tenderer agrees that if  he makes incorrect statement on this subject, tenderer is liable 

to be disqualified from the tender process or the contract, if  already  awarded, is liable to be 

terminated for such reason. 
 

The imposition   and duration of the execution of   the tenderer will be determined by the 

tenderer based on the severity of transgression. 
 

The  Tenderer/Contractor acknowledges and  undertakes  to  respect  and  uphold  the  Bank 

absolute right to resort to and impose such exclusion. 
 

Apart from  the above, the Bank may take action for banning of business dealings/ holiday 

listing of the Tenderer/ Contractor as deemed fit by the Bank. 
 

If the Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) can prove that he has resorted/ recouped 

the damage caused by him and has implemented a suitable corruption prevention system, the 

Bank may, at its own   discretion, as per laid down organizational procedures, revoke the 

exclusion prematurely. 
 

Section 6-Equal treatment of  all Tenderers/  Contractor(s)/ Sub- Contractor(s) 
 

The Tenderer(s)/ Contractor(s) to demand from all sub-Contractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Bank before contract signing. The 

Tenderer(s)/ Contractor (s)   shall be responsible for any violation(s) of the principles laid 

down in this agreement/ Pact by any of its Sub- Contractors/ Sub-vendors. 
 

 

The Bank will enter into agreement with  identical  conditions as this one with  all Tenderers/ 

Contractor. 
 

The Bank  will  disqualify from  the  tender  process  all  tenderers who  do  not  sign this 

Pact or violate its provisions.

58



Section   7-Criminal   charges   against    violating   Tenderer(s)/  Contractor   (s)   /Sub 

 

 

 

Contractor (s) 
 

If the  Bank obtains knowledge of conduct of a Tenderer, Contractor or Sub- Contractor or of 

an  employee or a representative or an associate of a Tenderer, Contractor  or Sub Contractor 

which constitutes corruption,  or of the  Bank  has substantive suspicion in this regard, the 

Bank will inform the same to the Chief Vigilance Officer. 
 

Section 8-Independent External Monitor/ Monitors 
 

The Bank  appoints  competent and credible  Independent External  Monitor  for  this Pact. 

The task  of the Monitor  is to review  independently and  objectively, whether and to what 

extent the parties comply with the obligations under this agreement. 
 

The Monitor   is not   subject   to   instructions by   the   representatives of   the   parties and 

performs his   functions  neutrally and    independently.   It will  be   obligatory for  him    to 

treat    the    information   and  documents  of  the Tenderers  I Contractors  as confidential. 

He reports to the Authority designated by the Bank. 
 

The Tenderer(s)/ Contractor(s) accepts that   the Monitor has the right to access without 

restriction  to  all  Project  documentations  of  the  Bank  including  that  provided  by  the 

Contractor. The Contractor will also grant the Monitor, upon his request and  demonstration 

of  a valid  interest, unrestricted and unconditional access to his project documentation. The 

same is applicable to Sub- Contractors. The Monitor is under contractual obligation to treat 

the  information and  documents of  the  Tenderers)/ Contractor(s)/Sub- Contractor(s) with 

confidentiality. 
 

The  Bank  will  provide  to  the  Monitor  sufficient information  about  all  meetings among 

the  parties  related  to  the  Project  provided such meetings  could  have  an impact  on  the 

contractual relations    between  the  Bank  and  the  Contractor. The parties  offer to  the 

Monitor the option to participate in such meetings. 
 

As  soon   as  the   Monitor   notices,   or   believes   to    notice,   a  violation     of   this 

agreement,   he   will   so   inform    the    Management   of   the   Bank   and   request    the 

Management to  discontinue  or  take  corrective action,  or  to  take  other  relevant action. 

The     Monitor   can   in  this   regard     submit     non-binding recommendations.  Beyond 

this,  the  Monitor   has  no  right   to  demand   from  the parties  that  they act in a specific 

manner, refrain from action or tolerate action. 
 

The Monitor  will submit  a written report to  the  Authority designated  by the  Bank, within 

8 to 10 weeks from  the date of reference or intimation to him by the Bank and,   should   the 

occasion  arise  submit   proposals  for  correcting problematic situations. 
 

 

If the Monitor  has reported to Authority designated  by the Bank, a substantiated suspicion 

of an offence  under  relevant IPC/  PC Act, and the  Authority designated by  the  Bank  has
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not,  within  the  reasonable  time  taken  visible  action  to  proceed against  such offence or 

reported it to the Chief Vigilance  Officer, the  Monitor  may also transmit this information 

directly to the Central Vigilance Commissioner. 
 

The word 'Monitor" would include both singular and plural. 
 

Sectjon 9-Pact Duration 
 

This  pact begins when both  parties  have  legally  signed   it. It expires   for the Contractor 

12 months  after  the  last payment under  the contract, and for all other tenderers 6 months 

after the contract has been awarded on whomsoever it may be. 
 

If any claim is  made/  lodged during   this  time,  the same shall  be binding  and continue 

to be valid despite the lapse of this pact as specified above, unless it is discharged/determined 

by the Bank. 
 

Section 10-Examination of Books of Accounts 
 

In case of  any  allegation of,  violation of  any  provisions of  this  Integrity Pact or payment 

of commission, the Bank or its agencies shall be entitled to examine  the Books  of  Accounts 

of  the  Tenderer   and  the  Tenderer   shall  provide   necessary information of  the  relevant 

financial documents in  English and shall extend all possible help for the purpose of such 

examination. 
 

Section 11- Other provisions 
 

This agreement is subject to Indian Law, Place of performance and  jurisdiction is the Zonal 

office Kolkata Central, Estate Cell, Salt lake, Plot no- 378,379, Block- GD, Kolkata-7000106 
 

Changes  and  supplements as  well  as  termination notices  need  to  be  made  in writing 

Side agreements have not been made. 
 

If the  Contractor   is  a  partnership  or  a  Consortium, this  agreement,  must   be signed  by 

all partners or Consortium members. In case of  a Company, the  Pact must  be signed by a 

representative duly authorized by Board resolution. 
 

Should  one or  several  provisions of  this  agreement turn  out  to  be invalid, the remaining 

provisions  of this  agreement remains  valid.  In this  case, the parties  will strive  to come to 

an agreement to their original intentions. 
 

In the event  of any contradiction between  the Integrity Pact and its Annexure, the Clause in 

the Integrity Pact will prevail. 
 

Any dispute  or difference arising  between  the  parties  with  regard  to the terms  of this 

Agreement/  Pact,  any  action   taken   by  the  Bank  in  accordance   with   this Agreement/ 

Pact or interpretation thereof shall not be subject to arbitration. 
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The parties hereby sign this Integrity Pact at……………….............................on....................... 

……………………………                              ………………………………………………... 

(For & On behalf of the Bank)                           (For  & On behalf  of Tenderer/Contractor) 

 

 
 

(Office Seal)                                                                                      (Office Seal) 

Place-------------------                                                                  Place------------------- 

Date --------------------                                                                Date -------------------- 
 
 
 
 
 

 
Witness 1:                                                                                               Witness 1: 

(Name &Address)                                                                               (Name &Address) 
 
 
 
 
 
 
 
 

Witness 2:                                                                                               Witness 2: 

(Name &Address)                                                                               (Name &Address)
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Bank Guarantee No. Date: 

PERFORMANCE BANK GUARANTEE 
 

Indian Bank, a body Corporate constituted under the Banking Companies Acquisition and transfer of 
undertaking Act, having its Zonal Office XXXXXXXXXXX(hereinafter referred to as Indian Bank) have
 entered into Agreement/Contract/Order No.------------------ dt ------------ (hereinafter called “the said 
Contract/ the said Order”)     with M/s ------------------------------------------ [hereinafter     called
 “the     said Contractor/Supplier”]     for the work of ------------------------------------------------------------ at 
below mentioned location. 
 

 Location 01:  XXXXXXXXXXXX 
XXXXXXXXXXXX 
XXXXXXXXXXXX 
XXXXXXXXXXXX 
 

1. Whereas under the terms of the said Agreement/Contract/Order, the Contractor/Supplier is required to 
furnish a Performance Bank Guarantee for 5% of tendered value i.e Rs. ------------------/- (Rs. Amount in 
words) towards the due fulfilment of the terms and conditions during the agreed time period or extension 
thereof, and also satisfactory performance of the said equipment supplied to Indian Bank during warranty 
period as per the warranty terms stipulated in the Agreement / Order. 

 
2.  Accordingly, we ---------------(name & Address of the issuing Bank) (hereinafter referred to as “The 

Surety:”, which expression shall, unless repugnant to the context or meaning thereof, include all its 
successors, administrators, executors and permitted Assignees.) at the request of ----------------- (name & 
Address of the contractor) do hereby undertake to pay to Indian Bank an amount not exceeding Rs. -----------
-------/- (Rs. Amount in words) on the failure of Contractor/Supplier in performance of their obligations as per 
the terms and conditions of the Contract/Order including the satisfactory performance of the item during 
warranty period as per the warranty terms stipulated in the Agreement / Contract/Order. 

 

3. The Surety do hereby unreservedly, irrevocably undertake to pay the amounts due and payable under this 
guarantee without any demur, merely on demand from Indian Bank within 10 days of such demand stating that 
the amount claimed is due by way of breach of terms and conditions of the Agreement/Contract/Order. Any 
such demand made on the bank shall be conclusive as regards the amount due and payable by the Bank 
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs. ------------------/- (Rs. Amount in words) and We undertake to pay to Indian Bank a amount not exceeding
 Rs. ------------------/- (Rs. Amount in words) so demanded not 
 

withstanding any dispute or disputes raised by the contractor/supplier of the equipment in any suit or 
proceeding pending before any Court or Tribunal relating thereto our liability under this guarantee being 
absolute and unequivocal. 

 

The Surety further agree that the guarantee herein contained shall remain in full force and effect during 
the period that would be taken for the performance of the said Contract/Order and that it shall continue 
to be enforceable till all the dues of Indian Bank under or by virtue of the said Contract/Order have 
been fully paid and its claims satisfied or discharged or till Indian Bank certifies that the terms and 
conditions of the said Agreement/Contract/Order have been fully and properly carried out by the said 
Contractor/supplier(s) and accordingly discharges this guarantee. 

 

4. The Surety further agree with Indian Bank that Indian Bank shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Agreement or to extend time of performance by the said contractor/Supplier of the 
equipment from time to time or to postpone for any time or from time to time any of the powers 
exercisable by Indian Bank against the said contractor/Supplier and to forbear or enforce any of the 
terms and conditions relating to the said Agreement/Contract/Order and we shall not be relieved from 
our liability by reason of any such variation, or extension being granted to the said Contractor/ Supplier 
or for any forbearance, act or omission on the part of Indian Bank or any indulgence by Indian Bank to 
the said Contractor/Supplier or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
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5. The Surety lastly undertake not to revoke this guarantee during its currency except with the previous 
consent of Indian Bank in writing and agree that any change in the constitution of the said 
contractor/Supplier or the said Bank shall not discharge the Bank of its liability under this deed. 
The validity of Bank Guarantee shall be up to DD/MM/YY 
And such date shall cover the period of warranty of all the supplies and excludes the period of defect 
liability. The Bank Guarantee shall remain valid for the period up to which the contractor is obliged for 
due performance of the said Agreement/ Contract/Order including the warranty period. 

 

6. This Bank Guarantee shall be governed by and constitute in accordance with Indian Law and shall be 
subject to exclusive Jurisdiction of Indian Courts. 

 

All the claims under this guarantee must be presented to the bank. 
 

7. Notwithstanding anything contained hereinbefore. 
 

Our liability under this guarantee is restricted to Rs. ------------------/- (Rs. Amount in words). The 
guarantee is valid up to DD/MM/YY or extension thereof. 

 

Unless a claim or demand made in writing is presented to us on or before DD/MM/YY, the date of 
expiry of this guarantee all your rights under this guarantee shall be lapsed and we shall be released 
and discharged from all liabilities there under. 

 

In witness where of the Bank through its officials has set its hand and stamp on ---day of --------- and 
the year------------- at ---------------------. 

 

SIGNED AND DELIVERED for and on behalf of 
 

For and on behalf of above named Bank. (Banker’s Name and Seal) 
Branch Manager  
 
(Banker’s seal) 

 
 

SEAL OF THE BANK 
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GENERAL SPECIFICATIONS 

To be read in along with particular specifications and bill of quantities 

These specifications are for work to be done, item to be supplied and materials to be used in the works as shown 

and defined on the drawings and described herein, to the satisfaction of the Employer / Consultant. 
 

A. GENERAL  WORK 
 

1.  External Scaffolding: 

1.1. Conventional scaffolding shall be of vertical members of steel/bamboos, spaced and filled by suitable 

horizontal members secured to each other firmly. This scaffolding shall be double, both connected and 

braced properly, and secured by connecting with the members of permanent structure, at regular intervals. 

No holes shall be permitted in external brickwork. Necessary platforms, railings and safety nets, safety 

belts, helmets, etc. shall be provided to ensure the safety of workers. To reduce the height of falling debris 

intermediate platforms on the scaffolding shall be erected. Access for labour and staff to the platform 

from the flats at the relevant levels will be given, if possible. Alternatively, adequate and safe lifting 

tackle for men and materials shall be provided by the tenderer at his own cost. 

1.2. Stitched hessian shall be tied to the external face of the scaffolding/platforms in order to avoid lumps of 

broken concrete flying around and causing accidents. Fencing at ground level shall be erected to dissuade 

third persons entering the work area. 

1.3. Any additional arrangement and/or any alterations/additions to the normal scheme of the scaffolding for 

overcoming obstructions in the plan and elevations of the building shall be thought of and provided for in 

the quoted rates. 
 

2.  Window Covering: 

2.1. Windows/doors/openings shall be covered with plywood or tin sheets and properly secured to protect the 

shutters and glass panes from falling debris, and to keep the dust out. 

2.2. Any equipment, furniture, fixtures, fittings etc., adjacent to the work area, should be either removed or 

adequately covered (as advised by the consultant) to avoid damage/breakage during the progress of work. 
 

3.  Propping & Shoring: 

3.1. The guidelines outlined on sketches shall be followed. 

3.2. Steel tube adjustable props are preferred. The sections of timber props, if used, shall be adequate to 

support the structure temporarily as directed by consultant. 

3.3. Bracings, base plates and wedging etc. are an integral part of the system. Providing adequate bracings, 

base plates and wedges is obligatory to have been included in the scheme for propping and shoring. 

3.4. The propping and shoring shall be kept and maintained in position till required as directed by the 

Consultant. 
 

B. STRUCTURAL/CONCRETE REPAIRS 

1.  Preparatory Work: 

Categories of damage to concrete. Generally, there will be four categories of defective concrete. The defects of 

design or construction are many times aggravated by corrosion of reinforcement and consequent damage to the 

concrete. 

 

1.1.  Category No. 1: Core concrete is sound, but the concrete cover is cracked, reinforcement is slightly 

rusted, but replacement of steel is not required. 

1.2.  Category No. 2 :  Damage due to corrosion of  reinforcement which itself is in tolerable state but core 

concrete is unsound due to inherent honeycombing, voids, cavitation, deterioration etc.
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1.3.  Category No. 3 :  Damage where corrosion of reinforcement is severe, the core concrete is compact and 

sound, but the concrete cover is cracked or spalled and corroded reinforcement is required to be restored 

by additional reinforcement. 

1.4.  Category No. 4:  Damage where corrosion of reinforcement is severe and core concrete is also unsound. 

Reinforcement is to be replenished by additional reinforcement. 
 

2.  Defining the damaged  area: 

2.1. The doubtful area shall be checked.  Any loose plaster or cover coating shall be removed to expose the 

affected concrete surface. 

2.2. In case the exposed concrete surface is found to be sound but the plaster having come off due to lack of 

bond, the area shall be demarcated for re-plastering only. 

2.3. In case the exposed concrete is found to be damaged, then the damaged concrete shall be demarcated for 

repairs as described. 
 

3.  Chipping/Demolition/Breaking of RCC/Plaster/Brick OR any others : 

3.1. All precautions shall be taken by providing guard rails, barricading and covers in the interest of the safety 

of passersby. 

3.2. The debris shall be stacked as neatly as possible and carted away as soon as possible to the Municipal 

approved dumping area. 
 

4.  Surface preparation: 

4.1. All loose, disintegrated and cracked concrete shall be removed carefully by chipping hammer and/or 

chisel to expose sound concrete and to expose the rusted reinforcement if any. The removal of concrete 

shall be extended at least 150 mm. beyond the rusted length of reinforcement. Care shall be taken to leave 

sound and compact concrete undisturbed and to ensure that any good bond between the embedded 

reinforcement and parent concrete is not broken. 

4.2. All exposed sound concrete shall be chipped to roughen in order to receive the new treatment. 

4.3. The peripheral edges of broken concrete shall be cut true and in rectilinear patterns. Re-entrant/angled 

corners shall be chamfered. 

4.4. Plaster or coating, shall be removed to the extent of 100 mm. beyond the cut edges of the damaged 

concrete. 

4.5. Any inherent honeycombing, voids, cavitation etc. shall be noted and marked for grouting. 

4.6. All unwanted foreign materials shall be removed by wire brushing and washing with a water jet. 

4.7. Any  existing  reinforcement  reduced  in  size,  beyond  acceptable  limits  and  certified  as  such  by  the 

consultant, shall be cut and removed. 

4.8. The remaining reinforcement shall be cleaned thoroughly of all scales, rust and blemishes by light 

chipping and scrubbing with wire brush. An approved rust remover shall be used if so instructed by the 

consultant. 
 

5.  Reinforcement: Providing New Reinforcement {in case of category of damage to concrete Category: 3 & 4}: 

5.1. Any dislodged but acceptable reinforcement shall be anchored by means of dowels secured in the parent 

concrete, locking the reinforcement in position as shown in detailing sketches and/or as directed by the 

consultant. 

5.2. Where the existing reinforcement has rusted and wasted to an extent where it cannot be accepted, new 

reinforcement in the form of steel bars or welded mesh shall be provided as directed by the consultant. 

5.3. The new reinforcement shall be clean and free from loose mill scales, dust, rust, paint, oils etc. which may 

affect bonding between bars and concrete.
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5.4. The reinforcement is represented diagrammatically on drawings and sketches; the same is not necessarily 

shown in true projection. The reinforcement shall be assembled in accordance to clause no. 11 of IS: 456- 

1978. 

5.5. The new reinforcement shall be fixed to parent concrete by means of dowels secured in parent concrete as 

shown on the sketches as or directed by the consultant. 

5.6. Reinforcement shall not be bent after being embedded in concrete. Laps in reinforcement may be allowed 

only with the prior approval of the consultant. The lap length shall be as specified. 

5.7. Reinforcement may be required to be welded to the existing reinforcement as directed. The welding shall 

be in accordance with the recommendations of relevant standards for welding of steel bars used in 

reinforced concrete constructions. 

5.8. The gaps and contact between the exposed steel and parent concrete shall be caulked with a specified 

epoxy putty. 

5.9. The reinforcement old and new shall then be coated with a specified protective coat. 
 

6.  Making Good the Broken Concrete by Polymer Modified Mortar 

All areas so chipped shall be subjected to water cleaning and drying. No deleterious material shall be left on 

the chipped surfaces. It is essential that the loose and cracked concrete shall be properly removed. It is 

essential that concrete around the rebar, which shows corrosion shall be removed properly, and sufficiently to 

ensure proper cleaning of rust from the rebar. 

 

In case the distressed concrete extends into the core of the section it is essential to seek the consultant’s 

approval prior to removal of this concrete. It is essential also to design proper support system and prop the area 

prior to removal of concrete beyond 5 mm inside the core area. 

 

6.1. BOND COAT: 

6.1.1. The specific quality requirements as stipulated in STS 6 above for a common work of bonding needed in 

restoration shall  be  followed.  All  the test facilities  are  generally  not  available  even  in  sophisticated 

laboratories in the country. Few manufactures do have such an in-house facility with them. The difficulty 

therefore lies in strict stipulations and their subsequent job-site compliance. Therefore reliability of the 

product quality is important. The coat of approved material shall be applied to all exposed surfaces of 

concrete at least 20 minutes prior to polymer modified mortar / treatment. The material to be used shall be 

non-acidic in nature. List of approved material is given in the document. Only those materials approved 

shall be allowed to be used unless equivalent permitted by PMC in case of non-availability. All chemicals 

used for Rust Inhibition, Bond coat, Polymer Modified Mortar shall be of same generic and same 

manufacturer to maintain homogeneity. 

6.1.2. The items to be used shall comply with all requirements as specified in STS 6 and the material purchased 

shall be given in the consultants’ custody in the original manufacturer’s sealed manner. It shall always 

remain in the client’s store &custody. 
 

6.2. Execution 

6.2.1. Preparation of concrete surface 

Concrete surfaces to which bonding chemicals are to be applied shall be exposed; this parent concrete 

should be free of loose and unsound materials. Surfaces shall be prepared by mechanical abrasion or using 

sand blasting/ stiff wire brushing as instructed by engineer. 

 

6.2.2. Inspection  of concrete surface prior to bond coat application. 

6.2.2.1. All concrete surfaces prior to applications of coating shall be thoroughly inspected and approved by the 

consultant.
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6.2.2.2. Surfaces shall be free from any deleterious materials, such as oil, dust, dirt etc. 

6.2.2.3. Adhesive mixes permitted for Epoxies only. Polymers come in ready to use packages. 

6.2.2.4. Bonding components shall be mixed in a clean container free from harmful residue or foreign particles. 

6.2.2.5. Epoxy components shall be thoroughly blended with a mechanical mixer to a uniform and homogeneous 

mixture. Small batches (up to 1 liter) however shall be allowed by manual mixing such as using spatulas, 

palette knives etc. 
 

6.2.3. Coating application on concrete / shot Crete / mortar placement 

6.2.3.1. Work of application of bonding coat shall not be allowed to be performed beyond 40C atmospheric 

temperatures. In case the temperature is above specified then it is essential that cooling of the surface 

shall be done by water application and then drying the surface of free water. 

6.2.3.2. Bonding coat shall be applied to concrete surfaces by spray equipment. However, contractor may apply 

the coating by brush, subject to the permission of engineer. 

6.2.3.3. Fresh plastic concrete as per suggested system of modification shall be applied while coat is still tacky. If 

Bond coat cures to extent of losing its tacks before plastic modified concrete is placed, the same shall be 

removed or slightly abraved and second coat of Bond coat applied. 

6.2.3.4. Freshly placed plastic concrete shall be thoroughly consolidated to ensure full bonding of new concrete. 
 

6.3. POLYMER MODIFIED MORTAR: 

The material used shall be as per the comparison of the infra spectrometer graph of the product the contractor 

wishes to use with that of the recommended product. The decision of the consultant as regards to the generic 

and brand shall be final for this contract and the contractor shall use only the material so approved. 

6.3.1. Mortar mixes 

6.3.1.1. Mix polymer components in clean container free of harmful residue of foreign particles. 

6.3.1.2. Temperature  from  preparation  of  polymer  mortar  to  application  should  be  between0  to  40  degree 

centigrade, otherwise as recommended by manufacturer. 

6.3.1.3. Thoroughly blend polymer with a mechanical mixer to uniform and homogeneous mixture if the polymer 

is more than one month old. 

6.3.1.4. The proportion of mixing the polymer for modification shall be decided by the use of the modified mortar. 

For use in cover replacement the percent of polymer can be limited to 15 percent. However, for core 

replacement or in case of sections where distress is due to over stressing 20% modification is required. 

6.3.1.5. Polymer  Modified  Mortar  application.  Modified  mortar  shall  be  prepared  by  first  mixing  all  dry 

components in dry state mix required quantity of polymer with equal volume of water mixture. Mix the 

dry system and polymer and water mixture. Mix thoroughly by workable mix. For 1 bag of cement 7.5 Kg 

of polymer shall be used and the mortar shall be used 1: 3 volumetric mix. 

6.3.1.5.1.   Apply polymer modified mortar to concrete surface by hand packing and then sanding machine. 

Thickness shall be within the limits recommended by the manufacturer. Additional layers shall be 

applied to bring the surface to line and level as required. 

6.3.1.5.2.   Work polymer modified mortar into place and consolidate thoroughly so that all contact surfaces are 

wet by the mortar and entrained air is reduced to the level recommended by manufacturer. 

6.3.1.5.3.   Finish surface of polymer modified mortar to texture, Colour, and smoothness required for the specific 

application. This mortar coat should be finished by application of plain cement mortar in 1: 3 using 

53-grade cement. No water curing shall be applied to polymer modified mortar surface. However, over 

coat of plain cement mortar shall be cured with water as required after 12 Hrs. 

6.3.1.5.4.   Upon completion of finishing operations, allow mortar to cure in accordance with normal curing 

practices for polymer modified mortars.
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6.3.2. Curing 

6.3.2.1. All polymer treated surfaces can either be immediately covered with plain cement mortar, then cured after 

12 hours or the surfaces can be left to naturally cure without sprinkling water for two days and then 

covered with second coat of plaster. 

6.3.2.2. All plastered surfaces shall be water cured for seven days with the first two days the curing being done 

every five to six hours. When the atmospheric temperature of the site exceeds 40 degree Celsius then 

curing shall be resorted to as many times as required to keep the surface moist or to ensure the mortar 

temperature does not rise. 
 

C. GROUTING AND SEALING: 

1.  Grouting for Surface Repair: 

1.1.1. PRODUCTS. 

1.1.1.1. All components used for grouting repair system are to be from one of the approved makes of polymers. 

All components are to be of the same make. No components of different makes can be used in conjunction 

with each other. 

1.1.1.2. The products shall only be from the approved list of companies. 

1.1.1.3. Proper care is to be taken when using the material to maintain the required consistency and purity. 

1.1.1.4. Only polymer latexes based on styrene butadiene (SBR) or acrylics can be used. The latex should have 

solid to a maximum of 45% and minimum of 35%. The physical, chemical and structural properties of the 

material used are to be submitted and specific approval to be seeked for the material/system to be used. 
 

1.1.2. SURFACE INSPECTION AND PREPARATION 

1.1.2.1.   All surfaces to be treated are to be exposed to the base level with removal of all claddings, plasters, 

facades, waterproof layers etc. The surface is to be examined for surface cracks, crevices, spalls and 

honey combing. 

1.1.2.1.1.   Concrete surface to which treatment is to be applied shall be freshly exposed parent concrete free of 

loose and unsound materials. Prepare surfaces by mechanical abrasion unless prohibited by 

environmental limitations in which case acid etching may be used. 

1.1.2.1.2.   Mechanical abrasion: - Use sandblasting or scarifying or water blasting or other approved means. 

1.1.2.1.3.   Acid etching: -Etch surface with a commercial grade (22 deg Baume) of hydrochloric acid diluted at a 

ratio of 10:90 to 20:80. After this application, scrub surface with a stiff bristled broom, brush, or 

similar implement. Immediately after foaming action of acid has subsided, flush surface with water 

jets until all residue is removed. Repeat procedure until laitance is completely removed. Wash such 

areas with water at least three times and allow to air dry prior to further treatment. This method of 

cleaning is to be used only in exceptional cases and under normal cases permission will not be given 

for use of this method. 
 

1.1.2.2.       Inspection of concrete surfaces prior to mortar application 

1.1.2.2.1.     Inspect all concrete surfaces prior to application of mortar to ensure that requirements of this Article 

are met. 

1.1.2.2.2.     Surfaces shall be free of any deleterious materials such as laitance, curing compounds, dust, dirt, and 

oil. Materials resulting from surface preparation specified shall be removed. 

 All concrete surfaces shall be dry unless a water - insensitive coating is used. Surface 

temperature shall be at least 40F to permit wetting of concrete surface by polymer coating. 

 Evaluate moisture content for concrete by determining if moisture will collect at surfaces. 

This may be accomplished by taping a 4 x 4 ft polyethylene sheet to concrete surface. If  

moisture collects on underside of polyethylene sheet before polymer would cure, then allow 

concrete to dry sufficiently.  Drying  of  the  surfaces  can  be  accomplished  by  either  heating  

the  surfaces  by blowlamps or by use of sawdust, sand or any other means so that the surface is 

bone-dry. 
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1.1.3. Identification of method of grouting. 

1.1.3.1. Locate the cracks by either surface inspection or by scrubbing the surface. In case the cracks are not 

visible to naked eye use compressed air to clear the crack marks. Having identified the cracks use light 

chisel or mechanical/ electrical saws to clear the crack upto the depth of the crack. In case widening of the 

crack is necessary to reach the depth of the crack it is advisable to do so at this juncture. 

1.1.3.2. After clearing/ widening the crack use compressed air/ water jet to clean the opened crack surface. Ensure 

that the surface is dried in case water jet is used. 

1.1.3.3. A method of grouting through three rows of grout nipple is to be adopted for all such cases. Insertion of 

the grout nipples are as per the specification .The section shall then be subjected to a series grouting as 

per specification. This grouting shall be adopted with a mix of proper consistency. Once the grouting is 

completed the top surface shall be cleaned and brought to level. The surface shall be then left for proper 

setting of the grout for about 48 hours. 

1.1.3.4. Proper curing and safety precaution that form the integral part of the specification herein under referred 

shall be also followed in totality. The surface shall be ponded with water for ten days to test leakage. 
 

2.  Grouting for Distressed Concrete: 

2.1. PRODUCTS. 

2.1.1. All components used for grouting repair system are to be from one of the approved makes of polymers. All 

components are to be of the same make. No components of different makes can be used in conjunction with 

each other. 

2.1.2. The products shall only be from the approved list of companies. 

2.1.3. Proper care is to be taken when using the material to maintain the required consistency and purity. 

2.1.4. Only polymer latexes based on styrene butadiene (SBR), acrylics, or epoxies can be used. The latex should 

have solid to a maximum of 50% and minimum of 40%. The physical, chemical and structural properties of 

the material used are to be submitted and specific approval to be seeked for the material/system to be used. 
 

2.2. Surface inspection and preparation 

2.2.1. All surfaces to be treated are to be exposed to the base level with removal of all claddings, plasters, 

facades, waterproof layers etc. The surface is to be examined for surface cracks, crevices, spalls and honey 

combing. 

2.2.1.1. Concrete surface to which treatment is to be applied shall be freshly exposed parent concrete free of loose 

and unsound materials. Prepare surfaces by mechanical abrasion unless prohibited by environmental 

limitations in which case acid etching may be used. 

2.2.1.2. Mechanical abrasion: - Use sandblasting or scarifying or water blasting or other approved means. 

2.2.1.3. Acid etching: - Etch surface with a commercial grade (22 deg Baume) of hydrochloric acid diluted at a 

ratio of 10:90 to 20:80. After this application, scrub surface with a stiff bristled broom, brush, or similar 

implement. Immediately after foaming action of acid has subsided, flush surface with water jets until all 

residue is removed. Repeat procedure until laitance is completely removed. Wash such areas with water at 

least three times and allow to air dry prior to further treatment. This method of cleaning is to be used only 

in exceptional cases and under normal cases permission will not be given for use of this method. 

 
2.2.2. INSPECTION OF CONCRETE SURFACES PRIOR  TO MORTAR  APPLICATION 

2.2.2.1. Inspect all concrete surfaces prior to application of mortar to ensure that requirements of this Article are 

met. 

2.2.2.2. Surfaces shall be free of any deleterious materials such as laitance, curing compounds, dust, dirt, and oil.
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Materials resulting from surface preparation specified shall be removed. 

2.2.2.3. All concrete surfaces shall be dry as defined below unless a water - insensitive coating is used. Surface 

temperature shall be at least 40F to permit wetting of concrete surface by polymer coating. 

2.2.2.4. Evaluate moisture content for concrete by determining if moisture will collect at surfaces. This may be 

accomplished by taping a 4 x 4 ft polyethylene sheet to concrete surface. If moisture collects on underside 

of polyethylene sheet before polymer would cure, then allow concrete to dry sufficiently. Drying of the 

surfaces can be accomplished by either heating the surfaces by blowlamps or by use of sawdust, sand or 

any other means so that the surface is bone-dry. 
 

2.3. Identification of Method of Grouting. 
 

2.3.1. FOR ALL SURFACES HAVING CRACKS/ CREVICES 

2.3.1.1. Locate the cracks by either surface inspection or by scrubbing the surface. In case the cracks are not 

visible to naked eye use compressed air to clear the crack marks. Having identified the cracks use light 

chisel or mechanical/ electrical saws to clear the crack up to the depth of the crack. In case widening of 

the crack is necessary to reach the depth of the crack it is advisable to do so at this juncture. 

2.3.1.2. After clearing/ widening the crack use compressed air/ water jet to clean the opened crack surface. Ensure 

that the surface is dried in case water jet is used. 

2.3.1.3. A method of grouting through three rows of grout nipple is to be adopted for all such cases 
 

3.  GROUTING FOR HONEY COMBED SURFACES: 

3.1. For surface which exhibits honeycombed concrete, the surface has to maintain in its dry state and a method of 

grouting through triangular grout nipples is to be adopted. 

3.2. The opposite side to the grouting surface has to be sealed for flowing grout by either impervious cement 

plaster or by use of proper sealant as specified in the material to be used for grouting. 
 

3.3. SIZE AND SPACING OF NIPPLES. 

3.3.1.  To determine the size of nipples, use a standard caliper or a metric scale and measure the width of the 

opened crack. The size of the nipple to be fixed within the crack has got to be minimum half the surface 

width of the crack measured above but should not exceed 15 mm in dia. 

3.3.2.  The nipples to be used should be of metal with one end tapered and thickness should be sufficient to 

withstand 5 m head of water. The spacing for the crack depends inversely to the width of the crack and 

will not exceed more than 300mm c/c and will not be less than 125mm c/c. The number of nipples along 

the crack will always be 1 less than two rows of nipples that needs to be fixed parallel to the crack at the 

same distance as the nipples spacing in the crack so as to form equilateral triangle with the apexes in the 

crack. 
 

3.4. SEQUENCE  OF GROUTING 

For all horizontal surface grouting simultaneous grouting through of manifold pipe system is recommended. 

The grout pressure required to be given should be min X’ for X” of slab. For grouting vertical surface bottom 

most row of nipples is to be grouted simultaneously. 

3.4.1. When a row or a nipple is grouted and no more grout passes through that nipple/row of nipple then that 

nipple/ row of nipple is to be cut and sealed. 

3.4.2. After the grout in the first nipple/ row of nipple cures then subsequent row is to be treated. This process 

shall be continued till all the nipples/ row of nipples are grouted. 

3.4.3. All the nipple /rows of nipple on that surface has to be treated before any change of direction is to be 

adopted. In case of change of direction, the same sequence has to be adopted.

70



 

 

 

3.5. FIXING OF GROUT NIPPLES. 

All nipples are to be fixed in oversize drill hole extending to min. half of slab thickness but not exceeding 2/3 

of slab thickness. They should be as erect as possible and drilled holes are to be properly sealed using proper 

sealants (impermeable). All surface cracks are also be sealed similarly. This operation to be completed min. 

24 hrs. Prior to grouting operation. While using sealants epoxy based system or latex based are to be used. 

However, combination of two will not be permitted. After the grouting operation is over remove all pipes, 

manifolds installed and cut all the nipples, flush to the slab base and seal them with the same sealant used for 

sealing the crack. In case of exposed R.C. walls and slab surfaces cover them with appropriate quality of 

plaster and slurry finish the surface for smoothness. Plastering and cement slurry is to be measured and paid 

separately under appropriate heads in bill of quantity. (Grouting to be adopted for one surface only.) 
 

3.6. MATERIAL FOR GROUTING 

Latex based polymer modified cement slurry is to be used for grouting. The ratio to be used shall be 20 kg of 

chemical to every bag of cement. The slurry has to be kept in its slurry form by timely stirring by manual or 

mechanical means at regular intervals during the process of grouting. Once the operation starts grouting 

should not be stopped unless the grout oozes out of the adjoining nipple or level of grout in the container 

does not change over a period of not more than 30 minutes. 
 

All materials shall be supplied in sealed containers with labels legible and intact. 
 

Contractor shall arrange to store all materials at temperatures between 5 to 30 deg. Celsius unless otherwise 

recommended by manufacturer. 
 

All materials shall be handled in a safe manner and in a way to avoid breaking container seals. 
 

Contractor shall comply with manufacturer’s recommendations as to environmental conditions under which 

the material can be used/ applied. 

 

4.  POLYMER & GROUT TECHNIQUE OF WATER PROOFING: 

The following specifications need to be followed to be able to achieve   the desired result of treating a porous 

slab section and also creating a separate water proofing layer. 
 

4.1. Pre-Treatment.: 

4.1.1. Top Surface: All the wearing coats and water proofing layer existing on the present slab should be removed 

and the surface properly cleaned. The original slab surface shall be properly cleaned with a water jet prior 

to application of any treatment. In case of the surface having carbonation or corrosion related distress, this 

has to be treated first without the final coat of cover built-up being done. 

4.1.2. Bottom Surface: The plastered surface has to be cleaned and removed. The surface cleaned properly and 

the surface cracks are to be opened. In case of the surface having carbonation or corrosion related distress, 

this has to be treated first without the final coat of cover built-up being done. The cracks which are of micro 

and minor nature (less than 10mm thick) shall be kept open. 

4.1.3. Pre grouting: Pre grouting shall be adopted to clean the section of any deleterious material. The mix to be 

used for this grouting shall be very lean and with maximum viscosity and maximum set time. This grouting 

is to be adopted to clean the section and once grout starts to flow from the bottom surface. All other 

specification of nipple placement and depth of fixation shall be as per detailed specification. 

4.1.4. Bottom surface Sealing: Once the pre-grouting is completed all cracks and crevices that are visible shall be 

filled with a proper crack filling sealant of approved make. The surface shall then be properly plastered 

with a polymer modified mortar as per specification TS 10 and brought to proper shape and size. Any other 

treatment preceding this step shall be taken after about four days of curing.
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4.2. Grouting: The section shall then be subjected to a series grouting as per specification. This grouting shall be 

adopted with a mix of proper consistency. Once the grouting is completed the top surface shall be cleaned 

and brought to level. The surface shall be then left for proper setting of the grout for about 48 hours. 

4.3. Surface Water proofing treatment. The top surface shall be treated for a two coat chemical water proofing 

treatment. The treatment shall be preceded by placing proper wearing coat/ layer of a material as may be 

essential for the usage of the slab. All wearing coat shall be placed on the top of water proofing layer in a 

proper manner so as not to puncture or pierce the WPL. Proper anti- skid layer shall also be adopted on the 

wearing coat. 

4.4. Curing: Proper curing and safety precaution that form the integral part of the specification shall be also 

followed in totality. 
 

D. WATERPROOFING: 

1.  Waterproofing Of Terraces: 

Waterproofing of terraces is carried out as described below and in the same sequence: 

1.1.    Break and remove old waterproofing treatment from terrace slab. 

1.2.    Remove the plaster from the parapet walls etc. upto  at least 300 mm. height from the slab top level. 

1.3.    Thoroughly chip and roughen exposed concrete. Rake out the joints of brickwork. Clean with wire brushes 

and wash thoroughly with plenty of water. 

1.4.    Any loose patches in base concrete shall be first repaired. If any steel is exposed, clean it and apply a 

protective coating. If any cracks are seen, open and seal them as directed by the consultant. 

1.5.    Cut in a form of “V” the junctions between walls and floor. Fix small pieces of brickbats along with 20 mm 

(3/4”) metal for coving of Watta (rounding) at the bottom of parapet wall. 

1.6.    Add one bag of cement in hundred liters of water. Stir the mixture to get consistent cement slurry. Spread 

this slurry on terrace and allow it to penetrate uniformly over the cleaned surface. Use well burnt brickbats 

for terrace waterproofing. 

1.7.    Fix (line dori) in a slope 1:125 starting from the lowest point from rainwater down take and by keeping 65 

mm (2.5”) minimum thickness below rainwater outlet. 

1.8.    Fix brickbats in cement mortar layer of 1:6 proportion in a slope of 1:125 with waterproofing compound. 

Fill the cement mortar 1:4 with waterproofing compound in brickbat joints. Block rainwater outlet with 

gunny bag to avoid entry of cement slurry into it. 

1.9.    Cure the brickbat coba coat for at least seven days. 

1.10.  Lime mortar made from lime and fine sand in proportion of 1:5 is spread uniformly on the surface of 20 

mm to 25 mm uniformly. This bed is left to harden for one day. 

1.11.  The design pattern if any is to be marked over this bed with the use of cotton line string. A splash of water 

is sprinkled lightly on this bed and very little dry cement is spread for work area of next 15 minutes. Then 

pieces of china mosaic are pressed and filled in position. The joints between these two pieces shouldn’t 

exceed more than 3 to 4 mm. These pieces are hammered with wooden mallet to achieve uniform surface. 

Make the projected edge (kani) between the parapet plaster and the watta on second day. 

1.12.  The surface is cleaned with saw dust to remove excess cement sticking to the glazed china mosaic surface. 

If surface is not cleaned thoroughly by this method then the same shall be cleaned with dilute acid after one 

month, as directed by the consultants. 

1.13.  Completed work is then cured for 15 days by ponding method. 
 

2.  Waterproofing of Chajjas/Balcony/Tank Top : 

2.1.    Clean the top of the Chajja and chisel extra mortar if any. 

2.2.    Apply thick cement slurry over the top of chajja. 

2.3.    Apply 1:1½:3 metal screen or brickbat coat.
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2.4.    Making rounding of 6”radius on the wall (watta) at the junction of chajja and wall of the building. 

2.5.    Cure this coat for seven days. 

2.6.    Apply finishing coat with C.M. 1:4 with waterproofing compound. 

2.7.    Provide drip mould at the bottom edge of chajja alongwith finishing coat. 

2.8.    Apply cement slurry with water-proofing compound for smooth finish (ghotai). Polish with metal float and 

make impression by 2mm diameter cotton line dori for avoiding cracking. 

2.9.    Cure the water-proofing for at least seven days with soaked gunny bags. 
 

3.  Waterproofing Of Toilet Block : 

3.1.    Waterproofing of toilet is carried out as described below and in the same sequence. 

3.2.    Break and remove old waterproofing treatment from toilet slab. 

3.3.    Remove the plaster from the side walls etc. upto atleast 300 mm. height from the slab top level. 

3.4.    Thoroughly chip and roughen exposed concrete. Rake out the joints of brickwork. Clean with wire brushes 

and wash thoroughly with plenty of water. 

3.5.    Any loose patches in base concrete shall be first repaired. If any steel is exposed, clean it and apply a 

protective coating. If any cracks are seen, open and seal them as directed by the consultant. 

3.6.    Cut in a form of “V” the junctions between walls and floor. Fix small pieces of brickbats along with 20 mm 

(3/4”) metal for coving of watta (rounding) at the bottom of wall. 

3.7.    Add one bag of cement in hundred liters of water. Stir the mixture to get consistent cement slurry. Spread 

this slurry on slab and allow it to penetrate uniformly over the cleaned surface. Use well burnt brickbats for 

toilet waterproofing. 

3.8.    Fix (line dori) in a slope 1:125 starting from the lowest point from nahni trap. 

3.9.    Fix brickbats in cement mortar layer of 1:6 proportion in a slope of 1:125 with waterproofing compound. 

Fill the cement mortar 1:4 with waterproofing compound in brickbat joints. Block the nahni trap with 

gunny bag to avoid entry of cement slurry into it. 

3.10.  Cure the brickbat coba coat for atleast seven days. 

3.11.  Spread cement mortar in 1:4 proportion along with waterproofing compound over brickbat coba. Press the 

cement mortar by 2 meter long ruler. Level the surface by wooden float by keeping 25mm (1”) thickness. 

The finishing coat is made rough to receive the flooring tiles. 

3.12.  Completed work is then cured for atleast 07 days by ponding method. 
 

 

E. PLASTERING WORK: 

1.  External Plaster: 

1.1. The external plaster shall be applied in two coats and finished sand-faced. 

1.2. All the precautions such as covering windows by plywood/tin sheets and tying stitched Hessian to external 

face of the scaffolding shall be taken. The debris shall be taken down and stacked or carted away as directed. 

1.3. If the existing plaster is defective, the loose and damaged plaster shall be broken and removed carefully by 

chipping or by light chiseling, so as not to disturb the sound concrete/brickwork inside. 

1.4. If the plaster is to be applied on unrepaired concrete surface the exposed concrete surface shall be first 

roughened by close chipping, and then cleaned with brushing and washing. If roughening of concrete is not 

possible, then a bond coat such as hack aid plast or equivalent at the interface shall be provided. 

1.5. If the plaster is to be applied on repaired concrete surface, the base shall be kept rough to provide a key to the 

plaster. 

1.6. If brickwork is to be plastered, the joints shall be raked out atleast 8 mm. deep and cleaned. 

1.7. The surface to be plastered shall be cleaned of loose materials, is thoroughly watered and kept adequately 

wet during plastering.
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1.8. If plaster is done in patches, the bond coat must also be applied on the edges of old plaster in contact with 

new plaster. 
 

1.9. The external plaster shall be applied in two coats: - 

1.9.1. The first coat is mortar in cement:  sand 1:4 proportions, with a water cement ratio not exceeding 0.45. 

The surface shall be even and without any undulations so as to have a thin second coat. The first coat is 

made rough to provide a key to the second coat. The base plaster shall be thoroughly watered and cured for 

minimum two days before the second coat is applied. If second coat is not to be done immediately, then 

minimum seven days curing must be done. 

1.9.2. The second coat shall be a thin layer of mortar with cement:  sand 1:3, using, fine washed sand and the 

approved additive, applied evenly by a trowel and finished to required granular texture by a rubber sponge. 

The final line, level and plane shall match the existing unbroken plaster. The second coat shall be kept wet 

by watering and shall not be allowed to dry for at least seven days. 
 

2.  Internal Cement Plaster / Ready Mix Plaster With POP/PUTTY Finish 

The cement mortar used shall be in proportion 1:4 unless otherwise specified. One part of Portland cement shall 

be dry mixed with four parts of sand, sufficient water shall then be added to make a homogeneous mixture. 

Mortar usable within 1/2 hour only should be prepared at a time. Joints in brick and stone masonry shall be 

raked out to receive the plaster and concert surfaces shall be hacked and washed well before plastering. The 

brick work shall be kept wet for at least six hours before plastering. A first coat of plaster of requisite thickness 

shall be applied and shall be finished with a coat of plaster of Paris of OR White Putty not less than 4mm 

thick. This isused only as a finishing coat. Line and level of the surface shall be done inplaster. 
 

3.  Separation Joint Filling with Chicken mesh 22 SWG: 

3.1. Materials: Chicken wire mesh shall be 22 gauge of approved manufacturers, unless specified. 
 

3.2. Fixing: The chicken wire mesh shall be provided at the junction of RCC and masonry work 150mm overlap 

on either side fixed with ‘U’ nails. 150mm center to center before plastering the junction. 
 

3.3. Measurement: Length and breadth shall be measured correct to a centimeter (cm) and its area shall be 

calculated in Square meters (Sq.Mt.) correct to two place of decimal. 
 

F. PLUMBING  AND SANITARY WORK 
 

1.  Stone Ware Pipes: 

1.1. Drain shall be laid in straight lines and to even gradient as shown on the drawings. Adequate care shall be 

exercised in setting out and determining the levels of the pipes and the Contractor shall provide substitute 

instruments, templates and equipment necessary for the purpose. 

1.2. The pipes before being laid shall be thoroughly cleaned specially the inside. Cracked or chipped pipes shall 

not be used on the work. 

1.3. The pipe joints shall be caulked with tarred gasket in one length for each joint, and sufficiently long to 

entirely surround the spigot end of the pipes, the gasket to be driven as far as possible into the joint by means 

of a suitable instrument. The spigot shall be centered in the socket and after the joint has be thoroughly 

cleaned and moisturized the socket shall be filled with neat cement paste which shall be sprayed off to form a 

neat fillet round the pipe. Each pipe shall be properly boned in so that the invert is to a true and even 

gradient. Whenever practicable all main drains shall be commenced at the point of the outfall, the necessary 

junctions for the branch drains being inserted as the work proceeds until the mains are completed. The 

branch drains shall then be commenced at the point of the junction with main drains. The whole of the drain 

pipes shall be accurately laid and butted closely together at the joints. Any earth, cement or other material 

entering the pipe line while jointing shall be thoroughly cleaned out of the pipes as the work proceeds.
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1.4. Concrete bedding for drains shall, unless otherwise specified be of C.C. 1:2:4, 150mm thick and of width 

specified benched half way upon both sides to the crown of the pipes. 

1.5. After sufficient internal has been allowed for the joints to set and before filling the trench, the joints of the 

pipes and drains shall be proved watertight by filling the pipes with water to a level 2M above the top of the 

highest pipes in the length to be tested, closing the ends of the sections and maintaining this water level for a 

period of one hour. If the testing is to conform to regulations of the local authorities it shall be done 

accordingly to the satisfaction of the local Authorities. 

1.6. All such testing shall be done wholly at the Contractor's expense inclusive of apparatus, provision of water 

etc. and the rate covers all the above works including C.C.C. bedding etc. 
 

2.  Solid Waste and Anti Syphonage Pipes : 

All solid pipe shall be of PVC with spigot and socket joints with head on spigot end. The pipes shall be 

secured to the masonry as specified. Solid pipes shall not be less than 100mm internal dia. 
 

Waste pipe to be of PVC/UPVC as specified; internal waste pipes should be connected to the inlet of sealed 

ventilated gully and external gully to the inlet of open gully or as specified. The joint of the gully shall be 

appropriate to the material. All waste pipes shall be tested to the Engineer's satisfaction with a 1.5M head of 

water. 
 

Anti - Syphonage Pipes: 

The traps on branch soil pipe shall be ventilated at a point not less than 75mm or not more than 30cm. form the 

highest point, may be of lead PVC or UPVC joints appropriate to those materials of dia., not less than 50 mm 

for W.C. and urinal. The size of main branch antisyphonage pipes serving a number of fittings shall be 

determined by the number connected thereto. The antisyphonage pipe may be connected to the main soil pipe 

above the level of the top most sanitary fitting or run upwards independently. 
 

PVC/UPVC PIPES (SOLID WASTE): 

PVC pipes shall conform to IS specification for high-density polyethylene pipes for drainage work. The pipes 

shall have smooth internal and external surfaces. Slight shallow longitudinal grooves or irregularities in the 

wall thickness shall be permissible provided that the wall thickness remains within the permissible limits PVC 

pipes shall be pressure ratings (working pressure) as indicated. The pipes shall carry Colour bands to indicate 

the class of pipes. 
 

Class of pipes Working pressure (Mpa) Colour 

class 1 0.2 Orange 

class 2 0.25 Red 

class 3 0.4 Blue 

class 4 0.6 Green 

class 5 1 Yellow 

 

3.  CPVC pipes (PORTABLE  WATER):  - 

CPVC pipes shall confirm to IS 4985 - 1981, Specification for CPVC pipes for potable water supply. The 

pipes shall be reasonably round. Internal and external surfaces of the pipes shall be smooth and clean, CPVC 

pipes shall be pressure ratings (working pressure) as 2 - 5, 4.5 and 10Kg / sq. cm. as indicated. 
 

CPVC pipes of all sizes are packed in polyethylene packing rolls and both the ends of the packed roll are 

sealed with air bubble film cap in order to provide protection during handling and transportation. After 

packing, the whole bunch of pipes is tightened with polypropylene/ HOPE strapping. Each role is then marked
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with size/type of the pipe, lot number and quantity. The packed pipe rolls are stored in their respective racks in 

properly  covered  storage  area.  Apart  from  providing  protection  during  handling  and  transportation,  the 

packing rolls also protect the pipe from ultra violet rays. 
 

INSTALLATION GUIDELINES: 

1.  Visually  inspect  pipe  ends  before  making  the joint.  Use  of a chamfering tool  will  help  identify 

and crakes,  as it will catch  on to any crack. 

2.  Pipe  may  be cut quickly and efficiently by several methods. Wheel type  plastic tubing cutters 

are preferred. Ratchet type  cutter or fine  tooth  saw  are another options. However, when using 

the  ratchet cutter be  certain to score  the  exterior wall  by  rotating the  cutter blade in circular 

motion around the pipe.  Do this  before applying significant downward pressure to finalize the 

cut.  This  step  leads  to  a square cut.  In  addition, make sure  ratchet cutter blades are  sharp. 

Cutting tubing as squarely as possible provides optimal bonding area  within a joint. 

3.  Burrs  and filings  can prevent  proper  contact  between  the tube  and fittings  during  the assembly, 

and should  be removed  from  the outside  and inside  of the tube.  A chamfering tool is preferred, 

but a pocket  knife  or file is also suitable  for this purpose. 

4.  Use  only  CPVC cement jointing. Use  CPVC cement, which is  fully  recommended by  the 

manufacturer. 

5.  When  using  adhesive  solution/solvent cement  be certain  of proper  ventilation. 

6.  When making a  join,  apply a  heavy, even  coat  of  cement to  the  pipe  end.  Use  the  same 

applicator without additional cement to apply a thin  coat  inside the  fitting socket. Too  much 

cement can cause clogged waterways. Do not allow excess cement to puddle in the fitting and 

pipe  assembly. This  could result in  a weakening of  the  pipe  wall  and  possible pipe  failure 

when the  system is pressurized. 

7.  Rotate  pipe one-quarter to one-half  turn  while  inserting  it into the fitting  socket  and remove  the 

excess  adhesive  solution/solvent cement  from  the joint with clean  rag. 

8.  When making a  transition connection to  metal threads, use  a  special transition fitting or 

CPVC  male   threaded  adapter  whenever  possible.  Do   not   over-torque  plastic  threaded 

connections. Hand tight  plus  one-half turn  should be adequate. 

9.  Hang or strap  CPVC systems loosely to allow for thermal expansion. Do not  use  metal straps 

with  sharp edges that  might damage the  tubing. 

10.CPVC stub  outs  for  lavatories, closets and  sinks  are  appropriate. However, on  areas  where 

there  is a likelihood that  movement or impact abuse will  occur, metal pipe  nipples may  be a 

more   appropriate  stub-out  material.  Showerheads,  tub   spouts  and   outside  still   cocks  are 

examples. 

11.When  connected to a gas water  heater,  CPVC  tubing  should  not be located  within  50 cm of the 

flue. For water  heaters  lacking  reliable  temperature control,  this distance  may be increased up to 

1 m a metal nipple or flexible  appliance connector should be utilized.  This measure  eliminates the 

potential  for damage  to plastic piping that might result from excessive radiant  heat from the flue. 
 

Solvent welded joints of PVC pipes: 

This technique to be used in all type of PVC Pipes. 
 

4.  VENT PIPES: 

The solid pipe above highest branch shall be continued upwards of full size above the roof, flat or sloping to 

such height as directed or as required by local regulations PVC cowl shall be provided at the top all pips so 

projected above the roof shall be properly secured with stays.
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There shall be two vent pipes, on at the sewer trap chamber (and Inlet) and the other at the manhole at the head 

to the drain. From a point as near to the top of manhole as possible a 100mm or 150mm salt glazed stone ware 

drain shall be laid on concrete bedding and this shall be carried to the pint indicated on the drawing or as 

directed. The drain shall be brought to the surface of the ground with a suitable bend and jointed to a 100mm 

to 75mm pipe of specified Material & height. This pipe shall be provided with cowl at the top. 
 

NOTE:  All pipes shall be measured in R.M. of pipes laid and fixed complete and shall be paid for at rates set 

out in the priced schedule of quantities inclusive of all accessories. 
 

5.  GULLY TRAP AND CHAMBERS: 

Gully traps shall be 150mm x 150mm glazed stone ware laid on 15cm. bed with cement plaster rubbed 

smooth. A full size shall be 300mm x 300mm or as specified. Cast iron frame and cover painted two coats hot 

tar shall be fixed securely on top. The rate includes all these works specified. 
 

Sewer trap of approved make and size of slat glazed earthward shall be built into outfall manhole. The 

interceptor shall have cascade, clincher stopper with length of galvanized chain secured to a staple built into 

the wall the wall of the manhole joint below the cover. 
 

6.  PAINTS (PLUMBING  LINES): 

Acrylic Emulsion:  All the surface to be painted shall be clean and dry. All dirt, dust, oil, grease etc. shall be 

removed from the surface to be painted. Loose paint shall be removed by sand paper. Primer shall be applied 

of approved manufacturer. All coats to be laid evenly and properly with brush, the work should not show any 

hair marks, drops of paint and shall be allowed to dry thoroughly before the next coat is applied. 
 

Cement Paint:  The surface to be painted shall be thoroughly cleaned and soaked in water. Afterwards cement 

paint shall be applied of approved shade and colour. After each coat the surface shall be wetted before the next 

coat is applied. The paint surface shall be cured by keeping it moist for seven days. 
 

Bases                                        :           These shall be of best white lead, red lead, zinc white or 

oxide of iron of approved make. 
 

Vehicles                                   :           The  solid  shall  be  double  boiled  linseed  oil  and  shall 

appear, when filled in a phial, limpid pale and brilliant. It 

shall  taste sweet, with  very little  odor  and shall be  of 

approved quality. Solvents shall be spirits or turpentine. 
 

Pigments                                   :           These shall be of selected tinge and of approved make. 
 

Mode of Measurement             :           The average perimeter for all PVC pipe shall considered 

as that of 4” PVC pipe. 

The  average  perimeter  for  all  UPVC/CPVC  pipe  shall 

considered as that of 1”’ UPVC/CPVC pipe. 

Painting area for pipes will be measured in M
2
 

(Area = Perimeter * Height) 

G. PAINTING: 
 

1.  WHITE / COLOUR WASHING: 

1.1.   Materials: 

1.1.1. The materials for preparing lime wash shall be freshly burnt fat lime of good quality free from unburnt 

stone or other foreign matter. Lime shall be of “C” type as mentioned in IS 712. 

1.1.2. Lime shall be slaked on the spot, mixed and stirred thoroughly with sufficient quantity of water (about 4.5 

litres per Kg.  Of lime) to make a thin cream. This shall be allowed to stand for a period of 24 hours and
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then strained through a clean coarse cloth. Clean gum dissolved in hot water shall then be added in the 

proportion of 4 gm. of gum Arabic to one liter of lime cream to prevent lime wash coming off easily when 

rubbed. 

1.1.3. Indigo (Neel) up to 3 gm per Kg of lime dissolved in water shall be added and stirred well. Water at 5 liters 

per Kg. of lime is then added to produce a milky solution. 

1.1.4. Alternatively readymade whiting (ground white chalk) complying with IS 63 can be used. In this case 

whiting shall be dissolved in sufficient quality of warm water to form thin slurry, which shall then be 

screened through a clean coarse cloth. 2 gm.  Of gum and 0.4 gm.  Of copper sulphate dissolved separately 

in hot water shall be added for every liter of the slurry, which shall then be diluted with water to the 

consistency of milk for use. Rice size may be allowed instead of gum. 

1.1.5. Colour wash shall be lime wash as above to which a solution of water and lime fast pigment, boiled if 

directed, shall be gradually added and stirred until the required tinge is available. 
 

2.  PAINTING 

All the water base and oil base paints such as distemper, cement paint, enamel paint, flat oil paint etc. shall be 

of approved manufacturers and shall conform to the respective IS Codes and Standards. Colour and Shade 

shall be as approved by the Engineer-In-Charge. 
 

2.1. Supply 

All paint materials shall be supplied to the Site in the manufacturer’s sealed and branded containers. Any 

containers reaching site with broken seals are liable for instant rejection by the Engineer-In-Charge. 
 

2.2. Storage 

All paint materials shall be stored in cool dry conditions clear of other stores to the satisfaction of the 

Engineer-In-Charge. 
 

2.3. Usage 

The mixing of materials of different brands before or during application shall not be permitted. 
 

Brushes, pails, kettles and other implements and tools used in painting or preparation of the work shall be 

clean and free from foreign matter. 
 

The instructions of the manufacturer shall be followed regarding preparation of surface and application of 

priming and finishing coats. In any event the following engineering practices shall always be followed while 

carrying out work as specified in IS 2395 Part-I & Part-II. 
 

(a)   No exterior or exposed painting shall be carried out under adverse weather conditions such as rains, 

extreme humidity, dust storms etc., 

(b)   The work shall preferably be carried out in shade to avoid blistering or wrinkling due to direct sunlight. 

(c)   All surfaces to be painted shall be free of loose matter, efflorescence, dust etc. before application of 

each coat. 
 

(d)   No paint shall be applied to works, which are internally or superficially damp. 
 

2.4. Preparation of Surfaces General 

All surfaces requiring paint shall be thoroughly cleaned of all dirt, dust, grease or oil before spotting or 

priming. Oil or grease film shall be washed off with an acid that is non-injurious to the surface or shop 

primers and rinsed off completely with plain or soapy water. Surfaces shall be dry unless dampening is 

required for a particular finished material.
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Before starting the work, the Contractor shall obtain the approval of the Engineer-In-Charge regarding the 

soundness and readiness of the surface to be painted on. 
 

2.5. Masonry, Concrete and Plastered Surfaces 

Surface shall be free from all efflorescence, mildew, loose paint or other foreign and loose materials. Surface 

with mildew or efflorescence shall be treated as follows: 
 

 All  mildewed  surfaces  shall  be  treated  with  an  approved  fungicide  such  as  ammoniacal  wash 

consisting of 7 gm. of copper carbonate dissolved in 80 ml.   Liquor ammonia and silica fluoride 

solution and allowed to dry thoroughly before paint is applied. 
 

 All efflorescence shall be removed by scrubbing and affected surfaces shall be treated with a solution 

of muriatic acid in water (1:6 to 1:8) and washed fully with clean water and allowed to dry thoroughly. 
 

Masonry cracks shall be cleaned out and patch filled with mortar similar to the original surfaces uniformly 

textured. Where this type of re-surfacing may lead to the finishing paint being different in shade from the 

original surface, the surfaced area shall be treated with minimum one coat of cement primer, which shall be 

continued to the surrounding area from a distance of 100mm. 
 

The plastered surface shall be carefully rubbed smooth and thoroughly cleaned with clean fresh water. 
 

2.6. Metal 

All metal surfaces shall be absolutely clean, dry and free from wax, grease or dried soap films. Grease shall 

be removed by proprietary brands of approved solvent cleaner or other solutions or detergents. In addition, 

all steel and iron surfaces shall be free from dust, rust and scales. This shall be done by wire brushing and 

scraping.  All  galvanised  surface  shall  be  pre-treated  with  a  compatible  primer  according  to  the 

manufacturer’s direction. Any abrasion in ship coats shall be touched with the same quality of paint as the 

original coat. The cleaning and operation of priming paint at site shall be carried out after the erection of 

steelwork. 
 

As required single or double scaffolding or ladder shall be used without damaging or scratching the surfaces 

to be painted. 
 

2.7. Woodwork 

Surfaces to be painted shall be thoroughly dry, clean and smooth, properly sand papered to a fresh surface. 

Resinous exudation and large knots shall be removed and replaced with filler (sound wood). Small knots that 

do not justify cutting and sap tracks shall be covered with minimum two coats of pure shellac coating applied 

thinly and extended 25 mm.  Beyond the area. 
 

Parts of timber to be enclosed shall always be primed unless already impregnated. When the priming is hard, 

all cracks, holes, open joints etc. shall be made good with hard stopping and rubbed down with fine abrasive 

paper. 
 

Primer of joinery shall be applied only on site after the Engineer-In-Charge has approved the joinery. 
 

2.8. Application 

The method of application shall be as per the recommendations of the manufacturer, wherever relevant. 

Applications shall be by hand brushing, rolling or air spray.   All priming undercoats shall be applied by 

brush only. Rollers and spray equipment shall not be used for the purpose. 
 

All materials shall be evenly applied, shall be free of sags, runs crawls or other defects.  All coats shall be of 

proper consistency.   All primer and undercoats shall be tinted to approximate the colour of the finishing
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coats. Finished coats shall be of exact colour and shade as per approved samples and all finish shall be 

uniform in colour and texture. All parts of moulding and ornaments shall be left clean and true to finish. 
 

All coats shall be thoroughly dry before being papered or before the succeeding coat is applied. Coats of 

paint as specified are intended to cover surfaces perfectly. In case the surface is not covered properly by 

applying the specifying number of coats, further coats shall be applied by the Contractor when so directed by 

the Engineer-In-Charge. 
 

In case of selection of special shades and colour (not available in standard shades) the contractor shall mix 

different shades and prepare test panels of minimum size 1 metre square as per instructions of the Engineer- 

In-Charge and obtain his approval prior to application of finishing paints. 
 

2.9. Equipment and Protection 

All brushes used for the job shall be clean and in good condition. 
 

Spray painting equipment shall be a type that will produce full, even coatings, shall be equipped with grease 

and water separators and kept properly clean and well maintained at all times. 
 

Sufficient drop cloths, shields and other protective equipment shall be used to prevent sprays or droppings 

from fouling surfaces not being painted. Empty containers, saturated rages and waste shall not be allowed to 

accumulate. Any required ventilating or isolating measures for protecting his workmen and others from toxic 

or unhealthy conditions due to painting shall be provided by the Contractor. 
 

3.  PLASTIC EMULSION PAINT: 

Materials, surface preparation, Application, Equipment and protection, cleaning etc. shall be as described 

under- Painting specifications. The plastic emulsion paints is not suitable for application on external, wood, 

and iron surface, which are liable to heavy condensation. These paints are to be used on internal surfaces 

except wooden and steel. Plastic emulsion paints as per IS: 5411 of approved brand and manufacture and of 

the required shade shall be used. 

3.1. Application 

The paint is mixed thoroughly adding about 50% water and then strained through a cloth. The paint is then 

applied on wall and allowed to dry thoroughly. A putty is prepared by mixing whiting and paint and is filled 

wherever necessary in holes depressions etc. 

For the second coat only about 15 to 20% water is added. 

(The correct quantity of water to be added shall be as per manufacturer’s instructions) 
 

The number of coats shall be two unless otherwise specified in the item.  The paint will be applied in the 

usual manner with brush, spray, or roller. The paint dries by evaporation of the water content and as soon as 

the water has evaporated the film gets hard and the next coat can be applied. The time of drying varies from 

one hour on absorbent surfaces to 2 to 3 hours on non- absorbent surfaces. 
 

4.  OIL  PAINT: 

Materials, surface preparation, application, equipment & protection, cleaning etc. shall be as described under- 

Painting specifications. 

4.1. Application 

Unless otherwise specified, paint shall be applied with brushes. The contents of the drum and tins shall be 

well stirred before using and occasionally during the use to prevent sedimentation at the bottom. 

4.2. Priming coat
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The priming coat shall be made up of materials depending on the surfaces to be plastered and specified or 

recommended by the manufacturer. 

The primer shall be ready mixed primer of approved brand and manufacture and shall be compatible with 

finished painting scheme. 

Where primer for wood work is specified it shall be prepared as per manufacturers specifications. The wood 

work to be painted shall be dry and free from moisture. The surface shall be thoroughly cleaned. All 

unevenness surface shall be rubbed down smooth with sand paper and shall be well dusted. Appropriate filler 

material conforming to IS: 345 with same shade as paint shall be applied. 

4.3. Finishing coat 

Unless otherwise specified, the finishing shall be done in at least two coats of paint. The last coat shall give a 

flat, semi glossy or glossy finish as directed by the Engineer-In-Charge. 

 
5.  SYNTHETIC ENAMEL PAINT: 

In regards to materials, surface preparation, application, equipment & protection, cleaning etc. shall be as 

described above. Synthetic enamel paint conforming to IS: 2932 shall be of approved brand and manufacture 

and of required shade. 
 

5.1. Application  Priming coat 

Primary coat shall be of ordinary paint of shade to match with the top coat as recommended by the same 

manufacture.  As top coat shall be used.  Under coat shall be allowed to dry overnight. It shall be rubbed next 

day with the finest grade of wet abrasive paper to ensure smooth and even surface, free from brush marks 

and all loose particles brushed off. 
 

5.2. Finishing coat 

It shall be applied on properly primed surface. Subsequent coat shall not be applied till the previous coat is 

dry. The previous coat shall be lightly sand prepared for better adhesion of subsequent coats. 

Top coats of synthetic enamel paint of desired shade shall be applied after the under coat is thoroughly dry. 

Additional finishing coats shall be applied if found necessary to ensure properly uniform glossy surface. 

Unless otherwise specified, the finishing shall be done in at least two coats of paint. The last coat shall give a 

flat, semi glossy or glossy finish as directed by the Engineer-In-Charge. If, however, the surface is not 

satisfactory additional coats as required shall be applied to get correct finish. 
 

6.  WATERPROOF CEMENT PAINT: 

In regards to materials, surface preparation, application, equipment & protection, cleaning etc. shall be as 

described above. The cement paint shall be conforming to IS: 5410 of approved brand and manufacture and of 

required shade. 

 
6.1. Application  Priming coat 

Cement primer coat is used as a base coat on wall finish. The cement primer is composed of a medium and 

pigments which are resistant to alkalis present in the cement in wall finish and provides a barrier for the 

protection of subsequent coats. Primer coat material shall be as per recommendation of finish coat material. 

Primer coat shall be preferably applied by brushing and not by spraying on the clean dry and smooth surface. 

The surface shall be finished as uniformly as possible leaving no brush marks. It shall be allowed to dry for 

at least 48 hours, before subsequent coat.
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6.2. Finishing coat 

The solution shall be applied on the clean and wetted surface with brushes or spraying machine. The solution 

shall be kept well stirred during the period of application. Cement paint shall be mixed with water in two 

stages and strictly as per manufacturer’s instructions. 

The surfaces shall be given one coat of paint. Care shall be taken so that the paint does not dry out too 

rapidly. After 4 to 6 hours, the water shall be sprinkled over the surface to assist curing and prevent cracking. 

After the first coat has dried (24 to 48 hours), the second coat shall be applied in a similar manner. The 

finished surface shall be kept moist by occasional sprinkling with water for seven days after painting. 

Water proof cement paint shall not be applied on surfaces already treated with white wash, colour wash, 

distemper dry or oil bound, varnishes, paints etc.
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SPECIAL CONDITIONS OF CONTRACT 
 

1.  DRAWINGS AND SPECIFICATIONS 

The works  shall  be carried  out to  the entire satisfaction  of  the  EMPLOYER  and the  Consultant,  in 

accordance with the signed drawings and specifications and such further drawings and details as may be 

provided by the Consultant, and in accordance with such written instructions, directions and explanations 

as may from time to be given by the Consultant, whose decision as to the sufficiency and quality of the 

work and materials shall be final and binding upon all parties. If the work shown on any such further 

drawings or work that may be necessary to comply with any such instructions directions or explanations, be 

in the opinion of the contractor extraction that comprised in or reasonably to be inferred from the contract 

he shall before proceedings with such work, give notice in writing to this effect to Consultant, and in the 

event of the Consultants/employer agree to the same in writing the contractor shall be entitled to an 

allowance in respect of such extra work as on authorized extra. If the Consultant and the contractor fail to 

agree as to whether or to there is an extra, then, if the Consultant decided that the contractor is to carry out 

the said work, the contractor shall do so, and the question whether or not there is any extra, and it so the 

amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such 

references shall in no way delay the fulfillment of this contract. 
 

No drawings shall be taken as in itself on order for variation unless, in addition to the Consultant’s 

signature, it bears express words stating that is intended to be such an order or bears a remark ‘VALID 

FOR  EXECUTION’. No claim for payment for extra work shall be allowed unless the said work shall 

have been executed under the provisions of clause 6 or by the Authorities or directions in drawing of the 

Consultant as herein mentioned. 
 

One complete set of the signed drawings and specification and scheduled of quantities shall be furnished by 

the Consultant to the Contractor. The Consultant shall furnish within such time, as he may consider 

reasonable, one copy of any additional drawing, which is his opinion, may be necessary for the execution 

of any part of work. Such copies shall be kept at the works, and the Consultant or his representatives shall, 

at all reasonable time have access to the same and shall be return to the Consultant by the contractor before 

the issue of the Final certificate. 
 

2.  INSPECTION OF DRAWINGS 

Before filling in the tender, the contractor will have to check up all drawings and schedule of quantities, 

and will have to get an immediate clarification from the Consultant on any point that he feels is vague or 

uncertain. No claim of damages or compensation will be entertained on this account. 

3.  EXECUTION OF WORK (PRICES TO INCLUDE) 

The  whole  of  the  work  is  described  in  the  contract  a  (including  the  schedule  of  Quantities,  the 

specifications and all drawing pertaining there to) and as advised by Employer / Consultant from time to 

time is to be carried out and completed in all its parts to the entire satisfaction of the Employer /Consultant. 

Any minor details of the work which may not have been definitely referred to in this contract, but which 

are usual in practice and essential to the work, are deemed to be include in this contract. Rates quoted in the 

Schedule shall be inclusive of all freights, taxes, such as octroi, sales tax, Royalties, duties, excise, turnover 

tax, sales tax on works contract, etc., as well as transportation, so as to execute the contractor as per the 

rules and regulations of Local Bodies, State Government and Government of India. 
 

The rates quoted in the tender should include all charges for: 
 

(a)   Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
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(b)   Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and 

workmanship protection from weather, shuttering, temporary supports, platform and maintenance of 

the same. 
 

(c)   Covering for the walling and other works during inclement weather or striking or whenever directed as 

necessary. 

 
4.  SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, 

for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside laboratory, 

(3) for other general supervision. Their appointment may be consulted with Employer / Consultant. The site 

Engineers shall not be removed from the site without the written consent of the Employer / Consultant. 

 
5.  MATERIALS AND WORKMANSHIP 

The contractor under this contract binds himself to use first class materials. Quality of workmanship shall 

be of the highest order befitting the nature of the project. All work not up to the standard shall be 

summarily rejected and the Contractor will be required to dismantle the defective work and redo the work 

at his own cost and risk. The decision of the employer regarding the quality/standard of workmanship shall 

be final and binding on the contractor. 

 

6.  DIMENSIONS 

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large- scale details take 

precedence over small-scale drawings. In case of discrepancy, the contractor is to ask for a clarification 

before proceeding with the work. Accordingly if any work is executed without prior clarification it is liable 

to be rejected and shall not be paid for. 

 

7.  PROGRAMME OF WORKS 

Contractor shall have to prepare and submit the CPM/PERT/BAR chart charges for Consultant’s approval 

immediately after issue of the work order and display the approved charts in the site office. He shall also 

make bar charts indicating individual items and during the progress of work he shall update the bar charts 

showing the proportionate progress of work every week. He shall strictly adhere to the programme of 

works as per CPM/PERT/BAR charts showing the proportionate progress of work. 
 

8.  PROCUREMENT OF MATERIALS 

Contractor shall procure all the materials for the work from the open market.  Time is the essence of the 

contract.  Acceptance  of  the  completion  date  by  the  contractor  shall  mean  that  he  has  taken  into 

consideration the availability of all material of approved make and quality in sufficient quantities at site to 

enable him to complete the entire work in the stipulated period. 

Contractor will get sample of all materials approved by the Employer / Consultant before placing order / 

purchase / procurement. They shall conform to I.S. codes and or tender specification as applicable. 
 

For all materials the contractor shall quote for the best quality of the materials of best make / source or 

supply and it will be got approved by Employer / Consultant before procurement. 

In case sufficient quantities of approved quality materials from approved source are not available in time, 

contractor may have to procure the same for neighboring area with longer leads as required and directed at 

no extra cost. The material will be, however as per relevant I.S code as and wherever applicable.
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9.   UNFIXED MATERIALS 

When any materials intended for the works shall have been placed at site by the Contract, such material 

shall not be removed there from (except for the purposes of being used on the works) without the written 

authority of the Employer / Consultant and when the contractor shall have received payment in respect of 

any certificate in which the Consultant shall have stated that he has taken in to account to value of such 

unfixed materials on the works such material shall become the property of the Employer and the contractor 

shall be liable for any loss or damage to any such materials. 

 

10. CUSTODY AND SECURITY  OF MATERIALS 

The contractors shall be responsible for the custody and security of all materials and equipment at site and 

he will provide full time watchman / watchmen to lock after his materials, stores, equipment, etc. 

 

11. RATES 

Contractor shall quote all the rates both in figures and in words and any alterations shall have to be initiated 

by the contractor. Rates quoted by the contractor for the same item in different schedules will be same and 

in  case  different  rates  are  quoted,  the  lowest  will  be  taken  as  correct  and  the  schedule  corrected 

accordingly. In case of discrepancy between figures and the words the rate quoted in words shall be taken 

as correct one. All quoted rates should be inclusive of sales tax on works contract. Rates quoted by the 

contractor shall hold good for all the work carried out to any height and depth as shown in detailed 

drawings and as required and directed by the Consultant. 
 

Rates quoted by the contractor shall also hold good for any small work at any place at site. 
 

12. PRICES FOR EXTRAS ETC., ASCERTAINMENT OF 

Should it be found after the completion of the works from measurements taken (in accordance with the 

previous paragraph) that any of the quantities or amounts of the work thus ascertained are less or greater 

than the amounts specified for the works in the priced schedule of quantities and / or tender or that any 

variations, is made, the valuation of such quantities, amounts or variations, unless previously or otherwise 

agreed upon, shall be made accordance with the following rules 

The net rates or prices in the original tender shall determine the valuation of the extra   work, where extra 

work is of a similar character and executed under   similar conditions the work priced therein. 

The net prices the original tender shall determine the value of the item omitted, provided if omissions vary 

the conditions under which any remaining items of work are carried out, the prices for the same shall be 

valued under thereof 

(a)   Where extra works are not of similar character and / or executed under similar conditions as aforesaid or 

where the omissions vary, the conditions under which any remaining items of work are carried out of it 

the amount of any omission or additions relative to the amount of the whole of the contract works or to 

be any part thereof shall be such that in the opinion of the Consultants the net rate or price contained in 

the priced schedule of quantities or tender or for any item of work involves loss or expenses beyond that 

reasonably contemplated by the  contractor or  is by reason of  such omission  or addition rendered 

unreasonable or inapplicable, the Consultant shall fix in consultation with the Employer such other rate 

or prices as in the circumstances he shall think reasonable and proper, which shall be final and binding 

on the contractor. 

(b)   Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 

prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in 

accordance with the local day work rates and wages for the district, provided that in either case vouchers
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Specifying the  daily time  (and if required by the  Consultant, the workmen’s name)  and materials 

employed at or before the end of the week following that in which the work has been executed. 

(c)   The measurements and valuations in respect of the extra items of contract shall be completed within the 

‘period of final measurement’ or within three months of the completion of the contract works as defined 

under clause no 17 (Certificate of Virtual Completion) 

13.EXTRA ITEMS RATES 

The work or extra items shall be started only after the approval of extra items rates by client / Consultant. 

Rates for additional or extra items of construction work, which can be derived from the contract item rates 

and are not covered in the contract, shall be calculated on the basis of actual cost plus 15 % for profit plus 

applicable service tax. 

14.CONSULTANT’S  DRAWINGS AND INSTRUCTIONS 

A set of major drawings along with the contract documents shall be provided to the contractor. For any 

clarifications or further drawings are required by the contract, during or before the start of construction 

work, the Contractor shall inform the Consultants in writing to provide the same. Working details will be 

given to the contractor from time to time during the progress of work as and when required. In case of other 

drawing  is  required  by  the  contractor  he  will  give  a  minimum  ten  days’  notice  to  the  Employer  / 

Consultant. 

15.FAILURE       BY      CONTRACTOR     COMPLY       WITH       CONSULTANT   AND/ OR    

EMPLOYER’S INSTRUCTIONS 

If the contractor after receipt of written notice from the Consultant requiring compliance with such further 

drawings and / or Consultants instruction, fails within seven days to comply with the same, the Employer / 

Consultant may employ and pay other persons to execute any such work whatsoever as may be necessary 

to  give  effect  thereto  and  all  cost  incurred  in  connection  there  with  shall  be  recoverable  from  the 

contractors by the Employer on a Certificate by the Consultant as a debit or may be deducted by him from 

any money due or which become due to the Contractors. 

16.INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 

The contractor shall furnish the Employer / Consultant the following: 

(a)   Detailed industrial statistics regarding the labor employed by him etc. 

(b)   The Power of Attorney, name and signature of his authorized representative who will be in 

(c)   Charges for the execution of work. 

(d)   List of technically qualified persons employed by him for the execution of this work. 

(e)   The total quantity and quality of materials used for the works. 

(f)   The list of plant and machinery employed for this work. 
 

17.CONSULTANT’S  DELAY IN PROGRESS 

The Consultant may delay the progress of the works in case of rains or otherwise, without vitiating the 

contract and grant such extension of time with the approval of the employer for the completion of the 

contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall not 

make any claim for compensation or damage in relation thereto. 

18.CERTIFICATE AND PAYMENTS 

The contractor shall be paid by the Employer from time to time, by installments under interim Certificates 

to be issued by the Consultant to the contractor on account of the works executed by the contractor when in 

the opinion of the Consultant, work to the approximate value, named in the Appendix as ‘Value of work for 

interim Certificates’ (or less at the reasonable discretion of the Employer / Consultant) has been executed in 

accordance with this contract, subject however, to a retention of the percentage of such value need in the

86



 

 
 

 

Appendix hereto mentioned as ‘retention percentage for interim Certificates’ until the total amount retained 

shall reach the sum named in the appendix as Total Retention money after which time the installments shall 

be up to the full value of the work subsequently so executed in the interim Certificate, such amount as he 

may consider proper on account materials delivered upon the site by the Contractor for use in the work. 

And when the works have been virtually completed and the Consultant shall have certified in writing that 

they have been completed, the contractor shall be paid in accordance with the Certificate issued by the 

Consultant the sum of money named in the Appendix after satisfying themselves as ‘Installment after 

Virtual Completion’ being a part of the said ‘Total Retention Money’. 

The Contractor shall be entitled to the payment of the final balance in accordance with the final Certificate 

to be issued in writing by the Consultant at the expiration of the period refer to as ‘The Defect Liability 

Period’ in the Appendix hereto, from the date of Virtual Completion or as soon as after the expiration of 

such period as the work shall have been finally completed and all defect made good according to the true 

intent and meaning hereof, whichever shall happen, provided always that the issue by the Consultant of any 

certificate during the progress of the works or after the completion shall not relieve the Contract from his 

liabilities in cases of fraud , dishonesty or fraudulent concealment relating to the works of materials or any 

matter dealt within the certificate, and in case of all defects and insufficiency in the works or materials 

which reasonable examination world have disclosed. No certificate of the Consultant shall of itself be 

conclusive evidence that any works and materials to which it relates are in accordance with the contract. 

The Consultant shall have power to withhold any certificate if the works or any part thereof is not being 

carried out to his / employer satisfaction. 

The Consultant may by any Certificate make any correction in any previous Certificate, which shall have 

been issued by him. 

Payment upon the Consultant’s Certificates shall be made within a period named in the Appendix as 

‘Period of honoring of Certificates’ after such Certificates have been delivered to Employer. 
 

19.DELAYED PAYMENTS 

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the 

Consultant hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest paid by the 

Employer. 

20.FORCE  MAJEURE 

Neither  party  shall  be  held  responsible  by  the  other  for  breach  of  any  condition  of  this  agreement 

attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control of 

the parties and any breach of clauses arising from much force majeure conditions as aforesaid shall not be 

regarded as a breach of the provision of this Agreement. 

21.INCOME-TAX  AND WORKS CONTRACT TAX 

Income Tax, Works Contract Tax shall be deducted at source by the client from the contractor’ 

interim and final bill payments as per Statutory Regulations. 

22.SITE MEETINGS 

A senior representative  of  the  contractor  shall attend weekly meetings at works site  and in  addition 

meetings as and when arranged by employer / Consultant to discuss the progress of the work and sort out 

problems, if any and ensure that the work is completed in the stipulated time. 

23.ACTION WHERE  THERE  IS NO SPECIFICATION 

In case of any class of work for which is there is no specification mentioned, the same will be carried out in 

accordance with the Indian Standards Specifications subject to the approval of the Employer / Consultant.
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24.REPORTING OF ACCIDENT  TO 

The contractor shall be responsible for the safety of persons employed by him on the works and shall 

reports serious accidents to any of them whenever and wherever occurring on the works to employer who 

shall make every arrangement to render all possible assistance. This shall be without prejudice to the 

responsibility of the contractor under the Insurance Clause of the general conditions. Contractor shall take 

all precaution detailed in the safety code attached separately. 
 

25.TYPOGRAPHICAL CLERICAL ERRORS 

The Employer / Consultant clarification regarding partially omitted particulars of typographical or Clericals 

errors shall be final and binding on the contractors. 
 

26.WORK PERFORMED AT CONTRACTOR’S RISK 

The contractor shall take all precautions necessary and shall be responsible for the safety of the work and 

shall maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All 

works shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others 

cause, the contractor shall promptly repair or replace such loss or damage free from all expenses to the 

employer. 
 

The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for 

use in connection with the work. The work shall be carried on to completion without interferences with the 

operations of existing machinery or equipment, if any. 

 

27. Proper Site Management Strategies shall be adopted on the site to prevent air pollution viz. 

a. Water shall be sprayed to prevent dust pollution on: -  

i. Any dusty materials before transferring, loading and unloading.  

ii. In areas where demolition work is to be carried out. 

iii. Areas where excavation or earth moving activities are to be carried out. 

iv. Arrangements for wheel washing should be made near the entry/ exit gates to prevent 

air pollution. 

b. The following activities shall be carried out: -  

i. Providing hoardings/ barricading of not less than 3 m high along the site boundary. 

ii. Providing dust screens, sheeting or netting along the perimeter if the building. 

iii. Covering full stockpile of dusty material with impervious sheeting. 

iv. Covering dusty load on vehicles by impervious sheeting before they enter or leave the 

site. 

v. Transferring, handling/ storing dry loose materials like bulk cement, dry pulverized fly 

ash inside a totally enclosed system. 
 

27.SPECIAL  CONDITIONS OF CONTRACT 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 

mentioned within special conditions of contract, the clauses mentioned within the special conditions of 

contract shall supersede those mentioned elsewhere. 

 

I/We hereby declare that I/We have read and understood the above instructions which have been issued   as 

conditions of the contract. 
 

 
 
 
 
 

(Signature of the Tenderer)
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LIST OF MATERIALS OF APPROVED BRAND AND /OR MANUFACTURE 
 

1.  CEMENT  
 

GRADE 43 & 53 OP SLAG CEMENT OF ACC 
ULTRATECH/ ACC/ RAMCO / AMBUJA 

2.  WHITE CEMENT  
 

JK / BIRLA 

3.  STEEL  TISCO/SAIL/ RUSTGUARD / RINL 
 

4.  WATERPROOFING COMPOUND  - FOSROC / BERGER /ACC /  ULTRATECH / SIKA/ 
CICO  / ALGIPROOF/ IMPERMO / ROFFE  

5.  RED OXIDE ZINC CROMATE BERGER / ASIAN PAINTS / JOHNSON AND 
NICHOLSON 

6.  WATERPROOFING CEMENT PAINT  SNOECEM PLUS / BERGER  

7.  GLAZING  MODIFLOAT / ASAHIFLOAT / SAINT GOBAIN 

8.  STEEL GLASS  INDO ASHAL / TRIBENI & SHREEVALLABH 

9.  SYNTHETIC ENAMEL PAINT DULUX (ICI) /LUXOL (BERGER) / ASIAN PAINTS 
(LUXURY) 

10.  ACRYLIC EMULSION  ICI / BERGER / JOHNSON & NICHOLSON  / ASIAN 
PAINTS 

11.  COLLAPSIBLE GATE    MANUFACTURER ROLLING SHUTTER   ANY ISI  APPROVED 

12.  ALUMINIUM WORK  JIDAL / HNDALCO  

13.  WATERPROOFING TREATMENT FOSROC /ULTRATECH / BERGER/ ROFFE/ DR 
FIXIT 

14.  TILE S FIXING ADHESIVE ROFFE & PEDILITE /  DR. FIXIT / ACC, 
ULTRATECH 

15.  UPVC & PVC  PIPES ASTRAL/ FINOLEX/ ASHIRBAD 

16.  MS CONDUITS NIC, BEC OR EQUIVALENT ISI MARKED 

17.  RIGID PVC  CONDUIT BEC, PLAZA,AKG KALINGA 

18.  WOOD FRAME WORK / WOOD SECTION : 
ALL WOOD, MUST BE WELL 
SEASONED, FREE FROM KNOTS, OTHER 
DEFECTS DECAY AND DEFECTS 
DUE TO HANDLING AND 
TRANSPORTATION. WHEREVER 
NECESSARY, 
PROVIDE WITH ANTI – TERMITE 
TREATMENT. 
 

MALAYSIAN SAL / KAPOOR 

19.  WOOD SKIRTING / MOLDING / LIPPING / 
BIDDING 

WHITE BEACH / WHITE CEADER / CP TEAK 

20.  WOOD PRESERVATIVE STP PENTAPHENE PALE / TERMISEAL BY PCI / 
BISON  

21.  FLUSH DOOR / BWP BLOCK BOARD (IS : 
1659) 

CENTURY / SYLVAN / GREEN PLY/ SABURI 
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22.  LAMINATE (1.0 MM THK.) (IS : 2046) GREEN LAM / CENTURY MICA / SUNMICA 

23.  DOOR CLOSURE ( HEAVY DUTY ) GODREJ / ARCHI / STERLING ( DC 2000) 

24.  FLOOR SPRING ( HEAVY DUTY ) GODREJ / ARCHI / STERLING ( FS 3000 ) 

25.  DOOR LOCK ( DEAD ) HAFFLE / EUROPA / HETTICH 

26.  DOOR HANDLES HAFFLE / EUROPA / HETTICH 

27.  CYLINDRICAL LOCKS HAFFLE / EUROPA / HETTICH 

28.  LOCKS ( MULTIPURPOSE ) HAFFLE / EUROPA / HETTICH 

29.  NIGHT LATCH HAFFLE / EUROPA / HETTICH 

30.  SCREWS HAFFLE / EUROPA / HETTICH 

31.  HINGES HAFFLE / EUROPA / HETTICH 

32.  ADHESIVE FEVICOL SH / FEVIMATE TL 

33.  GLASS MODI /AIS / SAINT GOBAIN 

34.  PAINTS (SYNTHETIC ENAMEL / ACRYLIC 
EMULSION) 

ASAIN PAINTS / BERGER / ICI 

35.  TEXTURE PAINT ASAIN PAINTS / BERGER / ICI 

36.  GLASS MODI / AIS / SAINT GOBAIN 

37.  EUROPEAN WC / WASHBASIN CERA / KOHLER / JAGUAR / GROHE 

38.  SANITARY FITTINGS JAGUAR / PARRYWARE/ EURONICS /CERA / 
KOHLER/ GROHE 

39.  G.I. PIPE TATA ( MEDIUM ) 

40.  P V C   & U P V C PIPE ASTRAL / FINOLEX /ASHIRBAD 

41.  CERAMIC TILES CERA /JONSHON  / NITCO /SOMANY/ KAJARIA 

42.  VITRIFIED TILES  CERA /JONSHON  / NITCO /SOMANY/ KAJARIA 

43.  PVC DOORS SYNTEX / GREEN/ RAUNAQ 

44.  ANITI TERMIED MATERIALS PCI / PESTCONTROL/ULTRATECH  

45.  ALL OTHER ITEMS NOT COVERED ABOVE AS PER SAMPLE APPROVED BY EMPLOYER/ 
CONSULTANT 
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LIST OF MATERIALS OF APPROVED BRAND AND /OR MANUFACTURE 
 

1 SWITCH FUSE UNITS (HRC) (32A TPN & 
ABOVE) 

GE POWER / SIEMENS / L&T / 
SCHNEIDER 

2 TIMER (TSQ 100) L & T 

3 VOLTMETER & AMMETER A. E. / IMP 

4 VOLTMETER & AMMETER SELECTOR 
SWITCHES 

KAYCEE / L & T 

5 PHASE INDICATING LAMP VAISHNO / SIEMENS / ROSS 
CONTROLS/ INDO ASIAN 

6 CAPACITOR CROMPTON/SIEMENS 

7 HRC FUSES GE POWER / SIEMENS / L & T / 
SCHNEIDER 

8 POWER CABLE : XLPE GLOSTER/POLYCAB/HAVELLS / NICCO 

9 HRC FUSE BASE & CARRIERS. GE POWER / SIEMENS / L & T / 
SCHNEIDER 

10 1.1 KV GRADE PVC INSULATED 
ARMOUREDALUMINIUM CABLE (ISI 
MARKED) 

UNIVERSAL / GLOSTER / NATIONAL / 
NICCO 

11 1.1KV / 600V GRADE PVC INSULATED & 
SHEATHED / INSULATED 
COPPER WIRE & FLEXIBLE CORDS (ISI 
MARKED). 

FINOLEX/ HAVELLS 

12 RCCB / ELCB / MCCB LEGRAND/ SIEMENS / L&T / HAVELLE'S 
/INDO ASIAN 

13 SWITCH FUSE WITH REWIRABLE FUSES. (6A 
& 32A TPN) 

LEGRAND/ SIEMENS / L&T / HAVELLE'S 
/INDO ASIAN 

14 ISOLATOR LEGRAND/ SIEMENS / L&T / HAVELLE'S 
/INDO ASIAN 

15 CHANGEOVER SWITCH (ON LOAD TYPE) LEGRAND/ SIEMENS / L&T / HAVELLE'S 
/INDO ASIAN 

16 MCB DISTRIBUTION BOARD LEGRAND/ SIEMENS / L&T / HAVELLE'S 
/INDO ASIAN 

17 DISTRIBUTION FUSE BOARD WITH 
REWIREABLE FUSES 

LEGRAND/ SIEMENS / L&T / HAVELLE'S 
/INDO ASIAN 

18 MINIATURE CIRCUIT BREAKER / MCB TYPE 
ISOLATOR 

LEGRAND / SIEMENS / HAVELLE'S 

19 6/16 AMP MODULAR TYPE SWITCH / 
FLUSHED TYPE PLUG SOCKET 

ANCHOR (ROMA) / CRABTREE / 
FINOLEX 

20 6/16 AMP MODULAR SWITCH / SOCKET, 
MODULE PLATE & MOUNTING 
M.S. / PVC BOX. 

ANCHOR (ROMA) / CRABTREE / MK/ 
FINOLEX 

21 16/25 AMP., 2 MODULE ELECTRONIC 
REGULATOR 

CPL (GENIUS) / ANCHOR (ROMA) / 
CRABTREE 

22 CEILING ROSE KAY / EPP / ANCHOR / JJ 

23 HOLDER KAY / EPP / ANCHOR / JJ 

24 ALARM BELL KHERAJ / GETCO 

25 BLACK ENAMELLED STEEL CONDUITS 
(CONFORMING TO IS IN ALL RESPECTS) 

BEC / SUPREME / AKG 

26 COMPRESSION TYPE BRASS GLAND DOWELLS / JOHNSON / COMET 91



 

 

27 CABLE TERMINATION SOCKET DOWELL'S 

28 LIGHT FITTING & LAMPS PHILLIPS / HAVELLS / OSRAM 

29 CEILING / WALL MOUNTED FAN CROMPTON / POLAR / KHAITAN / 
HAVELL’S 

30 EXHAUST FAN CROMPTON / POLAR / KHAITAN / 
HAVELL’S 

31 INDUSTRIAL TYPE SOCKET & TOP HAVELL’S / CROMPTON / LEGRAND 

32 TELEPHONE WIRE FINOLEX / RRK/NATIONAL 

33 STARTERS NORTH WEST / CABTREE 

34 ALL OTHER ITEMS NOT COVERED ABOVE AS PER SAMPLE APPROVED BY 
EMPLOYER/CONSULTANT 
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[A] CHECK LIST:  Details of Enclosures. 
 

 
 

Sl.No 
 

Description of item 
Enclosed Page . 

no 

1. Tender Document including Letter of  Proforma  A  

2. Audited Balance Sheet and Profit & Loss statement for the  past three  

financial years duly certified by a Chartered  Accountant.  

3. Solvency certificate by a Scheduled Bank  

4. Certificates / Reports for:  

a)   Firm / Company registration 

b)    Completion certificates 

c)   Performance Reports 

d)   Solvency Certificate 

 

5. Details of key technical and administrative personnel  employed 

by the firm/ company. 

 

6. Any other important information.  

7. Have you enclosed the entire drawings placed in the  website  

8 Manufacturers authorization letter  

Date and Place: 
 

 

SIGNATURE OF APPLICANT(S) 
 
 

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the 

tenderer for evaluation/consideration if any. 
 

 

Even  though  an  applicant  may  satisfy  the  above  requirements,  he  would  be  

liable  to disqualification if he has: 
 

 

(a) Made misleading or false representation or deliberately suppressed the 

information in the forms, statements and enclosures required in the tender 

document. 

(b) Record  of  poor  performance  such  as,  abandoning  work,  not  properly  
completing 

the contract, or financial failures / weaknesses etc. 

(c) Site   visit   of   the   ongoing   &   completed   works   will   be   done   by   the   

Bank 

Officials/Consultants. 
 

 

Zonal Manager 
Indian Bank , Zonal Office, Kolkata Central 

Plot no- 377,378 , Salt Lake, Block- GD, 

Kolkata-700106,  
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