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FORM OF TENDER 

 

 
To, 
Assistant General Manager (P&E),    
Indian Bank Corporate Office,             
Estate Dept,        
No.254-260,Avvai Shanmugam Salai, 
Royapettah, Chennai–600014. 
 
DearSir/s, 
 
Sub: “Exhaust & Fresh Air Ducting related Fabrication works for establishing Full 
Fledged Kitchen Facility at Mezzanine Floor of Head Office Main Building, No: 66, 
Rajaji Salai, Chennai – 600 001”.  
  
Having duly examined the tender documents including the drawings, specifications, designs bill 
of quantities relating to the works specified in the under written memorandum and having 
visited/inspected the site of the said works and having acquired all the requisite information 
relating there to as affecting this tender, I/We hereby offer to execute the works specified therein 
at the rates specified in the Bill of quantities(while submitting Price Bid) and in accordance, 
in all respects, with the specifications, designs, drawings and instructions in writing referred to 
in the conditions of tender, the Articles of Agreement, Special Conditions, if any, the Bill of 
quantities and Conditions of Contract and with such materials are as specified,by and in all other 
respects in accordance with such conditions in the Bill of quantities and conditions of contracts 
as applicable.  
 
ThankingYou, 
 
 
Tenderers Name & Signature 
 
 
Date and Company Seal: 
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NOTICE INVITING TENDER 

Indian Bank, Corporate Office, Estate Department, Chennai invites sealed Tenders for executing 
“Exhaust & Frest Air Ducting related Fabrication works for establishing Full Fledged Kitchen 
Facility at Mezzanine Floor of Head Office Main Building, No: 66, Rajaji Salai, Chennai – 600 
001”.  

 

1. 

 

Name of Work 
Exhaust & Fresh Air Ducting related Fabrication works 
for establishing Full Fledged Kitchen Facility at 
Mezzanine Floor of Head Office Main Building, No: 66, 
Rajaji Salai, Chennai – 600 001”.  

2. Estimated cost of work Rs. 8.00 lakhs (excluding GST) 

3. Period of completion 30 days reckoned from the 7th day of issue of the work 

order or handing over of site whichever is later. 

4. Validity of Tender 90 days from the date of opening 

5. Earnest Money Deposit 

(EMD) 

Rs. 16,000/- (Rupees Sixteen Thousand only) 

6. Initial Security Deposit 

(ISD) 

2% of the Bid Amount (Including EMD amount)  

7. Retention Money (RM) 5% against each RA bill 

8. Total Security Deposit 

EMD+ISD+RM 

7% of the cost. (50% will be released after 15days of 

payment of the final bill and the balance 50% will be 

released after the Defect liability Period of One year). 

9. Payment Full and Final Payment shall be released after completion 

of the entire work and certified by the Architect. 

 

10. 

 

Liquidated Damages 

1% for delay per week of the contract value subject to 

maximum of 10% of contract value. 

 

11. 

Last date of submission of 

sealed Tender  

30.07.2024 - 15:00hrs at at Indian Bank Head Office 

Main Building, HO: OM Dept, Ground Floor, No:66, 

Rajaji Salai, Chennai – 600 001. 

12. Date of Opening of 

Tenders 

30.07.2024 – 15:30hrs, at Indian Bank Head Office Main 

Building, HO: OM Dept, Ground Floor, No:66, Rajaji 

Salai, Chennai – 600 001. 

13. Defect Liability Period 12 Months from the date of Virtual Completion of work.  
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14. 

 

Bank Account Details (for 

EMD) 

Bank/Branch: Indian Bank, Harbour Branch 

IFSC             : IDIB000H003 

A/c Name     : HO Expenditure Dept 

A/c Number : 432438421 

 

Note: 

 
1. The bank reserves the right to reject any or all tenders/bids without assigning any reason. 

2. The rates quoted by the Tenderer shall be based only on the specifications and conditions of the 

tender documents. 

3. Bank is not liable to make any payment to tenderers either for inspection of site or for preparation 

to submit the tender/bid, regardless of the condut or outcome of the bidding process. 

4. Bank reserves the right to cancel the tender of the bidder who fails to submit their tender in the 

prescribed format of bank. 

 

ASSISTANT GENERAL MANAGER (P & E) 

Indian Bank, Corporate Office 

Estate Dept, 

First Floor,  

No. 254-260,Avvai Shanmugam Salai, 

Royapettah, Chennai – 600014 

Email: ho.om@indianbank.co.in 
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Pre-Qualification document for “Exhaust & Fresh Air Ducting related Fabrication 

works for establishing Full Fledged Kitchen Facility at Mezzanine Floor of Head 

Office Main Building, No: 66, Rajaji Salai, Chennai – 600 001”. 
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SUB: “Exhaust & Fresh Air Ducting related Fabrication works for establishing Full Fledged 

Kitchen Facility at Mezzanine Floor of Head Office Main Building, No: 66, Rajaji Salai, Chennai 

– 600 001”. 

The intending bidders shall fulfill the following minimum Criteria for pre-qualification bidding for 

the above jobs: - 

1.0       EXPERIENCE: 

Contractors who have done “similar ducting related Fabrication works” for the past 5 years in 
market ending on 30.06.2024. 

 

S.No Eligible Work Value – (in Rs.) 
 (in Lakhs) 

1 Three similar completed works each costing not less than 3.20 

2 Two similar completed works each costing not less than   4.00 

3 One similar completed work each costing not less than 6.40 

 In the Last five years ending 30.06.2024 

Similar completed work shall mean“Exhaust & Fresh Air Ducting Related Fabrication works”. 

 
2.0 TURNOVER: Average annual turnover from the works for the last three years ending 31st 

March 2024 should not be less than Rs. 4 Lakhs as per the audited balance sheet. If Audited 

balance sheet for the year FY 2023-24 is not available, preceding year’s (FY 2020-21) audited 

balance sheet to be submitted. 

 
3.0 PROFIT/LOSS:-Tenderer should be a Net Profit making firm and should not have made losses 

in the last 3 financial years out of past 5 years. Certificate(s) from Chartered Accountant / 

Statutory auditors specifying the net worth of the Applicants, as at the close of the preceding 

financial year. 

4.0 SOLVENCY CERTIFICATE:-The contractor should have a solvency of the amount of         

Rs. 4 Lakhs duly certified by any Scheduled Bank obtained on or after 01.10.2023. 

Other Conditions: 

1. The Work shall be completed within 30 days from the date of work order. The prospective 

bidder shall co-ordinate with other contractors at site (civil, interior, electrical & other vendors 
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related to the project), maintenance team at the premises during execution of work. The bidder 

shall visit the site and then quote for the work. 

2. Quoted price shall be inclusive of all items for the project (exclusive of all taxes). Tender 

submitted in any other format will be summarily rejected. All pages of this document shall be 

sealed & signed while submitting the Tender as acceptance of terms & conditions. 

3. The Bidders shall separately specify at the end of the Quote the % and value of SGST and CGST 

as applicable. Regarding tax part, the tax rate at the time of billing shall over rule and above all 

documentations. Valid documents shall be produced if Quoted/ asked for at the time before 

payment. TDS for income tax is as applicable. 

4. The L1 will be decided based on the price quoted excluding GST but including buyback (if 

applicable). 

5. Bid once submitted will not be returned back for any reasons what so ever may be. 

6. Scope of work as per Bill of materials. 

7. The scope of AC work is “Exhaust & Fresh Air Ducting related Fabrication works for 

establishing Full Fledged Kitchen Facility at Mezzanine Floor of Head Office Main Building”. 

Bidders are advised to visit the site well before the submission of Tender.” 

8. Conditional Tenders will be summararily rejected. 

9. Payment will be made upon completion of work as per site measurement as applicable & after 

certification by the Architect. 

10. Retention money @ 5% of work order / Final bill value will be deducted & returned after the 

defect liability period of 1 year. 

11. Completion Period: 

The work is to be completed in all respects within 30 days from the Seventh day of work 

order or handing over site, whichever is later. However, at the option of the Employer, 

delayed completion may be accepted subject to levy of liquidated damages 1% per week of 

the Contract Value for intermediate and final deadlines subject to maximum total of 5% of 

final Contract value. 

12. Indemnity Clause: 

The firm shall indemnify the Bank against all actions, suits, claims and demands brought or 

made inst it in respect of anything done or committed to be done by The firm in execution 

of or in section with the work of this contract and against any loss or damage to the Bank in 

sequence to any action or suit being brought against the firm for anything done or committed 

to be done in the execution of this contract.  
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The firm will abide by the job, safety measures prevalent in India and will free the Bank 

from all demands or responsibilities arising from accidents or loss of life, the cause of which 

is the firm's negligence. The firm will pay all indemnities arising from such incidents, 

without any extra cost to Bank and will not hold the Bank responsible or obligated. The Bank 

may at its discretion and entirely at the cost of the contractor/vendor defend such suit, either 

jointly with the firm or singularly in case the later chooses not to defend the case. 

13. Force Majeure: 

Force Majeure such as act of God, earthquake, flood or similar natural calamities, serious 

loss or damage by fire or lightning will be accepted on adequate proof thereof. The 

jurisdiction will be Chennai only. 

14. Legal & Arbitration: 

In the event of any dispute over this contract, Bank's decision shall be final and binding on 

the contractor. The dispute if any on the interpretation of contract can be resolved mutually 

through discussion/negotiation within 30 days of dispute or question being raised, failing 

which the same shall be settled through arbitration in accordance with provision of Indian 

Arbitration and conciliation act 1996. The place of Arbitration will be in Chennai and both 

parties will select a single Arbitrator for resolving the issue. 

Submitting to arbitration may be considered as an additional remedy and it does not preclude 

the Parties to seek redressal /other legal recourse. 

15. Bank is not liable for the cost incurred in the inspection and preparation of Tender and 

submission / participation and also not liable for any other cost what so ever may be. 

16. Bank reserve the right to reject any or all applications received without assigning any reasons 

whatsoever. 

17. “The bank is not bound to accept the lowest Tender & reserves the right to accept or reject any 

or all the Tender without assigning any reasons whatsoever”. 

18. The contractor is responsible for the safety & security of the staff / subcontractor / 

subcontractor's staff employed by him / them / General Public during the contract period. 

19. Necessary safety precautions to be taken by the contractor during the working hours. Bank is 

not liable for any incident / accidents at site during the course of work to the contractor / his 

work men's/General Public. The contractor is fully liable/responsible for the safety of all 

persons /General Public during execution of the project.  

20. The contractor should ensure all the workmen are covered under workmen Insurance policy (as 

applicable) before start of the work copy of the same shall be submitted before start of work. 
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21. In case of disputes arising out of this contract / for all the legal issues, same shall be sorted out 

at / under the jurisdiction of Chennai. 

22. Works shall be carried out as per Indian Electricity Rules (Latest edition). 

23. Sealed & Signed Tender document along with EMD should be submitted at Indian Bank Head 

Office Main Building, HO: OM Dept, Ground Floor, No:66, Rajaji Salai, Chennai – 600 001 

before 03:00 PM on 30.07.2024. Tender document submitted without EMD will be summarily 

rejected.  

24. The Companies who are registered with Micro, Small & Medium Enterprises and also those 

having valid NSIC certificate under Government Store purchase Programme having certificate 

clearly indicating the amount of “Quantitative Capacity per Annum” (amount of Quantitative 

Capacity Per Annum shall be more than the estimated cost of work) are exempted from the 

submission of EMD on submission of requisite proof in the form of valid certification from 

MSME and NSIC. 

25. All technical documents, GA Drawings of all the supplied items / panel shall be submitted to 

Bank. 

26. Contractor hold the responsibility of the safety of the employees / contractors / sub-contractors 

employed by you in the site. The vendor should ensure all the workmen are covered under 

workmen Insurance policy (as applicable as on date) & insurance to be taken at your end. 

 

ASSISTANT GENERAL MANAGER (P & E) 

Indian Bank, Corporate Office 

Estate Dept, 

First Floor,  

No. 254-260,Avvai Shanmugam Salai, 

Royapettah, Chennai – 600014 

Email: ho.om@indianbank.co.in 
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SECTION I 
 

INSTRUCTIONS TO TENDERERS 

General 

1.0 SCOPE OF TENDER BID 
 

1.1   The Employer, as defined in the Tender document, hereinafter called “the Owner,” wishes to 
receive tender documents. 

1.2  Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 
(“bidder”/“tenderer”), “bidered/tendered”, “bidding” / “tendering”, etc., are Synonymous. Day 
means calendarday. Singular also means plural. 

1.3  The approximate Estimated Value of the works is as indicated in the tender document 

2.0      ELIGIBLE TENDERERS 

2.1 This Invitation to Tender bid is open to all experienced and reputed Air conditioning work 
Contractors whether Individual or Sole Proprietor, Partnership firm, or Public Limited 
Company who satisfy the qualifying criteria. Joint ventures are not accepted. 

2.2    The tenderers are required to forward the documents as indicated in the tender documents. 

3.0 QUALIFYING CRITERIA 

As given in Page No. 7  of this tender document. 
 

Additional Requirement :  Even though the tenderers meet the above qualifying criteria, 
they are liable to be disqualified if they have 

(a) Made misleading or false representation in the forms, statements and attachments in proof 
of the qualification requirements; 

(b) Records of poor performance such as abandoning the work, not properly completing the 
contract, inordinate delays in completion, litigation history or financial failures etc. 

(c)   Their business banned by any Central Govt. Department/Public Sector 
Undertakings or Enterprises of Central Govt. 

(d)  Not submitted all the supporting documents or not furnished the relevant details as per the 
prescribed format. 
(e)   Any one of the partners (incase of partnership firm) or any Directors in case of pvt ltd., or 
public ltd firm being convicted by a Court of law. 

3.1       Tenderer shall submit the general information about them as per Proforma No-I 

3.2       Tenderer shall submit the list of major plant & machinery available with the firm  as per 
 Proforma No.- II 
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4.0   SITE VISIT 

4.1  The tenderer is advised to visit (upon prior approval), and examine the Site of Works 
and its surroundings and obtain for itself on its own responsibility and cost all information 
that may be necessary for preparing the bid and entering into a contract for 
construction of the Works.  

4.2   The tenderer and any of its personnel or agents will be granted permission by the 

Employer /Owner to enter upon its premises and lands for the purpose of such visit (upon 
prior approval), but only upon the express condition that the tenderer, its personnel, and 
agents, will release and indemnify the Employer/Owner and its personnel and agents 
from and against all liability in respect thereof, and will be responsible for death or 
personal injury, loss of or damage to property, and any other loss, damage, costs, and 
expenses incurred as a result of the inspection. 

 
4.3  Before submitting a Bid, the Tenderer shall be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, Traffic conditions/restrictions, Availability of 
parking space, Transportation of materials that all conditions liable to be encountered during 
the execution of the works are taken into account and that the rates entered in the Price 
Bid document are adequate and all inclusive for the completion of work to the entire 
satisfaction of the Employer/Owner. 

5.0  BID OPENING 

5.1  Techno – commercial bids will be opened in presence of Tenderers or authorized 
representatives of Tenderers who wish to attend the opening of Bids @ Ground Floor of 
Indian Bank Head Office Main Building, No:66, Rajaji Salai. 

6.0  PROCESS TO BE CONFIDENTIAL 

6.1  Information relating to the examination, clarification, evaluation and comparison of bids, and 
recommendations for Tender shall not be disclosed to tenderers or any of their persons not 
officially concerned with such process until the Tender      process is finalized. 

7.0    EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS   

7.1  The Employer shall examine the bids to determine whether they are complete, whether 
the documents have been properly signed and whether the bids are generally in order, 
and all documents as per tender document have been submitted. 

7.2 Prior to the detailed evaluation, Employer shall determine whether each bid is of acceptable 
quality, is generally complete and is substantially responsive to the tender documents. For 
purposes of this determination, a substantially responsive bid is one that confirms to all the 
documents as specified in the Tender document without material deviations, objections, 
Conditionality or reservation. 

A material deviation, objection, conditionality or reservation is one;  

 



 

 

Page 13 of 62 
 

a) That affects in any substantial way the scope, quality or performance of the contract. 

b) That limits in any substantial way, inconsistent with the bidding documents, the 
Employers’ rights or the successful Tenderer’s obligations under the tender document 
or 

c) Whose rectification would unfairly affect the competitive position of other Tenderers 

who are presenting substantially responsive bids. 

7.3 If a bid is determined to be not substantially responsive, it shall be rejected by the 

Employer. 
 
 

8.0 EVALUATION OF TENDER BIDS 

8.1  The bids, which are determined as substantially responsive, shall be evaluated based upon the 
criteria as given in qualifying criteria. 

8.2  No Tenderer is permitted to canvass to Employer on any matter relating to this Bid. Any 
Tenderer found doing so is liable to be disqualified and his/their bid is liable to be rejected. 

8.3  The Employer may visit few of the works completed by the tenderers, whom they claim 
satisfying the eligibility criteria (As a part of tender process). 

 

9.0    The Bids to be type-written. The applicant should sign and stamp each page of the 
application. 

10.0   Overwriting should be avoided. Correction, if any should be made by neatly crossing 
out, initialing, dating and rewriting. Pages of the Tender documents are numbered. 
Additional sheets, if any, added by the contractor, should also be numbered by him. 

11.0   Any information furnished by the applicant found to be incorrect either immediately or at a 
later date, would render him liable to be debarred from Tender / tendering / taking up of 
work in Indian bank. If such applicant happens to be pre-qualified/ enlisted contractor, his 
name shall be removed from the pre-qualified list of contractors. 

12.0   All information called for in the enclosed forms should be furnished against the relevant 
columns. If for any reason, information is furnished on a separate sheet, this fact should be 
mentioned against the relevant column. Even if no information is to be provided in a column, 
a 'NIL' or 'NO SUCH CASE' entry should be made in that column. If any particulars! Query 
is not applicable in case of the applicant, it should be stated as "not applicable". The 
applicants are· cautioned that not giving complete information called for in the application 
forms or not giving it in clear terms or making any change in the prescribed forms or 
deliberately suppressing the information may result in the applicant being rejected. 
Applications/Tender document submitted through Email will not be entertained. The 
Application/Tender document received after the due date and time of submission shall not be 
considered.  
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2.3. SUBMISSION OF BIDS: 
 
The Bid documents, to be submitted, are as follows:   

a.  All Annexure as per this tender on Bidder’s letter head with authorizing person’s signature 
and Bidder seal on all pages.  

b.  All supporting documents and product literature in support of Technical specifications.  

c.  Relevant brochures  

d.  Compliance to Technical Specifications as per Technical Bid.  

e.  Any other information sought by the Bank with relevant to this tender. 

2.4. BID RELATED INFORMATION  
 
Bidders should submit the following in a sealed envelope, super scribing with the tender Reference 
number, due date, Name of the Bidder, etc.  
 

a)  Earnest Money Deposit/Bid Security  
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Proforma - I 

General Information 

All individual/Sole Proprietor /Partnershipfirm /Private limited or Public limited firms 
applying for pre-qualification are requested to complete the information in this form. 

1 Nameof Tenderer  

2 Head Office Address 
 
 

 

 
3 Address on which Correspondence should 

be done. 
 

 

 

 Tel.No.  
 Mobile no.  
 Fax No.  
 E-mail address  

4 Place of incorporation/registration  

5 Constitution of tenderer  

i) Specify,if the tenderer is  
 a)An individual  
 b)A proprietary firm  
 c)A firm in partnership  
 d)A Limited Company or 

Corporation 

 

ii) Attacha copy of Proprietorshipor Partnership 
Deed or Article of Association or 
Incorporation of Company as the case maybe
 

 

6 Bank solvency  

7 Turn Over for the years given below  
 2021 -  2022  
 2022 -  2023  
 2023 -  2024  

8 Give particulars of registration with Govt. 
/Semi Govt. / Public Sector Undertakings / 
LocalBodies. 

 

9. Otherdetails: 
a)EPFNo. 
b)Labour license no 
c)PANNo. 
d)GSTRegistrationNo.(Copies 
to be enclosed) 

 

10. Any other information considered necessary 
but not included above 
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11. 

Names and Titles of Directors and 
officers with designation to be concerned 
with this work with Designation of 
individuals authorized to act for the  
organization 

 

12. 

Was the applicant ever required to 
suspend works for a period of more than 
six months continuously after 
commencement of works. If so, give the name 
of the project and give reasons thereof. 

 

13. 

 
Has the applicant or any constituent partner 
in case of partnership firm, ever abandoned 
the awarded work before its completion? 
If so, give the name of the project and give 
reasons thereof. 

 

14. 

 
Has the applicant or any constituent partner 
in case of partnership firm, ever been 
debarred / black listed for tendering in any 
organization at any time? If so, give details 
 

 

15. 

Has the applicant or any constituent partner in case 
of partnership firm, ever been convicted by a court 
of law? 

If So, give details 

 

16. 
 

Detailed description and value of works successfully 
completed during the last five years as mentioned in 
Page no. 8 

 

17 
Furnish names and address of previous organization 
for which you have executed similar work in the 
recent past (At least three) 

 

 

 Note: Only self attested copies to be furnished.  

 

Date&Place   Signature & seal of the applicant 
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PROFORMA-II List of major Plant and Machinery in possession of the firm 
 

S.No. Name of Plant & Machinery/equipment 
Nos. Available 
Owned 

*Other 
than 
col.no.C 
 

A B C D 

1 
   

2 
   

3 
   

4 
   

5 
   

6 
   

Signature & seal of the applicant 

Date & Place: 

Note: 

* In case of any arrangement for getting the equipment on lease, etc., 
authenticated proof of the same is to be submitted. 
 
Use separate sheets for providing more information.
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PROFORMA II(a) 

DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED 
BY 

THE FIRM/COMPANY 

S.no Designation No of 
staffs 

Names Qualification Professional 
Experience 

Years of 
Experience in 
This firm 

       

       

       

       

       

       

       

       

       

       

       

       

       

Date and Place:

 
 
Signature& seal oftheapplicant 
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PROFORMA III 

FINANCIAL INFORMATION 

I Financial Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit 
and Loss Account for the last three years ended 31.03.2024 duly certified by the Chartered Accountant, 
as submitted by the applicant to the Income-Tax Department (Copies to be attached).  
 

 ----------------------------------------------------------------------- 
FINANCIAL YEARS        19-20              20-21              21-22              22-23           23-24 

 ----------------------------------------------------------------------- 

(i) Gross Annual turn-over 
in Works: mentioned in 
the NIT 

Profit
 

or 

 

(ii) 
 

(iii) Financial position: 

(a) Cash 

(b) Current Assets 

(c) 

IV) 

Current Liabilities 

(a) Net Working capital (b-c) 

(b)Current Ratio: 

Current Assets/Current Liabilities (b/c) 

(c) Acid Test Ratio: 
Quick Assets/Current Liabilities (a/c) 

V. 

VI.

VII.

Income Tax clearance Certificate 

Solvency certificate from Bankers (Scheduled Bank) of Applicant. 

Financial arrangements for carrying out the Proposed work 

Date and Place 

 

Signature & seal of the applicant 

Signature of Charted Accountant with seal of the Applicant
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PROFORMA IIIA 

 
LIST OF SIMILAR WORKS SATISFYING QUALIFICATION CRITERIA 

COMPLETED DURING THE LAST 5 YEARS 
 
 

S.No Clients 
Name & 
Address 

Name of 
the work  
& 
Location 

Scope of  
work 
carried 
out by  
the 
bidder 

Agreement/ 
Letter of 
Award No. 
& Date 

Contract 
Value 

Date 
of 
start 

Date of 
completion 

Reasons for 
delay in 
Completion, 
if any 

Ref. Or 
Document 
(with page 
no.) in 
support of 
meeting 
Qualification 
Criterion 

 
 

         

 
 

         

 
 

         

 
 

         

 
 

         

 
 

         

 
 

         

 
 

 

 

 

 

 

 

 

 

 

Signature & seal of the applicant 
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PROFORMA IIIB 

LIST OF WORKS ON HAND 

 
S.No Clients 

Name & 
Address 

Name of 
the work  
& Location 

Scope of  
work 

 

Agreement/ Letter 
of Award No. 
& Date 

Contract 
Value 

Date 
of 
start 

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature & seal of the applicant 
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PROFORMA-IV 
 

 Certificate of Credit Facility  

      (Solvency) (On Bank’s letter Head) 

  

This is to certify that M/s ______________________________, is a reputed 

firm / company with a good financial standing. 

 The firm / company is enjoying a fund based credit facility of Rs. 

___________ to meet its working capital requirements. 

Signature: 

Name & Designation: 

Address of Bank: 

BANK’S SEAL: 

NOTE:The above certificate shall be from Scheduled Bank. 
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 PROFORMA V 

    PERFORMANCE REPORT FOR WORKS REFERRED TO IN PROFORMA III (A)  

1.Name of the work /Project & Location. 

2.Scope of work.  

3.Agreement No. 

4.Estimated Cost 

5.Tendered Cost 

6.Value of work done 

7.Date of Start 

8.Date of completion 

a.Stipulated date of completion. 

b.Actual date of completion. 

9.Amount of compensation levied for delayed 
Completion if any. 

10. Performance report based on quality of work, 
Time Management, and Resources                                
:                                       Very 
Good/Good/Fair/Poor 

 

Date and Place 
 

 

SUPERINTENDING ENGINEER  / 

CHIE FPROJECT MANAGER         

OR EQUIVALENT. 
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SPECIAL INSTRUCTIONS TO TENDERERS 

1.Time of Completion, Extension of Time & Progress Chart 

 
Time of Completion: 

 
The entire work is to be completed in all respects within the stipulated period of 30 days. 
The work shall deem to be commenced within Seven days from the date of issue of 
Work order or date of handing over of site, whichever is later. Time is the essence of the 
contract and shall be strictly observed by the Tenderer. 

The work shall not be considered as complete until the Bank’s Architects have certified 
in writing that this has been completed and the Defects Liability Period shall commence 
from the date of such certificate. 

The contractor may plan and execute all the works around the clock without causing 
disturbance to the existing office working. The plan of carrying out the works should be 
given at least one week in advance. 

Extension of Time: 

 
If in the opinion of the Indian Bank/Architects / Project Management Consultants the 
works be delayed (a) by reason of any exceptionally inclement weather, or (b) by 
reason of instructions from the Indian Bank in consequence of proceedings taken 
or threatened by or disputes, with adjoining or neighboring owners or (c) by the works, 
or delay, of other Tenderers or tradesmen engaged or nominated by the Indian Bank 
and not referred to in the specification or (d) by reason of authorized extra and additions 
or (e) by reason of any combination of strikes or lock-out affecting any of the building 
trades of (1) from other causes which the Indian Bank may consider being beyond the 
control of the Tenderer, the Indian Bank at the completion of the time allowed for 
the contract shall make fair and reasonable extension of time for completion in respect 
there for. In the event of the Indian Bank failing to give possession of the site upon 
the day specified above the time of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the Tenderer shall, 
immediately give the Indian Bank, written notice thereof. Nevertheless the Tenderer 
shall use his best endeavors all that to prevent delay, and shall do all that may be 
reasonably required to the satisfaction of the Indian Bank to proceed with the works and 
on his doing so, it will be ground of consideration by the Indian Bank for a extension 
of time as above provided. the decision of the Indian Bank as to the period to be allowed 
for an extension of time for completion hereunder (which decision shall be final 
and binding on the Tenderer) shall be promulgated at the conclusion of such strike or 
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lock-out and the Indian Bank shall then, in the event of an extension being granted, 
determine and declare the final completion date. The provision in clause 12 with 
respect to payment of liquidated damages shall in such case, be read and construed as 
if the extended dated fixed by the Indian Bank were substituted for and the damage 
shall be deducted accordingly. 

Progress of Work: 

 
During the period of construction, the Tenderer shall maintain proportionate 
progress on the basis of a Programme Chart submitted by the Tenderer immediately 
before commencement of work and agreed to by the Indian Bank / Architects. Tenderer 
should also include planning for procurement of scarce material well in advance 
and reflect the same in the Programme Chart so that there is no delay in completion 
of the project. 

2. Defects Liability Period (DLP) 

a) It must be realized that this period is for exposure of “latent defects” such 
as settlements, shrinkages or expansion cracks, undue weathering and wear 
due to faulty material and workmanship. 

b) The DLP commences from the certified date of Virtual Completion issued by 
the Architects. DLP – 1 year from the Date of issue of Virtual Completion 
Certificate for the work by Architects. 

c) Whenever the Indian Bank is of the view that the defects in the workmanship 
and/or materials used are likely to be apparent only over a long period, the Defect 
Liability Period may be extended as deemed fit. 

3.   Date of Commencement 
 

Normally, Date of commencement shall be either 7 Days from the Work order 
issued to the Tenderer or the day on which Tenderer is instructed to take 
possession of the site, Whichever is later. 
 

4.  Date of Completion: 
 

Date of completion shall be 30 days  for the execution of the work.  
 
5.  Period of Final Measurement 

The period of final measurement after completion shall be made taken into account 
the complexity of the work and staff available for carrying outmeasurements. 
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All hidden works shall have already been measured as the work progressed in 
presence of Tenderers, Indian Bank, Architect and respective  specialized 
consultants to check up the quality and method of installation.  It should be 
noted that unless a longer period is stipulated, the condition of contract 
generally lays down three months (maximum) from the date of completion of the 
contract as the period of final measurement. Even though the maximum period 
of three months is mentioned, it shall be endeavored to complete the 
measurements as expeditiously as possible. 

 
6. Period of Honoring Interim Certificate 

The period shall be ten days from the date of receipt of the certificate from the 
Architect along with M Book only signed by the Tenderer consultants & 
Architect. 

7. Period of Honoring Final Certificate 

The period shall be ten days from the date of receipt of the certificate from  the 
Architect along with M Book only signed by the Tenderer consultants & Architect. 

The period shall be one month from the date of receipt of the final bill certificate 
from the Architect along with M book duly signed by Tenderer,Consultant and 
Architects and statutory Certificates wherever necessary along with as built 
drawings of the works executed. No due certificate from self as well as from the sub 
agencies involved by the main contractor should be produced to the bank at the time 
of submitting final bill by the main contractor. 

8.  Retention Money 

 The retention percentage (I.e. deduction from interim bill) shall be 5% of the  
Gross value of each interim bill. The maximum amount of retention money shall 
be the balance amount of the Total Security Deposit. 50% of the  retention 
amount will be refunded to the Tenderer on completion subject to the following:  

   Issue of Virtual Completion Certificate by the Architect. 
  Tenderer’s removal of his materials, equipment, labour force, 

 temporary sheds / stores etc. from the site. (excepting for a small presence 
 required if any for the Defect Liability Period and approved by the Indian 
 Bank) The remaining 50% of the amount may be refunded 14 (Fourteen) 

days after the end of defects liability period provided he has satisfactorily 
carried out all the works and attended to all defects in accordance with 
the conditions of the Contract, including site clearance. 
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GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the 
schedule of quantities and in the specifications and conditions laid down hereinafter 
and in the Drawings, the work shall be carried out as per standard specifications and 
under the direction of Architects. 
 
1. Interpretation 
 
In construing these conditions, the specifications, the schedule of quantities, tender and 

Agreement, the following words shall have the meaning herein assigned to him 

except where the subject or context otherwise requires: 

i. IndianBank: The term IndianBank shall denote IndianBank with their Corporate 

Office at No.254-260, Avvai Shanmugam Salai, Royapettah, Chennai – 600014 and 

any of its employees representative authorized on their behalf. 

ii. Tenderer: The term Tenderer shall mean (to the firm the contract is awarded) and 

his / their heirs, legal representatives, assigns and successors. 

iii. Site: The site shall mean the site where the works are to be executed as shown 

within boundary in red border on the site plan including any building and erections 

thereon allotted by the Indian Bank for the Tenderer’s use.  

iv. Drawings: The work is to be carried out in accordance with drawings, specifications, the 

schedule of quantities and any further drawings which may be supplied or any other 

instruction, which may be given by the IndianBank during the execution of the 

work. 

All drawings relating to work given to the Tenderer together with a copy of schedule 

of quantities are to be kept at site and the Architects shall be given to such drawings or 

schedule of access whenever necessary.  

In case any detailed Drawings are necessary Tenderer shall prepare such detailed 

drawings and or dimensional sketches there for and have it confirmed by the Indian 

Bank/ Architects/PMC as case may be prior totaking up such work. 

The Tenderer shall ask in writing for any clarifications. 
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v. “The Works” Shall mean the work or works to be executed or done under  this 

contract. 

vi. “Act of Insolvency” shall mean any act as such as defined by the Presidency 

 Towns Insolvency act or in Provincial Insovency Act or any amending 

 Statutes. 

vii. “The Schedule of Quantites” shall mean the schedule of quantities as 

 specified and forming part of this contract. 

viii. “Priced Schedule of Quantities” shall mean the schedule of quantities duly 

 priced with the accepted quoted rates of the Tenderer. 

2. Tender Documents: 

a) The entire set of tender paper issued to the tenderer should be 

submitted fully signed on every page. Signature will indicate the acceptance of the 

tender papers by the tenderer. 

b) Price Bid-The price should be quoted in the Price Bid format 

attached to this bid. 

The schedule of quantities shall be filled in as follows: 

a) The "Rate" column to be legibly filled in ink both English figures 
and English words. 
b) Amount column to be filled in for each item and the amount for 
each sub head as detailed in the" Schedule of Quantities”. 
c) All corrections are to be initialed. 
d) The "Rate Column" for QRO items shall be filled up. 
e) The" Amount" column for QRO of which the quantities are 
not mentioned shall not be filled up. 

No modifications, writings or corrections can be made in the tender papers by 
the tenderer, but may at his option offer his comments or modifications in a separate 
sheet of paper attached to the original tender papers. 

The Indian Bank reserves the right to reject the lowest or any tender and also to 
discharge any or all of the tenders for each section or to split up and distribute any 
item of work to any specialist firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and 
their attention is drawn to the fact that the rates for each and every item should be 
correct, workable and self-supporting. If called upon by the Indian Bank/ Architects 
detailed analysis of any or all the rates shall be submitted. The Indian Bank/ Architects 
shall not be bound to recognize the Tenderer's analysis. 
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The works will be paid for as "measured work" on the basis of actual work done and 
not as "lump sum” contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid 
as complete works in all respects and details including preparatory and finishing 
works involved, directly, related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges will be allowed in 
this connection. In the case of lump-sum charges in the tender in respect of any 
item of works, the payment of such items of work will be made for the actual work 
done on the basis of lump-sum charges as will be assessed to be payable by the Indian 
Bank. 
The Indian Bank has power to add to, omit from any work as shown in drawings 
or described in specifications or included in schedule of quantities and intimate the 
same in writing but no addition, omission or variation shall be made by the Tenderer 
without authorization from the Indian Bank. No variation shall vitiate the contract. 
Please also refer to para 7 hereinafter. 

The tenderer shall note that his tender shall remain open for consideration for a period 
as specified in General rules and Instructions under Item no 4. from the date of opening 
of the price - tender of the tender.  

3.  Agreement 

The successful Tenderer is required to sign agreement as may be drawn up to suit local 
conditions and shall pay for all stamps and legal expenses, incidental thereto. 

4.  Permits and Licenses 

Permits and licenses for release of materials which are under Government control will 
be arranged by the Tenderer. The Indian Bank will render necessary assistance, sign 
any forms or applications that may be necessary. 

The Indian Bank/ Architect / PMC shall be indemnified against all Government or 
legal actions for theft or misuse of cement M.S. rods and any controlled materials 
in the custody of the Tenderer. 

It may be clearly understood that no compensation or additional charges can be 
claimed by the tenderer for non-availability of such materials in due time on this 
account or according to his own requirements. 

5.  Government and Local Rules 

The Tenderer shall conform and adhere to the provisions of all local Bye-laws and 
Acts relating to the work and to the Regulations etc., of the Government and Local 
Authorities and of any company with whose system the structure is Proposed to be 
connected. The Tenderer shall give all notices required by said Act, Rules, and 
Regulations and Bye-laws etc., and pay all fees / fines payable to such authority / 
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authorities for execution of the work involved. The cost, if any, shall be deemed to 
have been included in his quoted rates, taking into account all liabilities for licenses, 
fees for footpath encroachment and restorations etc., and shall indemnify the Indian 
Bank against such liabilities and shall defend all actions arising from such claims or 
liabilities. 

6.  Taxes and Duties 

The tenderers must include in their tender prices quoted for all duties royalties, cess 
and sale tax or any other taxes or local charges if applicable. GST will be payable extra 
as applicable.  

No extra claim on this account will in any case be entertained. 
The tenderer shall keep necessary books of A/C & other documents for the purpose of 
this condition as may be necessary and shall allow inspection of the same by duly 
authorized representative of the Indian Bank and or the Engineer-in-charge and further 
shall finish such other information / document as the Indian Bank may required from 
time to time. 
 
7.  Quantity of Work to be executed 
The quantities shown in the schedule of quantities are intended to cover the entire new 
structure indicated in the drawings but the Indian Bank reserves the right to execute 
only apart or the whole or any excess thereof without assigning any reason therefore. 
Variation in the value is however not expected to be more than 25%. 

8. Other Persons Engaged by the Indian Bank 

The Indian Bank reserves the right to execute any part of the work included in this 
contract or any work which is not included in this contract by other Agency or persons 
and Tenderer shall allow all reasonable facilities and use of his scaffolding for 
the execution of such work. The main Tenderer shall extend all cooperation in this 
regard. 

9. Earnest Money and Security Deposit 
The tenderer will have to deposit an amount of Rs. 16,000/-(Rupees Sixteen Thousand 
Only) in the form of Bankers Demand Draft or Bank Guarantee from scheduled 
commercial bank in India drawn in favour of “Indian Bank,” payable at Chennai or through 
RTGS / NEFT  at the time of submission of tender as an Earnest Money. The Indian Bank 
is not liable to pay any interest on the Earnest Money. The Earnest Money of the 
unsuccessful tenderers will be refunded without any interest soon after the acceptance 
of the selected tenderder after award of work or after the expiry of the validity period 
of the tender 

Apart from the EMD, retention money shall be deducted from progressive running bills 
@ 5% of the gross value of each running bill until the Total Security Deposit, i.e., 
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EMD and the retention money equals 7% of the project cost. 50% of the total security 
deposit shall be released on successful completion of the works and after obtaining 
Virtual completion certificate from the Architect and No Claim certificate by the 
tenderder to the Indian Bank. 

The balance retention amount 50% will be refunded after the end of defects liability 
period as mentioned in point no.2 of this special condition of contract provided he 
has satisfactorily carried out all the work and attended to all defects in accordance with 
the conditions of the contract. No interest is allowed on retention money. A part of 
the Security Deposit if and as decided by a constituent Indian bank can also be furnished 
in the form of a Indian bank guarantee on a Indian bank other than that of the constituent 
Indian bank.  

Tender document submitted without EMD will be summarily rejected.  

10. Tenderer to provide everything necessary 

The Tenderer shall provide everything necessary for the proper execution of 
the work according to the intent and meaning of the drawings, schedule of quantities 
and specifications taken together whether the same may or may not be particularly 
shown or described therein provided that the same can reasonably be inferred there 
from and if the Tenderer finds any discrepancies therein he shall immediately and in 
writing, refer the same of the Indian Bank/ Architects / PMC whose decision shall be 
final and binding. 
The Tenderer shall provide himself for ground and fresh water for carrying out of 
works at his own cost. The Indian Bank shall on no account be responsible for the 
expenses incurred by the Tenderer for hired ground or fresh water obtained from 
elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary 
to complete the said items of work within the contemplation of the contract, and beyond 
the unit price no extra payment will be allowed for incidental or contingent work, 
labour and/or materials inclusive of all taxes and duties whatsoever except for specific 
items, if any, stipulated in the tender documents. 

The Tenderer shall supply, fix and maintain at his own cost, for the execution of 
any work, all tools, tackles, machineries and equipments and all the necessary 
centering, scaffolding, staging, planking, timbering, strutting, shoring, pumping, 
fencing, boarding, watching and lighting by night as well as by day required not 
only for the proper execution and protection of the said work but also for the 
protection for the public and safety of any adjacent roads, streets, walls, houses, 
buildings, all other erections, matters and things and the Tenderer shall take down 
any remove any or all such centering, scaffolding, planking, timbering, strutting, 
shoring, etc., as occasion shall be required or when ordered so to do, and shall fully 
reinstate and make good all matters and things disturbed during the execution of 
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the works to the satisfaction of the Indian Bank/ Architects. 

The Tenderer shall also provide such temporary road on the site as may be necessary 
for the proper performance of the contract, and for his own convenience but not 
otherwise. Upon completion, such roads shall be broken up and leveled where so 
required by the drawings unless the Indian Bank shall otherwise direct. The Tenderer 
shall at all times give access to workers employed by the Indian Bank or any men 
employed on the buildings and to provide such parties with proper sufficient and 
if required, special scaffolding, hoists and ladders and provide them with water and 
lighting and leave or make any holes, grooves etc., in any work, where directed by the 
Indian Bank as may be required to enable such workmen to lay or fix pipes, electrical 
wiring, special fittings etc. The quoted rates of the tenderers shall accordingly include 
all these above mentioned contingent works. 
11. Tools, Storage of Materials, Protective Works and Site Office Requirements 

The Tenderer shall maintain a site office with site engineer to receive instruction 
notices or communications etc. 

All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a coat of approved varnish. They are to be protected 
from ravages of termites, ants, and other insects. 
The Tenderer shall provide at his own cost all artificial light required for the work and 
to enable other Tenderers and sub-Tenderers to complete the work within the  
specified time. 

The Tenderer shall use the toilets identified by the Indian bank for use of their workmen 
and keep the same in a clean and sanitary condition to the satisfaction of the Indian bank 
/ Public Health Authorities and shall cause such latrines and soil to be cleared 
away whenever necessary and shall make good all the works disturbed by these 
conveniences. 

Every precaution shall be taken by the Tenderer to prevent the breeding of mosquitoes 
on the works during the construction, and all receptacles; cisterns, water tanks etc., 
used for the storage of water must be suitably protected against breeding of mosquitoes. 

The Tenderer shall indemnify the Indian Bank against any breach of rules in respect 
of anti-malarial measures. 

The Tenderer shall not fix or place any placards or advertisement of any description 
or permit the same to be fixed or placed in or upon any boarding, gantry,  building 
structure other than those approved by the Indian Bank. 

Protective Measures: The Tenderer from the time of being placed in possession of the 
site must make suitable arrangements for watching, lighting and protecting the work, 
the site and surrounding property by day, by night, on Sundays and other holidays. 
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Tenderer shall indemnify the Indian Bank against any possible damage to the 
building, roads, or members of the public in course of execution of the work. 

The Tenderer shall provide necessary temporary enclosures, gates, entrances, etc., for 
the protection of the work and materials and for altering and adopting the same as 
may be required and removing on completion of the works and making good all works 
disturbed. 

Storage of materials: The Tenderer shall provide and maintain proper sheds for the 
proper storage and adequate protection of the materials etc. and other work that may be 
executed on the site including the tools and materials of sub- Tenderers and remove 
same on completion. Cement should be stored one feet above the ground level and 
have raised floor. 

Tools: The theodolite levels, steel and metallic tapes and all other surveying 
instruments found necessary on the works shall be provided by the Tenderer for the 
due performance of this contract as instructed by the Site Engineer. All measuring 
tapes shall be of steel and suitable scaffolding and ladders that may be required for 
safely taking measurement shall be supplied by the Tenderer. 

The masteries and the supervisors on the works shall carry with them always a one 
meter or two-meter steel tape, a measuring tape of 3 meters, a spirit level, a plumb 
bob and a square and shall check the work to see that the work is being done 
according to the drawing and specifications. The Site Engineer will use any or all 
measuring instruments or tools belonging to the Tenderers as he chooses for checking 
the works executed or being executed on the contract. The Tenderer should cover 
in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc. by sub-Tenderers for their work. 

12. Notice and Patents of Appropriate Authority and Owners 

The Tenderer shall confirm to the provisions of any Acts of the Legislature relating 
to the work, and to the Regulations and Bye- laws of any authorities, and/or any water, 
lighting and other companies, and/or authorities with whose systems the structures were 
Proposed to have connection and shall before making any variations from the 
drawings or specification that may be associated to so conform, give the Indian 
Bank/ Architects written notices specifying the variations Proposed to be made and the 
reasons for making them and apply for instruction thereon. The Indian Bank/ Architects 
on receipt of such intimation shall give a decision within a reasonable time. 

13.Clearing Site and Settingout Works 

The site shown on the plan shall be cleared of all obstructions, loose stone, and 
materials rubbish of all kinds. All holes or hollows whether originally existing 
or produced by removal or loose stone or materials shall be carefully filled up with 
earth well rammed and leveled off as directed at his own cost. The Tenderer shall set 
out the works and shall be responsible for the true and perfect setting out of the work 
and for the correctness of the positions, levels, dimensions and alignment of all parts 
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thereof. If at any time, any error shall appear during the progress of any part of the work, 
the Tenderer shall at his own expenses rectify such error, if called upon to the 
satisfaction of the Indian Bank. The Tenderer shall further set out the works to the 
alternative positions at the site until one is finally approved and the rates quoted in his 
tender should include for this and no extra on this account will be entertained. 

14.Tenderer Immediately to Remove All Offensive Matters 

The Tenderer shall keep the foundations and works free from water and shall 
provide and maintain at his own expenses electrically or other power driven pumps 
and other plant to the satisfaction of the Indian Bank for the purpose, until the 
building is handed over to the Indian Bank. The Tenderer shall arrange for the disposal 
of the water so accumulated to the satisfaction of the Indian Bank and local authority 
and no claims will be entertained afterwards if he does not include in his rates for the 
purpose. 

15.Access 

Any authorized representative of the Indian Bank shall at all reasonable times have free 
access to the works and/or to the, workshops, factories or other places where 
materials are being prepared or constructed for the work and also to any place where 
the materials are lying or from where they are being obtained, and the Tenderer shall 
give every facility to the Indian bank or their representatives necessary for inspection 
and examination and test of the materials and workmanship. Except the representatives 
of the Indian Bank no person shall be allowed at any time without the written permission 
of the Indian Bank. 

16. Materials,Workmanship,Samples,Testing of Materials 

All the works specified and provided for in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be executed 
in the best and most workmanlike manner with materials of the best and approved quality 
of the respective kinds in accordance with the particulars contained in and implied 
by the specifications and as represented by the drawings or according to such other 
additional particulars, and instructions as may from time to time be given by the 
Indian Bank/ Architects during the execution of the work, and to his entire satisfaction. 

If required by the Indian Bank/ Architects the Tenderer shall have to carry out tests 
on materials and workmanship in approved materials testing laboratories or as 
prescribed by the Indian Bank/ Architects at his own cost to prove that the materials 
etc. Under test conform to the relevant I.S. Standards or as specified in the 
specifications. The necessary charges for preparation of mould (in case of concrete cube) 
transporting, testing etc., shall have to be borne by the Tenderer. No extra payment on 
this account should in any case be entertained. 

All works to be carried out generally as per BIS Specifications. Branded items, i.e., BIS 
compliant items specified in the tender shall not be tested separately. However the 
other items if approved by Indian bank are subjected to testing as per tender 
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specifications. 
All the materials (except where otherwise described) stores and equipment required 
for the full performance of the work under the contract must be provided through 
normal channels and must include charge for import duties, sales tax, octroi and other 
charges and must be the best of their kind available and the Tenderers must be entirely 
responsible for the proper and efficient carrying out of the work. The work must be 
done in the best workmanlike manner. Samples of all materials to be used must be 
submitted displayed to the Indian Bank/ Architects when so directed by the Engineer/ 
Architects and written approval from Indian Bank/ Architects must be obtained prior to 
placement of order. 

During the inclement weather the Tenderer shall suspend concreting and plastering 
for such time as the Indian Bank/ Architects may direct and shall protect from injury all 
work when in course of execution. Any damage (during constructions) to any part of 
the work for any reasons due to rain, storm, or neglect of Tenderer shall be 
rectified. by the Tenderer in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock -outs or any other cause, 
the Tenderer shall take all precautions necessary for the protection of work and at 
his own expenses shall make good any damage arising from any of these causes. 

The Tenderer shall cover up and protect from damage, from any cause, all new work 
and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special tradesmen or 
sub-Tenderer and any damage caused must be made good by the Tenderer at his own 
expenses. 
The contractor shall prepare for approval of Architect the “Co-ordinated services 
drawings” for pre-planned openings so that the alterations are reduced to the minimum. 

17.Removal of Improper Work 

The Indian Bank shall during the progress of the work have power to order in 
writing from time to time the removal from the work within such reasonable time or 
times as may be specified in the order of any materials which in the opinion of the Indian 
Bank / Architects are not in accordance with specification or instructions, the 
substitution or proper re-execution of any work executed with materials or 
workmanships not in accordance with the drawings and specifications or instructions. 
In case the Tenderer refuses to comply with the order the Indian Bank shall have the 
power to employ and pay other agencies to carry out the work and all expenses 
consequent thereon or incidental thereto as certified by the Indian Bank/ Architects 
shall be borne by the Tenderer or may be deducted from any money due to or that 
may become due to the Tenderer. No certificate which may be given by the 
Architects shall relieve the Tenderer from his liability in respect of unsound work or 
bad materials. 

18. Site Engineer/Project Management Consultant: 

The term "Site Engineer/PMC" shall mean the person/agencies appointed and paid by 
the Indian Bank to superintend the work. The Tenderer shall afford the Site 
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Engineer/PMC every facility and assistance for examining the works and materials 
and for checking and measuring work and materials. The Site Engineer/PMC shall 
have no power to revoke, alter, enlarge or relax any requirements of the Tenderer or 
to sanction any day work, additions, alterations, deviations or omissions or any extra 
work whatever, except in so far as such authority may be specially conferred by a 
written order of the Indian Bank. 
The Site Engineer/PMC shall have power to give notice to the Tenderer or to his 
foreman, of non-approval of any work or materials and such work shall be suspended 
or the use of such materials shall be discontinued until the decision of the Indian Bank 
is obtained. The work will from time to time be examined by the Architects, Engineer 
from the Premises Department of the Indian Bank and the Site Engineer if any. But 
such examination shall not in any way exonerate the Tenderer from the obligation to 
remedy any defects which may be found to exist at any stage of the work or after the 
same is complete. Subject to the limitations of this clause the Tenderer shall take 
instructions only from the Architects/Indian Bank or his representative. 
 
19.Tenderer's Employees 

The Tenderer shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and 
comply with instructions of the Indian Bank/ Architects. The Tenderer shall engage 
at least one experienced Engineer as site-in-charge for execution of the work. The 
Tenderer shall employ in connection with the work persons having the appropriate skill 
or ability to perform their job efficiently. The Tenderer shall employ local labourers on 
the work as far as possible. No labourer below the age of e i ghteen years and who is 
not an Indian National shall be employed on the work. 

Any labourer supplied by the Tenderer to be engaged on the work on day-work 
basis either wholly or partly under the direct order or control of the Indian Bank 
or his representative shall be deemed to be a person employed by the Tenderer. 

The Tenderer shall comply with the provisions of all labour legislation including 
the requirements of 

a) The Payment of Wages Act 1936 
b) Indian Bank's Liability Act 1938 
c) Workmen's Compensation Act Contract Labour (Regulation & 

Abolition) Act, 1970 and Central Rules 1971. 
d) Apprentices Act 1961 
e) Minimum Wages Act 1948 
f) Any other Act or enactment relating thereto and rules framed 

there Under from time to time. 

The Tenderer shall keep the Indian Bank saved harmless and indemnified against claims 
if any of the workmen and all costs and expenses as may be incurred by the Indian 
Bank in connection with any claim that may be made by any workmen. 

The Tenderer shall comply at his own cost with the order of requirement of any Health 
Officer of the State or any local authority or of the Indian Bank regarding the maintenance 



 

 

Page 37 of 62 
 

of proper environmental sanitation of the area where the Tenderer's laborers are housed 
or accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria 
and other contagious diseases. The Tenderer shall provide, maintain and keep in good 
sanitary condition adequate sanitary accommodation and provide facilities for pure 
drinking water at all times for the use of men engaged on the works and shall remove 
and clear away the same on completion of the works. Adequate precautions shall be 
taken by the Tenderer to prevent nuisance of any kind on the works or the lands adjoining 
the same. 
The Tenderer shall arrange to provide first-aid treatment to the laborers engaged on 
the works. He shall within 24 hours of the occurrence of any accident at or about the 
site or in connection with execution of the works, report such accident to the Indian 
Bank and also to the Competent Authority where such report is required by law. 
Compliance of labour regulations: 

20.Dismissal of Workmen 
The Tenderer shall on the request of the Indian Bank immediately Withdrawal / 
remove from works any person employed thereon by him, who may in the opinion of 
the Indian Bank be unsuitable or incompetent or who may misconduct himself. 
Such Withdrawal / Remove shall not be the basis of any  
claim for compensation or damages against the Indian Bank or any of their officer or 
employee. 

21.Assignment 

The whole of the works included in the contract shall be executed by the Tenderer and 
the Tenderer shall not directly or indirectly transfer, assign or underlet the contract or 
any part, share or interest therein nor, shall take a new partner, without written consent 
of the Indian Bank and no subletting shall relieve the Tenderer from the full and 
entire responsibility of the contract or from active superintendence of the work 
during their progress. 

22.Damage to Persons and Property Insurance Etc. 

The Tenderer shall be responsible for all injury to the work or workmen to 
persons, animals or things and for all damages to the structural and/or decorative part 
of property which may arise from the operations or neglect of himself or of any 
sub- Tenderer or of any of his or a sub-Tenderer's employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include 
inter-alia, any damage to buildings whether immediately adjacent or otherwise, and 
any damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather. The tenderer is also responsible for the 
damages/injury/accidents caused to any public in general / vehicles in general and pay 
necessary compensation or settlement or whatsoever in this regard. 

The Tenderer shall indemnify the Indian Bank and hold harmless in respect of all and 
any expenses arising from any such injury or damages to persons or property as aforesaid 
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and also in respect of any claim made in respect of injury or damage under any 
acts of compensation or damage consequent upon such claim. 

The Tenderer shall reinstate all damage of every sort mentioned in this clause, so as 
to deliver the whole of the contract works complete and perfect in every respect and so 
as to make good or otherwise satisfy all claims for damages to the property or third 
parties. 

The Indian Bank shall be at liberty and is hereby empowered to deduct the amount of 
any damages, compensations, costs, charges and expenses arising or accruing from 
or in respect of any such claim or damages from any sums due or to become due 
to the Tenderer. 

23.Insurance 

The Tenderer shall arrange to take “Tenderers all risk insurance policy including third 
party liability”, covering the entire period of contract till virtual completion of the 
contract (including extended period if any) for the entire scope of works for a risk 
cover not less than the contract value. The third party insurance shall be for a sum 
of Rs. 4 Lakh per accident. 

The Tenderer shall effect the insurance necessary and indemnify the Indian Bank 
entirely from all responsibility in this respect. The insurance must be placed with a 
company approved by the Indian Bank and must be effected jointly in the name of the 
Tenderer and the Indian Bank and the policy lodged with the latter. The scope of 
insurance is to include damage or loss to the work and workman due to carelessness 
accident, including fire,theft, Loss of Life of workmen earthquake and floods etc., 
damage or loss to the contract itself till this is made over in a complete state. Insurance 
is compulsory and must be effected from the very initial stage. 
The Tenderer shall also be responsible for anything which may be excluded from damage 
to any property arising out of incidents, negligence or defective carrying out of 
this contract. 

Unless otherwise instructed the Tenderer shall insure the works and keep them insured 
until the virtual completion of the contract against loss or damage by fire and 
/or earthquake, flood. The insurance must be placed with a company approved by the 
Indian Bank, in the joint names of the Indian Bank and the Tenderer for such amount 
and for any further sum if called to do so by the Indian Bank, the premium of such 
further sum being allowed to the Tenderer as an authorized extra. 

The Tenderer shall as soon as the claim under the policy is settled or the work reinstated 
by the Insurance Company should they elect to do so, proceed with due diligence with 
the completion of the works in the same manner as though the fire has not occurred and 
in all respects under the conditions of the contract. The Tenderer in case of 
rebinding or reinstatement after fire shall be entitled to extension of time for completion 
as the Indian Bank may deem fit. 
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24.Accounts, Receipts & Vouchers 

The Tenderer shall, upon the request of the Indian Bank furnish them, with all the 
invoices, accounts, receipts and other vouchers that they may require in connection 
with the works under this contract. If the Tenderer shall use materials less than what 
he is required under the contract, the value of the difference in the quantity of the 
materials he was required to use and that he actually used shall be deducted from 
his dues. The decision of the Indian Bank shall be final and binding on the Tenderer as 
to the amount of materials the Tenderer is required to use for any work under this 
contract. 

25.Measurement 

All the Measurements should be taken in the presence of Bank officials/ Architects. And 
the measurements shall be countersigned by the Bank officials.   

26.Payments 

All bills shall be prepared by the Tenderer in the form prescribed by the Indian Bank 
/ Architects. Full and Final Payment shall be released after completion of the entire 
work and certified by the Architect. The bills in proper forms must be duly 
accompanied by detailed measurements in support of the quantities of work done 
and must show deductions for all previous payments, retention money, etc.  

The Indian Bank/ Architect shall issue a certificate after due scrutiny of the Tenderers' 
bill stating the amount due to the Tenderer from the Indian Bank and the Tenderer 
shall be entitled to payment thereof, within the period of honoring certificates named 
in these documents. In case of delay due to some reasons in the processing of such 
bills for payment, an advance of 75% of the billed Amount may be paid on the 
request of the Tenderer for the smooth progress of the work.  

The Indian Bank will deduct retention money as per tender conditions.  
If the Indian Bank has supplied any materials or goods to the Tenderer, the cost of 
any such materials or goods will be, progressively deducted from the amount due 
to the Tenderer in accordance with the quantities consumed in the work. 

The final bill shall be submitted by the Tenderer within one month of the date fixed 
for completion of the work or of the date of certificate of completion furnished by 
the Site Engineer and payment shall be made after checking the work completely. 
Payment will be made 75 % against supply of materials & 25 % against erection and 
commissioning, less statutory deductions. 

Indian Bank reserves the right to withhold in part or full payment of bills in case ofnon-
compliance / violation of any terms and conditions stipulated in the agreement.The tenderer 
shall neither suspend the work nor claim for extension of time for nonpayment /withholding 
of payment on this account and no interest is also payable on the payment withheld/due. 
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27. Final Payment 

The final bill shall be accompanied by a certificate of completion from the 
Consultants & Architects. Payments of final bill shall be made after deduction 
of Retention Money, which sum shall be refunded after the completion of the Defects 
Liability Period after receiving the Indian Bank's/ Architects' certificate that the 
Tenderer has rectified all defects to the satisfaction of the Indian Bank/ Architects. 
The acceptance of payment of the final bill by the Tenderer would indicate that 
he will have no further claim in respect of the work executed. 

The contractor has to submit 2 copies of “As built drawings” of A2 or A1 size and CD 
duly certified by the Architect to the Bank along with final bill documents. Along 
with Every bill the contractor has to submit the photographs of the work executed. 

 
28.ENHANCEMENT IN RATES AND QUANTITY VARIATION 

The tender rates shall be fixed, firm and applicable for any increase or decrease in the 
tendered quantities. The Employer / Architect can increase or decrease any quantities to 
any extent or even delete particular item as per the site requirements and the contractor 
shall not be paid anything extra on this account. Nothing extra will be paid by the Indian 
Bank on account of omission /deletion of items or decrease in the quantity of items. The 
Bank shall not entertain any claim whatsoever from the contractor on this account.The price 
of all additional items / non-tendered items will be worked out onthe basis of rates quoted 
for similar items in the contract wherever existing. Ifsimilar items are not available, the 
rates for such items will be derived as perstandard method of rate analysis based on 
prevalent fair price of labour,material and other components as required with 15% towards 
contractor’sprofit and overheads. 

29. UNQUOTED ITEMS 

The bidders to offer their competitive rates for each and every item listed in the Schedule 
of rates, the bidders who have not quoted for all the items as required in the SORs shall be 
liable for rejection. In case a bidder who has leftcertain items unquoted and if they happen 
to be overall lowest on evaluation,then their offers shall be considered subject to the 
unquoted items beingtaken as NIL cost. The bidder shall also give a clear undertaking to 
the effectthat they shall execute the said items (unquoted) free of cost. In the eventthe 
bidder refuses the above conditions and insists on additional cost for theunquoted items, 
then such an offers shall be rejected as invalid. 

For Extra works at the time of work in progress the contractor should submit the reasonable 
rate with the rate analysis and after approval given by the Architect/ Bank that amount will 
be given. 

 



 

 

Page 41 of 62 
 

30. ABNORMAL RATES 

The Contractor is expected to quote rate for each items after careful analysis of costs 
involved for the performance of the complete item consisting all specifications and 
conditions of the contract. If it is noticed that the rates quoted by the tenderer for any items 
are unusually high (or) unusually low, it will be sufficient cause for rejection of the tender 
unless the owner is convinced about the reasonableness of the rate on scrutiny of the 
analysis for such rate to be furnished by the tenderer on demand. Notwithstanding anything 
there in stand, the rate once accepted by the owner shall be final and shall not be subject to 
any claim either on account of un-workability of rates or on any other ground whatsoever. 

31.Substitution 
Should the Tenderer desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Indian Bank/ Architects in writing for any such 
substitution well in advance. Materials designated in this specification indefinitely 
by such term as "Equal" or "Other approved" etc. specific approval of the Indian 
Bank/ Architects has to be obtained in writing. 
 
32.Preparation of Building Works for Occupation and Use on Completion 
 
The whole of the work will be thoroughly inspected by the Tenderer and 
deficiencies and defects put right. On completion of such inspection the Tenderer shall 
inform the Indian Bank that he has completed the work and it is ready for inspection. On 
completion the Tenderer shall clean all windows and doors including the cleaning and 
oiling if necessary, of all hardware, inside and outside, all floors, stair-cases, and 
every part of the building. He will leave the entire building neat and clean and 
ready for immediate occupation and to the satisfaction of the Indian bank. 

33.Clearing Site on Completion 

On completion of the works the Tenderer shall clear away and remove from the site 
all constructional plant, surplus materials, rubbish and temporary works of every kind 
and leave the whole of the site and the works clean and in a workman like condition to 
the satisfaction of the Indian Bank/ Architects. 

The main /Principal contractor is only responsible for the cleanliness of the site/building 
irrespective of numbers of sub agencies deployed by them to carryout various other works 
in the tender. 

34.Defects after Completion 

The Tenderer shall make good at his own cost and to the satisfaction of the Indian Bank 
all defects, shrinkage, settlements or other faults which may appear within 12 
months after completion of the work. In default the Indian Bank may employ and 
pay other persons to amend and make good such damages, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the 
Tenderer and such damages, loss and expenses shall be recoverable from him by the 
Indian Bank or may be deducted by the Indian Bank, in lieu of such amending and 
making good by the Tenderer, deduct from any money due to the Tenderer a sum 
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equivalent to the cost of amending such work and in the event of the amount retained 
being insufficient, recover that balance from the Tenderer from the amount retained 
under General Rules and instruction Special Instruction Clause 17 together with any 
expenses the Indian Bank may have incurred in connection therewith. 

35.Concealed Work 

The Tenderer shall give due notice to the Indian Bank/ Architects whenever any work 
is to be buried in floor / earth, concrete, ceilings or in the bodies of walls or 
otherwise becoming inaccessible later on, in order that the work may be inspected 
and correct dimensions taken before such burial, in default whereof the same shall, 
at the opinion of the Indian Bank/ Architect be either opened up for measurement 
at the Tenderer's expense or no payment may be made for such materials. Should any 
dispute or differences arise after the execution of any work as to measurements etc., or 
other matters which cannot be conveniently tested or checked, the notes of the Indian 
Bank/ Architects shall be accepted as correct and binding on the Tenderer. 

36.Escalation 

The rate quoted shall be firm throughout the tenure of the contract (including 
extension of time, if any, granted) and will not be subject to any fluctuation due 
to increase in cost of materials, labour, sales tax, octroi, etc. unless specifically provided 
in these documents. 
 

37.Idle Labour 

Whatever the reasons may be no claim for idle labour, additional establishment cost 
of hire and labour charges of tools and plants would be entertained under any 
circumstances. 

38.Suspension 

If the Tenderer except on account of any legal restraint upon the Indian Bank 
preventing the continuance of the work or in the opinion of the Indian Bank shall 
neglect or fail to proceed with due diligence in the performance of his part of the contract 
or if he shall more than once make default, the Indian Bank shall have the power to give 
notice in writing to the Tenderer requiring the work to be proceeded within a 
reasonable manner and with reasonable dispatch, such notice purport to be a notice under 
this clause. 

After such notice shall have been given the Tenderer shall not be at liberty to remove 
from the site of the works or from any ground contiguous thereto any plant or materials 
to subsist from the date of such notice being given until the notice shall have been 
complied with. If the Tenderer fails to start the work within seven days after such 
notice has been given to proceed with the works as therein prescribed, the Indian Bank 
may proceed as provided in clause 39 (Termination of Contract by Indian Bank). 
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39.Termination of Contract by IndianBank 

If the Tenderer being a company go into liquidation whether voluntary or 
compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the benefit of 
the greater Para, in number of amount of his creditors or shall enter into a Deed or 
arrangement with his creditors, or if the Official Assignee in insolvency, or the 
Receiver of the Tenderer in insolvency, shall repudiate the contract, or if a Receiver 
of the Tenderer's firm appointed by the court shall be unable, within fourteen days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of the 
Indian Bank that he is able to carry out and fulfill the contract, and if so required by 
the Indian Bank to give reasonable security therefore. or if the Tenderer shall suffer 
execution to be issued, or shall suffer any payment under this contract to be attached 
by or on behalf of and of the creditors of the Tenderer, or shall assign, charge or 
encumber this contract or any payments due or which may become due to the Tenderer, 
there under, or shall neglect or fail to observe and perform all or any of the acts 
matters of things by this contract, to be observed and performed by the Tenderer 
within three clear days after the notice shall have been given to the Tenderer in 
manner hereinafter mentioned requiring the Tenderer to observe or perform the same 
or shall use improper materials or workmanship in carrying on the works, or shall 
in the opinion of the Indian Bank not exercise such due diligence and make such 
due progress as would enable the work to be completed within due time agreed upon, 
and shall fail to proceed to the satisfaction of the Indian Bank after three clear days 
notice requiring the Tenderer so to do shall have been given to the Tenderer as 
hereinafter mentioned, or shall abandon the contract, then and in any of the said 
cases, the Indian bank may notwithstanding previous waiver determine the contract by 
a notice in writing to the effect as hereinafter mentioned, but without thereby effecting 
the powers of the Indian Bank of the obligations and liabilities of the Tenderer the 
whole on which shall continue in force as fully as if the Contract, had not been so 
determined and as if the works subsequently executed had been executed by or on 
behalf of the Tenderer (without  thereby creating any trust in favour of the Tenderer) 
further the Indian Bank or his agent, or servants, may enter upon and take possession 
of the work and all plants, tools, scaffolding, sheds, machinery , steam and other 
power, utensils and materials lying upon premises or the adjoining lands or roads and 
sell the same as his own property or may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing 
any other Tenderers or other persons or person to complete the works, and the Tenderer 
shall not in any way interrupt or do any act, matter of thing to prevent or hinder such 
other Tenderers or other persons or person employed from completing and finishing 
or using the materials and plants for the works when the works shall be completed, or 
as soon thereafter as conveniently may be, the Indian Bank shall give notice in writing 
to the Tenderer to remove his surplus materials and plants and should the Tenderer fail 
to do so within a period of 14 days after receipt by him the Indian Bank may sell the 
same by Public Auction and shall give credit to the Tenderer for the amount so 
realized. Any expenses or losses incurred by the Indian Bank in get the works carried 
out by other Tenderers shall be adjusted against the amount payable to the 
Tenderer by way of selling his tools and plants or due on account of work carried out 
by the Tenderer prior to engaging other Tenderers or against the Security Deposit. 
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40.Arbitration 

All disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto touching or concerning the works or the execution 
or maintenance thereof of this contract or the rights touching or concerning the works 
or the execution of maintenance thereof of this contract or the construction remaining 
operation or effect thereof or to the rights or liabilities of the parties or arising out of 
or in relation thereto whether during or after determination foreclosure or branch of the 
contract (other than those in respect of which the decision of any person is by the 
contract expressed to be final and binding) shall after written notice by either party to 
the contract to the other of them and to the Indian Bank hereinafter mentioned be 
referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Indian Bank 
will send within thirty days of receipt of the notice, to the Tenderer a panel of three 
names of persons who shall be presently unconnected with the organization for which 
the work is executed. 

The Tenderer shall on receipt of the names as aforesaid, select anyone of the persons 
name to be appointed as a sole Arbitrator and communicate his name to the Indian 
Bank within thirty days of receipt of the names. The Indian Bank shall there upon 
without any delay appoint the said person as the Sole Arbitrator. If the Tenderer fails 
to communicate such selection as provided above within the period specified, the 
competent Authority shall make the selection and appoint the selected person as the Sole 
Arbitrator. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reason whatsoever another Sole Arbitrator shall be 
appointed as aforesaid. 
The work under the Contract shall, however, continue during the, arbitration 
proceedings and no payment due or payable to the Tenderer shall be withheld on 
account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he 
issued notice to both the parties fixing the date of the first hearing. 

The Arbitrator may from time to time, with the consent of the parties, enlarge the time 
for making and publishing the award. 

The Arbitrator shall give a separate award in respect of each dispute or difference referred 
to him. The Arbitrator shall decide each dispute, in accordance with the terms of 
the contract and give a reasoned award. The venue of arbitration shall be in chennai 
only as may be fixed by the Arbitrator in his sole discretion. 

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The cost of the reference 
and of the award including the fees, if any, of the Arbitrator who may direct to and by 
whom and in what manner, such costs or any part thereof shall be paid and may fix or 
settle and amount of costs to be so paid. The award of the Arbitrator shall be final and 



 

 

Page 45 of 62 
 

binding on both the parties. 
Subject to aforesaid the provisions of the “Arbitration and Reconciliation Act 1996” 
or any statutory modification or re-enactment thereof and the rules made there under, 
and for the time being in force, shall apply to the arbitration proceeding under this clause. 

The Indian Bank and the Tenderer hereby also agree that arbitration under clause shall 
be a condition precedent to any right to action under the contract with regard to the 
matters hereby expressly agreed to be so referred to arbitration. 
 
The arbitration proceedings will not preclude the right of approaching Legal forum by the 
parties. 
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SAFETY CODE AND MODEL RULES FOR PROTECTION OF HEALTH AND 
SANITARY ARRANGEMENTS FOR WORKERS 
 
Safety Measures 
 All people working shall be provided with safety helmets, safety shoes, goggles, gloves, 

Safety belts etc., which shall be worn by the workmen while performing work and people 

working at elevation more than 10 feet shall be always provided with safety belts at contractor’s 

cost. The safety belts shall be properly fixed to a lifeline always while at work.  The Contractor 

shall provide safe means of access to any working place including provisions of suitable and 

sufficient scaffolding at various stages during all operations of the work for the safety of his 

workmen. Contractor shall ensure deployment of appropriate equipment and appliances for 

adequate safety and health of the workmen and protection of surrounding areas. 

The Contractor shall ensure that all their staff and workers including their sub-contractor 

(s) shall wear Safety Helmet and Safety Shoes. Contractor shall also ensure use of safety belt, 

Protective goggles, gloves etc. by the personnel as per job requirements. 

 Contractor shall ensure that a proper Safety Net System and shall be used at appropriate 
locations. The safety net shall be located not more than feet (9.0 meters) below the working 
surface at site to arrest or to reduce the consequences of a possible fall of persons working at 
different heights. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 
Personal Safety Equipments:  
All necessary personal safety equipment as considered adequate by the Engineer should 
be kept available for the use of the person employed on the site and maintained in a condition 
suitable for immediate use, and the Tenderer should take adequate steps to ensure proper 
use of equipment by those concerned. 
a) Workers employed on mixing asphalt materials, cement and lime mortars 
 shall be provided with protective footwear and protective goggles. 
b) Those engaged in white washing and mixing or stacking of cement bags or any material 

that is injurious to the eyes shall be provided with protective goggles. 
c) Those engaged in welding works shall be provided with welder’s  protective 
 eyesight lids. 

d) The Tenderer shall not employ men below the age of 18 years and women on the 
 work of painting with products containing lead or any toxic material in any form. 
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Wherevermen above the age of 18 are employed on the work of precautions should be 
taken: 

iii.  Overalls shall be supplied by the Tenderer to the workers and adequate facilities 
 shall be provided to enable the working painters to wash during the  
         cessation of work. 
iv.  When the work is done near any public where there is risk of necessary equipments 
 should be provided and kept ready for use and all necessary steps take for prompt 
 rescue of any person in danger and adequate  provision should be made for 
 prompt first aid treatment of all injuries  likely to be sustained during the course 
 of the work.  

 
First Aid 

At every work place, there shall be maintained in readily accessible place, firstaid appliance 

including an adequate supply of sterilized dressings and sterilized cotton wool. The appliance 

shall be kept in good order and in large work place, they shall be placed under the charge of a 

responsible person who shall be readily available during working hours. 

Electricity & Water 

 The contractor has to arrange water for the works. Alternatively, the construction water 

shall be provided by Bank at one point at the cost of Rs.10000/- per month. The tenderder has 

to make his own arrangements for electrical power to carry out the work,in view of the Power 

restrictions imposed by State Electricity Board. If the contractor need power, the same will be 

provided at one / two points on chargable basis by having separate energy meters at Rs.10/- per 

Unit.  

Before starting the work the contractor has to submit the Scaffolding drawings and it is to be 

approved by the Architect/Client. 

The Contractor is directly responsible for any accident, injury disableness and other such things 

that may happen to his workmen during working hours or outside working hours if they happen 

to be in the work site and that he will pay adequate compensation to such people. And the 

contractor has to take the full responsibility for these disabilities.  

The Contractor will be responsible for any accident or untoward incident that may happen to 

any person in the work site or near about due to inadequate safely measures, carelessness, 

negligence, incorrect procedures, inadequate   supervision, improper methods, and that he will 

attend to all related police enquiry, court attendance and will bear the cost for all such expenses 

including compensation, if any, to be paid. 
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ARTICLES OF AGREEMENT 
 

THIS AGREEMENT is made on this ……… day of …………month of ……. between Indian 

Bank and having its Corporate Office at No. 254-260, Avvai Shanmugam Salai, Royapettah, 

Chennai – 600 014 (hereinafter referred to as the “Employer”) which expression shall include its 

successor, legal heirs and assignees of the one part.  

AND M/s. ………………………………………. having its office at 

………………………………………………………………………………………………………

………………………………………... 

(hereinafter referred to as the “Contractor”) which expression shall include its successor, legal 

heirs and assignees of the second part.  

WHEREAS the Employer has caused drawings and tender documents for “Exhaust & Fresh 

Air Ducting related Fabrication works for establishing Full Fledged Kitchen Facility at 

Mezzanine Floor of Head Office Main Building, No: 66, Rajaji Salai, Chennai – 600 001”. 

AND whereas the Employer has called for tender vide ref. no. …………...……………..…… 

dated……………………....… 

AND whereas the contractor has submitted the tender ref. no. …………………………………. 

dated ………………………… to the Employer on ………………………… . 

AND whereas the Employer has issued the work order ref …………………………………. 

dated……………………….. to the contractor to do the work. 

AND whereas the Contractor has agreed to execute the work as per drawings, specifications, 

conditions of contract and Work Order. 

AND whereas the Employer has accepted the Contractor’s tender as aforesaid and whereas the 

tender submitted by the contractor has been accepted for such sum as may be ascertained to be 

payable in terms of the Bill of Quantities and which sum is estimated to be Rs. ……………….. 

(Rupees …………………………………….……………….) hereinafter referred to as the said 

“Contract Agreement”. 
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NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: - 

1) In consideration of the said Contract Sum to be paid at the times and in the manner set 
forth in the said Conditions the Contractor shall carry out and complete the Exhaust & 
Fresh Air Ducting related Fabrication works in terms and conditions herein contained 
and according to the general conditions of the contract, notice inviting tender, special 
conditions of contract, general scope of work, technical specifications, schedule of rates 
and instructions to be given by and the supervision of and to the entire satisfaction of 
the Employer. 

2) Contract Price, Taxes and Payment Terms:  
 
Total contract price is Rs. ….……………. which is inclusive of cost of materials, 
equipment, installation charges and tools and tackles required for execution of the job.  
Above price is exclusive of all taxes (GST) in respect of this contract.   

Interim payment will be made as per the site measurements on Item Rate basis. 

3) Completion Period:  
Time is the essence of the Contract.  The work is to be completed in all respects within 
30 days’ time reckoned from 7th day from the date of issue of the Work Order or handing 
over of site whichever is earlier. If the Contractor fails to complete the job within the 
agreed time period, the Contractor will have to bear liquidated damages as per the 
relevant clause mentioned in the Tender Documents. 

4) Earnest Money:   
 
The Contractor has deposited an amount of Rs. 16,000/- (Rupees Sixteen Thousand 
only) as earnest money.  

5) Inspection of Site:  
 
The Contractor has inspected the site before submitting his tender and has satisfied 
himself as to the nature of the work to be executed on the site.  Any difficulties which 
the Contractor may come across in the course of the work shall in no way relieve the 
contractor to claim or receive extra payment unless the Employer is of the opinion that 
such difficulties could not have been foreseen and the Employer consents in writing. 

6) Supply of Material and Labour:   
The Contractor shall arrange all labour, materials, Equipments, tools, tackles and 
everything necessary for the completion of the work.  The Contractor will assume all 
responsibility for the safety, protection and accounting of all material and equipment 
and the work during construction.  All materials used by the Contractor shall be of the 
best quality conforming to the required specification mentioned in the tender document 
and will be subject to the approval of the Employer.  All such materials not approved by 
the Employer shall be removed at once by the Contractor at his own expense.  The 
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Contractor shall also at his own expense arrange for carrying out any test of materials 
which the Employer may from time to time require or if so desired by the employer. 

7) Defective Work / Materials:   
If any part of the work done by the Contractor is found defective in workmanship or if 
bad or inferior materials have been used the Contractor shall at his own risk and cost 
demolish all such defective work and rebuild the same and / or replace the bad or inferior 
materials used within a time frame mentioned to the satisfaction of the Employer.  The 
decision of the Employer in this regard shall be final and binding on the Contractor.  In 
case of default of the contractor to remove the defective work and rebuild the same or 
replace bad or inferior materials as directed by the Employer, the Employer shall be 
entitled to employ anyone else to carry out the same at risk and cost of the Contractor 
and recover all expenses incurred in this regard from the contractor. 

8) Inspection of Work:  
 
During progress of the work the Employer shall be entitled at all times to have access to 
and inspect the work. 
 

9) Supervision:  

The Contractor shall provide one or more competent and technical qualified engineers 
duly and fully authorized to act on his behalf in all matters relating to the works to be 
carried out under or any other matter concerning this agreement and who shall at all 
times be present at the works while any work is in progress as per directions, 
explanations & instructions of Employer. 

10) Compliance with Statutory Regulations & Work Rules:  

The Contractor shall be responsible for complying with the applicable laws / bye laws / 
Regulations in force from time to time and shall have to bear all statuary liabilities to 
the workers / personnel engaged for the job.  Nothing will be paid extra in this regard.  
If any amount is paid by the Employer with this regard the same amount shall be 
deducted from the Contractor’s dues.  The Contractor shall have to arrange insurance 
cover for the workers / personnel engaged by him for the job. 

11) Determination of Contract:  

In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the 
event of the Contractor failing to comply with the provisions of this contract by default 
and / or negligence and / or suspension of work or in the event of Contractor failing to 
complete the work within the stipulated period, the Employer may terminate this 
Agreement forthwith and employ, at the Contractor’s risk and cost, another contractor 
or sufficient number of workmen to complete the work. 

12) Force Majeure:   

This clause will be operative only if the work is delayed by  
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a) Acts of God 
b) Earthquake or floods or similar natural calamities. 
c) Serious loss or damage by fire or lightning. 

In case any Force Majeure condition herein mentioned occurs and continues for a period 
exceeding 15 days the parties hereto undertake to sit together and devise ways for 
expeditious and proper performance of the obligations of the parties under this order. 

13) Arbitration:   
“ In the event of any dispute or difference relating to interpretation and application of 
provisions of the contract and all disputes/claims whatsoever which shall either during 
the continuance of the contract or afterwards either between the parties to the contract 
or the respective representatives touching the construction/application of any 
provision/clause mentioned in the contract or any account or liability between the parties 
to the contract or as to any act or deed or omission of any party to the contract, in any 
way relating to these presents, shall be first at the discretion of the Bank attempted to be 
resolved in good faith by mutual discussion within 30 days of the dispute or question 
being raised failing which the same shall be settled by arbitration in accordance with 
provisions of Indian arbitration and Conciliation act 1996. 

The Parties concerned shall designate an arbitrator on mutual consent/consensus.  In the 
event of no consensus being arrived, an Arbitral Tribunal shall be constituted 
comprising three Arbitrators, each party appointed one arbitrator and a third arbitrator 
to be appointed by the two arbitrators so appointed by the parties.  The venue of the 
arbitration shall be exclusively at Chennai and any award passed by arbitrator or the 
arbitral Tribunal shall be final, conclusive and binding upon the parties and shall be 
deemed to have been made between parties themselves.  The parties to the dispute shall 
share equally the cost of arbitration as intimated by the arbitrator”. 

The arbitration proceedings will not preclude the right of approaching Legal forum by 
the parties. 

IN WITNESS whereof the said contracting parties have set their hands and seals on the day 
and year first hereinabove witness. 

Witness Address      Employer 

 

Witness Address      Contractor 
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TECHNICAL SPECIFICATIONS 
 

To be read in along with particular specifications and bill of quantities  

These specifications are for work to be done, item to be supplied and materials to be used in the 

works as shown and defined on the drawings and described herein, to the satisfaction of the 

Employer / Architect.  

1 (i).  The workmanship is to be the best possible and of a high standard. The contractor 

 shall take all steps immediately to make up deficiency if any noticed by the 

 Employer/ Architect. Use must be made of special tradesman in all aspects of 

 the work and allowance must be made in the rates for the same.  

(ii).  The materials to be provided by the contractor shall be in  accordance with 

 the samples already got approved from the Employer/ Architect by the

 contractor and in conformity with specification and approved list of 

 manufactures and brand. The contractor shall produce all invoices, vouchers or 

 receipts for any materials if called upon to do so by the Employer/ Architect.  

(iii).   Samples of materials are to be submitted to the Employer/ Architects for their 

 approval before the contractor orders or delivers the materials to the site. 

 Samples together with their packing are to be provided free of charge by the 

 contractor and should any materials be rejected they will be removed from the 

 site at the contractors expense. All samples will be retained by the Employer/ 

 Architects for comparison with materials which will be delivered at site. Also 

 the contractor will be required to submit specimen finishes of colors, fabrics, 

 etc. for the approval of the Employer/ Architects before proceeding with the 

 works.  

(iv).  The contractor shall be responsible for providing and maintaining temporary 

 coverage required for the protection of finished work. He is also to clean out 

 all wood shavings, cuts ends and other waste from all parts of the works before 

 covering or in fillings is constructed.  

(v). The contractor shall maintain uniform quality and consistency in 

 workmanship throughout the execution of the work.  
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ELECTRICAL WORK:  

The entire installation work shall be carried out in accordance with approved drawings 

and in general conformity with the requirements of the Indian Electricity Act, 1910  the Indian 

Electricity Rules , 1956, the relevant I.S. Codes of Practice, as amended to date, wherever 

applicable and the regulations of the local licensing bodies/ C.E.I.G. etc and where such 

installations are subject to inspection and approval of Fire Insurance and Explosives Authorities 

the Installation shall be planned and executed also conforming to their regulations / rules. 

1.1 In case of difference between 

 (a)The specifications here in and the IEE Rules /Regulations of the local licensing 

authority/ CEIG or/and of the Fire Insurance / Explosives Authorities, the later shall prevail. 

Drawings and Schedules: 

 The tender papers include only the general site plan and the main and sub main circuit 

diagram to the rising main and the distribution board in the various floors of the building and 

the layouts of the various points therein.  These show the general scheme of things.  Should the 

tenderer feel that design, the specifications or the drawing / layouts require modifications either 

due to manufacturing practice or special requirements under regulations/rules or for other 

substantial reasons, he is required to set out in his covering letter the modifications needed, 

stating reason therefore, with complete information to enable the Employer to properly 

appreciate the modified proposal.  The tenderer shall quote for the tender proposal but state 

separately the rates/sums necessary for such modification, as alternatives. 

The precise positions of all points, controls, switch boxes, mean and distribution board, tap off 

points etc, shall be subject to approval by the Architects. Wherever required, the contractor shall 

prepare whatever detailed drawing are necessary, complying with the requirements under para-

1, General above, for proper execution of the work and under the approval of the Architects 

shall submit them to the Electrical Inspectorate or other appropriate State Authority along with 

necessary forms and papers and obtain the approval.  Fees or charges for such purpose shall 

initially paid, on behalf of the Employer, to the appropriate authority, by the contractor, the 

payments so made being reimbursed by the Employer to the contractor in due course on 

production of necessary proof of payment supervision:  
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From the contractor’s side shall be carried out by person/persons holding certificates of 

competency of appropriate class issued by the respective State Government bodies authorized 

to issue such certificate under statutory rules and regulations in force. The names of such 

supervising personnel shall be approved by the architects. 

Service Connection:  

It is the responsibility of contractor to obtain the necessary service connection from the local 

electric supply undertaking or system the necessary fees or charges begin paid by the Employer. 

Testing and Commissioning: 

On completion of the work and /or at the appropriate stages of the work as necessary the 

contractor shall arrange for all the necessary tests for safety, resistance, continuity etc, of the 

installation/equipment/Plant, etc. in Provided that the work shall not be deemed to be complete 

and the installation will not be taken over if the test results are not within satisfactory limits.  In 

case the results are unsatisfactory the contractor is required to carry out all necessary 

rectifications/modifications at his own cost to bring the installation/plant/equipment to the level 

of acceptability within a period of 4 (four) weeks from the date of test and the defects liability 

period of 12 months will stand extended by the period of delay in such 

rectification/modification. modification, that is in excess of the said period of 4 weeks 

On completion of work four prints each of the completion drawings (wiring diagrams and 

electrical layouts) incorporating all the modifications, carried out from time to time shall be 

submitted by the contractor to the employer through the Architects, indicating therein the 

position of all points board, mains, sub mains, circuits, etc.  Properly number, the point bearing 

the same numbers as the circuit to which they belong.  The contractor shall also where necessary 

furnish 4 sets of complete date of the equipment / plant installed, manufacturer’ maintenance 

and operating instruction and the relevant literature to enable proper operation and maintenance 

to be carried out after he hands over the work / installation. 

Workmanship 

First class workmanship and neat appearance are essential requisites for compliance with these 

specifications. 

Materials and Makes 

All materials, equipment, fittings, fixtures, appliances, accessories, etc. to be used in the 

installation shall conform to the relevant Indian Standard Specifications and for such items as 

are not covered by I.S.S. the British Standards shall become applicable.  They must be of the 



 

 

Page 55 of 62 
 

best quality obtainable in the makes/manufacture specified below, samples being approved by 

the Architects. 

Note:   

The tenderer will specify the makes (one in each category) of goods, accessories, 

fittings, etc. which he proposes to use, in column 4 of the “List of approved makes of 

electrical goods and statement of makes Proposed to be used by Tenderer etc. “attached 

to the Form of Tender.  If he specifies more than one make in any category, the 

Architects shall be entitled to assume that the best of the different makes so specified 

will be used by the contractor on the works or other equivalent make/maker as the 

Architects shall decide upon. 

 The word Equivalent used in these papers means “make of Equivalent Chipping, 

 Chasing, Holing, Conduit Work: 

 The contractor shall be deemed to have inspected the General Builders work (and of 

 others) in progress (or if it has been finished, the building) prior to submission by him 

 of his tender and his rates shall be deemed to include the following: 

(a) In the case of all RCC work (slabs, columns etc.)  wherein conduits are required to be 

buried the contractor or his representative/supervisor shall be continuously watching the 

work so that before concrete is laid in, he may lay and fix the conduits securely in place 

to proper alignment and in proper position, ensuring that during the process of laying of 

the concrete the conduits laid remain rigidly in their proper positions. 

Note:   

(a)  All chipping, chasing, holding to be done in walls/ floors and the like  

(whether bare or plastered or finished or not) shall be done neatly and the surfaces made 

good (or restored) by the contractor at his cost, after the conduits or other accessories 

are buried and fixed in place, without any delay begin caused to the General Builder 

work or work of other contractors on the job the walls, floors, etc.  So made good are to 

match with the adjoining / contiguous wall/floor surfaces.  All such work shall be done 

neatly and efficiently in the best workman like manner. 

All materials used shall be approved by the Client prior to use. 

P. S: It will be Contractors responsibility to provide Test Certificates from each manufacturer, 

specifying clearly Batch No, date of Manufacturing etc. Manufacturer Authorization Format 

(MAF), which is mandatory in case of Authorized dealer(s), is attached at Annexure – I. However, if 
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any doubt arises about the quality of a particular material brought to site, Bank may directly 

take the samples and get them tested in any laboratory and the cost towards testing to be borne 

by the Contractor. If material found to be of inferior / substandard quality, Contractor at his own 

cost shall remove such material from the site and procure new material as required. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Page 57 of 62 
 

ANNEXURE ‘I’ 

MANUFACTURER’S AUTHORIZATION FORM (MAF) 

(ON MANUFACTURER LETTER HEAD ONLY)  

 
Date: 
 
To: 
Indian Bank, 
Corporate Office 
Chennai  
 
WHEREAS 
 
We, ………………………………………. who are official manufacturers 

of.………………………… having factory at………………………………., do hereby 

authorize …………………………………                                   to submit a Bid in relation to 

the Invitation for Bids indicated above, the purpose of which is to provide the following Goods, 

manufactured by us and to subsequently negotiate and sign the Contract. 

 
We hereby extend our full guarantee and warranty in accordance with the General Conditions 

of Contract, with respect to the Goods offered by the above firm in reply to this Invitation for 

Bids. 

Name In the capacity of: 
Signed 
Duly authorized to sign the Authorization for and on behalf of 
Tel:  
Fax:  
E-mail:  
 
Date:  
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LIST OF APPROVED MAKES 

S.NO ITEM RECOMMENDED MAKES 

I Ducting Works   

1 GI Ducting sheets (22G & 24G) TATA, JINDAL 

2 Thermal Insulation of Ducts 
SUPREME, A. FLEX, K. FLEX, 
ARMACELL 

3 Linear Fixed Bar Grille COSMIC, AIRMASTER, AIRBREEZE 

4 Collar Damper COSMIC, AIRMASTER, AIRBREEZE 

5 Duct Dampers COSMIC, AIRMASTER, AIRBREEZE 

6 Acoustic Installation 
SUPREME, A. FLEX, K. FLEX, 
ARMACELL 

7 
Nitrile Rubber Tubular Insulation with 
Class 'O' 19/13mm 

AEROFLEX, SUPERION, TOTALINE, 
K. FLEX 

8 
Nitrile Rubber Tubular Insulation with 
Class 'O' 13mm 

AEROFLEX, SUPERION, TOTALINE, 
K. FLEX 

9 SS Hood 
SS GRADE 304 TO BE USED 
JSS, JSW, TATA, JINDAL 

10 SS Filters 
SS GRADE 304 TO BE USED 
JSS, JSW, TATA, JINDAL 

11 Exhaust Fan 
ALMONARD, HAVELLS, 
MARATHON, LHP, SIEMENS, 
CROMPTON GREAVES 

12 Fresh Air Fan 
ALMONARD, HAVELLS, 
MARATHON, LHP, SIEMENS, 
CROMPTON GREAVES 

13 Linear Fixed Bar Grille COSMIS, AIRMASTER, AIRBREEZE 
 

II ELECTRICAL WORK   

1 MCB with ELCB 
LEGRAND, LARSEN TUBRO, HAGER, 
MITSUBISHI 

2 MCB DB 
LEGRAND, LARSEN TUBRO, HAGER, 
MITSUBISHI 

3 L.V Power / Control Cables 
POLYCAB, RR CABLE, FINOLEX, RHINO, 
MESCAB, SEICHEM, HAVELLS 

4 Wires  
POLYCAB, RR CABLE, FINOLEX, RHINO, 
MESCAB, SEICHEM, HAVELLS 

5 MS Conduit BEC, BHARATH, AKG, BIMCO 

II ELECTRICAL WORK  

 6 PVC Conduit AVON PLAST, AEROPLAST, ANCHOR 
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 7 Accessories for PVC Conduit  AVON PLAST, AEROPLAST, ANCHOR 

6 Switches & Sockets MK, ANCHOR ROMA PLUS, LEGRAND. 

9 Cable Tray (GI) CABLOFOIL,  PROFAB, OBO,MK. 

11 ANY OTHER MATERIALS Subjected to approval from Consultants / Clients 
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[A] CHECK LIST:Details of Enclosures. 

Sl.No Descriptionofitem 
EnclosedPa
ge.no 

1. Tender Document including Letter of Proforma A  

2. Audited Balance Sheet and Profit & Loss statement for the past three 
financial years duly certified by a CharteredAccountant. 

 

3. Solvency certificate by a Scheduled Bank  

4. Certificates / Reports for: 
a) Firm / Company registration 
b) Completion certificates 
c) Performance Reports 
d) Solvency Certificate 

 

5. Details of key technical and administrative personnel employed by 
the firm/ company. 

 

6. Any other important information.  

7. Have you enclosed the entire drawings placed in the website  

8. Manufacturers Authorization letter  

 
Date and Place: 

      
 SIGNATUREOFAPPLICANT(S) 

Note: Exceptions of the above, if any, shall be clearly mentioned with 

details by the tenderer for evaluation/consideration if any. 

Even though an applicant may satisfy the above requirements, he would be 
liable to disqualification if he has: 
(a) Made misleading or false representation or deliberately suppressed the 
information in the forms, statements and enclosures required in the tender 
document. 
(b) Record of poor performance such as, abandoning work, not properly 
completing thecontract, or financial failures / weaknesses etc.  
                
 

ASSISTANT GENERAL MANAGER(P&E) 
INDIAN BANK CORPORATE OFFICE, 

CHENNAI
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PRICE BID FOR EXHAUST & FRESH AIR DUCTING RELATED FABRICATION WORKS FOR 
ESTABLISHING FULL FLEDGED KITCHEN FACILITY AT MEZZANINE FLOOR OF INDIAN BANK, 

NO:66, RAJAJI SALAI, CHENNAI - 600 001.  

S.No. Description Unit Qty 
Rate  

(in Rs.) 
Amount* 
(in Rs.) 

1 

GSS  FACTORY FABRICATED RECTANGULAR 
DUCTING                                                                             
Supply, Installation, Testing & Commissioning of 
Factory Fabricated Rectangular Galvanised Steel  
Sheet Ducting made of Lock-forming quality GSS 
Class VIII ; complying with IS: 277 and having 120 
GSM coating classification with 4-bolt TDC joint, GI 
full threaded rods and GI slotted channel support 
/hangers  with bolts, nuts  neoprene fire retardant  
gaskets and sealed with RTV / silicon sealant, 
elbows, turning vanes, slip on flanges,  in 
accordance with the approved shop drawings and 
specifications , sizes and quantities including 
transportation, shifting to Mezzanine  floor, loading 
, unloading  & all allied activities involved in the 
project  as below : 

      

  

1.1 Supply and Installation of GI Ducting with 22 G 
 

Sq.ft. 
 

1100     

2 

Supply & Fabrication of 20Gauge SS Hood (12'- 
Length x8'-Breadthx1'- Depth). SS Grade 304 to be 
used. This includes Supply, Fabrication & Fixing of 
the SS Hood with allied items required for the fixing 
works required for the Hood arrangement.  

No: 1     

3 

Supply & Fixing of SS Filters (2x2) to be fixed in the 
SS Hood with all required items required for fixing 
the SS Filters. The SS Filters to be detachable & 
serviceable.   

nos  24     

4 

Exhaust Fan:                                                                                
Supply, Installation, Testing & Commissioning of 3 
Phase 5HP Axial Fan at the GI duct for providing 
exhaust system in the Kitchen duct.  The Fan to be 
rigidly fixed at the rear end of the exhaust duct 
including required support arrangements for fixing 
the Fan.  (1 working + 1 standby).  

nos  2     

5 

 
Fresh Air Fan:                                                                                
Supply, Installation, Testing & Commissioning of 
1HP Axial Fan at the GI duct for providing fresh air 
to the kitchen area.  The Fan to be rigidly fixed at 
the rear end of the fresh air duct including required 
support arrangements for fixing the Fan.  

nos  2     
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S.No. Description Unit Qty 
Rate  

(in Rs.) 
Amount* 
(in Rs.) 

6 

 
MS Angle -- Design, Fabricating, Supply and 
Installing varies type MS supports for Duct. It 
should be fabricated out of 25mm x 25mm x 6mm 
angle iron with necessary welded cross supports of 
size 25mm x 6mm MS flat.   The rate shall be 
including all supporting brackets, Anchor Fasteners 
including epoxy painting of MS Angle Support 
mechanism.  

kg 220     

7 

Scaffolding arrangements required for erecting the 
exhaust kitchen duct up to the 2nd Floor level of 
the building (for extending & erecting the GI ducting 
from kitchen).  

Lot  1     

8 

LINEAR FIXED BAR GRILLE : 
Supply, Installation, Testing and Balancing of 
Linear fixed Bar Grille of Extruded aluminium 
construction, frame with frontal face flange of 16 
mm and inner blades of 0,15,30,45 deg deflections 
5 mm nominal thickness, blade pitch 12.5 mm, The 
vertical tubed core should be  fixed with black bush. 
The exact construction like one way, two ways, 
curved, deflection angle etc. and colour coding can 
be decided at the appropriate time. ( 600x150 mm) 

nos  14     

9 

Collar Damper :                                                                                               
Supply, Installation, Testing and Balancing of 
Opposed Blade GI Black painted Collar Dampers, 
with pressed form blades & frames,22G frame & 
26G blade (double skin) 

nos  14     

10 Buffing of SS Stove at Kitchen  Lot  1     

11 

Transportation of all the materials & Installation, 
Testing & Commissioning of the entire GI ducting, 
Hood, Filters, Axial Fans with supports & all allied 
activities involved in the project.   

Lot  1     

  TOTAL   

Rupees: 

*Exclusive of GST 


